

## STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION


OUTE NO.	BECTION	WARREN		TOTAL	SHEET NO.
F.A.P. 310	(JOIBY) BR			97	36
D. ROAD GIST, NO. 7		ILLINDIS	FED, AID PROJECT-		***************************************

SHEET NO. 2


*16* SHEETS

Contract #88798


# STAGE I REMOVAL



# STAGE I CONSTRUCTION




STAGE II REMOVAL





STAGE II CONSTRUCTION

### Notes:

Hatched areas indicates Removal of Existing Structures. See Roadway Plans for quantity of Temporary Concrete Barrier. All Cross Sections are Looking East, except as noted.







# TEMPORARY SOIL RETENTION SYSTEM

INDEX OF SHEETS

1. General Plan & Elevation 2. Stage Construction Details 3. Temporary Concrete Barrier 4.-5. Top of Slab Elevations

II. 48" PPC I-Beam Details

6. Superstructure 7. Superstructure Details 8. Diaphragm Details 9. Framing Plan 10. 48" PPC I-Beam

12. West Abutment

13. East Abutment

16. Boring Logs

14. Steel H-Pile Details

15. Bar Splicer Details

A cantilevered sheet piling design does not appear feasible and additional submit a temporary soil retention system design including plan details and

members or other retention systems may be necessary. The Contractor shall calculations for review and acceptance by the Engineer.

> STAGE CONSTRUCTION DETAILS F.A.P. ROUTE 310 - SECTION (101BY)BR WARREN COUNTY STATION 73+02 STRUCTURE NO. 094-0049

Looking North