



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 31, 2017

SUBJECT: FAI Route 55 & FAI Route 94 (I-55 & I-94, US 41)
Project CMAQ-KN5S(348)
Section 2017—015-I
Cook & DuPage Counties
Contract No. 62F21
Item No. 16, November 17, 2017 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 2 of the Special Provisions changing the Completion Date of the Contract.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Maureen M. Addis, P.E.
Engineer of Design and Environment

A handwritten signature in black ink, reading "Ted B. Walschleger P.E.".

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: John Fortmann, Region 1, District 1; Tim Kell; Estimates

MS/ck

PROSECUTION OF THE WORK

The Contractor shall begin the work to be performed under the contract not later than January 8 unless otherwise directed by the Engineer, of the Term of Contract specified in these Special Provisions.

The contractor shall understand before bidding that the plan schedule of starting and completion dates may be revised due to the Department's operational needs. There is **no** guaranteed minimum or maximum of Pay Item Work.

INTERPRETATION OF QUANTITIES

The quantities shown in the Summary of Quantities are approximate to perform the cleaning work that may occur during the Term of Contract.

The quantities in the Summary of Quantities may be increased, decreased or deleted. Adjustments in contract unit prices will not be made due to an increase, decrease or deletion of items.

WORKING DAYS

A working day shall be defined as any calendar day between January 1, 2018 and December 31, **2019** inclusive, except Saturdays, Sundays or legal holidays observed by the Contractor's entire work force in Illinois.

CONTRACT COMPLETION DATE

The Contractor shall schedule his/her operations in order to complete all work and open all roadways to traffic on or before December 31, **2019**.

The Provisions of Article 108.09 of the Standard Specification shall apply to both contract completion dates.

Revised 10.31.17