If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors downloading and/or ordering CD-ROM'’s and are wanting to bid on items included in a particular letting
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to the letting date.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? When a prospective prime bidder submits a
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which
items are being requested For Bidding purposes. Only those items requested For Bidding will be analyzed. After
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form,
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding. If
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the
reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a reasonable time
of complete and correct original document submittal should contact the department as to status. This is critical in
the week before the letting. These documents must be received three days before the letting date. Firms unsure
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number
listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor's responsibility to determine which, if any, addenda or revisions
pertain to any project they may be bidding. Failure to incorporate all relevant addenda or revisions may cause the bid
to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on the
Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of each addendum
and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an added
courtesy the Department provides. It is suggested that bidder check IDOT’s website
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT is not responsible for any e-mail related failures.
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
garmantr@dot.il.gov.


http://www.dot.il.gov/desenv/delett.html

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal
when bids are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required
by the contract special provisions
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together
to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the
proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the
time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid (217)782-3413
Preparation and submittal of bids (217)782-7806
Mailing of plans and proposals (217)782-7806
Electronic plans and proposals (217)524-1642

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated the addendum and/or revision prior to submitting
their bid. Failure by the bidder to include an addendum could result in a bid being rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL
(See instructions inside front cover)

RETURN WITH BID
Proposal Submitted By

Name
Address

City

Letting November 18, 2005

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

llinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 90632
VERMILION County

Section 34Z-4

Route FAP 729

Project ACF-729(13)

District 5 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by
[J A Cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of lllinois)




INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to
Bid from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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llinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 90632
VERMILION County

Section 34Z-4

Project ACF-729(13)

Route FAP 729

District 5 Construction Funds

1.4 kilometers of 17.66 meters and variable width widening and resurfacing reconstruction of U.S.

Route 136 to a four lane roadway with a bi-directional turn lane from east of Pine Street to the west
side of the Stoney Creek bridge in Danville.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 11/2001)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’'s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000......cccccuvrennee. $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000.....ccceieeeennnne $300 $3,000,000 to $5,000,000.................. $150,000
$10,000 to $50,000.................. $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.................. $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000.................. $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.................. $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the
awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is 8( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
BD 354 (Rev. 11/2001)

-3-
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and all
extensions and summations have been made. The bidder understands that the quantities appearing in the bid schedule
are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there is an error
in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract will be
made only for actual quantities of work performed and accepted or materials furnished according to the contract. The
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

BD 354A (Rev. 11/2001)
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT

Page 1
10/25/2005

90632
NUMBER -
State Job # - C-95-034-98
PPS NBR - 5-99670-0100 Project Number Route
County Name - VERMILION- - ACF-0729/013/000 FAP 729
Code - 183 - -
District - 5- -
Section Number - 34Z-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

A2001016| T-ACER RUBRM 2 EACH 1.000

A2001116| T-ACER RUB OG 2 EACH 1.000

B0237351| T-PYRUS C CLE TF 6’ EACH 4.000

MX030399| CONC STEP REMOV sSQ M 8.000

MX032094| COAXIAL CABLE IN CON METER 1,337.000

MX032529| SEGMENT CONC BLK WALL sQ M 107.200

MX032540| VANE DRAINS METER 178.000

MX032783| RETAINING WALL REMOV sQ M 18.000

MX032867| REM & RESET ORN FENCE METER 29.600

MX033549| SS WM DIP CL 50 300 METER 10.500

MX033550| SS WM DIP CL 50 375 METER 14.000

MX033551 R&R MH S A 1.8D T1FCL EACH 1.000

MX033552| R&R MH A 1.2D T1F CL EACH 1.000

MX033553| SS WM DIP CL 50 450 METER 23.000

MX033554| PT NC MAP UNDER 12.19 EACH 14.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT

Page 2
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90632
NUMBER -
State Job # - C-95-034-98
PPS NBR - 5-99670-0100 Project Number Route
County Name - VERMILION- - ACF-0729/013/000 FAP 729
Code - 183 - -
District - 5- -
Section Number - 34Z-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

MX873027| ELCBL C GROUND 6 1C METER 819.000

MX878030| CONC FDN TY E 900D METER 58.000

MZ000990| AGG FOR TEMP ACCESS M TON 127.000

MZ068200| STEEL CASINGS 750 METER 33.000

M2020010| EARTH EXCAVATION CUM 2,662.000

M2080150) TRENCH BACKEFILL CUM 5,054.000

M2130010| EXPLOR TRENCH SPL METER 229.000

M2500350| SEEDING CL 7 HA 0.200

M2500400| NITROGEN FERT NUTR KG 16.000

M2500500) PHOSPHORUS FERT NUTR KG 16.000

M2500600) POTASSIUM FERT NUTR KG 16.000

M2510115| MULCH METHOD 2 HA 0.200

M2520100| SODDING sSQ M 2,249.000

M2800250) TEMP EROS CONTR SEED KG 172.000

M2810107| STONE RIPRAP CL A4 sSQ M 57.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT

Page 3
10/25/2005

90632
NUMBER -
State Job # - C-95-034-98
PPS NBR - 5-99670-0100 Project Number Route
County Name - VERMILION- - ACF-0729/013/000 FAP 729
Code - 183 - -
District - 5- -
Section Number - 34Z-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

M2820200| FILTER FABRIC sSQ M 57.000

M3110300| SUB GRAN MAT A 300 sSQ M 26,287.000

M3111100| SUB GRAN MAT B 100 sSQ M 7,611.000

M3510150| AGG BASE CSE A 150 sSQ M 561.000

M4020200) AGG SURF CSE A 200 sSQ M 36.000

M4060995| TEMPORARY RAMP SPL sSQ M 304.000

M4080100| BIT MATLS PR CT LITER 694.000

M4080300) AGG PRCT M TON 2.000

M4080400| INCIDENTAL BIT SURF M TON 144.000

M4202205| PCC PVT 200 JOINTED sSQ M 5,818.000

M4202235| PCC PVT 230 JOINTED sSQ M 25,585.000

M4205100) PAVEMENT FABRIC sSQ M 263.500

M4205200) PROTECTIVE COAT sSQ M 45,713.000

M4230200| PCC DRIVEWAY PAVT 200 sSQ M 353.000

M4240125| PC CONC SIDEWALK 125 sSQ M 7,685.000
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90632
NUMBER -
State Job # - C-95-034-98
PPS NBR - 5-99670-0100 Project Number Route
County Name - VERMILION- - ACF-0729/013/000 FAP 729
Code - 183 - -
District - 5- -
Section Number - 34Z-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

M4248000) DETECTABLE WARNINGS sQ M 46.600

M4402000] PAVEMENT REM sSQ M 29,268.000

M4402010| DRIVE PAVEMENT REM sSQ M 2,101.000

M4402040) COMB CURB GUTTER REM METER 3,954.000

M4402050| SIDEWALK REM sSQ M 9,513.000

M4402310] CONC MEDIAN SURF REM sSQ M 26.000

M4402800| SIDEWLK REM & REPL SP sSQ M 168.000

M4427235 CL C PATCH T2 300 sSQ M 15.000

M4427435 CL C PATCH T4 300 sSQ M 3,341.000

M5080105| REINFORCEMENT BARS KG 350.000

M5100105| PIPE HANDRAIL METER 4.200

M542F252| CIP RC END SEC 1200 EACH 1.000

M5500230| STORM SEW CL B 1 300 METER 31.000

M5500240) STORM SEW CL B1 375 METER 397.000

M5500440) STORM SEW CL A 2 375 METER 3.000
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90632
NUMBER -
State Job # - C-95-034-98
PPS NBR - 5-99670-0100 Project Number Route
County Name - VERMILION- - ACF-0729/013/000 FAP 729
Code - 183 - -
District - 5- -
Section Number - 34Z-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

M5500450) STORM SEW CL A 2 450 METER 8.000

M5500610] STORM SEW CL B2 100 METER 26.500

M5500615| STORM SEW CL B 2 150 METER 28.500

M5500620| STORM SEW CL B 2 200 METER 7.500

M5505530) SSRGCLA1 300 METER 636.500

M5505540) SSRGCL A1 375 METER 209.500

M5505570) SSRGCLA1 600 METER 5.500

M5505620) SS RG CL A1 1050 METER 34.500

M5505930) SSRGCL A2 300 METER 166.500

M5505940) SSRGCL A2 375 METER 116.500

M5505950) SS RG CL A2 450 METER 108.500

M5505970) SSRGCL A2 600 METER 165.000

M5505990) SSRGCLA2 750 METER 415.500

M5506010) SSRGCL A2 900 METER 198.500

M5506020| SS RG CL A2 1050 METER 368.500
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90632
NUMBER -
State Job # - C-95-034-98
PPS NBR - 5-99670-0100 Project Number Route
County Name - VERMILION- - ACF-0729/013/000 FAP 729
Code - 183 - -
District - 5- -
Section Number - 34Z-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

M5506430) SS RG CL A 3 1200 METER 13.000

M5510015| STORM SEWER REM 200 METER 7.000

M5510020) STORM SEWER REM 250 METER 29.000

M5510025| STORM SEWER REM 300 METER 15.000

M5510045| STORM SEWER REM 450 METER 37.000

M5510060) STORM SEWER REM 600 METER 310.000

M5630400, ADJ SAN SEW 200 LESS METER 103.000

M5630600| ADJ WATER SERV LINES METER 103.000

M6010610| PIPE UNDERDRAINS 150 METER 111.500

M6010710| PIPE UNDERDRN 150 SP METER 11.700

M6021405| MAN A 1.2D T1F OL EACH 1.000

M6021410| MAN A 1.2D T1F CL EACH 14.000

M6021415| MAN A 1.2D T3F&G EACH 9.000

M6021455| MAN A 1.2D T11F&G EACH 1.000

M6021610| MAN A 1.5D T1F CL EACH 36.000
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90632
NUMBER -
State Job # - C-95-034-98
PPS NBR - 5-99670-0100 Project Number Route
County Name - VERMILION- - ACF-0729/013/000 FAP 729
Code - 183 - -
District - 5- -
Section Number - 34Z-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

M6021810| MAN A 1.8D T1F CL EACH 5.000

M6021815| MAN A 1.8D T3F&G EACH 1.000

M6060060| CONC CURB SPL METER 89.200

M6060070) CONC CURB TB METER 36.300

M6060110| CONC CURB TB SPL METER 1,008.300

M6060500) COMB CC&G TB15.30 METER 578.000

M6060600| COMB CC&G TB15.45 METER 43.900

M6060700) COMB CC&G TB15.60 METER 2,707.700

M6061400) COMB CC&G TB22.30 METER 15.400

M6061600| COMB CC&G TB22.60 METER 84.800

M6063060] COMB CC&G TB SPL METER 59.200

M6063600) CONC MEDIAN SURF 100 sSQ M 69.000

M6641930| CH LK FENCE REM & RE METER 18.000

M7030100) SHORT-TERM PAVT MKING METER 3,137.000

M7030210| TEMP PVT MKLTR & SYM sSQ M 100.000
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90632
NUMBER -
State Job # - C-95-034-98
PPS NBR - 5-99670-0100 Project Number Route
County Name - VERMILION- - ACF-0729/013/000 FAP 729
Code - 183 - -
District - 5- -
Section Number - 34Z-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

M7030220| TEMP PVT MK LINE 100 METER 15,836.000

M7030240| TEMP PVT MK LINE 150 METER 1,092.000

M7030260| TEMP PVT MK LINE 300 METER 57.000

M7030280| TEMP PVT MK LINE 600 METER 347.000

M7031000) WORK ZONE PAVT MK REM sQ M 1,040.000

M7800600| EPOXY PVT MK LTR-SYM sSQ M 70.000

M7800605| EPOXY PVT MKLN 100 METER 5,471.000

M7800615| EPOXY PVT MKLN 150 METER 1,092.000

M7800625| EPOXY PVT MK LN 300 METER 57.000

M7800640| EPOXY PVT MKLN 600 METER 292.000

M7830100| PAVT MARKING REMOVAL sQ M 994.000

M8100250) CONT 40 PVC METER 945.000

M8100260) CONT 50 PVC METER 136.000

M8100270| CONT 65 PVC METER 24.000

M8100280| CONT 75 PVC METER 66.000
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NUMBER -
State Job # - C-95-034-98
PPS NBR - 5-99670-0100 Project Number Route
County Name - VERMILION- - ACF-0729/013/000 FAP 729
Code - 183 - -
District - 5- -
Section Number - 34Z-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

M8100300] CON T 100 PVC METER 42.000

M8100310| CONT 125 PVC METER 8.000

M8100320| CON T 150 PVC METER 6.000

M8100850) CON AUGERED 40 PVC METER 81.000

M8100880) CON AUGERED 75PVC METER 231.000

M8100900) CON AUGERED 100 PVC METER 93.000

M8150200| TR & BKFIL F ELECT WK METER 1,218.000

M8731210| ELCBL C SIGNAL 14 2C METER 98.000

M8731220| ELCBL C SIGNAL 14 3C METER 2,237.000

M8731230| ELCBL C SIGNAL 14 4C METER 1,265.000

M8731240| ELCBL C SIGNAL 14 5C METER 1,525.000

M8731250| ELCBL C SIGNAL 14 7C METER 2,356.000

M8731700| ELCBL C COMM 18 3PR METER 1,266.000

M8731800| ELCBL C SERV 6 2C METER 52.000

M8750670| TS POST A 3.65 EACH 5.000
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State Job # - C-95-034-98
PPS NBR - 5-99670-0100 Project Number Route
County Name - VERMILION- - ACF-0729/013/000 FAP 729
Code - 183 - -
District - 5- -
Section Number - 34Z-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

M8750690| TS POST A 4.25 EACH 6.000

M8750710| TS POST A 4.85 EACH 14.000

M8770710| STL COMB MAA&P 5.48 EACH 1.000

M8770730| STL COMB MAA&P 7.92 EACH 1.000

M8770735| STL COMB MAA&P 8.53 EACH 1.000

M8770740| STL COMB MAA&P 9.14 EACH 1.000

M8770745| STL COMB MAA&P 9.75 EACH 3.000

M8770750| STL COMB MAA&P 10.36 EACH 8.000

M8770755| STL COMB MAA&P 10.97 EACH 2.000

M8770760| STL COMB MAA&P 11.58 EACH 3.000

M8780100) CONC FDNTY A METER 22.900

M8780200) CONC FDNTY D METER 6.600

M8780400) CONC FDN TY E 750D METER 9.000

XX005710| PAINT N TRAF SIG POST EACH 16.000

X0320872| VIDEO VEH DET SYS EACH 6.000
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90632
NUMBER -
State Job # - C-95-034-98
PPS NBR - 5-99670-0100 Project Number Route
County Name - VERMILION- - ACF-0729/013/000 FAP 729
Code - 183 - -
District - 5- -
Section Number - 34Z-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

X0322178| REM EX LIGHT POLE FDN EACH 52.000

X0323405 METAL SECURITY GATE EACH 1.000

X0325143| FILL EXIST VAULT EACH 1.000

X0325144| FILL EX WINDOW WELL EACH 2.000

X0325151| REMOVE EX LIGHT POLE EACH 67.000

X7015005| CHANGEABLE MESSAGE SN CAL DA 112.000

X8801300| SHP LED 1F 3S BM EACH 8.000

X8801310| SH P LED 1F 3S MAM EACH 26.000

X8801350| SH P LED 1F 4S MAM EACH 3.000

X8801400| SH P LED 1F 5S MAM EACH 11.000

X8801415| SH P LED 2F 3S BM EACH 3.000

X8801435| SHP L 2F 1-3,1-4 BM EACH 3.000

X8801437| SH P LED 2F 1-3,1-5BM EACH 11.000

X8810395| PED SH P LED 1F BM EACH 24.000

X8810495| PED SH P LED 2F BM EACH 10.000
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SCHEDULE OF PRICES 10/25/2005
CONTACT
State Job # - C-95-034-98
PPS NBR - 5-99670-0100 Project Number Route
County Name - VERMILION- - ACF-0729/013/000 FAP 729
Code - 183 - -
District - 5- -
Section Number - 34Z-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price
20048665 RR PROT LIABILITY INS L SUM 1.000
20076600, TRAINEES HOUR 1,500.000 0.800 1,200.000
28000500| INLET & PIPE PROTECT EACH 122.000
50104400 CONC HDWL REM EACH 1.000
60234200| INLETS TA T1F OL EACH 2.000
60235700| INLETS TA T3F&G EACH 44.000
60236200| INLETS TA T8G EACH 2.000
60236600 INLETS TA TI9F&G EACH 2.000
60236700| INLETS TA T10F&G EACH 4.000
60236800| INLETS TA T11F&G EACH 11.000
60236825| INLETS TA T11V F&G EACH 2.000
60240220( INLETS TB T3F&G EACH 35.000
60240305| INLETS TB T10F&G EACH 2.000
60240310| INLETS TB T11F&G EACH 6.000
60255500 MAN ADJUST EACH 53.000
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90632
NUMBER -
State Job # - C-95-034-98
PPS NBR - 5-99670-0100 Project Number Route
County Name - VERMILION- - ACF-0729/013/000 FAP 729
Code - 183 - -
District - 5- -
Section Number - 34Z-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

60265700 VV ADJUST EACH 174.000

60300305 FR & LIDS ADJUST EACH 26.000

60500040 REMOV MANHOLES EACH 8.000

60500060 REMOV INLETS EACH 9.000

60500105| FILL MANHOLES EACH 12.000

60500305| FILL INLETS EACH 41.000

66700105 PERM SURV MKRS SPL EACH 5.000

67000400 ENGR FIELD OFFICE A CAL MO 17.000

67100100 MOBILIZATION L SUM 1.000

70101700 TRAF CONT & PROT L SUM 1.000

70103815| TR CONT SURVEILLANCE CAL DA 324.000

78100100 RAISED REFL PAVT MKR EACH 396.000

80500205/ SERV INSTALL TY B MOD EACH 6.000

81400100 HANDHOLE EACH 34.000

81400300 DBL HANDHOLE EACH 6.000
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90632
NUMBER -
State Job # - C-95-034-98
PPS NBR - 5-99670-0100 Project Number Route
County Name - VERMILION- - ACF-0729/013/000 FAP 729
Code - 183 - -
District - 5- -
Section Number - 34Z-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

84200805/ POLE FDN REMOV METAL EACH 36.000

85700200 FAC T4 CAB EACH 6.000

86000100 MASTER CONTROLLER EACH 1.000

86600020 GULFBOX JUNCTION REM EACH 1.000

87601100 PED P-B POST GALVS T1 EACH 11.000

88200100| TS BACKPLATE EACH 40.000

88800100 PED PUSH-BUTTON EACH 45.000

89000100| TEMP TR SIG INSTALL EACH 5.000

89502375 REMOV EX TS EQUIP EACH 6.000

89502380 REMOV EX HANDHOLE EACH 105.000

89502385 REMOV EX CONC FDN EACH 50.000




CONTRACT NUMBER 90632

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Atrticle 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $150,700.00. Sixty percent of the salary is $90,420.00.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or

other valuable thing is guilty of a Class 4 felony.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:
Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

lll. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department

enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the

business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigqing/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.



G. Debt Delinquency
1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code provides:
Section 50-60(c).

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

|. ADDENDA

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA - FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may sign the following
certification statement indicating that the information previously submitted by the bidder is, as of the date of signature, current and accurate. The
Certification must be signed and dated by a person who is authorized to execute contracts for the bidding company. Before signing this
certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the Bidder signs the Certification, the
Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Name of Authorized Representative (type or print) Title of Authorized Representative (type or print)

Signature of Authorized Representative Date

-10-



Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES__ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $90,420.00? YES NO

3. Does anyone in your organization receive more than $90,420.00 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES __ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $90,420.00? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or the
bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. It must be signed by an individual who is authorized to execute contracts for the bidding entity. Note: Signing the NOT
APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be completed, signed and dated or the bidder
may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
signature box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I: If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development
Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:

-11-



RETURN WITH BID/OFFER

ILLINOIS DEPARTMENT Financial?l)r';:‘rcl)#nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in

terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $90,420.00

(60% of the Governor’s salary as of 7/1/01). (Make copies of this form as necessary and attach a separate Disclosure

Form A for each individual meeting these requirements)
FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes__ No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds $90,420.00, (60% of the Governor’s salary as of 7/1/01) provide the name the State
agency for which you are employed and your annual salary.

12-



RETURN WITH BID/OFFER

3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $90,420.00, (60% of the Governor’s salary as of 7/1/01) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $90,420.00, (60% of the Governor’s salary as of 7/1/01) are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times the
salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes __ _No_

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $90,420.00, (60% of the
Governor’s salary as of 7/1/01) provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $90,420.00, (60% of the salary of the Governor
as of 7/1/01) are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of the salary of the
Governor? Yes __ No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $90,420.00, (60% of the Governor’s salary as of
7/1/01) are you and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes ___ No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__

-13-
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes__ No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes ___No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by:

Name of Authorized Representative (type or print)

Completed by:

Title of Authorized Representative (type or print)
Completed by:

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

I have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date

-14-




ILLINOIS DEPARTMENT
OF TRANSPORTATION

RETURN WITH BID/OFFER

Form B
Other Contracts &
Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM

INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE SIGNED

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date

-15-
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct
such underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence

related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

Rev. 3/98
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lllinois Department
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PART I. IDENTIFICATION
Dept. Human Rights #

RETURN WITH BID

Name of Bidder:

Contract No. 90632
VERMILION County

Section 34Z-4

Project ACF-729(13)

Route FAP 729

District 5 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED

MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER APPREN- [ ON THE JOB TOTAL MINORITY
MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F

M F

M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

FOR DEPARTMENT USE ONLY

TOTAL Training Projection for C

ontract

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column. BC 1256 - Pg 1 (Rev. 3/98)
Note: See instructions on the next page IL 494-0454
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RETURN WITH BID Contract No. 90632

VERMILION County

Section 34Z-4

Project ACF-729(13)

Route FAP 729

District 5 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would
be recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Company Telephone Number

Address

NOTICE REGARDING SIGNATURE
The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block
needs to be completed only if revisions are required.
Signature: Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed
(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees
currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256-Pg. 2 (Rev. 3/98)
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RETURN WITH BID

ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President's Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO

-19-



RETURN WITH BID Contract No. 90632
VERMILION County
Section 34Z-4
Project ACF-729(13)
Route FAP 729
District 5 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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Division of Highways

i H Proposal Bid Bond
ﬂ,}n-?rlgnDsgg?_tr;rt?oer? t (Effective November 1, 1992)

Item No.
Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in
Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date
indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified in
the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, after award by the Department, the
PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt payment of
labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission or to enter
into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the penalty hereof between the amount
specified in the bid proposal and such larger amount for which the Department may contract with another party to perform the work covered by said bid
proposal, then this obligation shall be null and void, otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, then
Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment within such
period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses, including attorney’s
fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective officers this

day of AD.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By: By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,
COUNTY OF

I, , a Notary Public in and for said County, do hereby certify that

and

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and
SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free and voluntary
act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of ,A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing below the Principal is ensuring
the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid
bond as shown above.

Electronic Bid Bond ID# Company/Bidder Name Signature and Title

BD 356 (Rev. 2000)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Iltem No. Item No.

Submitted By:

Name:
Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 90632
VERMILION County

Section 34Z-4

Project ACF-729(13)

Route FAP 729

District 5 Construction Funds

@ lllinois Department of Transportation



1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Sprindfield, lllinois until 10:00 o’clock a.m., November 18, 2005. All bids will be gathered,
sorted, publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley
Building shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 90632
VERMILION County

Section 34Z-4

Project ACF-729(13)

Route FAP 729

District 5 Construction Funds

1.4 kilometers of 17.66 meters and variable width widening and resurfacing reconstruction of U.S.
Route 136 to a four lane roadway with a bi-directional turn lane from east of Pine Street to the west
side of the Stoney Creek bridge in Danville.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Timothy W. Martin, Secretary
BD 351 (Rev. 01/2003)



FAP Route 729
Section 34Z-4
Vermilion County
Contract 90632

INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted March 1, 2005

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL PROVISIONS.
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-02) (Revised 3-1-05)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
O O B T a1 1o o I o N =T 41 S PSPPSR PRI 1
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 729, (US 136), Project ACF- 0729(013), Section 34Z-4 in Vermilion
County and in case of conflict with any part or parts of said Specifications, the said Special
Provisions shall take precedence and shall govern.

INTENT OF PROJECT

The intent of this section is to widen by reconstructing FAP 729 (US Route 136) to a four-lane
roadway with a bi-directional turn lane from east of Pine Street to the west side of the Stoney
Creek bridge. The proposed roadway will be reconstructed with P.C. pavement. The contractor
shall take appropriate precautions to protect and preserve the surrounding environment.

This work must be accomplished in a manner causing the least amount of damage possible to
the environment and giving the maximum possible protection to the public, while minimizing
disruption and inconvenience.

To that end the Contractor will be required to comply with the TRAFFIC CONTROL PLAN and
with various provisions for protection of the environment contained elsewhere herein and in the
plans.

DESCRIPTION OF PROJECT

The work in this section consists of reconstructing FAP 729 (US Route 136) with Portland
Cement Concrete Pavement from east of Pine Street to the west side of the Stoney Creek
bridge. Work items include: pavement removal, curb and gutter removal, Portland Cement
Concrete pavement, storm sewer, sidestreet intersection reconstruction, entrances, sidewalks,
curb and gutter, sodding, pavement marking, traffic signals, and other related work items.

TRAFFIC CONTROL PLAN

Eff. 09-11-90
Rev.: 01-06-99

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions and any
special details and highway standards contained herein and in the plans.
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Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications, the
following Highway Standards relating to Traffic Control, and the listed Supplemental
Specifications and Recurring Special Provisions.

Highway Standards: 701426 701501 701602 701606 701701
701801 702001
Special Details: Special Detail for Traffic Control

Traffic Control for Temporary Striping

Typical Application of Traffic Control Devices
For Sidestreet Closures

Maintenance of Traffic Plans

Traffic: It is the intention of the Department that U.S. Route 136 and all sidestreets, except
those noted in the Special Provisions entitled “Typical Application of Traffic Control Devices for
Sidestreets Closures”, be kept open to traffic at all times during the construction of this section.
One-lane traffic will be permitted in the immediate work areas during construction. At all other
times, all lanes of traffic shall be maintained throughout the project. The Contractor shall
schedule his operations to assure that the time of lane and sidestreet closures are kept to a
minimum. The entire mainline shall be open to emergency vehicles at all times.

Notice is to be given to the following public services 2 weeks before start of construction:

Vermilion County Sheriff Department 442-4080
Danville Police Department 431-2250
Danville Fire Department 431-2350
Danville Mass Transit 431-0653

Completion of construction requires the same public services contact.
TYPICAL APPLICATION OF TRAFFIC CONTROL DEVICES FOR SIDESTREET CLOSURE

It is the intent of the Department that the south approach of Clark, College, Quincy, Park,
Elizabeth, and Corrine Streets, and the north approach of Franklin, Washington, McDonald,
Lauhoff Streets, and the north and south approaches of Walnut, Vermilion, Hazel, Jackson and
Buchanan Streets to U.S. Route 136 be closed to traffic during the construction operations
which impair traffic movement from these approaches onto or across U.S. Route 136.
Sideroads shall be closed in alternating fashion in accordance with the sideroad closure
patterns in the maintenance of traffic plans. During the period of road closure, the Contractor
shall provide traffic devices in accordance with the detail for Typical Application of Traffic
Control Devices for Sidestreet Closures. This item shall be considered included in the cost of
Traffic Control and Protection and no additional compensation will be allowed.

Keeping Entrances Open:

At least one entrance shall be kept open at all times for properties which have more than one
existing entrance. Any other entrances that are 6 meters wide or wider shall be constructed in
half widths so that traffic will be allowed to use the portion of the entrance that is not under
construction.
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Pedestrian Safety Through Construction Areas:

Pedestrians shall have access to all properties abutting the work zone at all times except in the
immediate work areas while construction is actually taking place. Pedestrian traffic shall be
routed away from the construction area where possible.

Any excavation for storm sewer, inlets, or manholes left unattended by the Contractor shall
require protection for pedestrians, such as temporary fence around the excavated area. The
type and location of this protection shall be as directed by the Engineer.

Traffic Control and Protection Standard 701801 shall be utilized for pedestrian safety through
construction areas. Traffic Control and Protection Standard 701801 will not be paid for
separately, but shall be included in the cost of Traffic Control and Protection.

Traffic Control and Protection

This work shall include all of the traffic control and protection as detailed in the plans for the
staged construction of FAP Route 729. The application of traffic control shall be as detailed in
the plans.

Vertical barricades or orange cones shall be used instead of barricades or non-lighted drums in
some areas as specified in the plans.

Vertical barricades shall be in accordance with Standard 702001.

Orange cones shall be equipped with two fluorescent 100-150 mm white and two fluorescent
100-150 mm orange hi-intensity reflective strips. The strips shall be placed as shown for drums
on Highway Standard 702001. Each of these devices shall be equipped with a rubber ballast
weighing no less than 13.6 kg. Spacing for the 1.07m tall cones shall be at 8m centers.

Cones or vertical barricades will be placed outside the work area, but will not encroach more
than 450mm into the open lane. Such payment shall be considered included in the cost of
Traffic Control and Protection.

Traffic Control and Protection, Standard 701426 shall be utilized for pavement striping. A back
truck shall not be required as shown in Detail C. A flagger shall not be required if traffic speeds
are less than 45 m.p.h. Spacing between the work area and the truck mounted attenuator may
be adjusted to fit field conditions to the satisfaction of the Engineer.

Traffic Control and Protection, Standard 701501, 701602, 701606 and 701701 shall be utilized
for, but not limited to storm sewer construction and patching, curb and gutter placement,
pavement removal, pavement construction, pavement marking, and other work items near the
back of curb.

Traffic Control and Protection, Standard 701801 shall be utilized for crosswalk and sidewalk
closure at the locations noted in the plans.
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This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND
PROTECTION, which price will include the cost of furnishing, erecting, maintaining, and
removing the specified traffic control devices. Traffic Control and Protection Standards 701426,
701501, 701602, 701606, 701701, and 701801 will not be paid for separately, but shall be
included in the cost of Traffic Control and Protection.

CHANGEABLE MESSAGE SIGN:
Eff. 03-23-2004

Description. This work shall consist of furnishing, placing, and maintaining changeable
message sign(s) at the location(s) shown on the plans or as directed by the Engineer.

A portable changeable message sign shall be erected at the following locations for a period of
two weeks prior to start of construction activities:

Item 1. Place one on the north, south, and west approaches in the Gilbert Street and
East Main Street intersection.

Item 2. Place one east of the project limits on East Main Street.

ltem 3 As required by the resident engineer at any time unusual or unexpected
conditions may occur or when especially heavy traffic is expected (such as travel
days preceding, through and following holiday periods.)

The District 5 Traffic Operations Engineer shall provide the appropriate message for each
location.

The Contractor shall furnish the portable changeable message signs for Item 3 within 24 hours
of notice from the Engineer that they will be required.

The portable changeable message signs referenced in Iltem 3 above will be paid for in
accordance with Article 109.04 of the Standard Specifications.

The sign(s) shall be trailer mounted. The message panel shall be at least 2.1 m (7 ft) above the
pavement, present a level appearance, and be capable of displaying up to eight characters in
each of three lines at a time. Character height shall be 450 mm (18 in.).

The message panel shall be of either a bulb matrix or disc matrix design controlled by an on-
board computer capable of storing a minimum of 99 programmed messages for instant recall.
The computer shall be capable of being programmed to accept message created by the
operator via an alpha-numeric keyboard and able to flash any six messages in sequence. The
message panel shall also be capable of being controlled by a computer from a remote location
via a cellular linkage. The Contractor shall supply the modem, the cellular phone, and the
necessary software to run the sign from a remote computer at a location designated by the
Engineer. The Contractor shall promptly program and/or reprogram the computer to provide the
messages as directed by the Engineer.
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The message panel shall be visible from 400 m (1/4 mile) under both day and night conditions.
The letters shall be legible from 250 m (750 ft).

The sign shall include automatic dimming for nighttime operation and a power supply capable of
providing 24 hours of uninterrupted service.

The Contractor shall provide all preventive maintenance efforts s(he) deems necessary to
achieve uninterrupted service. If service is interrupted for any cause and not restored within 24
hours, the Engineer will cause such work to be performed as may be necessary to provide this
service. The cost of such work shall be borne by the Contractor or deducted from current or
future compensation due the Contractor.

When the sign(s) are displaying messages, they shall be considered a traffic control device. At
all times when no message is displayed, they shall be considered equipment.

Basis of Payment. The furnishing, placing, and maintaining of each portable message sign in
ltem1 and Item 2 above shall be paid for at the contract unit price per Calendar Day for
Changeable Message Sign.

START OF WORK

The Contractor will not be allowed to proceed with any operations requiring lane restrictions on
FAP 729 (U.S 136) prior to March 15, 2006.

SEQUENCE OF OPERATIONS

The Contractor shall complete all work as outlined in the plans for Season 1, Area 1, prior to
proceeding with Season 2, Area 2 construction, unless written permission is received from the
Engineer. No open holes or pavement will be allowed over the winter shut-down period. This
restriction shall be considered to be included in the Contractor's bid, and no additional
compensation will be allowed.

PUBLIC MEETING

The Contractor shall schedule and conduct a Public Information Meeting for this project before
the start of construction. The Contractor shall secure a suitable facility for the meeting subject to
the approval of the Department. The Contractor shall pay for all required insurance and fees
associated with the meeting. The Contractor shall have representatives at the meeting to
answer questions concerning scheduling, the nature of the work performed, and any other
issues that may arise.

This work will not be paid for separately but considered included in the cost of the various traffic
control items included herein.

RAILROAD COORDINATION

Norfolk Southern Railroad will be responsible for installing new traffic signal gates and/or signals
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at the locations shown in the plans. Subsequent to the award of the contract, and before any
work is started on the project, a mandatory meeting shall be held between the State’s
representatives, Norfolk Southern Railroad, and the Contractor(s) to coordinate the work to be
performed by the various entities, including but not limited to construction operations requiring
the use of a railroad flagger, traffic control staging changes affecting railroad signals, boring of
Steel Casings 750 mm, boring of PVC conduit for traffic signal interconnect, installation of
concrete medians, and any other work abutting railroad right of way. A preliminary schedule of
operations shall be agreed to at that meeting. The Contractor shall notify the railroad of all
schedule updates. A list of required contacts for the coordination meeting shall be furnished by
the District’'s Railroad Coordinator, Bart Sherer (217-466-7225).

CONTRACTOR ACCESS
5-701PD4-94

Eff. 09-11-90
Rev.: 01-01-97

At road closure locations, where Type Il barricades are installed in a manner that will not allow
contractor access to the project without relocation of one or more of the barricades, the
arrangement of the barricades at the beginning of each work day may be relocated, when
approved by the Engineer, in the manner shown on Highway Standard 702001 for Road Closed
to Through Traffic. ' Road Closed ' signs (RII-2), supplemented by ' Except Authorized Vehicles
' signs (R3-1101), shall be mounted on both the near-right and the far-left barricade(s). At the end
of each work day the barricades shall be returned to their in-line positions. This work will be
considered incidental to the contract and no extra compensation will be allowed.

COOPERATION BETWEEN CONTRACTORS:

The City of Danville is planning proposed lighting improvements along E. Main Street which are
to be constructed throughout the area of this contract's proposed improvements. It is
anticipated that those improvements will be constructed concurrently with this contract. It is
therefore essential that the selected contractors for each contract cooperate and communicate
effectively.

There is a possibility that additional contractor operations may also be ongoing within the
proposed project limits at the same time that the work included in this contract is being
performed.

The contractor for this section shall cooperate with any other contractors performing work
adjacent to this project in accordance with Article 105.08 of Standard Specifications. Any
inconveniences or delays caused the contractor in complying with this requirement shall be
considered included in the cost of the contract and no additional compensation will be allowed.

TEMPORARY EASEMENT

It is the intention of the Department that any temporary easement area be used only for the
purpose of highway construction for which it was obtained. If the Contractor wishes to use a
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temporary easement area for such things as equipment and material storage, he shall obtain
written approval from the property owner involved and present the written approval to the
Engineer before using.

PRESERVING PROPERTY CORNERS

The existing property corner markers located along this section in areas without additional right-
of-way acquisition and any existing iron pins set at the proposed right-of-way shall be protected
by the contractor. Any such markers destroyed by the Contractor’s operations shall be replaced
by a Registered Land Surveyor at the Contractor’s expense.

Any expense, inconvenience or delays caused the Contractor in complying with this Special
Provision will be considered included in the cost of the contract and no additional compensation
will be allowed.

AGGREGATE FOR TEMPORARY ACCESS

Temporary Aggregate shall be used to provide temporary access at private entrances,
commercial entrances, and alleys during construction of the storm sewer and the widening. The
aggregate shall be weighed as it is initially placed or stockpiled for later use. The aggregate
shall be re-used one time at other entrances or alleys on the project as needed or stockpiled
until needed elsewhere on the project. The Contractor shall reclaim as much of the temporary
aggregate as possible when coring out for the entrance pavement.

This work shall be paid for at the contract price per metric ton for AGGREGATE FOR
TEMPORARY ACCESS. The price shall include all equipment, material, and labor for the
transportation, excavation, placement, stockpiling, and removal and no additional compensation
will be allowed.

REMOVAL OF UNCLASSIFIED MATERIAL

The existing pipe culverts, masonry block walls, wood retaining planks, sign bases, and other
unclassified materials not called out in the Summary of Quantities shall be removed as
designated by the Engineer. The material removed as required in this Special Provision shall
be disposed of outside the limits of the right of way in accordance with Article 202.03 of the
Standard Specifications and as directed by the Engineer.

This work will not be paid for separately but shall be considered included in the cost per cubic
meter for EARTH EXCAVATION and no additional compensation will be allowed.

BITUMINOUS REMOVAL
The existing bituminous drives and parking lots within the limits of construction as shown on the
plans shall be removed and the materials removed and disposed of in accordance with Section

202.03 of the Standard Specifications.

This work will not be paid for separately but shall be considered included in the cost per cubic
meter for EARTH EXCAVATION and no additional compensation will be allowed.
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EARTH EXCAVATION

This work shall consist of all earth excavation including the necessary excavation for the wider
reconstructed pavement and adjacent curb and gutter in accordance with the applicable
portions of Section 202 of the Standard Specifications. Any surplus excavation not used for
embankment on the project or any unsuitable material shall be disposed of by the Contractor
according to Article 202.03.

This work will be paid for at the contract unit price per cubic meter, for EARTH EXCAVATION.
PERMANENT SURVEY MARKERS (SPECIAL)

This work shall consist of providing and instaling PERMANENT SURVEY MARKERS
(SPECIAL), in accordance with the applicable portion of Section 667 of the Standard
Specifications and the special detail in the plans.

This work will be paid for at the contract unit price per each for PERMANENT SURVEY
MARKERS (SPECIAL) which price shall include all labor and equipment necessary to complete
the work specified herein.

EXPLORATION TRENCH, SPECIAL

This work shall consist of excavating an exploration trench adjacent to existing storm sewer
systems for the purpose of locating existing storm drains connected to the storm sewer system.

Upon completion of the pavement and curb and gutter removal at the designated locations, the
exploration trench shall be excavated to a depth lower than the invert of the existing storm
sewer to assure all storm drains have been located. Depths range from 1.0 to 3.0 meters.

All storm drains shall be connected to the proposed storm sewer in accordance with the detail in
the plans unless the Engineer determines the storm drain has been abandoned.

Exploration Trench, Special shall be utilized at the following locations and as directed by the
Engineer:

1) Left Sta. 91+540 to the outfall into Stoney Creek.
2) Right Sta. 91+542 to Sta. 91+633.
3) Right Sta. 91+633 to Left Sta. 91+631.

After the trench has been inspected for storm drains and the storm drains connected to the
proposed storm sewer, the trench shall be backfilled with Trench Backfill to the original grade in
accordance with Article 550.07 of the Standard Specifications.

This work will be paid for at the contract unit price per meter for EXPLORATION TRENCH,
SPECIAL, which price shall include all labor, materials, including trench backfill, excavation, and
equipment necessary to complete this item as specified and to the satisfaction of the Engineer.
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All items required for connecting existing storm drains to the proposed storm sewer shall be
considered included in the cost of constructing the storm sewer.

TEMPORARY RAMP (SPECIAL)

This work shall consist of constructing an adequate driving surface across the gap between the
existing and the proposed pavement to provide a temporary ramp for intersection traffic to
traverse from one pavement to the other. This work shall be completed in accordance with the
detail in the plans at the locations shown in the plans and as directed by the Engineer.

The gap between the two pavements shall be filled with a minimum of 200mm of CA-6
compacted to the satisfaction of the Engineer and graded to the limits as specified in the detail.

In areas where the proposed pavement is higher than the existing pavement, the temporary
ramp shall be constructed with incidental bituminous surface at a maximum slope of 1:10 (V:H).

In areas where the proposed pavement is lower than the existing pavement, the temporary
ramp shall be constructed by milling the existing bituminous surface at a maximum slope of 1:10
(V:H) in accordance with the detail.

A minimum of 50mm incidental bituminous surfacing shall be placed over the CA-6 at all
locations.

Incidental Bituminous Surfacing shall be placed in accordance with the applicable portion of
Section 408 of the Standard Specifications.

The work described herein shall not be paid for separately, but shall be included in the contract
unit price per square meter for TEMPORARY RAMP (SPECIAL) which price shall include all
labor and equipment necessary to complete the work specified herein.

PAVEMENT REMOVAL

This work shall consist of the removal and disposal of the existing pavement at the locations
shown on the plans in accordance with Section 440 of the Standard Specifications.

Pavement removal shall include any earth excavation and/or embankment necessary to prepare
the subgrade for the proposed paving. Subgrade preparation shall be in accordance with the
applicable portions of Section 301 of the Standard Specifications.

This work will be paid for at the contract unit price per square meter for PAVEMENT REMOVAL
which price shall include all labor and equipment necessary to complete the work as specified
herein.

COMBINATION CURB AND GUTTER REMOVAL
This work shall consist of the removal and disposal of existing concrete curb and gutter, gutter

outlets, curb, bituminous curb or stone curb, at the locations shown on the plans and in
accordance with Section 440 of the Standard Specifications.
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Curb and gutter removal shall include the removal of the widened depressed curb at entrances
and the removal of the widened depressed curb and header curb at side streets.

This work also will include the removal of any existing bituminous concrete which extends
beyond the existing edge of pavement into the gutter flag. The material shall be disposed of
outside of the limits of right-of-way.

This work will be included in the contract unit price per meter for COMBINATION CURB AND
GUTTER REMOVAL.

CONCRETE MEDIAN SURFACE REMOVAL

This work shall consist of the removal and satisfactory disposal of the existing concrete median
at the location shown on the plans or determined by the Engineer. The work shall include the
removal of the median surface and the curb and gutter in accordance with Section 440 of the
Standard Specifications.

This work will be paid for at the contract unit price per square meter for CONCRETE MEDIAN
SURFACE REMOVAL and no additional compensation will be allowed.

SIDEWALK REMOVAL AND REPLACEMENT (SPECIAL)

This work shall consist of the removal and replacement of the existing brick sidewalk at the
locations shown in the plans. The existing brick will be salvaged and replaced in the same type
of bedding layer that it was originally constructed in. The brick walk at Rt. 91 + 334.9 to Rt. 91 +
391.6 shall be placed in a herringbone pattern. The brick walks at N. Vermilion St. shal be
placed in a pattern as directed by the Engineer. The Contractor shall complete this work in
accordance with all applicable portions of Section 424 of the Standard Specifications and as
directed by the Engineer.

This work will be paid for at the contract unit price per square meter of SIDEWALK REMOVAL
AND REPLACEMENT (SPECIAL), which price will be payment in full for all labor and materials
necessary to complete the work.

CONCRETE HEADWALL REMOVAL

This work shall consist of the removal and satisfactory disposal of the existing concrete
headwalls at the locations shown on the plans. This work shall be performed in accordance
with Section 501 of the Standard Specifications.

This work will be paid for at the contract unit price per each for CONCRETE HEADWALL
REMOVAL which price shall include all equipment and labor to complete this item to the
satisfaction of the Engineer.

CONCRETE CURB, TYPE B (SPECIAL)

This work shall consist of the construction of Concrete Curb, Type B (Special) as detailed in the
plans at locations shown in the plans.
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This work will be paid for at the contract unit price per meter for CONCRETE CURB, TYPE B
(SPECIAL) which price shall include all labor and equipment necessary to complete the work
specified herein.

CONCRETE CURB (SPECIAL)

This work shall consist of the construction of Concrete Curb (Special) as detailed in the plans at
locations shown in the plans.

This work will be paid for at the contract unit price per meter for CONCRETE CURB (SPECIAL)
which price shall include all labor and equipment necessary to complete the work specified
herein.

COMBINATION CONCRETE CURB AND GUTTER, TYPE B (SPECIAL)

This work shall consist of the construction of Combination Concrete Curb and Gutter, Type B
(Special) as detailed in the plans at locations shown in the plans.

PORTLAND CEMENT CONCRETE SPECIMENS
Effective Date: 08/02/2004

All Portland Cement Concrete (PCC) shall be tested for flexural strength. No compression
testing of any PCC will be allowed on this project. Any inconveniences to the Contractor shall
be considered included in the cost of the various PCC pay items and no additional
compensation will be allowed.

This work will be paid for at the contract unit price per meter for COMBINATION CONCRETE
CURB AND GUTTER, TYPE B (SPECIAL), which price shall include all labor and equipment
necessary to complete the work specified herein.

CONNECTING EXISTING STORM SEWERS TO PROPOSED STORM SEWERS

The existing storm sewers shall be connected to the proposed storm sewers or manholes at the
locations shown on the plans. A portion of the existing pipe shall be removed for the
construction of the manhole or placement of the proposed storm sewers.

This work will not be paid for separately, but will be included in the unit cost for each of the
manholes of the type and size specified, or the unit cost per meter of storm sewer of the size
and type specified.

PIPE UNDERDRAINS (SPECIAL) 150 MM
This work shall consist of construction of Pipe Underdrains (Special) 150 mm and connecting to
inlets, manholes or storm sewer at the locations shown in the Block Retaining Wall Details in the

plans. This work shall be completed in accordance with the applicable portions of Section 601
of the Standard Specifications.
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This work will be paid for at the contract unit price per meter for PIPE UNDERDRAINS
(SPECIAL) 150 mm which price shall include all labor, materials, equipment, excavation,
backfilling, and connections necessary to complete this item as specified and to the satisfaction
of the Engineer.

CHAIN LINK FENCE TO BE REMOVED AND RE-ERECTED

This work shall consist of removing and re-erecting the existing chain link fence at the locations
shown on the plans and as designated by the Engineer. All elements of the fence shall be
removed and re-erected as required for the construction of the proposed improvement.

Any fence elements damaged during the removal and re-erecting will be replaced by the
Contractor at his own expense.

This work will be paid for at the contract unit price per meter for CHAIN LINK FENCE TO BE
REMOVED AND RE-ERECTED, which price will include all labor, materials, and equipment
required to complete the work to the satisfaction of the Engineer.

CONCRETE STEP REMOVAL
This work shall consist of the removal and disposal of the concrete steps and landings at the
locations shown on the plans. The work shall be performed in accordance with the applicable

portions of Section 440 of the Standard Specifications.

The removal of the steps and landings will be measured for payment per square meter of tread
and landing area.

This work will be paid for at the contract unit price per square meter for CONCRETE STEPS
REMOVAL.

VANE DRAINS

This work shall consist of constructing vane drains on a proposed storm sewer at the locations
shown in the plans and in accordance with the details in the plans.

This work will be paid for at the contract unit price per meter for VANE DRAIN, which price shall
include all labor, equipment, and materials, including the concrete encasement. The storm
sewer shall be paid for at the contract unit price per meter for STORM SEWERS, CLASS B,
TYPE 1 375 MM.

REMOVE AND REPLACE MANHOLES

This work shall consist of the removal of existing storm sewer manholes and the construction of
a new concrete manhole, complete in place, in accordance with the applicable portions of
Sections 504, 602, and 605 of the Standard Specifications.

The existing storm sewers shall be connected to the proposed manholes to maintain flow. If

12
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additional pipe is required to make the connections, the same size pipe as the existing pipe
shall be used. If a dissimilar type of pipe is used for the connection, a concrete collar shall be
provided to join the pipes.

This work will be paid for at the contract unit price each for REMOVE AND REPLACE
MANHOLES, of the type and diameter specified, with the types of frame and lid and/or frame
and grate specified, which price shall include all labor, materials, equipment, excavation, and
backfilling required to complete this item to the satisfaction of the Engineer. Storm sewer pipe
and concrete collars shall not be paid for separately, but considered included in the cost of
Remove and Replace Manholes.

SEGMENTAL CONCRETE BLOCK WALL

Description: This work shall consist of furnishing the design computations, shop plans,
materials, equipment and labor to construct a Segmental Concrete Block Retainage Wall with a
maximum height of +1.5 m (5 ft) as measured from the top of block elevation to the finished
grade line at the wall face.

General: The wall shall consist of a leveling pad, pre-cast concrete blocks, select granular
backfill and, if required by the design, soil reinforcement. The materials, fabrication, and
construction of the wall components are subject to approval by the Engineer. The Engineer
reserves the right to obtain random samples for material testing. The wall shall be designed
and constructed according to the lines, grades, and dimensions shown on the contract plans
and approved shop plans.

Submittals: The wall supplier shall submit design computations and shop plans to the Engineer.
The shop plans shall be sealed by an lllinois Licensed Professional Engineer and shall include
all details, dimensions, quantities, and cross sections necessary to construct the wall and shall
include, but not be limited to, the following items:

(a) Plan, elevation, and cross section sheet(s) for each wall showing the following:

(1) A plan view of the wall indicating the offsets from the construction
centerline to the first coarse of blocks at all changes in horizontal
alignment. These shall be calculated using the offsets to the front face of
the block shown on the contract plans and the suppliers proposed wall
batter. The plan view shall indicate bottom (and top coarse of block when
battered), the excavation and select granular backfill limits as well as any
soil reinforcing required by the design. The centerline of any drainage
structure or pipe behind or passing through/under the wall shall also be
shown.

(2) An elevation view of the wall, indicating the elevation and all steps in the
top coarse of blocks along the length of the wall. The top of these blocks
shall be at or above the theoretical top of block line shown on the contract
plans. This view shall also show the steps and proposed top of leveling
pad elevations as well as the finished grade line at the wall face specified
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on the contract plan. These leveling pad elevations shall be located at or
below the theoretical top of leveling line shown on the contract plans.
The location, size, and length of any soil reinforcing connected to the
blocks shall be indicated.

(3) Typical cross section(s) showing the limits of the select granular backfill,
soil reinforcement if used in the design. The right-of-way limits shall be
indicated as well as the proposed excavation, cut slopes, and the
elevation relationship between existing ground conditions and proposed
grades.

(4) All general notes required for constructing the wall.

All details for the leveling pads, including the steps, shall be shown. The
theoretical top of the leveling pad shall either be below the anticipated frost depth
or 450 mm (1.5 ft.) below the finished grade line at the wall face whichever is
greater; unless otherwise shown on the plans. The minimum thickness shall be
152 mm (6 in.).

Cap blocks shall be used to cover the top of the standard block units. The top
coarse of blocks and cap blocks shall be stepped to satisfy the top of block line
shown on the contract plans.

All details of the block and/or soil reinforcement placement around all
appurtenances located behind, on top of, or passing through the wall shall be
clearly indicated. Any modifications to the design of these appurtenances to
accommodate a particular design arrangement shall also be submitted.

All details of the blocks, including color and texture shall be shown. The exterior
face shall preferably be straight, textured with a “split rock face” pattern, and dark
grey in color unless otherwise stated on the plans.

All block types (standard, cap, corner, and radius turning blocks) shall be detailed
showing all dimensions.

All blocks shall have alignment/connection devices such as shear keys,
leading/trailing lips, or pins. The details for the connection devices between
adjacent blocks and the block to soil reinforcement shall be shown. The block
set back or face batter shall be limited to 20 degrees from vertical, unless
otherwise shown by the plans.

The initial submittal shall include 3 sets of prints of the detail shop plans and 1 set of
calculations. One set of plans will be returned to the Contractor with any corrections indicated.
After approval, the Contractor shall furnish the Engineer with 8 sets of corrected plan prints for
distribution. The Contractor shall not order materials for the structure until the submittal has
been approved in writing by the Engineer.
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Materials: The materials shall meet the following requirements:

(a) Pre-cast Concrete Block: The block proposed for use shall be produced
according to the Department’s Policy Memorandum “Quality Control/Quality
Assurance Program for Precast Concrete Products”, and shall satisfy the
following:

Conform to the requirements of ASTM C 1372 except as follows:

1. Fly ash shall be according to Article 1010.03.
2. Ground granulated blast-furnace slag shall be according to AASHTO
M302.

3. Aggregate shall be according to Articles 1003.02 and 1004.02, with the
exception of gradation. Chert gravel may be used based on past in-
service satisfactory performance, in the environment in which the product
was used.

4, Water shall be according to Section 1002.

5. Testing for freeze-thaw durability will not be required. However,
unsatisfactory field performance as determined by the Department will be
cause to prohibit the use of the block on Department projects.

(b) Select Granular Backfill: The material behind the blocks and above a 1:1 slope
extending upward from either the back of the bottom block or soil reinforcement
(whichever is greater) shall consist of either a coarse aggregate according to
Article 1004.06(a), or a fine aggregate according to the first sentence of Article
1003.04(a). The aggregate used shall also meet the following:

Coarse Aggregate Gradation CAG thru CA16(Article 004.01(c))

Fine Aggregate Gradation FA1, FA2, or FA20 (Article 1003.01(c))
Coarse Aggregate Quality Minimum Class C (Article 1004.01 (b))
Fine Aggregate Quality Minimum Class C (Article 1003.01 (b))
Internal Friction Angle 34° minimum (AASHTO T 236)

pH 4.51t0 9 (AASHTO T 289)

When a fine aggregate is selected, the rear of all block joints shall be covered by a non-woven
needle punch geotextile filter material according to Article 1080.05 of the Standard
Specifications and shall have a minimum permeability according to ASTM D 4491 and 0.008
cm/sec. All fabric overlaps shall be 150 mm (6 inches) and non-sewn. As an alternative to the
geotextile, a coarse aggregate shall be placed against the back face of the blocks to create a
minimum 300 mm (12 inches) wide continuous gradation filter to prevent the select fill material
from passing through the block joints.
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(c) Leveling pad: The material shall be either Class Sl concrete according to Article
1020.04 or compacted coarse aggregate according to Articles 1004.04, (a) and
(b). The compacted coarse aggregate gradation shall be CA6 or CA10.

(d) Soil Reinforcement: If soil reinforcement is required by the approved design, the
Contractor shall submit a manufacturer’s certification for the soil reinforcement
properties which equals or exceeds those required in the design computations.
The soil reinforcement shall be manufactured from high density polyethylene
(HDPE) uniaxial or polypropylene biaxial resins or high tenacity polyester fibers
with a PVC coating, stored between —29 and 60°C (-20 and 140°F). The
following standards shall be used in determining the soil reinforcement

capacities:

ASTM D-638 Test Method for Tensile Properties of Plastic

ASTM D-1248 Specification for Polyethylene Plastics Molding and
Extrusion Materials

ASTM D-4218 Test Method for Carbon Black Content in Polyethylene
Compounds

ASTM D-5262 Test Methods for Evaluating the Unconfined Tension
Creep Behavior of Geosynthetics

GG1 Standard Test Method for Geogrid Rib Tensile Strength

GG2 Standard Test Method for Geogrid Junction Strength

GG4 Standard Practice for Determination of the Long Term
Design Strength of Geogrid

GG5 Standard Practice for Evaluating Geogrid Pullout Behavior

Design Criteria: The design shall be according to AASHTO Specifications and commentaries
for Earth Retaining Walls or FHWA Publication No. HI-95-038, SA-96-071 and SA-96-072. The
wall supplier shall be responsible for all internal stability aspects of the wall design.

Internal stability design shall insure that adequate factors of safety against overturning and
sliding are present at each level of block. If required by design, soil reinforcement shall be
utilized and loading at the block/soil reinforcement connection as well as the failure surface
must be indicated. The calculations to determine the allowable load of the soil reinforcement
and the factor of safety against pullout shall also be included. The analysis of settlement,
bearing capacity, and overall slope stability are the responsibility of the Department.

External loads such as those applied through structure foundations, from traffic or railroads,
slope surcharge etc., shall be accounted for in the internal stability design. The presence of all
appurtenances behind, in front of, mounted upon, or passing through the wall volume such as
drainage structures, utilities, structure foundation elements, or other items shall be accounted
for in the internal stability design of the wall.

Construction Requirements: The Contractor shall obtain technical assistance from the supplier

during wall erection to demonstrate proper construction procedures and shall include all costs
related to this technical assistance in the unit price bid for this item.
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The foundation material for the leveling pad and select granular backfill volume shall be graded
to the design elevation and compacted according to Article 205.05, except the minimum
required compaction shall be 95% of the standard laboratory density. Any foundation soils
found to be unsuitable shall be removed and replaced as directed by the Engineer and shall be
paid for according to Article 109.04.

The select granular backfill lift placement shall closely follow the erection of each coarse of
blocks. All aggregate shall be swept from the top of the block prior to placing the next block lift.
If sail reinforcement is used, the select granular backfill material shall be leveled and compacted
before placing and attaching the soil reinforcement to the blocks. The soil reinforcement shall
be pulled taut, staked in place, and select fill placed from the rear face of the blocks outward.
The lift thickness shall be the lesser of 255 mm (10 inches) loose measurement or the proposed
block height.

The select granular backfill shall be compacted according to Article 205.05, except the minimum
required compaction shall be 95% of the standard laboratory density. Compaction shall be
achieved using a minimum of 3 passes of a lightweight mechanical tamper, roller, or vibratory
system. The top 300 mm (12 inches) of backfill shall be a cohesive, impervious material
capable of supporting vegetation, unless pavement or other details are specified on the plans.

The blocks shall be maintained in position as successive lifts are compacted along the rear face
of the block. Vertical, horizontal, and rotational alignment tolerances shall not exceed 12 mm
(1/2 inch) when measured along a 3 m (10 ft.) straight edge.

Method of Measurement: Segmental Concrete Block Wall will be measured by the square
meter (square foot) of wall face from the top of block line to the theoretical top of the leveling
pad for the length of the wall in a vertical plane, as shown on the contract plans.

Basis of Payment: This work will be paid for at the contract unit price per square meter (square
foot) for SEGMENTAL CONCRETE BLOCK WALL.

TRAFFIC SIGNAL SPECIAL PROVISIONS
TRAFFIC SIGNAL EQUIPMENT: The traffic signal equipment furnished for this contract shall

be Eagle Brand in accordance with the proprietary letter between the State of lllinois and the
City of Danville dated October 26, 1992.

DAMAGE TO EQUIPMENT: Any equipment damaged by the Contractor in his operations shall
be replaced by him at his own expense, and no additional compensations will be allowed.

REMOVE EXISTING CONCRETE FOUNDATION: This work shall be completed in accordance
with Article 895.05(c) of the Standard Specifications.

Removal of an existing concrete foundation will be paid for at the contract unit price EACH for
REMOVE EXISTING CONCRETE FOUNDATION and no additional compensation will be
allowed.
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REMOVE EXISTING HANDHOLE: This work shall consist of the removal of handholes in
accordance with Article 895.05(b) of the Standard Specifications.

The handhole shall be removed in its entirety and disposed of in accordance with Article 202.03
of the Standard Specifications as directed by the Engineer. All excavation resulting from
concrete foundations removal that falls within 2 feet of pavement shall be backfilled with trench
backfill in accordance with Section 208 of the Standard Specifications. Existing conduit to be
used shall be protected from damage during removal.

This work will be paid for at the contract unit price EACH for REMOVE EXISTING HANDHOLE
and no additional compensation will be allowed.

REMOVE EXISTING GULFBOX JUNCTION: This work shall consist of the removal of gulfbox
junctions. It shall be in accordance with Article 895.05(b) of the Standard Specifications, except
that the gulfbox junction shall be removed complete.

This work will be paid for per the contract unit price EACH for GULFBOX JUNCTION
REMOVAL and no additional compensation will be allowed.

REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT: This work shall consist of the removal of
the existing traffic signal systems complete at each intersection in accordance with Article
895.05(a) of the Standard Specifications. The existing systems shall include but not be limited
to the following items:

Signal heads, pedestrian heads, mast arm assemblies and poles, traffic signal posts,
pedestrian push buttons, pedestrian push button posts, controller and cabinet, service
installation, all electric cable, all foundations, handholes and gulfbox junctions. Existing
conduit shall be abandoned in place.

Any additional miscellaneous existing equipment which the Engineer requires to be removed will
also be included in this pay item.

All items except for foundations, handholes and gulfbox junctions shall be returned to the City of
Danville unless otherwise noted in the plans. The City Engineer should be contacted when
items to be returned to the City of Danville are removed.

The removal of existing foundations, handholes and gulfbox junctions will be paid for under their
respective pay items. Payment for complying with this Special Provision will be at the contract
unit price EACH for REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT, and no additional
compensation will be allowed.

ELECTRIC CABLE: All signal, lead-in, communication, service cable, and lighting cable shall
be tagged with wiring identification markers at each point of access. All handholes, gulfbox
junctions, mast arm pole handholes, and controller cabinet shall be considered as points of
access.
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Wiring identification markers shall be in accordance with Article 1066.07 of the Standard
Specifications. The cost associated with this compliance shall be considered as included in the
contract unit price per METER for ELECTRIC CABLE of the size and type specified.

ELECTRIC CABLE IN CONDUIT, GROUND, NO. 6 1/C: This work shall be in accordance with
the applicable Articles of Sections 807, 817, 873 and 1066 of the Standard Specifications with
the following modifications.

This work shall consist of furnishing and installing a grounding wire to connect all traffic signal
posts, poles, handholes, cabinets and exposed metallic conduits. The proposed ground wire
shall be an insulated 6 XLP green copper conductor. This wire shall be bonded to all items and
their associated ground rods utilizing mechanical lugs and bolts. This wire may be made
continuous by splicing in the adjacent handholes with compression lugs. Split bolts shall not be
allowed.

The controller foundation ground rod shall be located in the double handhole rather than in the
foundation. All other foundations shall retain their ground rods as shown on the foundation
detail sheet.

The grounding wire shall be bonded to the grounded conductor at the service disconnect per the
NEC.

When the lighting system is supplied by the same source as the signals, the bonded ground
system for the luminaries may utilize the bonded ground system for the traffic signals. All
luminaries that are a part of the traffic signal system shall be considered as grounded as
required by the Department.

This work shall be paid for at the contract unit price per METER for ELECTRIC CABLE IN
CONDUIT, GROUNDING NO 6 1/C which price shall be payment in full for all labor, materials,
including clamps, hardware and all equipment required to provide the grounding system
described above.

PVC CONDUIT: This work shall consist of furnishing and installing a conduit of the type and
size specified, in accordance with Section 810 of the Standard Specifications except as
described herein.

The substitution of Polyethylene duct conduit in place of PVC conduit, augered or in trench, of
the size specified in the plans is permitted with no change in compensation of this item.

The term augered shall cover both the pushed and bored method of installing the conduit.
Because of differences in the equipment and techniques, the contractor may use either method
to install the conduit for the item AUGERED.

If the contractor chooses to install conduit runs designated as trenched in the plans by augering,

payment shall be at the contract unit price per METER for CONDUIT IN TRENCH of the size
specified along with trench and backfill for this work.
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When PVC Conduit is required to be spliced to steel conduit sections, a heavy wall set screw
connector with a PVC female adapter shall be installed and sealed by duct seal and plastic
tape.

A 6 mm polypropylene pull rope shall be installed in all conduit runs exceeding 6 meters. A
minimum of 0.6 meter of rope shall be provided at each end of a conduit run.

This work will be paid for at the contract unit price per METER for PVC CONDUIT, of the size
and type specified. Trench and backfill when required will be paid for separately.

HANDHOLE: This work shall be in accordance with Section 814 of the Standard Specifications
with the exception of article 1088.10 which shall read as follows:

1088.10 Handhole
(@) Concrete. The concrete shall be Class Sl according to Section 1020.

(1) Frame and Cover. The handhole frame and cover shall be fabricated from steel
according to Section 505, or cast iron according to AASHTO M 105, Class 30 or
better. The dimensions of the frame and cover shall be according to Standards
814001 and 814006, and the frame and the outer rims of the cover shall be a
minimum of 19 mm (3/4 in.) thick. The thickness of the cover, at the center, shall
be a minimum of 25mm (1 in.) at the reinforcing ribs. The frame and cover shall
have beveled edges to assist in centering the cover. Each cover of a double
handhole shall be connected to the frame by a flush hinge.

The frame and cover shall be designed to withstand AASHTO H 15 loading for a
regular handhole and a double handhole, and to withstand AASHTO H 20 for a
heavy-duty handhole. The frame and cover shall have the minimum mass
(weight) as follows:

Frame and Cover Minimum
Mass (Weight)

Handhole 64 kg (140 Ib)
Heavy-duty handhole 118 kg (260 Ib)
Double Handhole 150 kg (330 Ib)

(b) Composite Concrete. The composite concrete handhole shall be according to Article
1088.05 except that the bolts to attach the cover shall be omitted.

All hardware used for assembling the composite concrete double handhole shall be
galvanized or stainless steel.

(c) Cover. All covers shall contain a recessed ring or handle for lifting and a cast in

place legend “TRAFFIC SIGNALS” or “IDOT LIGHTING” when used for traffic signals
or highway lighting respectively.
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(1) Lift Ring. The handhole lift ring shall have the same or better design life than the
handhole cover and frame. The attachment of the lift ring to the lid by a loaded
spring mechanism will not be acceptable.

(d) French Drain. The French drain shall be constructed of crushed stone or gravel,
Gradation CA 5 or CA 7, and according to Section 601.

CONCRETE FOUNDATION TYPE E: This work shall be in accordance with Section 878 of the
Standard Specifications and Standard 878001-02 with the addition of separate lighting conduit
for future use by the City of Danville.

It is the intent of the department that 50mm (2”) PVC conduit (2 each) be installed at each
location where a combination mast arm assembly is to be installed. This conduit is in addition to
the 2 74” conduit required in the standard. This conduit shall function as lighting cable conduit
and provide access to connect the combination mast arm lighting and the Main St. corridor
lighting. The contractor shall arrange the signal cable conduit and the ground rod along with the
added lighting cable conduit within the specified bolt circle pattern for each foundation.

The lighting cable conduit shall extend1m (3 ft.) beyond the foundation and shall have a depth
of 600 mm (2 ft) below finished grade. The conduit shall be capped using a 2” PVC cap. The
end of the conduit stub shall be marked with labeled lathe and ribbon.

The positioning of the lighting cable conduits for entrance and exit of the foundation shall be per
the approval of the engineer.

This work shall be considered as included in the contract unit price per METER for CONCRETE
FOUNDATION TYPE E of the size specified and no additional compensation will be allowed.

TRAFFIC SIGNAL PAINTING: This work shall include surface preparation, powder type painted
finish application and packaging of new galvanized steel traffic signal mast arm poles and posts
assemblies. Traffic signal mast arm shrouds and post bases shall also be painted.

Surface Preparation: All weld flux and other contaminates shall be mechanically removed. The
traffic mast arms and post assemblies shall be degreased, cleaned, and air dried to assure all
moisture is removed.

Painted Finish: All galvanized exterior surfaces shall be coated with a urethane or triglycidyl
isocyanurate (TGIC) polyester powder to a dry film thickness of 2.0 mils. Prior to application,
the surface shall be mechanically etched by brush blasting (Ref. SSPC-SP7) and the zinc
coated substrate preheated to 450 degrees F for a minimum one (1) hour. The coating shall be
electrostatically applied and cured by elevating the zinc-coated substrate temperature to a
minimum of 400 degrees F.

The City of Danville has requested that the finish for the proposed signal equipment be standard
smooth powder coat black.
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Traffic signal heads, pedestrian signal heads and controller cabinets are not included in this pay
item.

Any damage to the finish after leaving the manufacturer’'s facility shall be repaired to the
satisfaction of the Engineer using a method approvable by the Engineer and manufacturer. If
while at the manufacturer’s facility the finish is damaged, the finish shall be re-applied.

Packaging: Prior to shipping, the poles and posts shall be wrapped in ultraviolet-inhibiting
plastic foam or rubberized foam.

Basis of Payment: This work shall be paid for at the contract unit price EACH for PAINT NEW
COMBINATION MAST ARM POLE, UNDER 12.19 METER (40 FEET) or PAINT NEW TRAFFIC
SIGNAL POST of any height, which shall be payment in full for painting and packaging the traffic
signal mast arm poles and posts described above including all shrouds, bases and
appurtenances.

TRAFFIC SIGNAL POST: This work shall be in accordance with Section 875 of the Standard
Specifications except that in addition to a fabric post tightener, a pipe wrench shall also be an
acceptable method of screwing the post to the base.

The Contractor shall protect the finish of the post by placing wood blocks in the jaws of the pipe
wrench or by other means acceptable to the Engineer.

Post shall be field tightened to the base.
POLYCARBONATE SIGNAL HEADS: The POLYCARBONATE heads provided for this project

shall have the terminal compartment for two-way, post mounted signal heads on top of the post
in accordance with Standard 880006.

The polycarbonate signal head housing shall be black in color.

Compliance with this special provision will be considered as included in the contract unit price,
EACH, for POLYCARBONATE SIGNAL HEADS of the type specified and no additional
compensation will be allowed.

PEDESTRIAN PUSH-BUTTON: This work shall consist of furnishing and installing pedestrian
push-buttons of the type specified in accordance with Section 888 of the Standard
Specifications.

Push buttons shall meet ADA requirements.

This work shall be paid for at the contract unit price EACH for PEDESTRIAN PUSH-BUTTON
and no additional compensation shall be allowed.

CONTROLLER CABINET: The cabinet furnished under this contract shall have a detector test
panel installed properly wired to the back-panel and located on the interior of the service door.
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It shall be possible to register an input call by means of momentary action switches, or
comparable means, for any available phase. The call will be serviced as an actual call from a
field detector. Each switch shall be properly identified per phase.

The proposed controller cabinet at the intersection of U.S. 136 (Main St.) and Walnut Street
shall be in accordance with all applicable portions of Article 1073.04(b) of the Standard
Specifications in order to function as the location for a master controller.

ANTI-BACKUP FEATURE: The anti-backup feature for controller programming required in
Article 1073.01(c) of the Standard Specifications for Traffic Control Items shall have the
following added to the definition shown in Article 1073.01(a):

The components used to accomplish this feature shall be located outside the controller and
labeled for identification.

Any costs incurred by compliance with this special provision shall be considered as included in
the applicable pay items.

SERVICE INSTALLATION: This work shall be in accordance with Section 805 of the Standard
Specifications except that in addition to the stainless steel enclosure required in Article 1086.02,
a weatherproof painted steel enclosure will also be allowed.

MAST ARM MOUNTED STREET NAME SIGNS: The Contractor shall erect new mast arm
mounted street name signs and mounting hardware on the mast arm assemblies per Standard
720016. This work shall be in accordance with Section 720 of the Standard Specifications.

The Contractor shall notify the District 5 Bureau of Operations Traffic Engineer a minimum of 2
weeks in advance of installation to obtain the signs for the State route prior to installation.

The contractor shall notify the municipality of the impending mast arm assembly and pole
installation in adequate time to obtain signs to be erected over the municipalities route, if the
municipality is so desirous

This work shall be considered as included in the various pay items of the project and no
additional compensation will be allowed.

MASTER CONTROLLER: This work shall be in accordance with Section 860 of the Standard
Specifications except that the telephone service shall be established by others.

VIDEO VEHICLE DETECTION SYSTEM: This work shall consist of furnishing, installing and
placing into operation a vehicle detection system which detects vehicles by processing video
images and providing detection outputs to a traffic signal controller. This equipment shall meet
the NEMA Environmental, power and surge ratings as set forth in NEMA TS1 and TS
Specifications. The video detection system shall consist of four video cameras, a video
detection processor (VDP) capable of processing up to six video sources, and a pointing device.

23



FAP Route 729
Section 34Z-4
Vermilion County
Contract 90632

The system shall include software that detects vehicles in multiple lanes using only the video
image. Detection zones shall be defined using only a video menu and a pointing device to
place the zones on a video image. Up to 144 detection zones shall be available. A separate
computer shall not be required for programming detection zones.

The VDP shall process video from up to 6 video sources simultaneously. The sources can be a
video cameras or S-VHS video tape players. The video shall be input to the VDP in RS 170
format and shall be digitized and analyzed in real time. A separate microprocessor for each
video input shall be used.

Detection zones shall be programmed via a menu displayed on a video monitor and a pointing
device connected to the VDP. The menu shall facilitate placement of the detection zones.

The VDP shall detect vehicles in real time as they travel across each detector zone.

The VDP shall have an RS-232 port for communications with an external computer. The VDP
shall accept new detector patterns from an external computer through the RS-232 port. The
VDP shall send its detector patterns to an external computer through the RS-232 port.

A minimum of 24 detection zones shall be supported and each detection zone can be sized to
suit the site and the desired vehicle detection region.

Placement of detection zones shall be done by using only a pointing device and a graphical
interface built into the VDP to draw the detection zones on the video image from each video
camera.

The contractor shall supply to the lllinois Department of Transportation District 5 Bureau of
Operations and to the City of Danville one (1) copy each of the latest version of pc software for
uploading and downloading the detector patterns to and from the external computer through the
RS-232 port.

Up to 3 detection zone patterns shall be saved within the VDP memory and this memory shall
prevent loss during power outages.

Detector zone placement shall not be more distant from the camera than a distance of ten times
the mounting height of the camera.

The VDP shall provide up to 32 channels of vehicle presence detection through a NEMA TS1 or
TS2 port.

The VDP shall provide normal detector operation of existing zones except the one being added
or modified during the setup process. The VDP shall output a constant call on any detection
channel corresponding to a zone being modified.

The VDP shall be housed in a durable metal enclosure suitable for shelf mounting or 19” rack

mounting in a NEMA type traffic equipment cabinet. The VDP shall be modular in construction
with plug in field replaceable units.
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The VDP shall be equipped with internal surge suppression. Surge ratings shall be as set forth
in NEMA specifications.

The VDP shall include an RS-232 port for serial communications with a remote computer. This
port shall be a “D” subminiature connector on the front of the VDP.

The front of the VDP shall include a BNC video input connection suitable for RS-170 video
inputs. The video input shall include a switch selectable 75 ohm or high impedance termination
to allow camera video to be routed to other devices, as well as input to the VDP for vehicle
detection.

The front face of VDP shall contain indication, such as LED displays, to enable the user to view
real time detections for up to 8 detector output channels at a time.

CAMERA: The video cameras used for traffic detection shall be furnished by the VDP supplier
and shall be qualified by the supplier to ensure proper system operation.

The cameras shall produce a useable video image of the bodies of vehicles under all roadway
lighting conditions, regardless of time of day.

The camera shall use a CCD sensing element and shall output monochrome video with
resolution of not less than 380 lines vertical and 380 lines horizontal.

The camera shall include an electronic control lens.

The camera shall be housed in an environmentally sealed enclosure. The enclosure shall be
equipped with a sun shield that prevents sunlight from directly entering the lens. The sunshield
shall include a provision for water diversion to prevent water from flowing in the cameras field of
view.

The camera enclosure shall include a thermostatically controlled heater to assure proper
operation of the lens iris at low temperatures and prevent moisture condensation on the optical
faceplate of the enclosure.

The camera enclosure shall be equipped with separate, water-tight connections for power and
video cables at the rear of the enclosure to allow diagnostic testing and viewing of video at the
camera while the camera is installed on a mast arm or pole. Video and power shall not be
connected within the same connector.

The video signal output by the camera shall be black and white in RS-170 format.

The video signal shall be fully isolated from the camera enclosure and power cabling.
Installation and Training: The supplier of the video detector unit shall supervise the installation

and testing of the video equipment. A factory certified representative from the supplier shall be
on-site for a minimum of one day.
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Training shall be provided to maintenance and engineering personnel in the operation, setup,
and maintenance of the video detection system.

Basis of Payment: This work will be paid for at the contract unit price LUMP SUM for VIDEO
DETECTION SYSTEM which price shall be payment in full for furnishing, installing, and placing
into operation the equipment specified to the satisfaction of the Engineer.

VIDEO MONITOR AND SOFTWARE: The contractor shall supply to the lllinois Department of
Transportation District 5 Bureau of Operations and to the City of Danville a video monitor, 1
each, to interface with the ACU for drawing the detection zones and also one (1) copy each of
the latest version of pc software for uploading and downloading the detector patterns to and
from the external computer through the RS-232 port.

This compliance shall be considered as included in the contract unit cost EACH for VIDEO
DETECTION SYSTEM and no additional compensation will be allowed.

COAXIAL CABLE: This work shall consist of furnishing and installing coaxial cable in
accordance with the applicable portions of Section 824 of the Standard Specifications for the
Road and Bridge Construction and as specified herein.

The coaxial cable to use between the camera and the cabinet shall be a 75 ohm, precision
video cable with 20 gauge solid bare copper conductor (9.9 ohms/M), solid polyethylene
insulating dielectric, 98% (min) tinned copper double-braided shield and black polyethylene
outer covering. The signal attenuation shall not exceed 0.78 dB per 100 feet at 10 MHZ. This
cable shall be suitable for installation in conduit or overhead with appropriate span wire. BNC
plug connectors should be used at both the Camera and Cabinet ends. The coaxial cable, BNC
connector and crimping tool shall be approved by the supplier of the video detection system and
the manufacturer’s instructions must be followed to ensure proper connection.

The power cabling shall be No. 14 AWG three conductor cable.

The video detection system shall be installed as recommended by the supplier and as
documented in installation materials provided by the supplier.

This work will be paid for at the contract unit price per METER for COAXIAL CABLE IN
CONDUIT and ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3/C which price shall be
payment in full for furnishing the material, installing connectors, making connections and
installing the cable complete.

TEMPORARY TRAFFIC SIGNAL INSTALLATION: This work shall consist of the installation of
temporary traffic signals at the locations shown in the plans.

The temporary signals shall be fully installed and operational prior to the existing signals being
disconnected. The proposed signal installation shall be installed and operational before the
temporary installation is disconnected.
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The proposed temporary traffic signals shall be installed in accordance with Standard 880001
and Section 890 of the Standard Specifications.

The wood poles furnished for the temporary traffic signal installation shall be Class Il or better.
It shall be the Contractors responsibility to provide wood poles of sufficient length to maintain
the clearance requirements in Standard 880001.

There shall be at least two (2) signal indications operational at all times for the through
movements on each approach to the intersection. There shall be at least one (1) indication
operational at all times for any turning movement on each approach. Generally, signal heads
for any traffic movement shall be placed on the adjacent right lane line of that movement.
Adjustments will be allowed to place signal heads within the width limits of a lane when
necessary. The final location of all traffic control items shall be verified by the engineer in the
field.

The contractor shall furnish sufficient cable slack to allow relocation of signal heads to any
position on the span wire as well as locations for construction staging. Each temporary traffic
signal head shall have its own individual cable from the controller cabinet to the signal head.
The temporary traffic signals shall remain in operation during all signal head relocations.

All signal heads shall have 300 mm (12”) indications.
Sidewalk guys will be required at all locations.

The controller furnished shall be configured to control the intersection as a minimum 4 phase
operation. Signal timings shall be provided by the District 5 Bureau of Operations.

All hardware necessary to install the span wire, signal heads, wood poles, guy wires and any
other item necessary for the complete installation of the temporary traffic signals shall be
provided.

Compliance with this special provision shall be considered as included in the contract unit price
EACH for TEMPORARY TRAFFIC SIGNAL INSTALLATION and shall include adjustments at all
stages for each intersection. No additional compensation will be allowed.

STORM SEWER WATER MAIN AND STORM SEWER, RUBBER GASKET, CLASS A

STORM SEWER WATER MAIN, and STORM SEWER, RUBBER GASKET, CLASS A are
being used to satisfy the EPA requirements for vertical and horizontal separation of water mains
from sewers as outlined in Section 41-2.01B and 41-2.01C, respectively, of the Standard
Specifications for Water and Sewer Main Construction in lllinois.

STORM SEWER, RUBBER GASKET, CLASS A shall be installed at locations shown in the
plans and shall be used to satisfy the requirements of Section 41-2.01B of the Standard
Specifications for Water and Sewer Main Construction in lllinois. The work shall consist of
construction of storm sewers with the necessary fittings according to Section 550 of the
Standard Specifications for Road and Bridge Construction, with the following exception:
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. The Contractor shall furnish and install a reinforced concrete pipe of the size, class, and
type indicated with O-ring rubber gasket joints consisting of a compressive type ring in
accordance with ASTM Specification C-361. Pressure testing shall not be required as
part of this construction. The length of STORM SEWER, RUBBER GASKET, CLASS A
shall extend a minimum of three meters (3m)(ten (10) feet) perpendicular each side of
the water main that the storm sewer crosses. This item may only be used for crossings
of a storm sewer and waterline. It may not be substituted for STORM SEWER, WATER
MAIN.

STORM SEWER, WATER MAIN shall be used to satisfy the requirements of Section 41-2.01B
of the Standard Specifications for Water and Sewer Main Construction in lllinois. Materials
permitted and methods of construction are given below:

. Ductile Iron Pipe may be used for water main quality storm sewer, and shall be
according to Sections 40-2.02, 40-2.04, and 40-2.05A of the Standard Specifications for
Water & Sewer Main Construction in lllinois, dated May 1996. The Contractor shall
install the pipe size specified or the next larger pipe size available, and methods of
construction shall be according to Section 550 of the Standard Specifications for Road
and Bridge Construction. The pressure testing required by Section 41-2.01B of the
Standard Specifications for Water and Sewer Main Construction in lllinois, May 1996
shall include a hydrostatic head to the top of lid elevation of the lower manhole on the
run, or as otherwise shown in the plans.
This work will be measured according to Article 550.04 of the Standard Specifications for Road
and Bridge Construction and shall be paid for at the contract unit price per linear meter (foot) for
STORM SEWER, RUBBER GASKET, CLASS A of the type and size specified, and STORM
SEWER WATER MAIN, DUCTILE IRON PIPE, CLASS 50, of the size specified in the plans.
This payment shall include the excavation, placement, and backfilling and shall be according to
the applicable portions of Section 550 of the Standard Specifications except as otherwise
described and no additional compensation will be allowed.

STORM SEWER REMOVAL

This work shall consist of removing existing storm sewers at the locations designated in the
plans in accordance with the applicable portions of Section 551 of the Standard Specifications.
During storm sewer removal operations, the contractor shall inspect the trench for existing
laterals which have been connected to the storm sewer. All storm drains shall be connected to
the proposed storm sewer in accordance with the detail in the plans, unless the Engineer
determines the lateral has been abandoned.

Storm sewer removal will be paid for at the contract unit price per meter for STORM SEWER
REMOVAL, of the diameter specified, which price shall include all excavation and backfilling,
and removing and disposal of the pipe. All items required for connecting existing storm drains
to the proposed storm sewer shall be considered included in the cost of constructing the storm
sewer.
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REMOVE AND RESET ORNAMENTAL FENCE

This work shall consist of removing and resetting the wrought iron fence at the location shown
on the plans and as designated by the Engineer. All elements of the fence shall be removed
and reset in the original location and as directed by the Engineer.

Prior to removing the fence, the post locations shall be referenced and documented so that the
fence can be reset in its original location.

Any fence elements damaged during the resetting will be replaced by the Contractor at his own
expense.

Upon completion of the resetting of the fence, the Contractor shall paint the weld areas and any
other areas of the fence where the paint surface was damaged during the resetting operations.
The paint used shall match the existing paint color of the fence.

Removal of the existing ornamental fence as well as the adjacent metal security gate from Lt.
Station 90+662 to Lt. Station 90+681 shall be permitted for a maximum of 14 calendar days.
Care shall be taken to complete all work necessary to reset the gate and fence and to restore
operation of the gate within 14 calendar days to enable secure transportation of prisoners to and
from the adjacent county facilities.

This work will be paid for at the contract unit price per meter for REMOVE AND RESET
ORNAMENTAL FENCE, which price will include all labor, materials including Miscellaneous Sl
Concrete necessary for setting the posts, and equipment required to complete the work to the
satisfaction of the Engineer.

METAL SECURITY GATE

This work shall consist of removing and resetting the electric wrought iron gate at Lt. Station
650+667 as designated by the Engineer. All elements of the gate shall be removed and reset in
the original location and as directed by the Engineer.

Prior to removing the gate, the post locations shall be referenced and documented so that the
gate can be reset in its original location. Any gate elements damaged during the resetting will
be replaced by the Contractor at his own expense. The Contractor shall perform all necessary
electrical work to restore power to and operation of the security gate.

Upon completion of the resetting of the gate, the Contractor shall paint the weld areas and any
other areas of the gate where the paint surface was damaged during the resetting operations.
The paint used shall match the existing paint color of the fence.

Removal of the existing gate as well as the adjacent ornamental fence from Lt. Station 90+662
to Lt. Station 90+681 shall be permitted for a maximum of 14 calendar days. Care shall be
taken to complete all work necessary to reset the gate and fence and to restore operation of the
gate within 14 calendar days to enable secure transportation of prisoners to and from the
adjacent county facilities.

29



FAP Route 729
Section 34Z-4
Vermilion County
Contract 90632

This work will be paid for at the contract unit price each for METAL SECURITY GATE, which
price will include all labor, materials including Miscellaneous S| Concrete necessary for setting
the posts, electrical work necessary to repair and restore the gate to operating condition, and
any other equipment necessary to complete the work to the satisfaction of the Engineer.

REMOVE EXISTING LIGHT POLE FOUNDATION

Concrete light pole foundations shall be removed, per Section 842 of the Standard
Specifications, at the locations shown in the plans or as directed by the Engineer. This work will
be paid for at the contract unit price EACH for REMOVE EXISTING LIGHT POLE
FOUNDATION, and no other compensation will be allowed.

POLE FOUNDATION REMOVAL, METAL

Metal light pole foundations shall be removed, per Section 842 of the Standard Specifications,
at the locations shown in the plans or as directed by the Engineer. This work will be paid for at
the contract unit price EACH for POLE FOUNDATION REMOVAL, METAL, and no other
compensation will be allowed.

REMOVING EXISTING LIGHT POLE

Existing light poles including luminaires and any other associated hardware and appurtenances
shall be removed, per Section 842 of the Standard Specifications with No Salvage, at the
locations shown in the plans or as directed by the Engineer. This work will be paid for at the
contract unit price EACH for REMOVING EXISTING LIGHT POLE, regardless of the light pole
material, and no other compensation will be allowed.

LIGHTING CONDUIT AND WIRING REMOVAL

Existing underground electric cables for lighting shall be removed with conduit and duct to a
depth of 300 mm (1ft) below ground level and the hole backfilled, as directed by the Engineer.
Cables in unit duct may be removed from the duct and become the property of the Contractor.
The empty duct shall be removed to 300 mm (1ft) below ground level and the hole backfilled.
This work shall be considered to be included in the various associated removal pay items and
no additional compensation will be allowed.

STEEL CASINGS

This work shall consist of constructing storm sewers of the required inside diameter with the
necessary method of joining the pipe.

The material shall be smooth steel pipe (uncoated) which shall conform to ASTM Specifications
A139 Grade B (No Hydro). The minimum yield strength of this pipe shall be 35,000 psi. The
minimum wall thickness is as follows:
Nominal Size Recommended Wall Thickness (Inches)
30 0.500

Sections of pipe shall be field welded with a full-depth, single “v” groove (butt joint) weld.

30



FAP Route 729
Section 34Z-4
Vermilion County
Contract 90632

This work will also consist of jacking the pipe beneath the railroad tracks at the location shown
on the plans in accordance with Section 552 of the Standard Specifications and as specified
herein.

The Contractor shall inspect the site where the storm sewer is to be installed and familiarize
himself with the conditions under which the work will be performed and with all necessary
details as to the orderly prosecution of the work. The omission of any details for the satisfactory
installation of the work in its entirety, which may not appear herein shall not relieve the
Contractor of full responsibility.

Construction shall be carried on in such a manner that settlement of the ground surface above
the pipe line shall be held to an absolute minimum. The installation of the pipe line shall follow
the heading or boring excavation. Excavation shall be carried on in such a manner that voids
behind the pipe will be held to a minimum. The Contractor shall pressure grout voids using an
approved hydraulic pumping device, with grout mix in the proportions of one part Type | cement
to three parts sand and sufficient water to produce a free flowing grout.

If, in the opinion of the Engineer, the installation of the pipe is being conducted in an unsafe
manner, the Contractor will be required to stop work and bulkhead the heading until suitable
agreements are reached between the Contractor and the Railroad Company. The Railroad
Company will not be responsible and shall be saved harmless in the event of delays to the
Contractor’s work resulting from any cause whatsoever.

That length of pipe that is not jacked shall be constructed in accordance with Section 550 of the
Standard Specifications except as specified herein:

This work will be paid for at the contract unit price per meter for STEEL CASINGS of the
diameter and material specified, which price shall include all pipe fittings necessary, all other
materials and equipment necessary including jacking the pipe and all excavation except
excavation in rock.

FAP 729 (US route 136) DOT/AAR 479 862 K
Section 34Z RR Mile Post 301.73
Main Street Vermilion County
CONTRACT 90632

Job No. C95-035-98
Norfolk Southern Corporation

RAILROAD PROTECTIVE LIABILITY INSURANCE

The contractor will be required to carry Railroad Protective Liability and Property Damage
Liability Insurance in accordance with Article 107.11 of the Standard Specifications. The limits
of liability shall be in accordance with Article 107.11 of the Standard Specification unless
otherwise noted. A separate policy is required for each railroad indicated below unless
otherwise noted.
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NUMBER AND SPEED OF NUMBER &

SPEED OF

NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT
TRAINS

Norfolk Southern Railroad Company -0- 46 per day @
30 mph

Attn: David W. Fries, Risk Manager
Three Commercial Place
Norfolk, VA 23510-2191

FOR FREIGHT/PASSENGER INFORMATION CONTACT:
Mr. Richard Smoot, Asst. Superintendent Phone: 217-425-2060

FOR INSURANCE INFORMATION CONTACT:
Mr. David W. Fries, Risk Manager Phone: 757-629-2701

BASIS OF PAYMENT: The costs for providing insurance, as noted above, will be paid for at the
contract unit price per Lump Sum for RAILROAD PROTECTIVE LIABILITY INSURANCE.

APPROVAL OF INSURANCE: The ORIGINAL and one CERTIFIED copy of each required
policy shall be submitted to the ENGINEER OF DESIGN, ILLINOIS DEPARTMENT OF
TRANSPORTATION, 2300 SOUTH DIRKSEN PARKWAY, SPRINGFIELD, ILLINOIS 62764 for
approval. The contractor will be advised when the Department has received approval of the
insurance from the railroad(s). Before any work begins on railroad right-of-way, the Contractor
shall submit to the Resident Engineer evidence that the required railroad protective liability
insurance has been approved by the railroad(s). The Contractor shall also provide the Resident
Engineer with the expiration date of each required policy.

FILLING EXISTING VAULTS:

This work shall consist of the filling and abandonment of existing vaults at the locations shown
in the plans. The filling of the vaults and basements shall be done in accordance with the detail
in the plans and as directed by the Engineer. The condition of the vault and basement walls
shall be video taped prior to being filled.

This work will be paid for at the contract unit price per each for FILLING EXISTING VAULTS
which price shall include all labor, equipment, and material including the concrete, reinforcement
bars, controlled low strength material, and trench backfill, and video taping necessary for filling
existing vaults to the satisfaction of the Engineer.
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FILLING EXISTING WINDOW WELLS

This work shall consist of the filling and abandonment of existing window wells at the locations
shown in the plans. The Contractor shall field verify the size and depth of the window well to be
filled prior to construction. The filling of the window wells shall be done in accordance with the
detail in the plans and as directed by the Engineer. The condition of the basement walls shall
be video taped prior to the window wells being filled.

This work will be paid for at the contract unit price per each for FILLING EXISTING WINDOW
WELLS which price shall include all labor, equipment, and material necessary for filling existing
window wells to the satisfaction of the Engineer.

The existing window well at Lt. Station 90+796 is to remain in place. The Contractor shall take
care to maintain the existing window well during sidewalk and other nearby construction. Any
additional costs incurred by the Contractor to maintain this existing opening shall be considered
to be included in the cost of Portland Cement Concrete Sidewalk 125 MM and no additional
compensation will be allowed.

RETAINING WALL REMOVAL

This work shall consist of the removal and salvaging of the existing limestone retaining wall at
the location specified in the plans.

The work shall be performed in accordance with Section 501 of the Standard Specifications
except the salvaged limestone shall be stockpiled on the adjacent property at the location
specified by the property owner.

This work will be paid for at the contract unit price per square meter for RETAINING WALL
REMOVAL which price shall include all labor and equipment necessary to complete the work as
specified herein.

REPAIRING DAMAGED STORM SEWER

This work shall consist of repairing existing storm sewer which has collapsed, separated or
otherwise become damaged at locations shown in the plans and as directed by the Engineer.
This work shall consist of storm sewer removal, storm sewer, and trench backfill.

The trench backfill and proposed storm sewer shall be completed in accordance with the
applicable sections of Articles 208 and 550 respectively of the Standard specifications and as
directed by the Engineer.

The proposed storm sewer shall be paid for per meter STORM SEWER of the class, type, and
size shown in the plans. Trench backfill shall be paid for per cubic meter of TRENCH
BACKFILL. The storm sewer removal and any necessary collars will not be paid for separately,
but shall be considered as included in the contract unit price for the various pay items involved
and no additional compensation will be allowed.
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REPAIRING UTILITY BORES

This work shall consist of repairing existing storm sewer damaged by a utility bore through the
storm sewer pipe at locations shown in the plans and as directed by the Engineer. This work
shall consist of storm sewer removal, utility adjustment, storm sewer and trench backfill.

It shall be the responsibility of the Contractor to identify the exact type, size, location, and owner
of the utility at the location of the conflict. If the utility is identified as a water service line or
sanitary sewer, the contractor shall adjust the utility in accordance with applicable Section of
Article 563.

The trench backfill and proposed storm sewer shall be completed in accordance with the
applicable sections of Articles 208 and 550 respectively of the Standard Specifications and as
directed by the Engineer.

The proposed storm sewer shall be paid for per meter STORM SEWER of the class, type, and
size shown in the plans. Trench backfill shall be paid for per cubic meter of TRENCH
BACKEFILL. The storm sewer removal and necessary collars and the necessary utility
adjustment will not be paid for separately, but shall be considered as included in the contract
unit price for the various pay items involved and no additional compensation will be allowed.

90632sp
STATUS OF UTILITIES TO BE ADJUSTED
The following utilities are involved in this project. The utility companies have provided the

estimated dates. Utility information provided is current as of August 25, 2005
Estimated Date

Name & Address Relocation
of Utility Type & Location Completed
Mr. Charles Spurgeon Industrial Sanitary-Not with-in jobsite Not required

* Danville Sanitary District
Grape Creek Rd

PO Box 724

Danville, IL 61832

(217) 442-3193

Mr. R. David Schnelle, Sanitary— throughout jobsite Not required
* City of Danville Proposed roadway lighting During Const.
17 W Main Plans pending

Danville, IL 61832-5705
(217) 431-2382
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Mr. Wayne Parrish

* Insight Communications
806 1/2 East Main St
Danville, IL 61832

(217) 443-8178

Mr. Dan Coon

* Ameren-IP

1112 West Anthony Drive
P.O. Box 17070

Urbana, IL 61803-7070
(217) 383-7212

Mob: (217) 778-0718

FAP Route 729
Section 34Z-4
Vermilion County

Contract 90632
Aerial along Buchanan Street Required
AR 91+546+/- Completed
Relocate 1 pole on Buchanan Street 10/2005
and bury aerial facilities - Permit 5-29617
Gas - throughout jobsite Required
Permit 5-29644 @ AR 90+320
Gas along Walnut Street on City ROW Required
Permit not required 12/31/2005
10” gas main at AR 91+205 is 30” deep
Below the proposed pavement at 12.7m Lt..
2” below proposed subbase. Call AmerenlP for
Amerenl|P inspector while working in the area.
Electric Vault manhole to be adjusted by Required
State contract.
Underground Electric Not Required

Toll Free J.U.L.I.LE. Telephone Number (800) 892-0123

* = Julie Member

STATUS OF UTILITIES TO BE ADJUSTED

The following utilities are involved in this project. The utility companies have provided the
estimated dates. Utility information provided is current as of August 25, 2005

Date
Name & Address

of Utility

Mr. Charles Cushwa
*SBC

816 Voorhees St.
Danville, IL 61832
(217) 443-7830

Mr. Cameren Alden

* Aqualllinois

1300 W Fairchild
Danville, IL 61832
217/443-8542 Ext 126

Estimated

Relocation
Type & Location Completed
Telephone- throughout jobsite Required
Telephone Vaults Not required
Bury aerial facilities at Buchanan — Required
Permit 5-29648 @ AR 91+547 Completed
Manholes to be adjusted by SBC. During const.
Install telephone to new TS control cabinet
at SW quadrant of Walnut and Main During const.
Water Main and services Required
Agreement Number UT 5-05-001 April 15, 2006

Install new 12” HDPE Water Main and services
under north sidewalk. Abandoned 6”,8”, and 10”
water main and services, under pavement, in place.
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Aqualllinois is installing a new 12” HDPE water main with services and laterals under the north
sidewalk. Aqualllinois will disconnect the abandoned water mains under the roadway. The to
be abandoned water main and laterals are shown on the plans. Proposed water main plans
under State permit number 5-29559 are available for review upon request. The new water main
locations are not shown in the plans. Portions of the abandoned water system may need to be
removed before installing the proposed storm sewers. Call Aqua lllinois before any removal.

Mr. Justin French Fiber optic conduits under north sidewalk Not required
* LightCore Lt. 90+268 to Lt. 90+480, AR 90+480, AR 91+464

14567 N. Outer Forty Rd. Conduits not locatable. Report any damage to

Suite 500 Lightcore for as-built information

Chesterfield, MO 63017 and future fiber placement.

(314) 880-1637 Per email dated 9/13/2005, “the Idot contractor

Mob: (636) 236-9354 would not be liable for any damages to Lightcore

facilities at this location.” , per Susan Grinnell
Information provided is the best estimate as of 10/21/2005.

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 102, 103, and Articles 105.07,
107.20, 107.31, and 108.02 of the Standard Specifications for Road and Bridge Construction
shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the
contractor. If any utility adjustments or relocations have not been completed by the above dates
specified and when required by the contractor's operations after these dates, the contractor
should notify the Engineer in writing. A request for an extension of time will be considered to
the extent the Contractor’s critical path schedule is affected.

Toll Free J.U.L.I.LE. Telephone Number (800) 892-0123
*=J.U.L.LLE. Member

AUTHORITY OF RAILROAD ENGINEER (BDE)
Effective: July 1, 2004
Revise Article 105.02 of the Standard Specifications to read:

“105.02 Authority of Railroad Engineer. Whenever the safety of railroad traffic is
concerned, the Railroad Engineer will have jurisdiction over safety measures to be taken and
his/her decision as to the methods, procedures, and measures used shall be final, and any and
all Contractors performing work near or about the railroad shall be governed by such decision.
Instructions to the Contractor by the Railroad Engineer will be given through the Engineer.
Work ordered as specified herein will be classified and paid for according to Article 104.02.
Work performed for the Contractor’'s convenience will not be paid for separately but shall be
considered as included in the contract.”

80128

COARSE AGGREGATE FOR TRENCH BACKEFILL, BACKFILL AND BEDDING (BDE)
| Effective: April 1, 2001 Revised: November 1, 2003
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Revise Article 208.02 of the Standard Specifications to read:

“208.02 Materials. Materials shall be according to the following Articles of Section 1000 —
Materials:

(2) Fine AGregate (NOTE 1) ... .. e 1003.04
(b) Coarse AQgregate (NOLE 2) ... ... e 1004.06

Note 1. The fine aggregate shall be moist to the satisfaction of the Engineer.
Note 2. The coarse aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first sentence of the second paragraph of subparagraph (b) in Article 208.03 of the
Standard Specifications to read:

"Any material meeting the requirements of Articles 1003.04 or 1004.06 which has been
excavated from the trenches shall be used for backfilling the trenches."

Add the following to the end of Article 542.02 of the Standard Specifications:

“(bb) Fine Aggregate (NOE 1)........u e 1003.04
(cc) Coarse Aggregate (NOte 2) ..o 1004.06

Note 1. The fine aggregate shall be moist to the satisfaction of the Engineer.
Note 2. The coarse aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first and second sentences of the second paragraph of subparagraph (a) of Article
542.04 of the Standard Specifications to read:

"The unstable and unsuitable material shall be removed to a depth determined by the
Engineer and for a width of one diameter (or equivalent diameter) of the pipe on each
side of the pipe culvert, and replaced with aggregate. Rock shall be removed to an
elevation 300 mm (1 ft) lower than the bottom of the pipe or to a depth equal to 40 mm/m
(1/2 in./ft) of ultimate fill height over the top of the pipe culvert, whichever is the greater
depth, and for a width as specified in (b) below, and replaced with aggregate.”

Revise the second paragraph of subparagraph (c) of Article 542.04 of the Standard
Specifications to read:

"Well compacted aggregate, at least 100 mm (4 in.) in depth below the pipe culvert, shall
be placed the entire width of the trench and for the length of the pipe culvert, except well
compacted impervious material shall be used for the outer 1 m (3 ft) at each end of the
pipe. When the trench has been widened by the removal and replacement of unstable
or unsuitable material, the foundation material shall be placed for a width not less than
the above specified widths on each side of the pipe. The aggregate and impervious
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material shall be approved by the Engineer and shall be compacted to the Engineer's
satisfaction by mechanical means."

Revise subparagraph (e) of Article 542.04 of the Standard Specifications to read:

"(e) Backfiling. As soon as the condition of the pipe culvert will permit, the entire
width of the trench shall be backfilled with aggregate to a height of at least the elevation
of the center of the pipe. The aggregate shall be placed longitudinally along the pipe
culvert, except at the outer 1 m (3 ft) at each end of the culvert which shall be backfilled
with impervious material. The elevation of the backfill material on each side of the pipe
shall be the same. The space under the pipe shall be completely filled. The aggregate
and impervious material shall be placed in 200 mm (8 in.) layers, loose measurement.
When using PVC, PE, or corrugated metal pipe, the aggregate shall be continued to a
height of at least 300 mm (1 ft) above the top of the pipe and compacted to a minimum
of 85 percent of standard lab density by mechanical means. When reinforced concrete
pipes are used and the trench is within 600 mm (2 ft) of the pavement structure, the
backfill shall be compacted to a minimum of 85 percent of standard lab density by
mechanical means.

When using PVC, PE, or corrugated metal pipe a minimum of 300 mm (1 ft) of cover
from the top of the pipe to the top of the subgrade will be required.

The installed pipe and its embedment shall not be disturbed when using movable trench
boxes and shields, sheet pile, or other trench protection.

The remainder of the trench shall be backfilled with select material, from excavation or
borrow, free from large or frozen lumps, clods or rock, meeting the approval of the
Engineer. The material shall be placed in layers not exceeding 200 mm (8 in.) in depth,
loose measurement and compacted to 95 percent of the standard laboratory density.
Compaction shall be obtained by use of mechanical tampers or with approved vibratory
compactors. Before compacting, each layer shall be wetted or dried to bring the
moisture content within the limits of 80 to 110 percent of optimum moisture content
determined according to AASHTO T 99 (Method C). All backfill material shall be
deposited in the trench or excavation in such a manner as not to damage the culvert.
The filling of the trench shall be carried on simultaneously on both sides of the pipe. The
Contractor may, at his/her expense, backfill the entire trench with aggregate in lieu of
select material. The aggregate shall be compacted to the satisfaction of the Engineer by
mechanical means.

The backfill material for all trenches and excavations made in the subgrade of the
proposed improvement, and for all trenches outside of the subgrade where the inner
edge of the trench is within 600 mm (2 ft) of the edge of the proposed pavement, curb,
gutter, curb and gutter, stabilized shoulder, or sidewalk shall be according to Section
208. The trench backfill material shall be compacted to a minimum of 85 percent of
standard lab density by mechanical means.

The Contractor may, at his/her expense, backfill the entire trench with controlled low
strength material meeting the approval of the Engineer.
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When the trench has been widened for the removal and replacement of unstable or
unsuitable material, the backfilling with aggregate and impervious material, will be
required for a width of at least the specified widths on each side of the pipe. The
remaining width of each layer may be backfilled with select material. Each 200 mm
(8 in.) layer for the entire trench width shall be completed before beginning the
placement of the next layer."

Revise subparagraph (b) of Article 542.05 of the Standard Specifications to read:

"(b) Embankment. Embankment extending to an elevation of 300 mm (1 ft) over the top of
the pipe shall be constructed according to Article 542.04(f), except the material up to the
elevation of the center of the pipe and extending to a width of at least 460 mm (18 in.) on
each side of the pipe, exclusive of the outer 1 m (3 ft) at each end of the pipe, shall
consist of aggregate. At the outer 1 m (3 ft) at each end of the culvert, impervious
material shall be used."

Add the following paragraph after the first paragraph of Article 542.10 of the Standard
Specifications:

“Trench backfill will be measured for payment according to Article 208.03.”

Add the following paragraph after the third paragraph of Article 542.11 of the Standard
Specifications:

“Trench backfill will be paid for according to Article 208.04.”
Add the following to of Article 550.02 of the Standard Specifications:

“(M)Fine Aggregate (NOE 2)........coo i 1003.04
(n) Coarse Aggregate (NOLE 3) ... ... e 1004.06

Note 2. The fine aggregate shall be moist to the satisfaction of the Engineer.
Note 3. The coarse aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first two sentences of the third paragraph of Article 550.04 of the Standard
Specifications to read:

"Well compacted, aggregate bedding material at least 100 mm (4 in.) in depth below the
pipe, shall be placed for the entire width of the trench and length of the pipe. The aggregate
shall be compacted to the satisfaction of the Engineer by mechanical means."

Revise Article 550.07 of the Standard Specifications to read:

"550.07 Backfilling. As soon as the condition of the pipe will permit, the entire width of the
trench shall be backfilled with aggregate to a height of at least the elevation of the center of the
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pipe. The aggregate shall be placed longitudinally along the pipe. The elevation of the backfill
material on each side of the pipe shall be the same. The space under the pipe shall be
completely filled. The aggregate backfill material shall be placed in 200 mm (8 in.) layers, loose
measurement and compacted to the satisfaction of the Engineer by mechanical means. When
using PVC pipe, the aggregate shall be continued to a height of at least 300 mm (12 in.) above
the top of the pipe.

The installed pipe and its embedment shall not be disturbed when using movable trench
boxes and shields, sheet pile, or other trench protection.

The remainder of the trench and excavation shall be backfilled to the natural line or finished
surface as rapidly as the condition of the sewer will permit. The backfill material shall consist of
suitable excavated material from the trench or of trench backfill as herein specified. All backfill
material shall be deposited in the trench or excavation in such a manner as not to damage the
sewer and shall be compacted to the satisfaction of the Engineer by mechanical means. The
filling of the trench shall be carried on simultaneously on both sides of the pipe.

The backfill material for trenches and excavation made in the subgrade of the proposed
improvement, and for all trenches outside of the subgrade where the inner edge of the trench is
within 600 mm (2 ft) of the edge of the proposed pavement, curb, gutter, curb and gutter,
stabilized shoulder or sidewalk shall be according to Section 208. The backfill material shall be
compacted to 85 percent of standard lab density by mechanical means.

All backfill material up to a height of 300 mm (1 ft) above the pipe shall be deposited in
uniform layers not exceeding 200 mm (8 in.) thick, loose measurement. The material in each
layer shall be compacted to the satisfaction of the Engineer by mechanical means. The
backfilling above this height shall be done according to Method 1, 2 or 3 as described below,
with the following exceptions.

When trench backfill or excavated material meeting the requirements of Section 208 is
required above the first 300 mm (1 ft) of the pipe, the layers shall not exceed 200 mm (8 in.).
Gradations CA6 or CA10 shall not be used with Method 2 or Method 3.

Method 1. The material shall be deposited in uniform layers not exceeding 300 mm (1 ft)
thick, loose measurement, and each layer shall be compacted to the satisfaction of the Engineer
by mechanical means.

Method 2. The material shall be deposited in uniform layers not exceeding 300 mm (1 ft)
thick, loose measurement, and each layer shall be either inundated or deposited in water.

Method 3. The trench shall be backfilled with loose material, and settlement secured by
introducing water through holes jetted into the backfill to a point approximately 600 mm (2 ft)
above the top of the pipe. The holes shall be spaced as directed by the Engineer but shall be
no farther than 2 m (6 ft) apart.

The water shall be injected at a pressure just sufficient to sink the holes at a moderate rate
of speed. The pressure shall be such that the water will not cut cavities in the backfill material
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nor overflow the surface. If water does overflow the surface, it shall be drained into the jetted
holes by means of shallow trenches.

Water shall be injected as long as it will be absorbed by the backfill material and until
samples taken from test holes in the trench show a satisfactory moisture content. The
Contractor shall bore the test holes not more than 15 m (50 ft) apart and at such other locations
in the trench designated by the Engineer. As soon as the watersoaking has been completed, all
holes shall be filled with soil and compacted by ramming with a tool approved by the Engineer.

Backfill material which has been watersoaked shall be allowed to settle and dry for at least
10 days before any surface course or pavement is constructed on it. The length of time may be
altered, if deemed desirable, by the Engineer. Where the inner edge of the trench is within
600 mm (2 ft) of the edge of the proposed pavement, curb, gutter, curb and gutter, stabilized
shoulder or sidewalk, the provisions of this paragraph shall also apply.

At the end of the settling and drying period, the crusted top of the backfill material shall be
scarified and, if necessary, sufficient backfill material added, as specified in Method 1, to
complete the backfilling operations.

The method used for backfilling and compacting the backfill material shall be the choice of
the Contractor. If the method used does not produce results satisfactory to the Engineer, the
Contractor will be required to alter or change the method being used so the resultant backfill will
be satisfactory to the Engineer. Should the Contractor be required to alter or change the
method being used, no additional compensation will be allowed for altering or changing the
method.

The Contractor may, at his/her expense, backfill the entire trench with controlled low
strength material meeting the approval of the Engineer.

When sheeting and bracing have been used, sufficient bracing shall be left across the
trench as the backfilling progresses to hold the sides firmly in place without caving or
settlement. This bracing shall be removed as soon as practicable. Any depressions which may
develop within the area involved in the construction operation due to settlement of the backfilling
material shall be filled in a manner approved by the Engineer.

When the Contractor constructs the trench with sloped or benched sides according to Article
550.04, backfilling for the full width of the excavation shall be as specified, except no additional
compensation will be allowed for trench backfill material required outside the vertical limits of the
specified trench width.

Whenever excavation is made for installing sewer pipe across earth shoulders or private
property, the topsoil disturbed by excavation operations shall be replaced as nearly as possible
in its original position, and the whole area involved in the construction operations shall be left in
a neat and presentable condition.

When using any PVC pipe, the pipe shall be backfilled with aggregate to 300 mm (1 ft) over

the top of the pipe and compacted to a minimum of 85 percent of standard lab density by
mechanical means.
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When reinforced concrete pipes are used and the trench is within 600 mm (2 ft) of the
pavement structure, the backfill shall be compacted to a minimum of 85 percent of standard lab
density by mechanical means.

Deflection Testing for Storm Sewers. All PVC storm sewers will be tested for deflection not
less than 30 days after the pipe is installed and the backfill compacted.

For PVC storm sewers with diameters 600 mm (24 in.) or smaller, a mandrel drag shall be
used for deflection testing. For PVC storm sewers with diameters over 600 mm (24 in.),
deflection measurements other than by a mandrel drag shall be used.

Where the mandrel is used, the mandrel shall be furnished by the Contractor and pulled by
hand through the pipeline with a suitable rope or cable connected to each end. Winching or
other means of forcing the deflection gauge through the pipeline will not be allowed.

The mandrel shall be of a shape similar to that of a true circle enabling the gauge to pass
through a satisfactory pipeline with little or no resistance. The mandrel shall be of a design to
prevent it from tipping from side to side and to prevent debris build-up from occurring between
the channels of the adjacent fins or legs during operation. Each end of the core of the mandrel
shall have fasteners to which the pulling cables can be attached. The mandrel shall have 9,
various sized fins or legs of appropriate dimension for various diameter pipes. Each fin or leg
shall have a permanent marking that states its designated pipe size and percent of deflection
allowable.

The outside diameter of the mandrel shall be 95 percent of the base inside diameter, where
the base inside diameter is:

For all PVC pipe (as defined using ASTM D 3034 methodology):

If the pipe is found to have a deflection greater than specified, that pipe section shall be
removed, replaced, and retested."

Revise subparagraph (c) of Article 1003.04 of the Standard Specifications to read:
"(c) Gradation. The fine aggregate gradation shall be as follows:
Backfill, bedding and trench backfill for pipe culverts and storm sewers FA 1, FA 2, FA 6, or FA 21
Porous granular embankment and backfill, french drains, and sand backfill for

underdrains FA 1, FA 2, or FA20 (Note 1)

Note 1: For FA 1, FA 2, and FA 20 the percent passing the 75 [Im (No. 200) sieve shall
be2+2"

Revise the title of Article 1004.06 of the Standard Specifications to read:

"Coarse Aggregate for Blotter, Embankment, Backfill, Trench Backfill, French Drains,
and Bedding."

42



FAP Route 729
Section 34Z-4
Vermilion County
Contract 90632

Add the following to the end of subparagraph (c) of Article 1004.06 of the Standard
Specifications:

"Backfill, bedding, and trench backfill for pipe culverts and storm sewers CA 6, CA 10, and CA 18"
80051
CONCRETE ADMIXTURES (BDE)

Effective: January 1, 2003
Revised: July 1, 2004

Revise Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. Except as specified, the use of admixtures to increase the workability or to
accelerate the hardening of the concrete will be permitted only when approved in writing
by the Engineer. The Department will maintain an Approved List of Concrete
Admixtures. When the Department permits the use of a calcium chloride accelerator, it
shall be according to Article 442.02, Note 5.

When the atmosphere or concrete temperature is 18 °C (65 °F) or higher, a retarding
admixture meeting the requirements of Article 1021.03 shall be used in the Class BD
Concrete and portland cement concrete bridge deck overlays. The amount of retarding
admixture to be used will be determined by the Engineer. The proportions of the
ingredients of the concrete shall be the same as without the retarding admixture except
that the amount of mixing water shall be reduced, as may be necessary, in order to
maintain the consistency of the concrete as required. In addition, a high range water-
reducing admixture shall be used in Class BD Concrete. The amount of high range
water-reducing admixture will be determined by the Engineer. At the option of the
Contractor, a water-reducing admixture may be used. Type | cement shall be used.

For Class PC and PS Concrete, a retarding admixture may be added to the concrete
mixture when the concrete temperature is 18 °C (65 °F) or higher. Other admixtures
may be used when approved by the Engineer, or if specified by the contract. If an
accelerating admixture is permitted by the Engineer, it shall be the non-chloride type.

At the Contractor’s option, admixtures in addition to an air-entraining admixture may be
used for Class PP-1 concrete. The accelerator shall be the non-chloride type. If a
water-reducing or retarding admixture is used, the cement factor may be reduced a
maximum 18 kg/cu m (0.30 hundredweight/cu yd). If a high range water-reducing
admixture is used, the cement factor may be reduced a maximum 36 kg/cu m
(0.60 hundredweight/cu yd). Cement factor reductions shall not be cumulative when
using multiple admixtures. An accelerator shall always be added prior to a high range
water-reducing admixture, if both are used.

If Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1
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concrete, a water-reducing or high range water-reducing admixture shall be used.
However, the cement factor shall not be reduced if a water-reducing, retarding, or high
range water-reducing admixture is used. In addition, an accelerator shall not be used.

For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high range
water-reducing admixture shall be used, in addition to the air-entraining admixture. For
Class PP-3 concrete, the non-chloride accelerator shall be calcium nitrite.

For Class PP-2 or PP-3 concrete, the Contractor has the option to use a water-reducing
admixture. A retarding admixture shall not be used unless approved by the Engineer. A
water-reducing, retarding, or high range water-reducing admixture shall not be used to
reduce the cement factor.

When the air temperature is less than 13 °C (55 °F) for Class PP-1 or PP-2 concrete, the
non-chloride accelerator shall be calcium nitrite.

For Class PP-4 concrete, a high range water-reducing admixture shall be used in
addition to the air-entraining admixture. The Contractor has the option to use a water-
reducing admixture. An accelerator shall not be used. For stationary or truck mixed
concrete, a retarding admixture shall be used to allow for haul time. The Contractor has
the option to use a mobile portland cement concrete plant according to Article 1103.04,
but a retarding admixture shall not be used unless approved by the Engineer. A water-
reducing, retarding, or high range water-reducing admixture shall not be used to reduce
the cement factor.

If the Department specifies a calcium chloride accelerator for Class PP-1 concrete, the
maximum chloride dosage shall be 1.0 L (1.0 quart) of solution per 45 kg (100 Ib) of
cement. The dosage may be increased to a maximum 2.0 L (2.0 quarts) per 45 kg
(100 Ib) of cement if approved by the Engineer. If the Department specifies a calcium
chloride accelerator for Class PP-2 concrete, the maximum chloride dosage shall be
1.3L (1.3 quarts) of solution per 45kg (100 Ib) of cement. The dosage may be
increased to a maximum 2.6 L (2.6 quarts) per 45 kg (100 Ib) of cement if approved by
the Engineer.

For Class PV, MS, SI, RR, SC and SH concrete, at the option of the Contractor, or when
specified by the Engineer, a water-reducing admixture or a retarding admixture may be
used. The amount of water-reducing admixture or retarding admixture permitted will be
determined by the Engineer. The air-entraining admixture and other admixtures shall be
added to the concrete separately, and shall be permitted to intermingle only after they
have separately entered the concrete batch. The sequence, method and equipment for
adding the admixtures shall be approved by the Engineer. The water-reducing
admixture shall not delay the initial set of the concrete by more than one hour. Type |
cement shall be used.

When a water-reducing admixture is added, a cement factor reduction of up to

18 kg/cu m (0.30 hundredweight/cu yd), from the concrete designed for a specific slump
without the admixture, will be permitted for Class PV, MS, SI, RR, SC and SH concrete.
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When an approved high range water-reducing admixture is used, a cement factor
reduction of up to 36 kg/cu m (0.60 hundredweight/cu yd), from a specific water
cement/ratio without the admixture, will be permitted based on a 14 percent minimum
water reduction. This is applicable to Class PV, MS, SI, RR, SC and SH concrete. A
cement factor below 320 kg/cu m (5.35 hundredweight/cu yd) will not be permitted for
Class PV, MS, SI, RR, SC and SH concrete. A cement factor reduction will not be
allowed for concrete placed underwater. Cement factor reductions shall not be
cumulative when using multiple admixtures.

For use of admixtures to control concrete temperature, refer to Articles 1020.14(a) and
1020.14(b).

The maximum slumps given in Table 1 may be increased to 175 mm (7 in.) when a high
range water-reducing admixture is used for all classes of concrete except Class PV and
PP.”

Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES”

1021.01  General. Admixtures shall be furnished in liquid form ready for use. The
admixtures may be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable to the satisfaction of the Engineer as to manufacturer and trade name of
the material they contain.

Prior to inclusion of a product on the Department’s Approved List of Concrete Admixtures,
the manufacturer shall submit a report prepared by an independent laboratory accredited by the
AASHTO Accreditation Program. The report shall show the results of physical tests conducted
no more than five years prior to the time of submittal, according to applicable specifications.

Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer’s option,
the cement content for all required tests shall either be according to applicable specifications or
335 kg/cu m (5.65 cwt/cu yd). Compressive strength test results for six months and one year
will not be required.

In addition to the report, the manufacturer shall submit AASHTO T 197 water content and
set time test results on the standard cement used by the Department. The test and reference
concrete mixture shall contain a cement content of 335 kg/cum (5.65 cwt/cuyd). The
manufacturer may select their lab or an independent lab to perform this testing. The laboratory
is not required to be accredited by the AASHTO Accreditation Program.

Prior to the approval of an admixture, the Engineer may conduct all or part of the applicable
tests on a sample that is representative of the material to be furnished. The test and reference
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concrete mixtures tested by the Engineer will contain a cement content of 335 kg/cu m
(5.65 cwt/cu yd). For freeze-thaw testing, the Department will perform the test according to
lllinois Modified AASHTO T 161, Procedure B.

The manufacturer shall include in the submittal the following information according to ASTM
C 494; the average and manufacturing range of specific gravity, the average and manufacturing
range of solids in the solution, and the average and manufacturing range of pH. The submittal
shall also include an infrared spectrophotometer trace no more than five years old.

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by the AASHTO Accreditation Program.

All admixtures, except chloride-based accelerators, shall contain no more than 0.3 percent
chloride by mass (weight).

1021.02 Air-Entraining Admixtures. Air-entraining admixtures shall conform to the
requirements of AASHTO M 154.

If the manufacturer certifies that the air-entraining admixture is an aqueous solution of Vinsol
resin that has been neutralized with sodium hydroxide (caustic soda), testing for compliance
with the requirements may be waived by the Engineer. In the certification, the manufacturer
shall show complete information with respect to the formulation of the solution, including the
number of parts of Vinsol resin to each part of sodium hydroxide. Before the approval of its use
is granted, the Engineer will test the solution for its air-entraining quality in comparison with a
solution prepared and kept for that purpose.

1021.03 Retarding and Water-Reducing Admixtures. The admixture shall comply with the
following requirements:

(a) The retarding admixture shall comply with the requirements of AASHTO M 194, Type B
(retarding) or Type D (water-reducing and retarding).

(b) The water-reducing admixture shall comply with the requirements of AASHTO M 194,
Type A.

(c) The high range water-reducing admixture shall comply with the requirements of
AASHTO M 194, Type F (high range water-reducing) or Type G (high range water-
reducing and retarding).

When a Type F or Type G high range water-reducing admixture is used, water-cement
ratios shall be a minimum of 0.32.

Type F or Type G admixtures may be used, subject to the following restrictions:

For Class MS, SI, RR, SC and SH concrete, the water-cement ratio shall be a
maximum of 0.44.
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The Type F or Type G admixture shall be added at the jobsite unless otherwise
directed by the Engineer. The initial slump shall be a minimum of 40 mm (1 1/2 in.)
prior to addition of the Type F or Type G admixture, except as approved by the
Engineer.

When a Type F or Type G admixture is used, retempering with water or with a Type
G admixture will not be allowed. An additional dosage of a Type F admixture, not to
exceed 40 percent of the original dosage, may be used to retemper concrete once,
provided set time is not unduly affected. A second retempering with a Type F
admixture may be used for all classes of concrete except Class PP and SC, provided
that the dosage does not exceed the dosage used for the first retempering, and
provided that the set time is not unduly affected. No further retempering will be
allowed.

Air tests shall be performed after the addition of the Type F or Type G admixture.

1021.04 Set Accelerating Admixtures. The admixture shall comply with the requirements
of AASHTO M 194, Type C (accelerating) or Type E (water reducing and accelerating)”

80094

CURING AND PROTECTION OF CONCRETE CONSTRUCTION (BDE)
Effective: January 1, 2004 Revised: November 1, 2005

Revise the second and third sentences of the eleventh paragraph of Article 503.06 of the
Standard Specifications to read:

“Forms on substructure units shall remain in place at least 24 hours. The method of form
removal shall not result in damage to the concrete.”

Delete the twentieth paragraph of Article 503.22 of the Standard Specifications.

Revise the “Unit Price Adjustments” table of Article 503.22 of the Standard Specifications to
read:
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“UNIT PRICE ADJUSTMENTS
Percent
Type of Construction Adjustment
in Unit Price

For concrete in substructures, culverts (having a waterway
opening of more than 1 sq m (10 sq ft)), pump houses, and
retaining walls (except concrete pilings, footings and
foundation seals):

When protected by:

Protection Method Il 115%

Protection Method | 110%
For concrete in superstructures:

When protected by:

Protection Method Il 123%

Protection Method | 115%
For concrete in footings:

When protected by:

Protection Method |, Il or Ill 107%
For concrete in slope walls:

When protected by:

Protection Method | 107%”

Delete the fourth paragraph of Article 504.05(a) of the Standard Specifications.

Revise the second and third sentences of the fifth paragraph of Article 504.05(a) of the
Standard Specifications to read:

“All test specimens shall be cured with the units according to Article 1020.13.”
Revise the first paragraph of Article 504.06(c)(6) of the Standard Specifications to read:

“Curing and Low Air Temperature Protection. The curing and protection for precast,
prestressed concrete members shall be according to Article 1020.13 and this Article.”

Revise the first sentence of the second paragraph of Article 504.06(c)(6) of the Standard
Specifications to read:

“For curing, air vents shall be in place and shall be so arranged that no water can
enter the void tubes during the curing of the members.”

Revise the first sentence of the third paragraph of Article 504.06(c)(6) of the Standard
Specifications to read:

“As soon as each member is finished, the concrete shall be covered with curing
material according to Article 1020.13.”

Revise the eighth paragraph of Article 504.06(c)(6) of the Standard Specifications to read:

“The prestressing force shall not be transferred to any member before the concrete
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has attained the compressive strength of 28,000 kPa (4000 psi) or other higher
compressive release strength specified on the plans, as determined from tests of
150 mm (6 in.) by 300 mm (12 in.) cylinders cured with the member according to
Article 1020.13. Members shall not be shipped until 28-day strengths have been
attained and members have a yard age of at least 4 days.”

Delete the third paragraph of Article 512.03(a) of the Standard Specifications.

Delete the last sentence of the second paragraph of Article 512.04(d) of the Standard
Specifications.

Revise the “Index Table of Curing and Protection of Concrete Construction” table of Article
1020.13 of the Standard Specifications to read:
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“INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION
CURING
TYPE OF CONSTRUCTION CURING METHODS PERIOD LOW AIR TEMPERATURE
DAYS PROTECTION METHODS
Cast-in-Place Concrete: "
Pavement
Shoulder 1020.13(a)(1)(2)(3)4)(5) ¥* 3 1020.13(c)
Base Course
Base Course Widening 1020.13(a)(1)(2)(3)4)55) '? 3 1020.13(c)
Driveway
Median
Curb
Gutter 1020.13(a)(1)(2)(3)4)(5) “® 3 1020.13(c) '
Curb and Gutter
Sidewalk
Slope Wall
Paved Ditch
Catch Basin
Manhole 1020.13(a)(1)(2)(3)(4)5) ¥ 3 1020.13(c)
Inlet
\Valve Vault
Pavement Patching 1020.13(a)(1)(2)(3)4)5) ¥ 3% 1020.13(c)
Pavement Replacement 1020.13(a)(1)(2)(3)4)55) '? 3 442.06(h) and 1020.13(c)
Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c)
Piles 1020.13(a)(3)(5) 7 1020.13(e)(1)(2)(3)
Footings
Foundation Seals 1020.13(a)(1)(2)(3)4)(5) V® 7 1020.13(e)(1)(2)(3)
Substructure 1020.13(@)(1)(2)3)4)5) """ 7 1020.13(e)(1)(2)(3)
Superstructure (except deck) 1020.13(a)(1)(2)(3)(5) & 7 1020.13(e)(1)(2)
Deck 1020.13(a)(5) 7 1020.13(e)(1)(2) "
Retaining Walls 1020.13(@)(1N)()3)4)5B) " 7 1020.13(e)(1)(2)
Pump Houses 1020.13(a)(1)2)3)4)5B) " 7 1020.13(e)(1)(2)
Culverts 1020.13(a)(1)(2)(3)4)(5) ¥® 7 1020.13(e)(1)(2) ¥
Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c)
Precast Concrete: "
Bridge Beams
Piles
Bridge Slabs 1020.13(a)(3)(5) ¥ " As required. '¥ 504.06(c)(6), 1020.13(e)(2) '
Nelson Type Structural Member
All Other Precast Items 1020.13(a)(3)(4)(5) ¥ ¥ As required. ' 504.06(c)(6), 1020.13(e)(2) "
Precast, Prestressed Concrete: "
All ltems 1020.13(a)(3)(5) ¥ " Until  strand504.06(c)(6), 1020.13(e)(2) "
tensioning is
released. "

Notes-General:
1/ Type |, membrane curing only
2/ Type ll, membrane curing only
3/ Type lll, membrane curing only

4/ Type |, Il and Il membrane curing
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Membrane curing will not be permitted between November 1 and April 15.

The use of water to inundate footings, foundation seals or the bottom slab of culverts is permissible when
approved by the Engineer, provided the water temperature can be maintained at 7 °C ( 45 °F) or higher.

Asphalt Emulsion for Waterproofing may be used in lieu of other curing methods when specified and
permitted according to Article 503.18.

On non-traffic surfaces which receive protective coat according to Article 503.19, a linseed oil emulsion
curing compound may be used as a substitute for protective coat and other curing methods. The linseed
emulsion curing compound will be permitted between April 16 and October 31 of the same year, provided it
is applied with a mechanical sprayer according to Article 1101.09 (b), and meets the material requirements
of Article 1022.07.

Steam curing (heat and moisture) is acceptable and shall be accomplished by the method specified in Article
504.06(c)(6).

A moist room according to AASHTO M 201 is acceptable for curing.

If curing is required and interrupted because of form removal for cast-in-place concrete items, precast
concrete products, or precast prestressed concrete products, the curing shall be resumed within two hours
from the start of the form removal.

Curing maintained only until opening strength is attained, with a maximum curing period of three days.

The curing period shall end when the concrete has attained the mix design strength. The producer has the
option to discontinue curing when the concrete has attained 80 percent of the mix design strength or after
seven days. All strength test specimens shall remain with the units and shall be subjected to the same
curing method and environmental condition as the units, until the time of testing.

The producer shall determine the curing period or may elect to not cure the product. All strength test
specimens shall remain with the units and shall be subjected to the same curing method and environmental
condition as the units, until the time of testing.

The producer has the option to continue curing after strand release.

When structural steel or structural concrete is in place above slope wall, Article 1020.13(c) shall not apply.
The protection method shall be according to Article 1020.13(e)(1).

When Article 1020.13(e)(2) is used to protect the deck, the housing may enclose only the bottom and sides.
The top surface shall be protected according to Article 1020.13(e)(1).

For culverts having a waterway opening of 1 sq m (10 sq ft) or less, the culverts may be protected according
to Article 1020.13(e)(3).

The seven day protection period in the first paragraph of Article 1020.13(e)(2) shall not apply. The
protection period shall end when curing is finished. For the third paragraph of Article 1020.13(e)(2), the
decrease in temperature shall be according to Article 504.06(c)(6).”

e following to Article 1020.13(a) of the Standard Specifications:

“(5) Wetted Cotton Mat Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with dry cotton mats. The cotton mats shall
be placed in a manner which will not mar the concrete surface. A texture resulting
from the cotton mat material is acceptable. The cotton mats shall then be wetted
immediately and thoroughly soaked with a gentle spray of water. For bridge decks, a
foot bridge shall be used to place and wet the cotton mats.

51



FAP Route 729
Section 34Z-4
Vermilion County
Contract 90632

The cotton mats shall be maintained in a wetted condition until the concrete has
hardened sufficiently to place soaker hoses without marring the concrete surface.
The soaker hoses shall be placed on top of the cotton mats at a maximum 1.2 m
(4 ft) spacing. The cotton mats shall be kept wet with a continuous supply of water
for the remainder of the curing period. Other continuous wetting systems may be
used if approved by the Engineer.

After placement of the soaker hoses, the cotton mats shall be covered with white
polyethylene sheeting or burlap-polyethylene blankets.

For construction items other than bridge decks, soaker hoses or a continuous wetting
system will not be required if the alternative method keeps the cotton mats wet.
Periodic wetting of the cotton mats is acceptable.

For areas inaccessible to the cotton mats on bridge decks, curing shall be according
to Article 1020.13(a)(3).”

Revise the first paragraph of Article 1020.13(c) of the Standard Specifications to read:

“Protection of Portland Cement Concrete, Other Than Structures, From Low Air
Temperatures. When the official National Weather Service forecast for the construction
area predicts a low of 0 °C (32 °F), or lower, or if the actual temperature drops to 0 °C
(32 °F), or lower, concrete less than 72 hours old shall be provided at least the following
protection:”

Delete Article 1020.13(d) and Articles 1020.13(d)(1),(2),(3),(4) of the Standard Specifications.
Revise the first five paragraphs of Article 1020.13(e) of the Standard Specifications to read:

“Protection of Portland Cement Concrete Structures From Low Air Temperatures. When
the official National Weather Service Forecast for the construction area predicts a low
below 7 °C (45 °F), or if the actual temperature drops below 7 °C (45 °F), concrete less
than 72 hours old shall be provided protection. Concrete shall also be provided
protection when placed during the winter period of December 1 through March 15.
Concrete shall not be placed until the materials, facilities, and equipment for protection
are approved by the Engineer.

When directed by the Engineer, the Contractor may be required to place concrete during
the winter period. If winter construction is specified, the Contractor shall proceed with
the construction, including concrete, excavation, pile driving, steel erection, and all
appurtenant work required for the complete construction of the item, except at times
when weather conditions make such operations impracticable.

Regardless of the precautions taken, the Contractor shall be responsible for protection of

the concrete placed and any concrete damaged by cold temperatures shall be removed
and replaced at no additional cost to the Department.”
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Add the following at the end of the third paragraph of Article 1020.13(e)(1) of the Standard
Specifications:

“The Contractor shall provide means for checking the temperature of the surface of
the concrete during the protection period.”

Revise the second sentence of the first paragraph of Article 1020.13(e)(2) of the Standard
Specifications to read:

“The Contractor shall provide means for checking the temperature of the surface of
the concrete or air temperature within the housing during the protection period.”

Delete the last sentence of the first paragraph of Article 1020.13(e)(3) of the Standard
Specifications.

Add the following Article to Section 1022 of the Standard Specifications:

“1022.06 Cotton Mats. Cotton mats shall consist of a cotton fill material, minimum
400 g/sqm (11.8 oz/sqyd), covered with unsized cloth or burlap, minimum 200 g/sqm
(5.9 oz/sq yd), and be tufted or stitched to maintain stability.

Cotton mats shall be in a condition satisfactory to the Engineer. Any tears or holes in the
mats shall be repaired.”

Add the following Article to Section 1022 of the Standard Specifications:

“1022.07 Linseed Oil Emulsion Curing Compound. Linseed oil emulsion curing
compound shall be composed of a blend of boiled linseed oil and high viscosity, heavy bodied
linseed oil emulsified in a water solution. The curing compound shall meet the requirements of

| a Type | according to Article 1022.01, except the drying time requirement will be waived. The oil
phase shall be 50 + 4 percent by volume. The oil phase shall consist of 80 percent by mass
(weight) boiled linseed oil and 20 percent by mass (weight) Z-8 viscosity linseed oil. The water
phase shall be 50 £ 4 percent by volume.”

Revise Article 1020.14 of the Standard Specifications to read:

“1020.14 Temperature Control for Placement. Temperature control for concrete
| placement shall be according to the following.

(a) Temperature Control other than Structures. The temperature of the concrete
immediately before placement shall be a minimum of 10 °C (50 °F) and a maximum of
32 °C (90 °F). Aggregates and/or water shall be heated or cooled as necessary to
produce concrete within these temperature limits.

When the temperature of the plastic concrete reaches 30 °C (85 °F), an approved
retarding admixture shall be used or the approved water reducing admixture in use shall
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have its dosage increased by 50 percent over the dosage recommended on the
Department’s Approved List of Concrete Admixtures for the temperature experienced.
The amount of retarding admixture to be used will be determined by the Engineer. This
requirement may be waived by the Engineer when fly ash compensated mixtures are
used.

Plastic concrete temperatures up to 35 °C (96 °F), as placed, may be permitted provided
job site conditions permit placement and finishing without excessive use of water on
and/or overworking of the surface. The occurrence within 24 hours of unusual surface
distress shall be cause to revert to a maximum 32 °C (90 °F) plastic concrete
temperature.

Concrete shall not be placed when the air temperature is below 5 °C (40 °F) and falling
or below 2 °C (35 °F), without permission of the Engineer. When placing of concrete is
authorized during cold weather, the Engineer may require the water and/or the
aggregates to be heated to between 20 °C (70 °F) and 65 °C (150 °F). The aggregates
may be heated by either steam or dry heat prior to being placed in the mixer. The
apparatus used shall heat the mass uniformly and shall be so arranged as to preclude
the possible occurrence of overheated areas which might damage the materials. No
frozen aggregates shall be used in the concrete.

For pavement patching, refer to Article 442.06(e) for additional information on
temperature control for placement.

(b) Temperature Control for Structures. The temperature of the concrete, as placed in the
forms, shall be a minimum of 10 °C (50 °F) and a maximum of 32 °C (90 °F).
Aggregates and/or water shall be heated or cooled as necessary to produce concrete
within these temperature limits. When insulated forms are used, the temperature of the
concrete mixture shall not exceed 25 °C (80 °F). If the Engineer determines that heat of
hydration might cause excessive temperatures in the concrete, the concrete shall be
placed at a temperature between 10 °C (50 °F) and 15 °C (60 °F). When concrete is
placed in contact with previously placed concrete, the temperature of the concrete may
be increased as required to offset anticipated heat loss.

Concrete shall not be placed when the air temperature is below 7 °C (45 °F) and falling
or below 4 °C (40 °F), without permission of the Engineer. When placing of concrete is
authorized during cold weather, the Engineer may require the water and/or the
aggregates to be heated to between 20 °C (70 °F) and 65 °C (150 °F). The aggregates
may be heated by either steam or dry heat prior to being placed in the mixer. The
apparatus used shall heat the mass uniformly and shall be so arranged as to preclude
the possible occurrence of overheated areas which might damage the materials. No
frozen aggregates shall be used in the concrete.

When the temperature of the plastic concrete reaches 30 °C (85 °F), an approved
retarding admixture shall be used or the approved water reducing admixture in use shall
have its dosage increased by 50 percent over the dosage recommended on the
Department’s Approved List of Concrete Admixtures for the temperature experienced.
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The amount of retarding admixture to be used will be determined by the Engineer. This
requirement may be waived by the Engineer when fly ash compensated mixtures are
used.

(c) Temperature. The concrete temperature shall be determined according to ASTM
C 1064.”

80114

DETECTABLE WARNINGS (BDE)
Effective: August 1, 2005

Replace Articles 424.08 — 424.12 of the Standard Specifications with the following:
“424.08 Curb Ramps. Curb ramps shall be constructed according to the Americans with
Disabilities Act Accessibility Guidelines (ADAAG), the lllinois Accessibility Code, and as shown

on the plans.

Curb ramps shall be constructed to the same thickness as the adjacent sidewalk with a
minimum thickness of 100 mm (4 in.).

424.09 Detectable Warnings. Detectable warnings shall consist of a surface of truncated
domes meeting the requirements of the ADAAG and the details shown on the plans.

Detectable warnings shall be installed at curb ramps, medians and pedestrian refuge
islands, at-grade railroad crossings, transit platform edges, and other locations where
pedestrians are required to cross a hazardous vehicular way. Detectable warnings shall also be
installed at alleys and commercial entrances when permanent traffic control devices are
present. The installation shall be an integral part of the walking surface and only the actual
domes shall project above the walking surface.

The product or method used for installing detectable warnings shall come with the following
documents which shall be given to the Engineer prior to use.

(a) Manufacturer’s certification stating the product is fully compliant with the ADAAG.
(b) Manufacturer’s five year warranty.

(c) Manufacturer’'s specifications stating the required materials, equipment, and installation
procedures.

Products that are colored shall be colored their entire thickness.

The materials, equipment, and installation procedures used shall be according to the
manufacturer’s specifications.
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424.10 Backfill. After the concrete has been cured, the spaces along the edges of the
sidewalk and ramps shall be backfilled with approved material. The material shall be
compacted until firm and the surface neatly graded.

424.11 Disposal of Surplus Material. Surplus or waste material shall be disposed of
according to Article 202.03.

424.12 Method of Measurement. This work will be measured for payment in place and
the area computed in square meters (square feet). Curb ramps will be measured for payment
as sidewalk. No deduction will be made for detectable warnings located within the ramp.

Detectable warnings will be measured for payment in place and the area computed in
square meters (square feet).

Earth excavation will be measured for payment according to Article 202.07.

424.13 Basis of Payment. This work will be paid for at the contract unit price per square
meter (square foot) for PORTLAND CEMENT CONCRETE SIDEWALK, of the thickness
specified.

Detectable warnings will be paid for at the contract unit price per square meter (square foot)
for DETECTABLE WARNINGS.

Earth excavation will be paid for according to Article 202.08.”
80146

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION
Effective: September 1, 2000 Revised: June 22, 2005

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the DBE Directory or most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100% state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100% state-funded
contracts will not be credited toward fulfilling the Department's annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.
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CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE firms
performing work called for in this contract is eligible to be credited toward fulfillment of the
Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 6.00% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set forth
in this Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the DBE Directory as a reference source
for DBE companies certified by the Department. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.state.il.us.
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BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven (7)
working days after the date of letting. To meet the seven (7) day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven (7) working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven (7) working days if the bidder intends to rely upon mailing or delivery to satisfy
the submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Utilization Plan if it does not meet the seven (7) day
submittal requirement and the bid will be declared not responsive. In the event the bid is
declared not responsive due to a failure to submit a Plan or failure to comply with the
bidding procedures set forth herein, the Department may elect to cause the forfeiture of
the penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
bidder to submit a Utilization Plan at any time for award consideration or to extend the
time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Ultilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;
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(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan
must also include a clear identification of the portion of the work to be performed by
the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIl of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five (5) working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100% goal credit for that portion of the work performed by the
DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE firm does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100% goal credit for that portion of the total dollar
value of the contract equal to the distinct, clearly defined portion of the work performed
by the DBE’s own forces.

(c) DBE as a subcontractor: 100% goal credit for the work of the subcontract performed by
the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE firm does not count toward the DBE goal.

(d) DBE as a trucker: 100% goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
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trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier:

(1) 60% goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100% goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100% credit for the value of reasonable fees and commissions for the procurement
of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
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additional good faith efforts that the bidder could take. The notification will designate a
five (5) working day period during which the bidder shall take additional efforts. The
bidder is not limited by a statement of additional efforts, but may take other action
beyond any stated additional efforts in order to obtain additional DBE commitments. The
bidder shall submit an amended Utilization Plan if additional DBE commitments to meet
the contract goal are secured. If additional DBE commitments sufficient to meet the
contract goal are not secured, the bidder shall report the final good faith efforts made in
the time allotted. All additional efforts taken by the bidder will be considered as part of
the bidder's good faith efforts. If the bidder is not able to meet the goal after taking
additional efforts, the Department will make a pre-final determination of the good faith
efforts of the bidder and will notify the designated responsible company official of the
reasons for an adverse determination.

(c) The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five (5) working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten (10) working days after receipt of the
request for reconsideration, explaining the basis for finding that the bidder did or did not
meet the goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.
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(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springdfield, Illinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau and provide a full accounting of the efforts undertaken to obtain
substitute DBE participation. The Bureau will evaluate the good faith efforts in light of all
circumstances surrounding the performance status of the contract, and determine
whether the contract goal should be amended.

(c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefor to the DBE by the Contractor, but not later than thirty (30)
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Report on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the Report shall indicate whether a disagreement as to the
payment required exists between the Contractor and the DBE or if the Contractor
believes that the work has not been satisfactorily completed. If the Contractor does not
have the full amount of work indicated in the Utilization Plan performed by the DBE
companies indicated in the Plan, the Department will deduct from contract payments to
the Contractor the amount of the goal not achieved as liquidated and ascertained
damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.
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(e) Notwithstanding any other provision of the contract, including but not limited to Article
109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

80029
EPOXY COATING ON REINFORCEMENT (BDE)

Effective: April 1, 1997
Revised: January 1, 2003

For work outside the limits of bridge approach pavement, all references to epoxy coating in the

Highway Standards and Standard Specifications for reinforcement, tie bars and chair supports
will not apply for pavement, shoulders, curb, gutter, combination curb and gutter and median.

31578

EPOXY PAVEMENT MARKING (BDE)
Effective: January 1, 2001 Revised: August 1, 2003

Revise Article 1095.04(b) of the Standard Specifications to read:

“(b) The Epoxide Value (WPE) of Component A shall be tested according to ASTM D 1652
on a pigment free basis. The WPE shall not vary more than plus or minus 50 units of the
qualification samples.”

Revise Article 1095.04(c) of the Standard Specifications to read:

“(c) The Total Amine Value of Component B shall be tested according to ASTM D 2074. The
Total Amine Value shall not vary more than plus or minus 50 units of the qualification
samples.”

Revise Article 1095.04(g) of the Standard Specifications to read:

“(g) The epoxy pavement marking material, when mixed in the proper mix ratio and applied
at 0.35 mm to 0.41 mm (14 to 16 mils) wet film thickness and with the proper saturation
of glass spheres, shall exhibit a dry no pick-up time of twenty minutes or less when
tested according to ASTM D 711.”

Revise Article 1095.04(m) of the Standard Specifications to read:
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“(m) The glass beads meet the requirements of Article 1095.07 and the following:

(1) The first drop glass beads shall be tested by the standard visual method of large
glass spheres adopted by the Department. The beads shall have a silane coating
and meet the following sieve requirements.

Sieve U.S. Standard % Passing

Size Sieve Number (by weight)
1.70 mm 12 95-100
1.40 mm 14 75-95
1.18 mm 16 10-47
1.00 mm 18 0-7
850 um 20 0-5

(2) The second drop glass beads shall be Type B.”

Revise the second sentence of the first paragraph of Article 1095.04(n) of the Standard
Specifications to read:

“Subject the coated panel for 75 hours to accelerated weathering using the light and
water exposure apparatus (fluorescent UV — condensation type) as specified in ASTM
G 53 (equipped with UVB-313 lamps).”

80041
EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE)

Effective: August 1, 2001
| Revised: November 1, 2001

When the Engineer is notified or determines an erosion and/or sediment control deficiency(s)
exists, he/she will direct the Contractor in writing to correct the deficiency. The Contractor shall
then correct the deficiency within 24 hours. The deficiency may be any lack of repair,
maintenance, or implementation of erosion and/or sediment control devices included in the
contract, or any failure to comply with the conditions of the National Pollutant Discharge
Elimination System (NPDES) Storm Water Permit for Construction Site Activities.

If the Contractor fails to correct the deficiency(s) within 24 hours, a daily monetary deduction will

be imposed for each calendar day or fraction thereof the deficiency exists. The time period will

begin with the initial written notification to the Contractor and end with the Engineer’s

acceptance of the corrected work. The per calendar day deduction will be either $1000.00 or
| 0.05 percent of the awarded contract value, whichever is greater.
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If the Contractor fails to respond, the Engineer may correct the deficiencies and deduct the cost
from monies due or which may become due the Contractor. This corrective action shall in no
way relieve the Contractor of his/her contractual requirements or responsibilities.

80055
EXPANSION JOINTS (BDE)

Effective: August 1, 2003

Add the following paragraph after the second paragraph of Article 420.10(e) of the Standard
Specifications:

“After the dowel bars are oiled, plastic expansion caps shall be secured to the bars
maintaining a minimum expansion gap of 50 mm (2 in.) between the end of the bar and the end
of the cap. The caps shall fit snuggly on the bar and the closed end shall be watertight. For
expansion joints formed using dowel bar basket assemblies, the caps shall be installed on the
alternating free ends of the bars. For expansion joints formed using a construction header, the
caps shall be installed on the exposed end of each bar once the header has been removed and
the joint filler material has been installed.”

80103

FLAGGER VESTS (BDE)
Effective: April 1, 2003 Revised: August 1, 2005

Revise the first sentence of Article 701.04(c)(1) of the Standard Specifications to read:

“The flagger shall be stationed to the satisfaction of the Engineer and be equipped with a
fluorescent orange, fluorescent yellow/green or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of the American National
Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity Class 2 garments
and approved flagger traffic control signs conforming to Standard 702001 and Article
702.05(e).”

Revise Article 701.04(c)(6) of the Standard Specifications to read:

“(6) Nighttime Flagging. Flaggers shall be illuminated by an overhead light source providing
a minimum vertical illuminance of 108 lux (10 fc) measured 300 mm (1 ft) out from the
flagger’s chest. The bottom of any luminaire shall be a minimum of 3 m (10 ft) above the
pavement. Luminaire(s) shall be shielded to minimize glare to approaching traffic and
trespass light to adjoining properties.

The flagger vest shall be a fluorescent orange or fluorescent orange and fluorescent
yellow/green vest meeting the requirements of the American National Standards Institute
specification ANSI/ISEA 107-1999 for Conspicuity Class 3 garments.”

80101
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FREEZE-THAW RATING (BDE)

Effective: November 1, 2002

Revise the first sentence of Article 1004.02(f) of the Standard Specifications to read:

“When coarse aggregate is used to produce portland cement concrete for base course,

base course widening, pavement, driveway pavement, sidewalk, shoulders, curb, gutter,
combination curb and gutter, median, paved ditch or their repair using concrete, the
gradation permitted will be determined from the results of the Department’s Freeze-
Thaw Test.”

80079

HAND VIBRATOR (BDE)

Effective: November 1, 2003

Add the following paragraph to Article 1103.17(a) of the Standard Specifications:

“The vibrator shall have a non-metallic head for areas containing epoxy coated

reinforcement. The head shall be coated by the manufacturer. The hardness of the
non-metallic head shall be less than the epoxy coated reinforcement, resulting in no
damage to the epoxy coating. Slip-on covers will not be allowed.”

80054

LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD (BDE)

Effective: November 1, 2005

Add the following paragraph to the end of Article 802.03 of the Standard Specifications:

“The warranty for light emitting diode (LED) modules, including the maintained minimum
luminous intensities, shall cover a minimum of 60 months from the date of delivery.”

Revise Article 881.01 of the Standard Specifications to read:

“881.01 Description. This work shall consist of furnishing and installing a conventional
pedestrian signal head or light emitting diode (LED) pedestrian signal head.”

Revise Article 881.02(a) of the Standard Specifications to read:

“(a) Signal Heads. ... ... 1078.01”
Revise the first paragraph of Article 881.04 of the Standard Specifications to read:

“881.04 Basis of Payment. This work will be paid for at the contract unit price each for
PEDESTRIAN SIGNAL HEAD or PEDESTRIAN SIGNAL HEAD, LED of the type specified and

of the material type when specified.”

Revise Article 1078.02(b) of the Standard Specifications to read:
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“(b) Optical Unit. Only symbolic walk (walking person) and don’t walk (upraised palm)
indications shall be used.

(1) Conventional Pedestrian Signal. Each signal section shall have an optical unit
according to Article 1078.01(c), except the lamp for a 300 mm (12 in.) section shall
be nominal 90 W, 1040 lumens with a minimum average rated life of 8,000 hours
(0.91 years) and the lamp for a 225 mm (9 in.) section shall be nominal 54 W,
530 lumens with a minimum average rated life of 8,000 hours (0.91 years).

(2) LED Pedestrian Signal. The pedestrian LED signal heads shall meet the
requirements of the Institute of Transportation Engineers (ITE) LED purchase
specification, “Pedestrian Traffic Control Signal Indications - Part 2: LED Pedestrian
Traffic Signal Modules”, or applicable successor ITE specifications, except as
modified herein. The LEDs utilized in the modules shall not be Aluminum Gallium

Arsenide (AlGaAs) material technology. The LED signal heads shall also meet the
following requirements:

a. Physical and Mechanical Requirements. The power supply for the LED module
shall be integrated with the unit.

b. Photometric Requirements. The illuminated portion of the module shall be
uniformly and completely dispersed with the LEDs.

c. Electrical Requirements. The pedestrian LED signal module shall be EPA
Energy Star qualified.

The individual LEDs shall be wired such that a catastrophic loss or the failure of
one LED will result in the loss of not more than five percent of the signal module
light output.

d. Warranty. The LED modules shall be warrantied according to Article 802.03.”
80150
LIGHT EMITTING DIODE (LED) SIGNAL HEAD (BDE)
Effective: April 1, 2002 Revised: November 1, 2005

Add the following paragraph to the end of Article 802.03 of the Standard Specifications:

“The warranty for light emitting diode (LED) modules, including the maintained minimum
luminous intensities, shall cover a minimum of 60 months from the date of delivery.”

Revise Article 880.01 of the Standard Specifications to read:

“880.01 Description. This work shall consist of furnishing and installing a conventional
signal head, optically programmed signal head or light emitting diode (LED) signal head.”

Revise Article 880.02(a) of the Standard Specifications to read:

“(@) Signal Heads. ......ccoviiiii 1078.01”
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Revise the first sentence of the first paragraph of Article 880.03 of the Standard Specifications
to read:
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“The signal head shall be installed on a post, bracket, span wire or mast arm as shown on
the plans.”

Revise the first paragraph of Article 880.04 of the Standard Specifications to read:

“880.04 Basis of Payment. This work will be paid for at the contract unit price each for
SIGNAL HEAD, OPTICALLY PROGRAMMED SIGNAL HEAD, or SIGNAL HEAD, LED of the
type specified and of the material type when specified.”

Revise Article 1078.01 of the Standard Specifications to read:

“1078.01 Signal Head, Optically Programmed Signal Head and Light Emitting Diode
(LED) Signal Head.”

Add the following to Article 1078.01(c) of the Standard Specifications:
“(3) The LED signal section shall be according to the following:

a. General Requirements. The LED signal head shall meet the requirements of the
Institute of Transportation Engineers (ITE) LED purchase specification, “Vehicle
Traffic Control Signal Heads, Part 2: LED Vehicle Traffic Signal Modules”, and
“Vehicle Traffic Control Signal Heads, Part 3: LED Vehicle Arrow Traffic Signal
Modules”, or applicable successor ITE specifications, except as modified herein.
The LEDs utilized in the modules shall not be Aluminum Gallium Arsenide
(AlGaAs) material technology.

b. Physical and Mechanical Requirements. The power supply for the LED module
shall be integrated with the unit.

c. Photometric Requirements. The candlepower values for yellow 300 mm (12 in.)
circular modules shall be equal to the corresponding values for green 300 mm
(12in.) circular modules as listed in Table 1 of Section 4 of the aforementioned
ITE specification based on normal use in ftraffic signal operation over the
operating temperature range.

The illuminated portion of the arrow module shall be uniformly and completely
dispersed with the LEDs.

d. Electrical Requirements. When applicable to the particular module type, the LED
signal module shall be EPA Energy Star qualified. For yellow 300 mm (12 in.)
circular and arrow modules, the wattage requirements shall be as follows:

Maximum Watts (W) | Nominal Watts (W)
Module Type at 74 °C (165 °F) at 25 °C (77 °F)
300 mm (12 in.) Yellow Circular 25 22
300 mm (12 in.) Yellow Arrow 12 10
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The individual LEDs shall be wired such that a catastrophic loss or the failure of
one LED will result in the loss of not more than five percent of the signal module
light output.

e. Warranty. The LED modules shall be warrantied according to Article 802.03.”

80067
MULCHING SEEDED AREAS (BDE)
Effective: January 1, 2005

Delete Article 251.02(a) of the Standard Specifications.
Add the following to Article 251.02 of the Standard Specifications:
B () 00 141 T 1= PP 1081.05(b)”
Delete Article 251.03(b)(1) of the Standard Specifications.
Add the following to Article 251.03 of the Standard Specifications:

“(d) Method 4. This method shall consist of applying compost combined with a performance
additive designed to bind/stabilize the compost. The compost/performance additive
mixture shall be applied to the surface of the slope using a pneumatic blower at a depth
of 50 mm (2 in.).”

Revise the first sentence of the first paragraph of Article 251.06(b) of the Standard
Specifications to read:

“Mulch Methods 1, 2, 3, and 4 will be measured for payment in hectares (acres) of
surface area mulched.”

Revise Article 251.07 of the Standard Specifications to read:

“251.07 Basis of Payment. This work will be paid for at the contract unit price per hectare
(acre) for MULCH, METHOD 1; MULCH, METHOD 2; MULCH, METHOD 3; or MULCH,
METHOD 4; and at the contract unit price per square meter (square yard) for EROSION
CONTROL BLANKET or HEAVY DUTY EROSION CONTROL BLANKET.”

Add the following after the second paragraph of Article 1081.05(b) of the Standard
Specifications:

“Chemical Compost Binder. Chemical compost binder shall be a commercially available
product specifically recommended by the manufacturer for use as a compost stabilizer.
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The compost binder shall be nonstaining and nontoxic to vegetation and the
environment. It shall disperse evenly and rapidly and remain in suspension when
agitated in water.

Prior to use of the compost binder, the Contractor shall submit a notarized certification
by the manufacturer stating that it meets these requirements. Chemical compost binder
shall be packaged, stored, and shipped according to the manufacturer's
recommendations with the net quantity plainly shown on each package or container.”

PARTIAL PAYMENTS (BDE)

Effective: September 1, 2003

Revise Article 109.07 of the Standard Specifications to read:

“109.07 Partial Payments. Partial payments will be made as follows:

(a) Progress Payments. At least once each month, the Engineer will make a written

estimate of the amount of work performed in accordance with the contract, and the value
thereof at the contract unit prices. The amount of the estimate approved as due for
payment will be vouchered by the Department and presented to the State Comptroller
for payment. No amount less than $1000.00 will be approved for payment other than the
final payment.

The failure to perform any requirement, obligation, or term of the contract by the
Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved. Furthermore, progress payments may
be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act,
770 ILCS 60/23(c).

(b) Material Allowances. At the discretion of the Department, payment may be made for

materials, prior to their use in the work, when satisfactory evidence is presented by the
Contractor. Satisfactory evidence includes justification for the allowance (to expedite the
work, meet project schedules, regional or national material shortages, etc.),
documentation of material and transportation costs, and evidence that such material is
properly stored on the project or at a secure location acceptable and accessible to the
Department.

Material allowances will be considered only for nonperishable materials when the cost,
including transportation, exceeds $10,000 and such materials are not expected to be
utilized within 60 days of the request for the allowance. For contracts valued under
$500,000, the minimum $10,000 requirement may be met by combining the principal
(material) product of no more than two contract items. An exception to this two item
limitation may be considered for any contract regardless of value for items in which
material (products) are similar except for type and/or size.
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Material allowances shall not exceed the value of the contract items in which used and
shall not include the cost of installation or related markups. Amounts paid by the
Department for material allowances will be deducted from estimates due the Contractor
as the material is used. Two-sided copies of the Contractor's cancelled checks for
materials and transportation must be furnished to the Department within 60 days of
payment of the allowances or the amounts will be reclaimed by the Department.”

80116

PAVEMENT THICKNESS DETERMINATION FOR PAYMENT (BDE)

Effective: April 1, 1999
Revised: January 1, 2004

Description. This work shall consist of determining pavement thickness for payment for full
depth bituminous concrete and all pcc pavements. Pavement pay items that individually contain
at least 840 sq m (1000 sq yd) of contiguous pavement will be subject to this Special Provision
with the following exclusions: temporary pavements; variable width pavement; radius returns
and side streets less than 125 m (400 ft) in length; and turn lanes of constant width less than
125 m (400 ft) in length. The areas of pavement excluded from the pay adjustment as
described in this Special Provision will be cored according to Article 407.10 of the Standard
Specifications. Temporary pavements are defined as pavements constructed and removed
under this contract.

Materials. Rapid set materials shall be obtained from the Department’s approved list of
Packaged, Dry, Rapid Hardening Cementitous Materials For Concrete Repairs. Coarse
aggregate may be added to the mortar if allowed by the manufacturer’s instructions on the
package. Mixing shall be according to the manufacture’s recommendations.

Equipment. Cores shall be taken utilizing an approved coring machine. The cores shall have a
diameter of 50 mm (2in.). The cores shall be measured utilizing an approved measuring
device.

CONSTRUCTION REQUIREMENTS

Tolerance in Thickness. Determination of the pavement thickness shall be performed after the
pavement surface tests and all corrective grinding are complete according to Article 407.09 of
the Standard Specifications. Adjustments made in the contract unit price for pavement
thickness will be in addition to and independent of those made for the Profile Index.

The pavement will be divided into approximately equal lots of not more than 1500 m (5000 ft) in
length. When the length of a continuous strip of pavement is less than 1500 m (5000 ft), these
short lengths of pavement, ramps, turn lanes, and other short sections of continuous pavement
shall be grouped together to form lots of approximately 1500 m (5000 ft) in length. Short
segments between structures will be measured continuously with the structure segments
omitted. Each lot will be subdivided into ten equal sublots. The width of a sublot and lot will be
the width from the pavement edge to the adjacent lane line, from one lane line to the next, or
between pavement edges for single-lane pavements.
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Fifty millimeter (Two inch) cores shall be taken from the pavement by the Contractor at random
locations selected by the Engineer. When computing the thickness of a lot, one core will be
taken per sublot. Core locations will be specified by the Engineer prior to beginning the coring
operations.

The Contractor and the Engineer shall witness the coring operations, the measurement, and
recording of the cores. Core measurements will be determined immediately upon removal from
the core bit and prior to moving to the next core location. Upon concurrence of the length, the
core samples may be discarded.

Patching Holes. Upon completion of coring, all core holes shall be filled with a rapid set mortar
or concrete. Only enough water to permit placement and consolidation by rodding shall be
used, and the material shall be struck-off flush with the adjacent pavement.

For a rapid set mortar mixture, one part packaged rapid set cement shall be combined with two
parts fine aggregate, by volume; or a packaged rapid set mortar shall be used. For a rapid set
concrete mixture, a packaged rapid set mortar shall be combined with coarse aggregate
according to the manufacturer’s instructions or a packaged rapid set concrete shall be used.
Mixing of a rapid set mortar or concrete shall be according to the manufacturer’s instructions.

Deficient Sublot. When the thickness of the core in a sublot is deficient by more than ten
percent of plan thickness, the Contractor will have the option of taking three additional cores
selected at random by the Engineer within the same sublot at the Contractor’'s expense. The
thickness of the additional three cores will be averaged with the original core thickness. When
the average thickness shows the sublot to be deficient by ten percent or less, no additional
action is necessary. If the Contractor chooses not to take additional cores, the pavement in the
sublot shall be removed and replaced at the Contractor’s expense. When additional cores are
taken and the average thickness of the additional cores show the sublot to be deficient by more
than ten percent, the pavement in that sublot shall be removed and replaced at the Contractor’'s
expense. When requested in writing by the Contractor, the Engineer, at his/her option, may
permit in writing such thin pavement to remain in place. For Bituminous Concrete Pavement
(Full Depth) allowed to remain in place, additional lift(s) may be placed, at the Contractor’s
expense, to bring the deficient pavement to plan thickness when the Engineer determines grade
control conditions will permit such lift(s). The material thickness(es), areas to be overlaid, and
method of placement used for additional lift(s) will be approved by the Engineer. When the thin
pavement is removed and replaced or additional lifts are placed, the replacement pavement will
be retested for thickness at the Contractor’'s expense. When the thin pavement is left in place
and no additional lift(s) are placed, no payment will be made for the deficient pavement sublot.
The thickness of the original core taken in the sublot will be used in determining the payment for
the entire lot and no adjustment to the pay factor will be made for any corrective action taken.

Deficient Lot. After analyzing the cores, the Percent Within Limits will be calculated. A lot of
pavement represented by the Percent Within Limits (PWL) of 60 percent or less, shall be
removed and replaced at the Contractor's expense. When requested in writing by the
Contractor, the Engineer, at his/her option, may permit in writing such pavement to remain in
place. For Bituminous Concrete Pavement (Full Depth), allowed to remain in place, additional

74



FAP Route 729
Section 34Z-4
Vermilion County
Contract 90632

lift(s) may be placed, at the Contractor's expense, to bring the deficient pavement to plan
thickness when the Engineer determines grade control conditions will permit such lift(s). The
material, thickness(es), areas to be overlaid and method of placement used for the additional
lift(s) will be approved by the Engineer. After either corrective action, the Contractor shall core
the lot according to the “Coring Procedures” at no additional cost to the Department. The PWL
will then be recalculated for the lot, however, the pay factor for the lot will be a maximum of 100
percent. When requested in writing by the Contractor, the Engineer, at his/her option, may
permit in writing, the lot to remain in place. When the lot is left in place and no additional lifts
are placed the pay factor for the lot will be based on the calculated PWL.

Right of Discovery. When the Engineer has reason to believe the random core selection
process will not accurately represent the true conditions of the work, he/she may order cores in
addition to those specified. The additional cores shall be taken at specific locations determined
by the Engineer. The Engineer will provide notice to the Contractor containing an explanation of
the reasons for his/her action. These additional cores and locations will be determined prior to
commencement of coring operations. When the additional cores show the pavement to be
deficient by more than ten percent, additional cores shall be taken at locations determined by
the Engineer to determine the limits of the deficient pavement area. The deficient pavement
area will be defined as the area between two acceptable cores. An acceptable core is a core
with a thickness of 90 percent or more of plan thickness. The defined pavement area shall be
removed and replaced at the Contractor's expense. When requested by the Contractor, the
Engineer, at his/her option, may permit in writing such thin pavement to remain in place. On
Bituminous Concrete Pavement (Full Depth) allowed to remain in place, additional lift(s) may be
placed to bring the deficient pavement to plan thickness when the Engineer determines that
grade control conditions will permit such lift(s). The material, thickness(es), areas to be overlaid
and method of placement for the additional lift(s) will be approved by the Engineer. When the
thin pavement is removed and replaced or additional lifts are placed, the replacement pavement
will be retested for thickness at the Contractor’'s expense. When the thin pavement is left in
place and no additional lift(s) are placed, no payment will be made for the deficient pavement.
When the additional cores show the pavement to be deficient by ten percent or less the
additional cores will be paid for according to Article 109.04. When the additional cores show the
pavement to be deficient by more than ten percent the additional cores taken in the deficient
area shall be at the Contractor’s expense.

Profile Index Adjustment. After any section of pavement is removed and replaced or any
additional lifts are added, the corrected areas shall be tested for pavement smoothness and any
necessary Profile Index adjustments and/or corrections will be made based on these final profile
readings. Such surface testing shall be performed at the Contractor’s expense.

Core Analysis. Cores will be analyzed according to the following:
(a) Definition:

X
n

Individual values (core lengths) under consideration
Number of individual values under consideration
(10 per lot)
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X = Average of the values under consideration
LSL = Lower Specification Limit (LSL = 0.98 plan thickness for pavement)
Q. = Lower Quality Index
S = Sample Standard Deviation
PWL = Percent Within Limits

Determine x for the lot to the nearest two decimal places.

Compute the sample standard deviation to the nearest three decimal places using:

where  S(xi- X)2 = (X;- X2+ (Xo- X)2+ ...+ (Xpo- X)?

Determine the Lower Quality Index to the nearest two decimal places using:

q. b-1st)

S

Determine the percentage that will fall above the Lower Specification Limit (LSL) by going to the
attached Table and utilizing calculated Q,. Read the appropriate PWL value from the Table.
For Q_ values less than zero the value shown in the table must be subtracted from 100 to obtain
PWL.

Pay Adjustment. The following pay adjustment equation will be used to determine (to the
nearest two decimal places) the pay factor for each lot.

Pay Factor (PF) in percent = 55 + 0.5 (PWL)

If ;c for a lot is less than the plan thickness, the maximum pay factor for that lot will be 100
percent.

Total Payment. The payment will be based on the appropriate pay items in Sections 407, 420,
and 421. The final payment will be adjusted according to the following equation:

Total Payment = TPF[CUP (TOTPAVT - DEFPAVT)]
TPF = Total Pay Factor

CUP = Contract Unit Price

TOTPAVT = Area of Pavement Subject to Coring
DEFPAVT = Area of Deficient Pavement

The TPF for the entire pavement will be the average of the PF for all the lots, however, not more
than 102 percent of plan quantity will be paid.
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Deficient pavement is defined as an area of pavement represented by a sublot deficient by more
than 10 percent which is left in place with no additional thickness added.

All work involved in determining the total payment will be included in the contract unit prices of
the pay items involved.
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Percent Within Limits
Percent Percent Percent Percent
Quality ~ Within | Quality  Within | Quality  Within | Quality  Within
Index Limits Index Limits Index Limits Index Limits
(Qu)* (PWL) (Qu)* (PWL) (Qu)* (PWL) (Qu)* (PWL)
0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13
0.31 61.77 0.71 75.64 1.11 86.73 1.51 94.27
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33

*For Q. values less than zero, subtract the table value from 100 to obtain PWL
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Percent Within Limits (continued)
Percent Percent Percent
Quality ~ Within | Quality  Within | Quality  Within
Index Limits Index Limits Index Limits
(Qu)* (PWL) (Qu)* (PWL) (Qu)* (PWL)
1.60 95.46 2.00 98.83 2.40 99.89
1.61 95.58 2.01 98.88 2.41 99.90
1.62 95.70 2.02 98.92 2.42 99.91
1.63 95.81 2.03 98.97 2.43 99.91
1.64 95.93 2.04 99.01 2.44 99.92
1.65 96.05 2.05 99.06 2.45 99.93
1.66 96.16 2.06 99.10 2.46 99.94
1.67 96.27 2.07 99.14 2.47 99.94
1.68 96.37 2.08 99.18 2.48 99.95
1.69 96.48 2.09 99.22 2.49 99.95
1.70 96.59 2.10 99.26 2.50 99.96
1.71 96.69 2.1 99.29 2.51 99.96
1.72 96.78 212 99.32 2.52 99.97
1.73 96.88 2.13 99.36 2.53 99.97
1.74 96.97 2.14 99.39 2.54 99.98
1.75 97.07 2.15 99.42 2.55 99.98
1.76 97.16 2.16 99.45 2.56 99.98
1.77 97.25 217 99.48 2.57 99.98
1.78 97.33 2.18 99.50 2.58 99.99
1.79 97.42 2.19 99.53 2.59 99.99
1.80 97.51 2.20 99.56 2.60 99.99
1.81 97.59 2.21 99.58 2.61 99.99
1.82 97.67 2.22 99.61 2.62 99.99
1.83 97.75 2.23 99.63 2.63 100.00
1.84 97.83 2.22 99.66 2.64 100.00
1.85 97.91 2.25 99.68 >2.65 100.00
1.86 97.98 2.26 99.70
1.87 98.05 2.27 99.72
1.88 98.11 2.28 99.73
1.89 98.18 2.29 99.75
1.90 98.25 2.30 99.77
1.91 98.31 2.31 99.78
1.92 98.37 2.32 99.80
1.93 98.44 2.33 99.81
1.94 98.50 2.34 99.83
1.95 98.56 2.35 99.84
1.96 98.61 2.36 99.85
1.97 98.67 2.37 99.86
1.98 98.72 2.38 99.87
1.99 98.78 2.39 99.88

FAP Route 729
Section 34Z-4
Vermilion County
Contract 90632

*For Q. values less than zero, subtract the table value from 100 to obtain PWL
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: September 1, 2003

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts no later than 30 days from the receipt of each payment made to the Contractor.

State law addresses the timing of payments to be made to subcontractors. Section 7 of the
Prompt Payment Act, 30 ILCS 540/7, generally requires that when a Contractor receives any
payment from the Department, the Contractor is required to make corresponding, proportional
payments to each subcontractor performing work within 15 calendar days after receipt of the
state payment. Section 7 of the State Prompt Payment Act further provides that interest in the
amount of 2% per month, in addition to the payment due, shall be paid to any subcontractor by
the Contractor if the payment required by the Act is withheld or delayed without reasonable
cause. The Act also provides that the time for payment required and the calculation of any
interest due applies to transactions between subcontractors and lower-tier subcontractors
throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the Act for purposes of compliance with the federal regulation
regarding payments to subcontractors. This contract is subject to the following payment
obligations.

As progress payments are made to the Contractor in accordance with Article 109.07 of the
Standard Specifications for Road and Bridge Construction, the Contractor shall make a
corresponding partial payment within 15 calendar days to each subcontractor in proportion to
the work satisfactorily completed by each subcontractor. The proportionate amount of partial
payment due to each subcontractor shall be determined by the quantities measured or
otherwise determined as eligible for payment by the Department and included in the progress
payment to the Contractor. Subcontractors shall be paid in full within 15 calendar days after the
subcontractor's work has been satisfactorily completed. The Contractor shall hold no retainage
from the subcontractors.

This Special Provision does not create any rights in favor of any subcontractor against the State
of lllinois or authorize any cause of action against the State of lllinois on account of any
payment, nonpayment, delayed payment or interest claimed by application of the State Prompt
Payment Act. The Department will neither determine the reasonableness of any cause for delay
of payment nor enforce any claim to payment, including interest. Moreover, the Department will
not approve any delay or postponement of the 15 day requirement. State law creates remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’'s payment bond in accordance with the Public Construction Bond Act, 30 ILCS 550.

80022
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PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: July 1, 2004

All personnel, excluding flaggers, working outside of a vehicle (car or truck) within 7.6 m (25 ft)
of pavement open to traffic shall wear a fluorescent orange, fluorescent yellow/green or a
combination of fluorescent orange and fluorescent yellow/.green vest meeting the requirements
of the American National Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity
Class 2 garments. Other types of garments may be substituted for the vest as long as the
garments have manufacturers tags identifying them as meeting the ANSI Class 2 requirement.

80130

PORTLAND CEMENT (BDE)
Effective: January 1, 2005 Revised: November 1, 2005

Add the following paragraph after the last paragraph of Article 1001.01 of the Standard
Specifications.

“For portland cement according to ASTM C 150, the bill of lading shall state if imestone has
been added. The bill of lading shall also state that the limestone addition is not in excess of five
percent by mass (weight) of the cement.”

80139
PORTLAND CEMENT CONCRETE (BDE)
Effective: November 1, 2002

Add the following paragraph after the fourth paragraph of Article 1103.01(b) of the Standard
Specifications:

“The truck mixer shall be approved before use according to the Bureau of Materials and
Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery

”»

Trucks”.

Add the following paragraph after the first paragraph of Article 1103.01(c) of the Standard
Specifications:

“The truck agitator shall be approved before use according to the Bureau of Materials and
Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery

”

Trucks”.

Add the following paragraph after the first paragraph of Article 1103.01(d) of the Standard
Specifications:
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“The nonagitator truck shall be approved before use according to the Bureau of Materials
and Physical Research’s Policy Memorandum, “Approval of Concrete Plants and

Delivery Trucks”.

Revise the first sentence of the first paragraph of Article 1103.02 of the Standard Specifications
to read:

“The plant shall be approved before production begins according to the Bureau of Materials and

” »

Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery Trucks”.
80083
PORTLAND CEMENT CONCRETE PATCHING (BDE)

Effective: January 1, 2001
Revised: January 1, 2004

Revise Note 1 of Article 442.02 of the Standard Specifications, to read:

"Note 1. When patching ramp pavements and two lane pavements with two way traffic,
Class PP-2, PP-3, or PP-4 concrete shall be used for Class A, Class B and Class C
patching. For all other pavements, Class PP-1, PP-2, PP-3, or PP-4 concrete shall be
used, at the Contractor’s option, for Class A, Class B and Class C patching."

Delete Note 2 of Article 442.02 of the Standard Specifications.
Add the following to Article 442.02 of the Standard Specifications:
“(I) Calcium ChIoride (NOLE 5)...cceeiiiiiiiiiiiieeee e 1013.01

Note 5. The calcium chloride accelerator, when permitted by the Department, shall be
Type L (Liquid) with a minimum of 32.0 percent by mass (weight) of calcium chloride.”

Revise the first paragraph of Article 442.06(e) of the Standard Specifications to read:

"(e) Concrete Placement. For Class A, Class B and Class C Patches, concrete shall be
placed according to Article 420.07 and governed by the limitations set forth in Article
1020.14, except that the maximum temperature of the mixed concrete immediately
before placing shall be 35 °C (96 °F), the required use of an approved retarding
admixture when the plastic concrete reaches 30 °C (85 °F) shall not apply."

Revise the first paragraph of Article 442.06(h) of the Standard Specifications to read:
"(h) Curing and Protection. In addition to Article 1020.13, when the air temperature is less

than 13 °C (55 °F), the Contractor shall cover the patch with minimum R12 insulation
until opening strength is reached. Insulation is optional when the air temperature is
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13 °C - 35 °C (55 °F - 96 °F). Insulation shall not be placed when the air temperature is
greater than 35 °C (96 °F)."

Revise the second paragraph of Article 701.05(e)(1)d.1. of the Standard Specifications to read:

"No open holes, broken pavement, or partially filled holes shall remain
overnight for bituminous patching or when the Department specifies only
Class PP-2, PP-3, or PP-4 concrete be used. The only exception is
conditions beyond the control of the Contractor."

Revise Article 701.05(e)(2)b. of the Standard Specifications to read:

"b. Strength Tests. For patches constructed with Class PP-1, PP-2, PP-3, or PP-4
concrete, the pavement may be opened to traffic when test specimens cured with
the patches have obtained a minimum flexural strength of 4150 kPa (600 psi) or
a minimum compressive strength of 22,100 kPa (3200 psi) according to Article
1020.09.

For patches constructed with Class PP-2, PP-3, or PP-4 concrete which can
obtain a minimum flexural strength of 4150 kPa (600 psi) or a minimum of
compressive strength of 22,100 kPa (3200 psi) in 16 hours, the pavement may
be opened to traffic at a lower opening strength. The specimens cured with the
patches shall have obtained a minimum flexural strength of 2050 kPa (300 psi)
or a minimum compressive strength of 11,000 kPa (1600 psi) according to Article
1020.09, to permit opening pavement to traffic.

With the approval of the Engineer, concrete strength may be determined
according to AASHTO T 276. The strength-maturity relationship shall be
developed from concrete which has an air content near the upper specification
limit. The strength-maturity relationship shall be re-established if the mix design
or materials are changed."

Revise Article 701.05(e)(2)c. of the Standard Specifications to read:
"c. Construction Operations. For Class PP-2, PP-3, or PP-4 concrete used on ramp
pavements and two lane pavements with two way traffic, or when the Department
specifies only Class PP-2, PP-3, or PP-4 concrete be used for other pavements,
Contractor construction operations shall be performed in a manner which allows
the patches to be opened the same day and before nightfall. If patches are not
opened before nightfall, the additional traffic control shall be at the Contractor’s
expense. Any time patches cannot be opened before nightfall, the Contractor
shall change subsequent construction operations or the mix design. The
changes shall be at no additional cost to the Department.”

Revise Table 1 of Article 1020.04 of the Standard Specifications by replacing Class PP concrete
with the following:
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“TABLE 1. CLASSES OF PORTLAND CEMENT CONCRETE AND MIX DESIGN CRITERIA
e Max.
Class of Use Spgglggs::on Cement Factor Water/Cement
Concrete Reference kg/cu m (cwt/cu yd) Ratio
kg/kg (Ib/Ib)
PCC Type | Cement
PP-1 | Pavement Patching 442 385 10 445 (6.50 t0 7.50) 0.44
Bridge Deck Patching Type Ill Cement
365 to 425 (6.20 to 7.20)
PCC Type | Cement 0.38
PP-2 Pavement Patching 442 435 (7.35) '
Bridge Deck Patching '
PCC Type Ill Cement 0.35
PP-3 Pavement Patching 442 y8135 (7.35) '
Bridge Deck Patching ]
PCC . .
. Rapid Hardening Cement 0.50
PP-4 Pavement Patching 442
Bridge Deck Patching 355 to 370 (6.00 to 6.25)

For PP-1, the Contractor has the option to replace the Type | Cement with Class C fly ash or
ground granulated blast-furnace slag. The amount of cement replaced shall not exceed 15
percent by mass (weight), at a minimum replacement ratio of 1.5:1.

For PP-2, the Contractor has the option to replace the Type | cement with ground granulated
blast-furnace slag. The amount of cement replaced shall not exceed 30 percent by mass
(weight), at a minimum replacement ratio of 1:1.

For PP-3, in addition to the cement, 60 kg/cu m (100 Ib/cu yd) of ground granulated blast-
furnace slag and 30 kg/cu m (50 Ib/cu yd) of microsilica are required. For an air temperature
greater than 30 °C (85 °F), the Contractor has the option to replace the Type Il cement with
Type | cement.

For PP-4, the cement shall be from the Department's “Approved List of Packaged, Dry,
Rapid Hardening Cementitious Materials for Concrete Repairs”.
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TABLE 1. (CONT'D) CLASSES OF PORTLAND CEMENT CONCRETE AND MIX DESIGN CRITERIA

Mix Design Mix Design
Class of | Slump, | Compressive Strength, Flexural Strength, Air Coarse Aggregate
Concrete | mm (in.) kPa (psi) kPa (psi) Content, Gradations
Hours Hours % Permitted
48 48
CA-7, CA-11
100 (4) 22,100 4150 ; '
PP -1 40-7.0 | CA-13, CA14, or
Max (3200) (600) CA-16
CA-7, CA-11
150 (6) 22,100 4150 ; '
PP -2 4.0-6.0 | CA-13, CA14, or
Max (3200) (600) CA-16
CA-7, CA-11
100 (4) 22,100 4150 ; '
PP-3 4.0-6.0 | CA-13, CA14, or
Max (3200) (600) CA-16
CA-7, CA-11
150 (6) 22,100 4150 ; '
PP-4 Max (3200) (600) 40-6.0 8?12 CA14, or

For PP-1, PP-2, PP-3 or PP-4; only CA-13, CA-14, or CA-16 may be used for bridge deck
patching. In addition, the mix design strength at 48 hours shall be increased to 27,500 kPa
(4,000 psi) compressive or 4,650 kPa (675 psi) flexural for bridge deck patching.

For PP-1, the slump may be increased to 150 mm (6 in.) Max if a high range water-reducing
admixture is used.”

Delete Article 1020.05(g) of the Standard Specifications.

80036

PRECAST CONCRETE PRODUCTS (BDE)

Effective: July 1, 1999 Revised: November 1, 2004
Product Approval. Precast concrete products shall be produced according to the Department’s
current Policy Memorandum, “Quality Control/Quality Assurance Program for Precast Concrete

Products”. The Policy Memorandum applies to precast concrete products listed under the
Products Key of the "Approved List of Certified Precast Concrete Producers".

Precast Concrete Box Culverts. Add the following sentence to the end of the fourth paragraph
of Article 540.06:

“After installation, the interior and exterior joint gap between precast concrete box culvert
sections shall not exceed 38 mm (1 1/2in.).”
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Portland Cement Replacement. For precast concrete products using Class PC concrete or
other mixtures, portland cement replacement with fly ash or ground granulated blast-furnace
(GGBF) slag shall be governed by the AASHTO or ASTM standard specification referenced in
the Standard Specifications.

For all other precast concrete products using Class PC concrete or other mixtures, portland
cement replacement with fly ash or GGBF slag shall be approved by the Engineer. Class F fly
ash shall not exceed 15 percent by mass (weight) of the total portland cement and Class F fly
ash. Class C fly ash shall not exceed 20 percent by mass (weight) of the total portland cement
and Class C fly ash. GGBF slag shall not exceed 25 percent by mass (weight) of the total
portland cement and GGBF slag.

Concrete mix designs, for precast concrete products, shall not consist of portland cement, fly
ash and GGBF slag.

Ready-Mixed Concrete. Delete the last paragraph of Article 1020.11(a) of the Standard
Specifications.

Shipping. When a precast concrete product has attained the specified strength, the earliest the
product may be loaded, shipped, and used is on the fifth calendar day. The first calendar day
shall be the date casting was completed.

Acceptance. Products which have been lot or piece inspected and approved by the Department
prior to July 1, 1999, will be accepted for use on this contract.

419.doc

PREFORMED RECYCLED RUBBER JOINT FILLER (BDE)
Effective: November 1, 2002

Revise Article 503.02(c) of the Standard Specifications to read:

“(c) Preformed Expansion JOINt FillEr ...........oooiiiiiiiiiiiiiiiieiieieeeeeeeeeeeees e 1051~
Revise Article 637.02(d) of the Standard Specifications to read:

“(d) Preformed Expansion JOint Filler ... 1051”7
Add the following Article to Section 1051 of the Standard Specifications:

“1051.10 Preformed Recycled Rubber Joint Filler. Preformed recycled rubber joint filler
shall consist of ground tire rubber, free of steel and fabric, combined with ground scrap or waste
polyethylene. It shall not have a strong hydrocarbon or rancid odor and shall meet the physical
property requirements of ASTM D 1752. Water absorption by volume shall not exceed 5.0

percent.”

| 80084
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| RAP FOR USE IN BITUMINOUS CONCRETE MIXTURES (BDE)

Effective: January 1, 2000
| Revised: April 1, 2002
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Revise Article 1004.07 to read:

“1004.07 RAP Materials. RAP is reclaimed asphalt pavement resulting from cold milling or
crushing of an existing dense graded hot-mix asphalt pavement. RAP must originate from
routes or airfields under federal, state or local agency jurisdiction. The Contractor shall supply
documentation that the RAP meets these requirements.

(a) Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting
one of the following definitions. No additional RAP will be allowed on top of the pile after
the pile has been sealed.

(1) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class I/
Superpave, or equivalent mixtures only and represent the same aggregate quality,
but shall be at least C quality or better, the same type of crushed aggregate (either
crushed natural aggregate, ACBF slag, or steel slag), similar gradation and similar
AC content. If approved by the Engineer, combined single pass surface/binder
millings may be considered “homogenous”, with a quality rating dictated by the
lowest coarse aggregate quality present in the mixture. Homogenous stockpiles
shall meet the requirements of Article 1004.07(d). Homogeneous RAP stockpiles not
meeting these requirements may be processed (crushing and screening) and
retested.

(2) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |/
Superpave, or equivalent mixtures only. The coarse aggregate in this RAP shall be
crushed aggregate only and may represent more than one aggregate type and/or
quality but shall be at least C quality or better. This RAP may have an inconsistent
gradation and/or asphalt cement content prior to processing. All conglomerate RAP
shall be processed prior to testing by crushing to where all RAP shall pass the 16
mm (5/8 in.) or smaller screen. Conglomerate RAP stockpiles shall not contain steel
slag or other expansive material as determined by the Department. Conglomerate
RAP stockpiles shall meet the requirements of Article 1004.07(d).

(3) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP containing coarse aggregate (crushed or round) that is at least D quality or
better. This RAP may have an inconsistent gradation and/or asphalt content.
Conglomerate DQ RAP stockpiles shall not contain steel slag or other expansive
material as determined by the Department. Conglomerate DQ RAP shall meet the
requirements of Article 1004.07(d).

Reclaimed Superpave Low ESAL IL-9.5L surface mixtures shall only be placed in
conglomerate DQ RAP stockpiles due to the potential for rounded aggregate.

(4) Other. RAP stockpiles that do not meet the requirements of the stockpile categories

listed above shall be classified as “Other”. “Other” RAP stockpiles shall not be used
in any of the Department’s bituminous mixtures.
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(b) Use. The allowable use of a RAP stockpile shall be set by the lowest quality of coarse
aggregate in the RAP stockpile. Class I/Superpave surface mixtures are designated as
containing Class B quality coarse aggregate only. Superpave Low ESAL IL-19.0L binder
and IL-9.5L surface mixtures are designated as Class C quality coarse aggregate only.
Class |I/Superpave binder mixtures, bituminous base course mixtures, and bituminous
base course widening mixtures are designated as containing Class C quality coarse
aggregate only. Bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate only. Any mixture not listed above shall
have the designated quality determined by the Department.

RAP containing steel slag or other expansive material, as determined by the
Department, shall be homogeneous and will be approved for use in Class |/Superpave
(including Low ESAL) surface mixtures only. RAP stockpiles for use in Class
I/Superpave mixtures (including Low ESAL), base course, base course widening and
Class B mixtures shall be either homogeneous or conglomerate RAP stockpiles except
conglomerate RAP stockpiles shall not be used in Superpave surface mixture Ndesign
50 or greater. RAP for use in bituminous aggregate mixtures (BAM) shoulders and BAM
stabilized subbase shall be from homogeneous, conglomerate, or conglomerate DQ
stockpiles.

Additionally, RAP used in Class |/Superpave surface mixtures shall originate from milled
or crushed mixtures only, in which the coarse aggregate is of Class B quality or better.
RAP stockpiles for use in Class I/Superpave (including Low ESAL) binder mixes as well
as base course, base course widening and Class B mixtures shall originate from milled
or processed surface mixture, binder mixture, or a combination of both mixtures
uniformly blended to the satisfaction of the Engineer, in which the coarse aggregate is of
Class C quality or better.

(c) Contaminants. RAP containing contaminants, such as earth, brick, sand, concrete,
sheet asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
Sheet asphalt shall be stockpiled separately.

(d) Testing. All RAP shall be sampled and tested either during or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 450 metric tons (500 tons) for the first 1800 metric tons
(2,000 tons) and one sample per 1800 metric tons (2,000 tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 3600 metric tons (4,000 tons).

For testing existing stockpiles, the Contractor shall submit a plan for approval to the
District proposing a satisfactory method of sampling and testing the RAP pile either in-
situ or by restockpiling. The sampling plan shall meet the minimum frequency required
above and detail the procedure used to extract representative samples throughout the
pile for testing.
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Before extraction, each field sample shall be split to test sample size. One of the two
test samples from the final split shall be labeled and stored for Department use. The
Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify
Contractor test results.

All of the extraction results shall be compiled and averaged for asphalt content and
gradation. Individual extraction test results, when compared to the averages, will be
accepted if within the tolerances listed below.

Parameter Homogeneous / Conglomerate “D”

Conglomerate Quality

25 mm (1in.) 5%

12.5 mm (1/2in.) + 8% +15%

4.75 mm (No. 4) + 6% +13%
2.36 mm (No. 8) +5%

1.18 mm (No. 16) +15%
600 um (No. 30) +5%

75 pum (No. 200) +2.0% +4.0%

AC +0.4% +0.5%

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt content test results fall outside the appropriate
tolerances, the RAP will not be allowed to be used in the Department’s bituminous
concrete mixtures unless the RAP representing the failing tests is removed from the
stockpile to the satisfaction of the Engineer. All test data and acceptance ranges shall
be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)”.

Designs. At the Contractor's option, bituminous concrete mixtures may be constructed
utilizing RAP material meeting the above detailed requirements. The amount of RAP
included in the mixture shall not exceed the percentages specified in the plans.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles
are tested and found that no more than 20 percent of the results, as defined under
“Testing” herein, are outside of the control tolerances set for the original RAP stockpile
and design, and meets all of the requirements herein, the additional RAP stockpiles may
be used in the original mix design at the percent previously verified.

Production. The coarse aggregate in all RAP used shall be equal to or less than the
nominal maximum size requirement for the bituminous mixture being produced.
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To remove or reduce agglomerated material, a scalping screen, crushing unit or
comparable sizing device approved by the Engineer shall be used in the RAP feed
system to remove or reduce oversized material. If material passing the sizing device
adversely affects the mix production or quality of the mix, the sizing device shall be set
at a size specified by the Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the
Contractor shall cease production of the mixture containing RAP and either switch to the
virgin aggregate design or submit a new RAP design.

80011

REINFORCEMENT BARS (BDE)
| Effective: November 1, 2005 Revised: November 2, 2005

Revise Article 1006.10(a) of the Supplemental Specifications to read:

“(a) Reinforcement Bars. Reinforcement bars will be accepted according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar
and Dowel Bar Plant Certification Procedure”. The Department will maintain an
approved list of producers.

(1) Reinforcement Bars (Non-Coated). Reinforcment bars shall be according to ASTM
A 706M (A 706), Grade 420 (60) for deformed bars and the following.

a. Chemical Composition. The chemical composition of the bars shall be according
to the following table.

CHEMICAL COMPOSITION
Element " Heat Analysis Product Analysis

(% maximum) (% maximum)
Carbon 0.30 0.33
Manganese 1.50 1.56
Phosphorus 0.035 0.045
Sulfur 0.045 0.055
Silicon 0.50 0.55
Nickel 2 2
Chromium 2 2
Molybdenum 2 2
Copper 2 2l
Titanium 2 2
Vanadium 2 2
Columbium 2 2
Aluminum 27,31 27,3
Tin ¥ 0.040 0.044
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Note 1/. The bars shall not contain any traces of radioactive elements.
Note 2/. There is no composition limit but the element must be reported.

Note 3/. If aluminum is not an intentional addition to the steel for deoxidation
or Killing purposes, residual aluminum content need not be reported.

Note 4/. If producer bar testing indicates an elongation of 15 percent or more
and passing of the bend test, the tin composition requirement may be waived.

b. Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer.

c. Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM
A 706M (A 706). The dimensions and clearances of this guided bend test shall
be according to ASTM E 190.

d. Spiral Reinforcment. Spiral reinforcement shall be deformed or plain bars
conforming to the above requirements or cold-drawn steel wire conforming to
AASHTO M 32.

(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be
according to Article 1006.10(a)(1) and shall be epoxy coated according to AASHTO
M 284M (M 284) and the following.

a. Certification. The epoxy coating applicator shall be certified under the Concrete
Reinforcing Steel Institute’s (CRSI) Epoxy Plant Certification Program.

b. Coating Thickness. The thickness of the epoxy coating shall be 0.18 to 0.30 mm
(7 to 12 mils). When spiral reinforcment is coated after fabrication, the thickness
of the epoxy coating shall be 0.18 to 0.50 mm (7 to 20 mils).

c. Cutting Reinforcement. Reinforcement bars may be sheared or sawn to length
after coating, providing the end damage to the coating does not extend more
than 13 mm (0.5in.) back and the cut is patched before any visible rusting
appears. Flame cutting will not be permitted.”
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SEEDING AND SODDING (BDE)
| Effective: July 1, 2004 Revised: August 1, 2005

Revise Class 1A and 2A seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:
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“Table 1 - SEEDING MIXTURES
kg/hectare
Class — Type Seeds (Ib/acre)
1A Salt Tolerant Bluegrass 70 (60)
Lawn Mixture 7/ Perennial Ryegrass 20 (20)
Audubon Red Fescue 20 (20)
Rescue 911 Hard Fescue 20 (20)
Fults Salt Grass* 70 (60)
2A Salt Tolerant Alta Fescue or Ky 31 70 (60)
Roadside Mixture 7/ Perennial Ryegrass 20 (20)
Audubon Red Fescue 20 (30)
Rescue 911 Hard Fescue 20 (30)
Fults Salt Grass 1/ 70 (60)”

Revise Note 7 of Article 250.07 of the Standard Specifications to read:

“Note 7. In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1
to November 1. In Districts 7 through 9, the planting times shall be March 1 to
June 1 and August 1 to November 15. Seeding may be performed outside these
dates provided the Contractor guarantees a minimum of 75 percent uniform growth
over the entire seeded area(s) after one growing season. The guarantee shall be
submitted to the Engineer in writing prior to performing the work. After one growing
season, areas not sustaining 75 percent uniform growth shall be interseeded or
reseeded, as determined by the Engineer, at the Contractor’s expense.”

Add the following sentence to Article 252.04 of the Standard Specifications:
“Sod shall not be placed during the months of July and August.”
Revise the first paragraph of Article 252.08 of the Standard Specifications to read:

“252.08 Sod Watering. Within two hours after the sod has been placed, water shall be
applied at a rate of 25 L/sq m (5 gal/sq yd). Additional water shall be applied every other day at
a rate of 15 L/sq m (3 gal/sq yd) for a total of 15 additional waterings. During periods exceeding
26 °C (80 °F) or subnormal rainfall, the schedule of additional waterings may be altered with the
approval of the Engineer.”

Revise Article 252.09 of the Standard Specifications to read:

“252.09 Supplemental Watering. During periods exceeding 26 °C (80 °F) or subnormal
rainfall, supplemental watering may be required after the initial and additional waterings.
Supplemental watering shall be performed when directed by the Engineer. Water shall be
applied at the rate specified by the Engineer within 24 hours of notice.”

Revise the first and third paragraphs of Article 252.12 of the Standard Specifications to read:

93



FAP Route 729
Section 34Z-4
Vermilion County
Contract 90632

“252.12 Method of Measurement. Sodding will be measured for payment in place and the
area computed in square meters (square yards). To be acceptable for final payment, the sod
shall be growing in place for a minimum of 30 days in a live, healthy condition. When directed
by the Engineer, any defective or unacceptable sod shall be removed, replaced and watered by
the Contractor at his/her own expense.”

“Supplemental watering will be measured for payment in units of 1000 L (1000 gal) of water
applied on the sodded areas. Waterings performed in addition to those required by Article
252.08 or after the 30 day establishment period will be considered as supplemental watering.”
Replace the first paragraph of Article 252.13 of the Standard Specifications with the following:

“252.13 Basis of Payment. Sodding will be paid for at the contract unit price per square
meter (square yard) for SODDING or SODDING, SALT TOLERANT according to the following
schedule.

(a) Initial Payment. Upon placement of sod, 25 percent of the pay item will be paid.

(b) Final Payment. Upon acceptance of sod, the remaining 75 percent of the pay item will
be paid.”

Revise Article 1081.03(b) of the Standard Specifications to read:

“(b) Salt Tolerant Sod.

Variety Percent by Weight
Buffalo Grass 30%
Buchloe Dactyloides
Amigo Fineleaf Tall Fescue 20%
Audubon Red Fescue 15%
Rescue 911 Hard Fescue 15%
Rugby Kentucky Bluegrass 5%
Fults Pucinnellia Distans 15%”

Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:
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TABLE Il
Secondary
Hard Seed Purity Pure, Live Weed Noxious Weeds
Percent Percent  Seed Percent Percent No. per kg (oz)

Variety of Seeds Maximum Minimum Minimum Maximum Max. Permitted®* Remarks
Alfalfa 20 92 89 0.50 211 (6) 1/
Brome Grass - 90 75 0.50 175 (5) -
Clover, Alsike 15 92 87 0.30 211 (6) 2/
Clover, Crimson 15 92 83 0.50 211 (6) -
Clover, Ladino 15 92 87 0.30 211 (6) -
Clover, Red 20 92 87 0.30 211 (6) -
Clover, White Dutch 30 92 87 0.30 211 (6) 3/
IAudubon Red Fescue 0 97 82 0.10 105 (3) -
Fescue, Alta or Ky. 31 - 97 82 1.00 105 (3) -
Fescue, Creeping Red - 97 82 1.00 105 (3) -
Fults Salt Grass 0 98 85 0.10 70 (2) -
Kentucky Bluegrass - 97 80 0.30 247 (7) 5/
Lespedeza, Korean 20 92 84 0.50 211 (6) 3/
Oats - 92 88 0.50 70 (2) 4/
Orchard Grass - 90 78 1.50 175 (5) 4/
Redtop - 90 78 1.80 175 (5) 4/
Ryegrass, Perennial, Annual - 97 85 0.30 175 (5) 4/
Rye, Grain, Winter - 92 83 0.50 70 (2) 4/
Rescue 911 Hard Fescue 0 97 82 0.10 105 (3) -
Timothy - 92 84 0.50 175 (5) 4/
\Vetch, Crown 30 92 67 1.00 211 (6) 3/ &6/
\Vetch, Spring 30 92 88 1.00 70 (2) 4/
\Vetch, Winter 15 92 83 1.00 105 (3) 4/
Wheat, hard Red Winter - 92 89 0.50 70 (2) 4/
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SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE)
Effective: November 1, 2005

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for cast-in-place concrete construction items
involving Class MS and Sl concrete. Self-consolidating concrete may also be used for drilled
shafts.

Materials. Materials shall be according to the following.

(a) Self-Consolidating Admixtures. The self-consolidating admixture system shall consist of
either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two
component admixture system shall be capable of producing a concrete that can flow
around reinforcement and consolidate under its own weight without additional effort and
without segregation.
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The high range water-reducing admixture shall comply with the requirements of
AASHTO M 194, Type F.

The viscosity modifying admixture will be evaluated according to the test methods and
mix design proportions referenced in AASHTO M 194, except the following physical
requirements shall be met:

(1) For initial and final set times, the allowable deviation of the test concrete from the
reference concrete shall not be more than 1.0 hour earlier or 1.5 hours later.

(2) For compressive and flexural strengths, the test concrete shall be a minimum of
90 percent of the reference concrete at 3, 7, and 28 days.

(3) The length change of the test concrete shall be a maximum 135 percent of the
reference concrete. However, if the length change of the reference concrete is less
than 0.030 percent, the length change of the test concrete shall be a maximum
0.010 percentage units greater than the reference concrete.

(4) The relative durability factor of the test concrete shall be a minimum 80 percent.

(b) Fine Aggregate. A fine aggregate used alone in the mix design shall not have an
expansion greater than 0.30 percent per ASTM C 1260. For a blend of two or more fine
aggregates, the resulting blend shall not have an expansion greater than 0.30 percent.
The aggregate blend expansion will be calculated as follows:

Aggregate Blend Expansion = (a/100 x A) + (b/100 x B) + (c/100x C) + ...... etc.

Where: a, b, c, ... = percent of aggregate blend
A, B, C, ... = aggregate expansion according to ASTM C 1260

Mix Design Criteria. Article 1020.04 of the Standard Specifications shall apply except as
follows:

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard
Specifications or as specified. The maximum cement factor shall be 418 kg/cu m
(7.05 cwt/cu yd). The cement factor shall not be reduced if a water-reducing, retarding,
or high range water-reducing admixture is used.

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements shall not apply.

(d) The coarse aggregate gradations shall be CA 11, CA 13, CA 14, CA 16, or a blend of
these gradations. CA 11 shall not be used for drilled shafts or when the Engineer
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approves a horizontal flow distance greater than 9 m (30 ft). The fine aggregate
proportion shall be a maximum 50 percent by mass (weight) of the total aggregate used.

(e) The slump flow range shall be £ 50 mm (£ 2 in.) of the Contractor target value, and
within the overall Department range of 510 mm (20 in.) minimum to 710 mm (28 in.)
maximum.

(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 100 mm (4 in.). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.
(i) The hardened visual stability index shall be a maximum of 1.

Test Methods. lllinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-5, SCC-6, and
lllinois Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for
testing of self-consolidating concrete mixtures.

Mix Design Submittal. The Contractor’s Level Il PCC Technician shall submit a mix design
according to the “Portland Cement Concrete Level Il Technician” course manual, except target
slump information is not applicable and will not be required. However, a slump flow target range
shall be submitted. In addition, the design mortar factor may exceed 1.10 and durability test
data will be waived.

A J-ring value shall be submitted if a lower mix design maximum will apply. An L-box blocking
ratio shall be submitted if a higher mix design minimum will apply. The Contractor shall also
indicate applicable construction items for the mix design.

Trial mixture information will also be required by the Engineer. A trial mixture is a batch of
concrete tested by the Contractor to verify the Contractor's mix design will meet specification
requirements. Trial mixture information shall include test results as specified in the “Portland
Cement Concrete Level lll Technician” course manual. Test results shall also include slump
flow, visual stability index, J-ring value, L-box blocking ratio, column segregation index, and
hardened visual stability index. For the trial mixture, the slump flow shall be near the midpoint
of the proposed slump flow target range.

Trial Batch. A minimum 1.5cum (2 cuyd) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used. The slump
flow shall be within 25 mm (1.0in.) of the maximum slump flow range specified by the
Contractor, and the air content shall be within the top half of the allowable specification range.

The trial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use, and
shall be performed in the presence of the Engineer.
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The Contractor shall provide the labor, equipment, and materials to test the concrete. The
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability
index, J-ring value, L-box blocking ratio, column segregation index, and hardened visual stability
index.

Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the
mix design and notify the Contractor. Verification by the Engineer will include the Contractor’s
target slump flow range. If applicable, the Engineer will verify the Contractor's maximum J-ring
value and minimum L-box blocking ratio.

A new trial batch will be required whenever there is a change in the source of any component
material, proportions, dosage of the self-consolidating concrete admixture, batch sequence,
mixing speed, mixing time, or as determined by the Engineer. The testing criteria for the new
trial batch will be determined by the Engineer.

When necessary, the frial batches shall be disposed of according to Article 202.03 of the
Standard Specifications.

Mixing Portland Cement Concrete. In addition to Article 1020.11 of the Standard Specifications,
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer
performance test. Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a
minimum of 100 revolutions.

Wash water, if used, shall be completely discharged from the drum or container before the
succeeding batch is introduced.

The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete.

Falsework and Forms. In addition to Articles 503.05 and 503.06 of the Standard Specifications,
the Contractor shall design falsework and forms for full hydrostatic head pressure of the
concrete. Forms shall be tight to prevent leakage of fluid concrete.

Placing and Consolidating. Concrete placement and consolidations shall be according to Article
503.07 of the Standard Specifications except as follows:

Revise the third paragraph of Article 503.07 of the Standard Specifications to read:

“Open troughs and chutes shall extend as nearly as practicable to the point of deposit. The
drop distance of concrete shall not exceed 1.5 m (5 ft). If necessary, a tremie shall be used to
meet this requirement. The maximum distance of horizontal flow from the point of deposit shall
be 9m (30 ft), unless approved otherwise by the Engineer. For drilled shafts, free fall
placement will not be permitted.”

Delete the sixth, seventh, eighth and ninth paragraphs of Article 503.07 of the Standard
Specifications.
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Revise the eleventh paragraph of Article 503.07 of the Standard Specifications to read:

“Concrete shall be placed in continuous layers. When it is necessary by reason of an
emergency to place less than a complete horizontal layer in one operation, such layer shall
terminate in a vertical bulkhead. In order that the concrete will not be injured and that there
shall be no line of separation between the batches, the separate batches shall follow each other
closely as recommended by the manufacturer of the self-consolidating concrete admixture(s).
In no case shall the interval of time between the placing of successive batches be greater than
20 minutes. Concrete shall be rodded with a piece of lumber or conduit if the material has lost
its fluidity prior to placement of additional concrete. Any other method for restoring the fluidity of
the concrete shall be approved by the Engineer. If ready-mixed concrete is used, the
requirements of Article 1020.11 shall apply. Delivery of mixed concrete shall be regulated so
that there will not be an interruption in the placing of concrete in the forms, as recommended by
the manufacturer of the self-consolidating concrete admixture(s). In no case shall the interval of
time be greater than 20 minutes.”

Quality Control by Contractor at Plant. The specified test frequencies for aggregate gradation,
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as
indicated in the contract plans.

Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to
control production. The column segregation index test and hardened visual stability index test
will not be required to be performed at the plant.

Quality Control by Contractor at Jobsite. The specified test frequencies for air content, strength,
and temperature shall be performed as indicated in the contract plans.

Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two
truck deliveries of the day, and every 40 cu m (50 cu yd) thereafter. The Contractor shall select
either the J-ring or L-box test for jobsite testing.

The column segregation index test will not be required to be performed at the jobsite. The
hardened visual stability index test shall be performed on the first truck delivery of the day, and
every 230 cu m (300 cu yd) thereafter. Slump flow, visual stability index, J-ring value or L-box
blocking ratio, air content, and concrete temperature shall be recorded for each hardened visual
stability index test.

The Contractor shall retain all hardened visual stability index cut cylinder specimens until the
Engineer notifies the Contractor that the specimens may be discarded.

If mix foaming or other potential detrimental material is observed during placement or at the
completion of the pour, the material shall be removed while the concrete is still plastic.

Quality Assurance by Engineer at Plant. For air content and aggregate gradation, quality
assurance independent sample testing and split sample testing will be performed as indicated in
the contract plans.
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For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent
sample testing and split sample testing will be performed as determined by the Engineer.

Quality Assurance by Engineer at Jobsite. For air content and strength, quality assurance
independent sample testing and split sample testing will be performed as indicated in the
contract plans.

For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests,
quality assurance independent sample testing will be performed as determined by the Engineer.

For slump flow and visual stability index quality assurance split sample testing, the Engineer will
perform tests at the beginning of the project on the first three tests performed by the Contractor.
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed
per plant, which will include a minimum of one test per mix design. The acceptable limit of
precision will be 25 mm (1 in.) for slump flow, and a limit of precision will not apply to the visual
stability index.

For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will
include a minimum of one witnessed test per mix design. The Engineer reserves the right to
conduct quality assurance split sample testing. The acceptable limit of precision will be 25 mm
(1 in.) for the J-ring value and ten percent for the L-box blocking ratio.

For each hardened visual stability index test performed by the Contractor, the cut cylinders shall
be presented to the Engineer for determination of the rating. The Engineer reserves the right to
conduct quality assurance split sample testing. A limit of precision will not apply to the
hardened visual stability index.

80152
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SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)
| Effective: July 1, 2004 Revised: November 1, 2005

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

| Usage. Self-consolidating concrete may be used for precast concrete products.

Materials. Materials shall be according to the following.

(@)

Self-Consolidating Admixtures. The self-consolidating admixture system shall consist of
either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two
component admixture system shall be capable of producing a concrete that can flow
around reinforcement and consolidate under its own weight without additional effort and
without segregation.

The high range water-reducing admixture shall comply with the requirements of
AASHTO M 194, Type F.

The viscosity modifying admixture will be evaluated according to the test methods and
mix design proportions referenced in AASHTO M 194, except the following physical
requirements shall be met:

(1) For initial and final set times, the allowable deviation of the test concrete from the
reference concrete shall not be more than 1.0 hour earlier or 1.5 hours later.

(2) For compressive and flexural strengths, the test concrete shall be a minimum of
90 percent of the reference concrete at 3, 7 and 28 days.

(3) The length change of the test concrete shall be a maximum 135 percent of the
reference concrete. However, if the length change of the reference concrete is less
than 0.030 percent, the length change of the test concrete shall be a maximum
0.010 percentage units greater than the reference concrete.

(4) The relative durability factor of the test concrete shall be a minimum 80 percent.
Fine Aggregate. A fine aggregate used alone in the mix design shall not have an

expansion greater than 0.30 percent per ASTM C 1260. For a blend of two or more fine
aggregates, the resulting blend shall not have an expansion greater than 0.30 percent.

The aggregate blend expansion will be calculated as follows:
Aggregate Blend Expansion = (a/100 x A) + (b/100 x B) + (c/100x C) + ...... etc.

Where: a, b, ¢, ... = percent of aggregate blend
A, B, C, ... = aggregate expansion according to ASTM C 1260

Mix Design Criteria. The mix design criteria shall be as follows:

(a)

The minimum cement factor shall be according to Article 1020.04 of the Standard
Specifications or as specified. The maximum cement factor shall be 418 kg/cu m
(7.05 cwt/cu yd).
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(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not
apply.

(d) The coarse aggregate gradations shall be CA 11, CA 13, CA 14, CA 16, or a blend of
these gradations. CA 11 shall not be used when the Engineer approves a horizontal
flow distance greater than 9m (30 ft). The fine aggregate proportion shall be a
maximum 50 percent by mass (weight) of the total aggregate used.

(e) The slump flow range shall be + 50 mm (2 in.) of the Contractor target value, and
within the overall Department range of 510 mm (20 in.) minimum to 710 mm (28 in.)
maximum.

(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 100 mm (4 in.). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.
(i) The hardened visual stability index shall be a maximum of 1.
Mix Design Approval. The Contractor shall obtain mix design approval according to the

Department’s Policy Memorandum “Quality Control/Quality Assurance Program for Precast
Concrete Products”.

80132

SURFACE TESTING OF PAVEMENTS (BDE)
Effective: April 1, 2002 Revised: November 1, 2005

Bituminous Concrete Overlays
Revise Article 406.03(k) of the Standard Specifications to read:

“(k) Pavement Surface Test EQUIPMENT ........oooiiiiiiiiiiii e 1101.10”
Revise Article 406.21 of the Standard Specifications to read:

“406.21 Surface Tests. The finished surface of the pavement shall be tested for
smoothness within three days of paving. Testing shall be performed in the presence of the
Engineer.

Prior to testing, a copy of the approval letter and recorded settings from the Profile
Equipment Verification (PEV) Program shall be submitted to the Engineer; and all objects and

debris shall be removed from the pavement.
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(a) Test Sections/Equipment.

(1) High-Speed Mainline Pavement. High-speed mainline pavement shall consist of
pavements, ramps and loops with a posted speed greater than 75 km/hr (45 mph).
These sections shall be tested using a California Profilograph or an approved
equivalent.

(2) Low-Speed Mainline Pavement. Low-speed mainline pavement shall consist of
pavements, ramps and loops with a posted speed of 75 km/hr (45 mph) or less.
These sections shall be tested using a California Profilograph or an approved
equivalent.

(3) Miscellaneous Pavement. Miscellaneous pavement shall consist of:

a. pavement on horizontal curves with a centerline radius of curvature of less than
or equal to 300 m (1000 ft) and pavement within the superelevation transition of
such curves;

b. the first or last 4.5 m (15 ft) of a pavement section where the Contractor is not
responsible for the adjoining surface;

c. intersections;
d. variable width pavements;
e. side street returns;

f. crossovers;
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g. connector pavement from mainline pavement expansion joint to the bridge
approach pavement;

h. bridge approach pavement; and

i. other miscellaneous pavement surfaces (i.e. a turn lane) as determined by the
Engineer.

Miscellaneous pavement shall be tested using a 5 m (16 ft) straightedge set to a
10 mm (3/8 in.) tolerance.

(b) Lots/Sublots. Mainline pavement test sections will be divided into lots and sublots.

(1) Lots. A lot will be defined as a continuous strip of pavement 1600 m (1 mile) long
and one lane wide. When the length of a continuous strip of pavement is less than
1600 m (1 mile), that pavement will be included in an adjacent lot. Structures will be
omitted when measuring pavement length.

(2) Sublots. Lots will be divided into 160 m (0.1 mile) sublots. A partial sublot resulting
from an interruption in the pavement will be subject to the same evaluation as a
whole sublot.

(c) Testing Procedure. One wheel track shall be tested per lane. Testing shall be
performed 1 m (3 ft) from and parallel to the edge of the lane away from traffic. A guide
shall be used to maintain the proper distance.

The profile trace generated shall have stationing indicated every 150 m (500 ft) at a
minimum. Both ends of the profile trace shall be labeled with the following information:
contract number, beginning and ending stationing, which direction is up on the trace,
which direction the data was collected, and the device operator name(s). The top
portion of the Department supplied form, “Profile Report of Pavement Smoothness” shall
be completed and secured around the trace roll.

Although surface testing of intermediate lifts will not be required, they may be performed
at the Contractor’s option. When this option is chosen, the testing shall be performed
and the profile traces shall be generated as described above.

The Engineer may perform his/her own testing at any time for monitoring and
comparison purposes.

(d) Trace Reduction and Bump Locating Procedure. All traces shall be reduced. Traces
produced by a mechanical recorder shall be reduced using an electronic scanner and
computer software. This software shall calculate the profile index of each sublot in
mm/km (in./mile) and indicate any high points (bumps) in excess of 8 mm (0.30 in.) with
a line intersecting the profile on the printout. Computerized recorders shall provide the
same information.
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The profile index of each track, average profile index of each sublot, average profile
index of the lot and locations of bumps shall be recorded on the form.

All traces and reports shall be provided within two working days of completing the testing
to the Engineer for the project file. Traces from either a computerized profile testing
device or analysis software used with a manual profile testing device shall display the
settings used for the data reduction. The Engineer will compare these settings with the
approved settings from the PEV Program. If the settings do not match, the results will
be rejected and the section shall be retested/reanalyzed with the appropriate settings.

The Engineer will use the results of the testing to evaluate paving methods and
equipment. If the average profile index of a lot exceeds 635 mm/km (40.0 in./mile) for
high-speed mainline pavement or 1025 mm/km (65.0 in./mile) for low-speed mainline
pavement, the paving operation will be suspended until corrective action is taken by the
Contractor.

(e) Corrective Work. All bumps in excess of 8 mm (0.30 in.) in a length of 8 m (25 ft) or less
shall be corrected. If the bump is greater than 13 mm (0.50 in.), the pavement shall be
removed and replaced to the satisfaction of the Engineer at the Contractor’'s expense.
The minimum length of pavement to be removed shall be 900 mm (3 ft).

(1) High-Speed Mainline Pavement. Any sublot having a profile index within the range
of, greater than 475 to 635 mm/km (30.0 to 40.0 in./mile) including bumps, shall be
corrected to reduce the profile index to 475 mm/km (30.0 in./mile) or less on each
trace. Any sublot having a profile index greater than 635 mm/km (40.0 in./mile)
including bumps, shall be corrected to reduce the profile index to 475 mm/km
(30.0 in./mile) or less on each trace, or replaced at the Contractor’s option.

(2) Low-Speed Mainline Pavement. Any sublot having a profile index within the range
of, greater than 710 to 1025 mm/km (45.0 to 65.0 in./mile) including bumps, shall be
corrected to reduce the profile index to 710 mm/km (45.0 in./mile) or less on each
trace. Any sublot having a profile index greater than 1025 mm/km (65.0 in./mile)
including bumps, shall be corrected to reduce the profile index to 710 mm/km
(45.0 in./mile) or less on each trace, or replaced at the Contractor’s option.

(3) Miscellaneous Pavement. Surface variations which exceed the 10 mm (3/8in.)
tolerance will be marked by the Engineer and shall be corrected by the Contractor.

Corrective work shall be completed using either an approved grinding device consisting
of multiple saws or by removing and replacing the pavement. Corrective work shall be
applied to the full lane width. When completed, the corrected area shall have uniform
texture and appearance, with the beginning and ending of the corrected area squared
normal to the centerline of the paved surface.

Upon completion of the corrective work, the surface of the sublot(s) shall be retested.
The Contractor shall furnish the profile tracing(s) and the completed form(s) to the
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Engineer within two working days after corrections are made. If the profile index and/or
bumps still do not meet the requirements, additional corrective work shall be performed.

Corrective work shall be at the Contractor’s expense.

(f) Smoothness Assessments. Assessments will be paid to or deducted from the
Contractor for each sublot of mainline pavement, per the Smoothness Assessment
Schedule. Assessments will be based on the average profile index of each sublot prior
to performing any corrective work unless the Contractor has chosen to remove and
replace the sublot. For sublots that are replaced, assessments will be based on the
profile index determined after replacement.

Assessments will not be paid or deducted until all other contract requirements for the
pavement are satisfied. Pavement that is corrected or replaced for reasons other than
smoothness, shall be retested as stated herein.

SMOOTHNESS ASSESSMENT SCHEDULE (Bituminous Concrete Overlays)
High-Speed Mainline Pavement | Low-Speed Mainline Pavement
Average Profile Index Average Profile Index A:Zlesjg}i?t
mm/km (in./mile) mm/km (in./mile)
95 (6.0) or less 240 (15.0) or less +$150.00
>95 (6.0) to 160 (10.0) >240 (15.0) to 400 (25.0) +$80.00
>160 (10.0) to 475 (30.0) >400 (25.0) to 710 (45.0) +$0.00
>475 (30.0) to 635 (40.0) >710 (45.0) to 1025 (65.0) +$0.00
Greater than 635 (40.0) Greater than 1025 (65.0) -$300.00

Smoothness assessments will not be applied to miscellaneous pavement sections.”
Bituminous Concrete Pavement (Full-Depth)
Revise Article 407.09 of the Standard Specifications to read:

“407.09 Surface Tests. The finished surface of the pavement shall be tested for
smoothness according to Article 406.21 except as follows:

Two wheel tracks shall be tested per lane. Testing shall be performed 1 m (3 ft) from and
parallel to each lane edge.”
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SMOOTHNESS ASSESSMENT SCHEDULE (Full-Depth Bituminous)
High-Speed Mainline Pavement Low-Speed Mainline Pavement

Average Profile Index Average Profile Index Assessment
mm/km (in./mile) mm/km (in./mile) per sublot
95 (6.0) or less +$800.00
>95 (6.0) to 175 (11.0) 240 (15.0) or less +$550.00
>175 (11.0) to 270 (17.0) >240 (15.0) to 400 (25.0) +$350.00
>270 (17.0) to 475 (30.0) >400 (25.0) to 710 (45.0) +$0.00
>475 (30.0) to 635 (40.0) >710 (45.0) to 1025 (65.0) +$0.00
Greater than 635 (40.0) Greater than 1025 (65.0) -$500.00

Delete the fourth paragraph of Article 407.13 of the Standard Specifications.
Portland Cement Concrete Pavement
Revise Article 420.12 of the Standard Specifications to read:

“420.12 Surface Tests. The finished surface of the pavement shall be tested for
smoothness according to Article 406.21 except as follows:

The finished surface of the pavement shall be tested for smoothness once the pavement
has attained a flexural strength of 3,800 kPa (550 psi) or a compressive strength of 20,700 kPa
(3,000 psi).

Two wheel tracks shall be tested per lane. Testing shall be performed 1 m (3 ft) from and
parallel to each lane edge.

Membrane curing damaged during testing shall be repaired as directed by the Engineer at
the Contractor’s expense.

No further texturing for skid resistance will be required for areas corrected by grinding.
Protective coat shall be reapplied to ground areas according to Article 420.21 at the
Contractor’s expense.

For pavement that is corrected by removal and replacement, the minimum length to be
removed shall meet the requirements of either Class A or Class B patching.
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SMOOTHNESS ASSESSMENT SCHEDULE (PCC)
High-Speed Mainline Pavement Low-Speed Mainline Pavement
Average Profile Index Average Profile Index Assessment
mm/km (in./mile) mm/km (in./mile) per sublot
95 (6.0) or less +$1200.00
>95 (6.0) to 175 (11.0) 240 (15.0) or less +$950.00
>175 (11.0) to 270 (17.0) >240 (15.0) to 400 (25.0) +$600.00
>270 (17.0) to 475 (30.0) >400 (25.0) to 710 (45.0) +$0.00
>475 (30.0) to 635 (40.0) >710 (45.0) to 1025 (65.0) +$0.00
Greater than 635 (40.0) Greater than 1025 (65.0) -$750.00”

Delete the sixth paragraph of Article 420.23 of the Standard Specifications.

Testing Equipment

Revise Article 1101.10 of the Standard Specifications to read:

“1101.10 Pavement Surface Test Equipment.
equipment and their jobsite transportation shall be provided by the Contractor.

Required surface testing and analysis

(a) 5m (16 ft) Straightedge. The 5 m (16 ft) straightedge shall consist of a metal I-beam

mounted between two wheels spaced 5 m (16 ft) between the axles.

Scratcher bolts

which can be easily and accurately adjusted, shall be set at the 1/4, 1/2, and 3/4 points
between the axles. A handle suitable for pushing and guiding shall be attached to the
straightedge. The straightedge shall meet the approval of the Engineer.

(b) Profile Testing Device. The Profile Testing Device shall have a decal displayed to
indicate it has been tested through the PEV Program administered by the Department.

(1) California Profilograph. The California Profilograph shall be either computerized or

manual and have a frame 8 m (25 ft) in length supported upon multiple wheels at
either end. The profile shall be recorded from the vertical movement of a wheel
attached to the frame at mid point.

The California Profilograph shall be calibrated according to the manufacturer's
recommendations and California Test 526. All calibration traces and calculations
shall be submitted to the Engineer for the project file.

(2) Inertial Profiler. The inertial profiler shall be either an independent device or a

system that can be attached to another vehicle using one or two non-contact sensors
to measure the pavement profile. The inertial profiler shall be capable of performing
a simulation of the California Profilograph to provide results in the Profile Index
format.
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The inertial profiler shall be calibrated according to the manufacturer's
recommendations. All calibration traces and calculations shall be submitted to the
Engineer for the project file.

(3) Trace Analysis. The Contractor shall reduce/evaluate these traces using a 0.0 mm
(0.00 in.) blanking band and determine a Profile Index in mm/km (in./mile) for each
section of finished pavement surface. Traces produced using a computerized profile
testing device will be evaluated without further reduction. When using a manual
profile testing device, the Contractor shall provide an electronic scanner, a computer,
and software to reduce the trace. All analysis equipment (electronic scanner,
computerized recorder, etc.) shall be able to accept 0.0 mm (0.00 in.) for the
blanking band.

All traces from pavement sections tested with the profile testing device shall be recorded
on paper with scales of 300:1 longitudinally and 1:1 vertically. Equipment and software
settings of the profile testing device and analysis equipment shall be set to those values
approved through the PEV Program.

The Engineer may retest the pavement at any time to verify the accuracy of the
equipment.”

80075
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.
This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.
This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.
80143
SUBGRADE PREPARATION (BDE)
Effective: November 1, 2002
Revise the tenth paragraph of Article 301.03 of the Standard Specifications to read:

“Equipment of such weight, or used in such a way as to cause a rut in the finished subgrade

of 13 mm (1/2 in.) or more in depth, shall be removed from the work or the rutting otherwise
prevented.”
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SUPERPAVE BITUMINOUS CONCRETE MIXTURES (BDE)
Effective: January 1, 2000 Revised: April 1, 2004

Description. This work shall consist of designing, producing and constructing Superpave
bituminous concrete mixtures using lllinois Modified Strategic Highway Research Program
(SHRP) Superpave criteria. This work shall be according to Sections 406 and 407 of the
Standard Specifications and the special provision, "Quality Control/Quality Assurance of
Bituminous Concrete Mixtures”, except as follows.

Materials.

(a) Fine Aggregate Blend Requirement. The Contractor may be required to provide FA 20
manufactured sand to meet the design requirements. For mixtures with Ndesign > 90, at
least 50 percent of the required fine aggregate fraction shall consist of either stone sand,
slag sand, or steel slag sand meeting the FA/FM 20 gradation.

(b) Reclaimed Asphalt Pavement (RAP). If the Contractor is allowed to use more than 15
percent RAP, as specified in the plans, a softer performance-graded binder may be
required as determined by the Engineer.

RAP shall meet the requirements of the special provision, “RAP for Use in Bituminous
Concrete Mixtures”.

RAP will not be permitted in mixtures containing polymer modifiers.
RAP containing steel slag will be permitted for use in top-lift surface mixtures only.

(c) Bituminous Material. The asphalt cement (AC) shall be performance-graded (PG) or
polymer modified performance-graded (SBS-PG or SBR-PG) meeting the requirements
of Article 1009.05 of the Standard Specifications for the grade specified on the plans.

The following additional guidelines shall be used if a polymer modified asphalt is
specified:

(1) The polymer modified asphalt cement shall be shipped, maintained, and stored at
the mix plant according to the manufacturer's requirements. Polymer modified
asphalt cement shall be placed in an empty tank and shall not be blended with other
asphalt cements.

(2) The mixture shall be designed using a mixing temperature of 163 + 3 °C (325 + 5 °F)
and a gyratory compaction temperature of 152 + 3 °C (305 + 5 °F).

(3) Pneumatic-tired rollers will not be allowed unless otherwise specified by the
Engineer. A vibratory roller meeting the requirements of Article 406.16 of the
Standard Specifications shall be required in the absence of the pneumatic-tired
roller.

Laboratory Equipment.
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(a) Superpave Gyratory Compactor. The superpave gyratory compactor (SGC) shall be
used for all QC/QA testing.

(b) Ignition Oven. The ignition oven shall be used to determine the AC content. The ignition
oven shall also be used to recover aggregates for all required washed gradations.

The Engineer may waive the ignition oven requirement for AC content if the aggregates
to be used are known to have ignition AC content calibration factors which exceed 1.5
percent. If the ignition oven requirement is waived, other Department approved methods
shall be used to determine the AC content.

Mixture Design.

The Contractor shall submit mix designs, for approval, for each required

mixture. Mix designs shall be developed by Level Il personnel who have successfully
completed the course, “Superpave Mix Design Upgrade”. Articles 406.10 and 406.13 of the
Standard Specifications shall not apply. The mixtures shall be designed according to the
respective lllinois Modified AASHTO references listed below.

AASHTO MP 2
AASHTO R 30
AASHTO PP 28

AASHTO T 209

AASHTO T 312

AASHTO T 308

Standard Specification for Superpave Volumetric Mix Design
Standard Practice for Mixture Conditioning of Hot-Mix Asphalt (HMA)
Standard Practice for Designing Superpave HMA

Theoretical Maximum Specific Gravity and Density of Bituminous Paving
Mixtures

Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor

Determining the Asphalt Content of Hot Mix Asphalt (HMA) by the Ignition
Method

(a) Mixture Composition. The ingredients of the bituminous mixture shall be combined in
such proportions as to produce a mixture conforming to the composition limits by weight.
The gradation mixture specified on the plans shall produce a mixture falling within the
limits specified in Table 1.
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TABLE 1. MIXTURE COMPOSITION (% PASSING)"
Sieve IL-25.0 mm | IL-19.0 mm | IL-12.5 mm* | IL-9.5 mm*

Size min | max | min max Min max | min | max
37.5 mm
(11/2in.) 100
(215ir:;“ 90 | 100 100
(1334"}:1) 90 | 82 | 100 100
12.5 mm
(/2 in) 45 75 50 85 90 | 100 100
?3../58ni1nm) 89 90 | 100
?#1)5 MM | 24 | 422 | 24 | 507 | 28 | 65 | 28 | 65
2.36 mm 3/ 3/
(#8) 16 31 20 36 28 | 48 28 | 48
(1#12)"‘"‘ 10 | 22 | 10 | 25 | 10 | 32 | 10 | 32
600 pm
(#30)
?::0;"“ 4 | 12 | 4 | 12 | 4 | 15| 4 | 15
(1 :1003;'1 3 9 3 9 3 10 3 10
i B L N NN B NI B

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 40 percent passing the 4.75 mm (#4)
sieve for binder courses with Ndesign > 90.

3/ The mixture composition shall not exceed 40 percent passing the 2.36 mm (#8)
sieve for surface courses with Ndesign > 90.

4/ The mixture composition for surface courses shall be according to IL-12.5 mm
or IL-9.5 mm, unless otherwise specified by the Engineer.

One of the above gradations shall be used for leveling binder as specified in the plans
and according to Article 406.04 of the Standard Specifications.

It is recommended that the selected combined aggregate gradation not pass through the
restricted zones specified in lllinois Modified AASHTO MP 2.

(b) Dust/AC Ratio for Superpave. The ratio of material passing the 75 um (#200) sieve to
total asphalt cement shall not exceed 1.0 for mixture design (based on total weight of
mixture).
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(c) Volumetric Requirements. The target value for the air voids of the hot mix asphalt
(HMA) shall be 4.0 percent at the design number of gyrations. The VMA and VFA of the
HMA design shall be based on the nominal maximum size of the aggregate in the mix
and shall conform to the requirements listed in Table 2.

TABLE 2. VOLUMETRIC REQUIREMENTS
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum (VFA),
Ndesign | IL-25.0 IL-19.0 IL-12.5 IL-9.5 %
50 65-78
70 12.0 13.0 14.0 15
90 ' ' ' 65-75
105

(d) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine
if an additive is needed in the mix to prevent stripping. The determination will be made
on the basis of tests performed according to lllinois Modified T 283 using 4 in. Marshall
bricks. To be considered acceptable by the Department as a mixture not susceptible to
stripping, the ratio of conditioned to unconditioned split tensile strengths (TSRs) shall be
equal to or greater than 0.75. Mixtures, either with or without an additive, with TSRs less
than 0.75 will be considered unacceptable.

If it is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option. The liquid additive shall be
selected from the Department's list of approved additives and may be limited to those
which have exhibited satisfactory performance in similar mixes.

Dry hydrated lime shall be added at a rate of 1.0 to 1.5 percent by weight of total dry
aggregate. Slurry shall be added in such quantity as to provide the required amount of
hydrated lime solids by weight of total dry aggregate. The exact rate of application for all
anti-stripping additives will be determined by the Department. The method of application
shall be according to Article 406.12 of the Standard Specifications.

Personnel. The QC Manager and Level | Technician shall have successfully completed the
Department's "Superpave Field Control Course".

Required Plant Tests. Testing shall be conducted to control the production of the bituminous
mixture. The Contractor shall use the test methods identified to perform the following mixture
tests at a frequency not less than that indicated in Table 3.

TABLE 3. REQUIRED PLANT TESTS for SUPERPAVE
Parameter | Frequency of Tests Test Method
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TABLE 3. REQUIRED PLANT TESTS for SUPERPAVE

Parameter

Frequency of Tests

Test Method

Aggregate Gradation

Hot bins for batch and
continuous plants

Individual cold-feeds or
combined belt-feed for
drier drum plants.

(% passing sieves:
12.5 mm (1/2'in.),
4.75 mm (No. 4),
2.36 mm (No. 8),
600 um (No. 30),
75 um (No. 200))

1 dry gradation per day of production (either
morning or afternoon sample).

And

1 washed ignition oven test on the mix per day
of production (conduct in afternoon if dry
gradation is conducted in the morning or vice
versa).

NOTE. The order in which the above tests are
conducted shall alternate from the previous
production day (example: a dry gradation
conducted in the morning will be conducted in
the afternoon on the next production day and so
forth).

The dry gradation and washed ignition oven test
results shall be plotted on the same control
chart.

Illinois Procedure
(See Manual of
Test Procedures
for Materials).

Asphalt Content by Ignition 1 per half day of production lllinois Modified

Oven (Note 1.) AASHTO T 308

Air Bulk Specific Gravity ) ] lllinois Modified

Voids | of Gyratory Sample | 1 per half day of production for first 2 days and | AASHTO T 312
1 per day thereafter (first sample of the day)

Maximum Specific lllinois Modified

Gravity of Mixture AASHTO T 209

Note 1. The Engineer may waive the ignition oven requirement for AC content if the
aggregates to be used are known to have ignition AC content calibration factors which
exceed 1.5 percent. If the ignition oven requirement is waived, other Department approved
methods shall be used to determine the AC content.

During production, the ratio of minus 75 um (#200) sieve material to total asphalt cement shall
be not less than 0.6 nor more than 1.2 and the moisture content of the mixture at discharge from
the mixer shall not exceed 0.5 percent. If at any time the ratio of minus 75 ym (#200) material
to asphalt or moisture content of the mixture falls outside the stated limits, production of the mix
shall cease. The cause shall be determined and corrective action satisfactory to the Engineer
shall be initiated prior to resuming production.

During production, mixtures containing an anti-stripping additive will be tested by the
Department for stripping according to lllinois Modified T 283. If the mixture fails to meet the TSR
criteria for acceptance, no further mixture will be accepted until the Contractor takes such action
as is necessary to furnish a mixture meeting the criteria.

Lift Thickness.

Construction Requirements
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The minimum compacted lift thickness for constructing
bituminous concrete binder and surface courses shall be according to Table 4:

TABLE 4 — MINIMUM COMPACTED LIFT THICKNESS
Mixture Thickness, mm (in.)
IL-9.5 32 (1.1/4)
IL-12.5 38 (1.1/2)
IL-19.0 57 (2 1/4)
IL-25.0 76 (3)

(b) Leveling Binder. Mixtures used for leveling binder shall be as follows:

TABLE 5 - LEVELING BINDER

Nominal, Compacted, Leveling Mixture
Binder Thickness, mm (in.)
<32 (11/4) IL-9.5
32 (11/4) to 50 (2) IL9.50rIL-12.5

Density requirements shall apply for leveling binder when the nominal, compacted
thickness is 32 mm (1 1/4 in.) or greater for IL-9.5 mixtures and 38 mm (1 1/2 in.) or

greater for IL-12.5 mixtures.

(c) Full-Depth Pavement. The compacted thickness of the initial lift of binder course shall
be 100 mm (4 in.). The compacted thickness of succeeding lifts shall meet the
minimums specified in Table 4 but not exceed 100 mm (4 in.).

If a vibratory roller is used for breakdown, the compacted thickness of the binder lifts,
excluding the top lift, may be increased to 150 mm (6 in.) provided the required density

is obtained.

(d) Bituminous Patching. The minimum compacted lift thickness for constructing bituminous
patches shall be according to Table 4.
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Control Charts/Limits. Control charts/limits shall be according to QC/QA Class | requirements,
except density shall be plotted on the control charts within the following control limits:

TABLE 6. DENSITY CONTROL LIMITS
Mixture Parameter Individual Test
12.5mm /9.5 mm Ndesign = 90 92.0 — 96.0%
125 mm/ 9.5 mm Ndesign < 90 92.5-97.4%
19.0 mm /25.0 mm Ndesign = 90 93.0 - 96.0%
19.0 mm / 25.0 mm Ndesign < 90 93.0 — 97.4%

Basis of Payment. On resurfacing projects, this work will be paid for at the contract unit price
per metric ton (ton) for BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, of the
friction aggregate mixture and Ndesign specified, LEVELING BINDER (HAND METHOD),
SUPERPAVE, of the Ndesign specified, LEVELING BINDER (MACHINE METHOD),
SUPERPAVE, of the Ndesign specified, and BITUMINOUS CONCRETE BINDER COURSE,
SUPERPAVE, of the mixture composition and Ndesign specified.

On resurfacing projects in which polymer modifiers are required, this work will be paid for at the
contract unit price per metric ton (ton) for POLYMERIZED BITUMINOUS CONCRETE
SURFACE COURSE, SUPERPAVE, of the friction aggregate mixture and Ndesign specified,
POLYMERIZED LEVELING BINDER (HAND METHOD), SUPERPAVE, of the Ndesign
specified, POLYMERIZED LEVELING BINDER (MACHINE METHOD), SUPERPAVE, of the
Ndesign specified, and POLYMERIZED BITUMINOUS CONCRETE BINDER COURSE,
SUPERPAVE, of the mixture composition and Ndesign specified.

On full-depth pavement projects, this work will be paid for at the contract unit price per square
meter (square vyard) for BITUMINOUS CONCRETE PAVEMENT, (FULL-DEPTH),
SUPERPAVE, of the thickness specified.

On projects where widening is constructed and the entire pavement is then resurfaced, the
binder for the widening will be paid for at the contract unit price per square meter (square yard)
for BITUMINOUS CONCRETE BINDER COURSE, SUPERPAVE, of the mixture composition,
Ndesign, and thickness specified. The surface and binder used to resurface the entire
pavement will be paid for according to the paragraphs above for resurfacing projects.

80010
TEMPORARY EROSION CONTROL (BDE)
Effective: November 1, 2002

Revise the fifth sentence of the third paragraph of Article 280.04(a) of the Standard
Specifications to read:

“This work may be constructed of hay or straw bales, extruded UV resistant high density
polyethylene panels, erosion control blanket, mulch barrier, aggregate barriers,
excavation, seeding, or mulch used separately or in combination, as approved, by the
Engineer.”

Add the following paragraphs after the fifth paragraph of Article 280.04(a) of the Standard
Specifications.
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“A ditch check constructed of extruded, UV resistant, high density polyethylene panels,
“M” pins and erosion control blanket shall consist of the following materials:

Extruded, UV resistant, high density polyethylene panels shall have a minimum height of
250 mm (10 in.) and minimum length of 1.0 m (39.4 in.). The panels shall have a 51 mm
(2 in.) lip along the bottom of the panel. Each panel shall have a single rib thickness of
4 mm (5/32 in.) with a 12 mm (1/2 in.) distance between the ribs. The panels shall have
an average apparent opening size equal to 4.75 mm (No. 4) sieve, with an average of 30
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percent open area. The tensile strength of each panel shall be 26.27 kN/m (1800 Ib/ft) in
the machine direction and 7.3 kN/m (500 Ib/ft) in the transverse direction when tested
according to ASTM D 4595.

“M” pins shall be at least 76 mm (3 in.) by 686 mm (27 in.), constructed out of deformed
grade C1008 D3.5 rod (0.211 in. diameter). The rod shall have a minimum tensile
strength of 55 MPa (8000 psi).

Erosion control blanket shall conform to Article 251.04.

A section of erosion control blanket shall be placed transverse to the flowline direction of
the ditch prior to the construction of the polyethylene ditch check. The length of the
section shall extend from the top of one side of the ditch to the top of the opposite side of
the ditch, while the width of the section shall be one roll width of the blanket. The
upstream edge of the erosion control blanket shall be secured in a 100 mm (4 in.)
trench. The blanket shall be secured in the trench with 200 mm (8 in.) staples placed at
300 mm (1 ft) intervals along the edge before the trench is backfiled. Once the
upstream edge of the blanket is secured, the downstream edge shall be secured with
200 mm (8in.) staples placed at 300 mm (1 ft) intervals along the edge. The
polyethylene ditch check shall be installed in the middle of the erosion control blanket,
with the lip of each panel facing outward.

The ditch check shall consist of two panels placed back to back forming a single row.

Placement of the first two panels shall be at the toe of the backslope or sideslope, with
the panels extending across the bottom of the ditch. Subsequent panels shall extend
both across the bottom of the ditch and up the opposite sideslope, as well as up the
original backslope or sideslope at the distance determined by the Engineer.

The M pins shall be driven through the panel lips to secure the panels to the ground. M
pins shall be installed in the center of the panels with adjacent panels overlapping the
ends a minimum of 50 mm (2 in.). The pins shall be placed through both sets of panels
at each overlap. They shall be installed at an interval of three M pins per one meter
(39 in.) length of ditch check. The panels shall be wedged into the M pins at the top to
ensure firm contact between the entire bottom of the panels and the soil.”

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)

| Effective: April 1, 1992 Revised: January 1, 2005

To ensure a prompt response to incidents involving the integrity of work zone traffic control, the
Contractor shall provide a telephone number where a responsible individual can be contacted
24 hours-a-day.
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When the Engineer is notified, or determines a traffic control deficiency exists, he/she will notify
and direct the Contractor to correct the deficiency within a specified time. The specified time,
which begins upon notification to the Contractor, will be from 1/2 hour to 12 hours based upon
the urgency of the situation and the nature of the deficiency. The Engineer shall be the sole
judge.

A deficiency may be any lack of repair, maintenance, or non-compliance with the traffic control
plan. A deficiency may also be applied to situations where corrective action is not an option
such as the use of non-certified flaggers for short term operations; working with lane closures
beyond the time allowed in the contract; or failure to perform required contract obligations such
as traffic control surveillance.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists. The
calendar day(s) will begin with notification to the Contractor and end with the Engineer's
acceptance of the correction. The daily monetary deduction will be either $1,000 or
0.05 percent of the awarded contract value, whichever is greater. For those deficiencies where
corrective action was not an option this monetary deduction will be immediate.

In addition, if the Contractor fails to respond, the Engineer may correct the deficiency and the
cost thereof will be deducted from monies due or which may become due the Contractor. This
corrective action will in no way relieve the Contractor of his/her contractual requirements or
responsibilities.

57291
TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 3. In the event the contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
contractor’'s needs and the availability of journeymen in the various classifications within the
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reasonable area of recruitment. Prior to commencing construction, the contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the contractor shall
specify the starting time for training in each of the classifications. The contractor will be credited
for each trainee employed by him on the contract work who is currently enrolled or becomes
enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the contractor shall make every effort
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment
through public and private sources likely to yield minority and women trainees) to the extent
such persons are available within a reasonable area of recruitment. The contractor will be
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a
determination as to whether the contractor is in compliance with this Training Special Provision.

This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method
used the contractor’s records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of
Apprenticeship and Training shall also be considered acceptable provided it is being
administered in a manner consistent with the equal employment obligations of Federal-aid
highway construction contracts. Approval or acceptance of a training program shall be obtained
from the State prior to commencing work on the classification covered by the program. It is the
intention of these provisions that training is to be provided in the construction crafts rather then
clerk-typists or secretarial-type positions. Training is permissible in lower level management
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented
toward construction applications. Training in the laborer classification may be permitted
provided that significant and meaningful training is provided and approved by the lllinois
Department of Transportation and the Federal Highway Administration. Some offsite training is
permissible as long as the training is an integral part of an approved training program and does
not comprise a significant part of the overall training.
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Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a
lack of good faith on the part of the contractor in meeting the requirement of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program.

It is not required that all trainees be on board for the entire length of the contract. A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be
determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case,
the appropriate rates approved by the Departments of Labor or Transportation in connection
with the existing program shall apply to all trainees being trained for the same classification who
are covered by this Training Special Provision.

The contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT The unit of measurement is in hours.

BASIS OF PAYMENT This work will be paid for at the contract unit price of 80 cents per hour
for TRAINEES. The estimated total number of hours, unit price and total price have been
included in the schedule of prices.

20338
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TRANSIENT VOLTAGE SURGE SUPPRESSION (BDE)
Effective: August 1, 2003
Revise the first paragraph of Article 1074.03(a)(4) of the Standard Specifications to read:

“(4) Transient Voltage Surge Suppression. The cabinet shall be provided with transient
voltage surge suppression. Transient surge suppression unit leads shall be kept as short as
possible and ground shall be made directly to the cabinet wall or ground plate as near as
possible to the object being grounded. All transient surge suppression units shall be tested and
certified as meeting this specification by an independent testing laboratory. One copy of each of
the full testing report shall be submitted to the Engineer.”

Revise Article 1074.03(a)(4)a. of the Standard Specifications to read:

“a. Surge Suppressor. The suppressor protecting the solid state controller, conflict
monitor, and detection equipment shall consist of two stages: stage one which shall
include a controller cabinet AC power protection assembly and stage two which shall
include AC circuit protection.

The design of the stage one suppressor shall be modular and it shall be installed in
such a way that it may be removed and replaced with the intersection under power
and in flashing operation. It shall have a permanently mounted and wired base and
a removable circuit package. The stage one suppressor shall have two LED failure
indicators for power ‘on’ and suppression ‘failure’ and shall meet the following

properties:
Stage One Suppressor

Properties Criteria
“Plug-in” suppression module 12 pin connector assembly
Clamp voltage 250V at 20,000 A typical
Response time Less than 5 nanoseconds
Maximum continuous service current 15 A at 120 VAC 60 Hz
High frequency noise attenuation At least 50 dB at 100,000 Hz
Operating temperature -40 °C (-40 °F) to 85 °C (185 °F)

If the controller assembly includes a system telemetry module or remote intersection
monitor, the status of the stage one suppressor shall be continuously and remotely
monitored by an appropriate alarm circuit.

The stage two, high speed, solid state, transient suppressor shall protect the system
from transient over voltage without affecting power at the load. It shall suppress
transients of either polarity and from either direction (source or load). The
suppressor shall have a visual “on” indicator lamp when the unit is operating
normally. It shall also have a UL plastic enclosure, a four position terminal strip for
power connection, and it shall utilize silicon avalanche diode technology. The stage
two suppressor shall meet the following properties:
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Stage Two Suppressor
Properties Criteria
Nominal service voltage 120 V at 50/60 Hz
Maximum voltage protection level +330V
Minimum voltage protection level +220V +5%
Minimum surge current rating 700 A
Stand by power Less than 0.5 Watts
Hot to neutral leakage current at 120 V | Less than 5pA
RMS
Maximum response time 5 nanoseconds
Operating and Storage temperature -20 °C (-4 °F) to 50 °C (122 °F)”

80107m
TRUCK BED RELEASE AGENT (BDE)
Effective: April 1, 2004

Add the following sentence after the third sentence of the first paragraph of Article 406.14 of the
Standard Specifications.

“In addition to the release agent, the Contractor may use a light scatter of manufactured sand
(FA 20 or FA 21) evenly distributed over the bed of the vehicle.”

80123

VARIABLY SPACED TINING (BDE)
Effective: August 1, 2005

Revise the first sentence of the third paragraph of Article 420.11(e)(1) of the Standard
Specifications to read:

“The metal comb shall consist of a single line of tempered spring steel tines variably spaced
as shown in the table below and securely mounted in a suitable head.”

Replace the sixth sentence of the third paragraph of Article 420.11(e)(1) of the Standard
Specifications to read:

“The tining device shall be operated so as to a produce a pattern of grooves, 3 to 5 mm
(1/8 in. to 3/16 in.) deep and 2.5 to 3.2 mm (1/10 in. to 1/8 in.) wide across the pavement.
The tining device shall be operated at a 1:6 skew across the pavement for facilities with a
posted speed limit of 55 mph or greater. The tining pattern shall not overlap or leave gaps
between successive passes.”

Add the following table after the third paragraph of Article 420.11(e)(1) of the Standard
Specifications:
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Center to Center Spacings of Metal Comb Tines
mm (in.) (read spacings left to right)
34 (1 5/16) 36 (17/16) 47 (1 7/8) 54 (2 1/8) 48 (1 7/8)
43 (1. 11/16) 32 (11/4) 31 (11/4) 27 (1.1/16) 36 (17/16)
29 (1.1/8) 46 (1 13/16) 21 (13/16) 43 (1. 11/16) 23 (7/8)
42 (1 .5/8) 52 (2 1/16) 24 (15/16) 18 (11/16) 28 (1.1/8)
40 (1 9/16) 34 (1 5/16) 27 (1. 1/16) 26 (1) 25 (1)
27 (1 1/16) 20 (13/16) 37 (17/16) 38 (1 1/2) 52 (2 1/16)
51 (2) 45 (1 3/4) 37 (17/16) 43 (1. 11/16) 53 (2 1/16)
27 (11/16) 37 (17/16) 42 (1 5/8) 41 (1 5/8) 29 (1.1/8)
43 (1. 11/16) 45 (1 3/4) 44 (1 3/4) 30 (1 .3/16) 37 (17/16)
33 (1 5/16) 40 (1 9/16) 28 (1 1/8) 31.(11/4) 50 (1 15/16)
34 (1 5/16) 45 (1 3/4) 20 (13/16) 45 (1 3/4) 50 (1 15/16)
53 (2 1/16) 51 (2) 29 (1.1/8) 25(1) 18 (11/16)
53 (2 1/16) 18 (11/16) 38 (11/2) 51 (2) 40 (1 9/16)
17 (11/16) 49 (1 15/16) 50 (1 15/16) 39 (1 9/16) 51 (2)
36 (1 7/16) 36 (17/16) 38 (1.1/2) 46 (1 13/16) 29 (1.1/8)
38 (11/2) 50 (1 15/16) 24 (15/16) 33 (1 5/16)

80149
WEIGHT CONTROL DEFICIENCY DEDUCTION

Effective: April 1, 2001
Revised: August 1, 2002

The Contractor shall provide accurate weights of materials delivered to the contract for
incorporation into the work (whether temporary or permanent) and for which the basis of
payment is by weight. These weights shall be documented on delivery tickets which shall
identify the source of the material, type of material, the date and time the material was loaded,
the contract number, the net weight, the tare weight when applicable and the identification of the
transporting vehicle. For aggregates, the Contractor shall have the driver of the vehicle furnish
or establish an acceptable alternative to provide the contract number and a copy of the material
order to the source for each load. The source is defined as that facility that produces the final
material product that is to be incorporated into the contract pay items.

The Department will conduct random, independent vehicle weight checks for material sources
according to the procedures outlined in the Documentation Section Policy Statement of the
Department’s Construction Manual and hereby incorporated by reference. The results of the
independent weight checks shall be applicable to all contracts containing this Special Provision.
Should the vehicle weight check for a source result in the net weight of material on the vehicle
exceeding the net weight of material shown on the delivery ticket by 0.50% (0.70% for
aggregates) or more, the Engineer will document the independent vehicle weight check and
immediately furnish a copy of the results to the Contractor. No adjustment in pay quantity will
be made. Should the vehicle weight check for a source result in the net weight of material
shown on the delivery ticket exceeding the net weight of material on the vehicle by 0.50%
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(0.70% for aggregates) or more, the Engineer will document the independent vehicle weight
check and immediately furnish a copy of the results to the Contractor. The Engineer will adjust
the net weight shown on the delivery ticket to the checked delivered net weight as determined
by the independent vehicle weight check.

The Engineer will also adjust the method of measurement for all contracts for subsequent
deliveries of all materials from the source based on the independent weight check. The net
weight of all materials delivered to all contracts containing this Special Provision from this
source, for which the basis of payment is by weight, will be adjusted by applying a correction
factor “A” as determined by the following formula:

B-C

A:1.O—(Tj;Where A<1.0: (B‘C

j > 0.50% (0.70% for aggregates)

Where A = Adjustment factor
B = Net weight shown on delivery ticket
C = Net weight determined from independent weight check

The adjustment factor will be applied as follows:
Adjusted Net Weight = A x Delivery Ticket Net Weight

The adjustment factor will be imposed until the cause of the deficient weight is identified and
corrected by the Contractor to the satisfaction of the Engineer. If the cause of the deficient
weight is not identified and corrected within seven (7) calendar days, the source shall cease
delivery of all materials to all contracts containing this Special Provision for which the basis of
payment is by weight.

Should the Contractor elect to challenge the results of the independent weight check, the
Engineer will continue to document the weight of material for which the adjustment factor would
be applied. However, provided the Contractor furnishes the Engineer with written
documentation that the source scale has been calibrated within seven (7) calendar days after
the date of the independent weight check, adjustments in the weight of material paid for will not
be applied unless the scale calibration demonstrates that the source scale was not within the
specified Department of Agriculture tolerance.

At the Contractor’s option, the vehicle may be weighed on a second independent Department of
Agriculture certified scale to verify the accuracy of the scale used for the independent weight
check.

80048

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

| Effective: January 1, 2003 Revised: November 1, 2004
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Add the following to Article 702.01 of the Standard Specifications:

“All devices and combinations of devices shall meet the requirements of the National
Cooperative Highway Research Program (NCHRP) Report 350 for their respective categories.
The categories are as follows:

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
flexible delineators and plastic drums with no attachments. Category 1 devices shall be crash
tested and accepted or may be self-certified by the manufacturer.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include drums and vertical panels with lights,
barricades and portable sign supports. Category 2 devices shall be crash tested and accepted
for Test Level 3.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions, truck
mounted attenuators and other devices not meeting the definitions of Category 1 or 2. Category
3 devices shall be crash tested and accepted for either Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals and area lighting supports. Currently, there is no
implementation date set for this category and it is exempt from the NCHRP 350 compliance
requirement.

The Contractor shall provide a manufacturer’s self-certification letter for each Category 1
device and an FHWA acceptance letter for each Category 2 and Category 3 device used on the
contract. The letters shall state the device meets the NCHRP 350 requirements for its
respective category and test level, and shall include a detail drawing of the device.”

Delete the third, fourth and fifth paragraphs of Article 702.03(b) of the Standard Specifications.

Delete the third sentence of the first paragraph of Article 702.03(c) of the Standard
Specifications.

Revise the first sentence of the first paragraph of Article 702.03(e) of the Standard
Specifications to read:

“Drums shall be nonmetallic and have alternating reflectorized Type AA or Type AP
fluorescent orange and reflectorized white horizontal, circumferential stripes.”

Add the following to Article 702.03 of the Standard Specifications:

“(h) Vertical Barricades. Vertical barricades may be used in lieu of cones, drums or Type Il
barricades to channelize traffic.”
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Delete the fourth paragraph of Article 702.05(a) of the Standard Specifications.
Revise the sixth paragraph of Article 702.05(a) of the Standard Specifications to read:

“When the work operations exceed four days, all signs shall be post mounted unless the
signs are located on the pavement or define a moving or intermittent operation. When
approved by the Engineer, a temporary sign stand may be used to support a sign at
1.2 m (5 ft) minimum where posts are impractical. Longitudinal dimensions shown on
the plans for the placement of signs may be increased up to 30 m (100 ft) to avoid
obstacles, hazards or to improve sight distance, when approved by the Engineer.
‘ROAD CONSTRUCTION AHEAD” signs will also be required on side roads located
within the limits of the mainline “ROAD CONSTRUCTION AHEAD” signs.”

Delete all references to “Type 1A barricades” and “wing barricades” throughout Section 702 of
the Standard Specifications.

80097

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within 195 working days.
80071

PAYROLLS AND PAYROLL RECORDS (BDE)

Effective: August 10, 2005

FEDERAL AID CONTRACTS. Add the following State of lllinois requirements to the Federal
requirements contained in Section V of Form FHWA-1273:

“The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and
actual wages paid.

The Contractor and each subcontractor shall submit payroll records to the Engineer each week
from the start to the completion of their respective work. The submittals shall be on the
Department’s form SBE 48, or an approved facsimile. When there has been no activity during a
work week, a payroll record shall still be submitted with the appropriate box (“No Work”,
“Suspended”, or “Complete”) checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:
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“IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1.

80155

Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of three years from the date of completion of this contract, records of the wages
paid to his/her workers. The payroll records shall include each worker’'s name, address,
telephone number, social security number, classification, rate of pay, number of hours
worked each day, starting and ending times of work each day, total hours worked each
week, itemized deductions made, and actual wages paid. Upon two business days’
notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.

Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work. The submittals shall be on the Department’s form SBE 48, or an
approved facsimile. When there has been no activity during a work week, a payroll
record shall still be submitted with the appropriate box (“No Work”, “Suspended”, or
“Complete”) checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly
rate paid to each worker is not less than the general prevailing rate of hourly wages
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.

Employee Interviews. The Contractor and each subcontractor shall permit his/her
employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”

STEEL COST ADJUSTMENT (BDE)

Effective: April 2, 2004 Revised: July 1, 2004

Description. At the bidder’s option, a steel cost adjustment will be made to provide additional
compensation to the Contractor or a credit to the Department for fluctuations in steel prices.
The bidder must indicate on the attached form whether or not steel cost adjustments will be part
of this contract. This attached form shall be submitted with the bid. Failure to submit the form
shall make this contract exempt of steel cost adjustments.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in

the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)

128



FAP Route 729
Section 34Z-4
Vermilion County
Contract 90632
Structural Steel
Reinforcing Steel
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Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), frames and
grates, and other miscellaneous items will be subject to a steel cost adjustment when the pay
item they are used in has a contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) Evidence that increased or decreased steel costs have been passed on to the
Contractor.

(b) The dates and quantity of steel, in kg (Ib), shipped from the mill to the fabricator.

(c) The quantity of steel, in kg (Ib), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in kg (Ib)
D = price factor, in dollars per kg (Ib)

D= CBPM — CBPL

Where: CBPy = The average of the Consumer Buying Price indices for Shredded Auto
Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the
American Metal Market (AMM) for the day the steel is shipped from the mill.
The indices will be converted from dollars per ton to dollars per kg (Ib).

CBP_= The average of the Consumer Buying Price indices for Shredded Auto
Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the AMM
for the day the contract is let. The indices will be converted from dollars per
ton to dollars per kg (Ib).

The unit masses (weights) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the CBPy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.
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Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the CBP, and CBPy, in excess of five percent, as calculated

by:

Percent Difference = {(CBP_ — CBPy) + CBP_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the steel items are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for

changes in the cost of manufacturing, fabrication, shipping, storage, etc.

Attachment

Iltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 305 mm (12 in.), 3.80 mm (0.179 in.) wall thickness)
Furnishing Metal Pile Shells 305 mm (12 in.), 6.35 mm (0.250 in.) wall thickness)
Furnishing Metal Pile Shells 356 mm (14 in.), 6.35 mm (0.250 in.) wall thickness)
Other piling

34 kg/m (23 Ib/ft)

48 kg/m (32 Ib/ft)

55 kg/m (37 Ib/ft)
See plans

Structural Steel

See plans for weights

Reinforcing Steel

See plans for weights

Dowel Bars and Tie Bars

3 kg (6 Ib) each

Mesh Reinforcement

310 kg/sq m (63 Ib/100 sq ft)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

30 kg/m (20 Ib/ft)
45 kg/m (30 Ib/ft)
12 kg/m (8 Ib/ft)
140 kg (305 Ib) each
570 kg (1260 Ib) each
330 kg (730 Ib) each
185 kg (410 Ib) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 9 m — 12 m (30 - 40 ft)
Light Pole, Tenon Mount and Twin Mount, 13.5 m — 16.5 m (45 - 55 ft)
Light Pole w/Mast Arm, 9 m — 15.2 m (30 - 50 ft)
Light Pole w/Mast Arm, 16.5 m — 18 m (55 - 60 ft)
Light Tower w/Luminaire Mount, 24 m — 33.5 m (80 - 110 ft)
Light Tower w/Luminaire Mount, 36.5 m —42.5 m (120 - 140 ft)
Light Tower w/Luminaire Mount, 45.5 m — 48.5 m (150 - 160 ft)

16 kg/m (11 Ib/ft
21 kg/m (14 Ib/ft
31 kg/m (21 Ib/ft
19 kg/m (13 Ib/ft
28 kg/m (19 Ib/ft
46 kg/m (31 Ib/ft
97 kg/m (65 Ib/ft)
119 kg/m (80 Ib/ft)

R Ra N Ne NN

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

95 kg/m (64 Ib/ft
58 kg/m (39 Ib/ft
79 kg/m (53 I/t
77 kg/m (52 Ib/ft

oo

Frames and Grates
Frame
Lids and Grates

115 kg (250 Ib)
70 kg (150 Ib)
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this form with his/her bid. Failure to submit the form shall make this
contract exempt of steel cost adjustments. After award, this form, when submitted shall become
part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans?

Yes [ No []

Signature: Date:

80127
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llinois Department

of Transportation Storm Water Pollution Prevention Plan
Route 729 Marked U.S. 136
Section  34Z-4 Project No. 90632

County  VERMILION

This plan has been prepared to comply with the provisions of the NPDES Permit Number ILR10, issued by the llinois
Environmental Protection Agency for storm water discharges from Construction Site Activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |

am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment
for knowing violations.

Q gy tlo’

Date

7 Signature
Deputy¥Director of Highways/Region 3 Engineer

Title

1. Site Description
a. The following is a description of the construction activity which is the subject of this plan:

The proposed project consists of PCC reconstruction and widening of 1.39 km of East Main Street (U.S. 136). A
new storm sewer system will also be installed.

b. The following is a description of the intended sequence of major activities which will disturb soils for major
portions of the construction site, such as grubbing, excavation and grading:

The construction will be completed in 2 seasons with 4 stages per season. The first season will reconstruct
Main St. east of the railroad and the second season will reconstruct Main St. west of the railroad.

The four stages are as follows:

1. Installation of storm sewer trunk line and structures,

2. I[nstallation of storm sewer laterals and pavement reconstruction on north half of Main,

3. Installation of storm sewer [aterals and pavement reconstruction on south half of Main,

4. Installation of pavement markings.

c. The total area of the construction site is estimatedtobe 4.4 acres.

The total area of the site that it is estimated will be disturbed by excavation, grading or other activities is 4.4
acres.



d. The estimated runoff coefficients of the various areas of the site after construction activities are completed are
contained in the project drainage study which is hereby incorporated by reference in this plan. Information
describing the soils at the site is contained either in the Soils Report for the project, which is hereby incorporated
by reference, or in an attachment to this plan.

e. The design/project report, hydraulic report, or plan documents, hereby incorporated by reference, contain site
map(s) indicating drainage patterns and approximate slopes anticipated after major grading activities, areas of
major soil disturbance, the location of major structural and nonstructural controls identified in the plan, the
location of areas where stabilization practices are expected to occur, surface waters (including wetlands), and
locations where storm water is discharged to a surface water.

f. The names of receiving water(s) and area extent of wetland acreage at the site are in the design/project report
or plan documents which are incorporated by reference as a part of this plan.

Controls

This section of the plan addresses the various controls that will be implemented for each of the major construction
activities described in 1.b. above. For each measure discussed, the contractor that will be responsible for its
implementation is indicated. Each such contractor has signed the required certification on forms which are attached to,
and a part of, this plan:

a. Erosion and Sediment Controls

(i) Stabilization Practices Provided below is a description of interim and permanent stabilization practices,
including site-specific scheduling of the implementation of the practices. Site plans will ensure that
existing vegetation is preserved where attainable and disturbed portions of the site will be stabilized.
Stabilization practices may include: temporary seeding, permanent seeding, mulching, geotextiles, sod
stabilization, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures. Except as provided in 2.a.(i).(A) and 2.b., stabilization measures shall be initiated
as soon as practicable in portions of the site where construction activities have temporarily or
permanently ceased, but in no case more than 14 days after the construction activity in that portion of the
site has temporarily or permanently ceased on all disturbed portions of the site where construction activity
will not occur for a period of 21 or more calendar days.

(A)  Where the initiation of stabilization measures by the 14th day after construction activity temporarily
or permanently ceases is precluded by snow cover, stabilization measures shall be initiated as
soon as practicable thereafter.

Description of Stabilization Practices :

Temporary seeding for erosion control will be placed as soon as possible on disturbed areas, and
enhanced with temporary seeding, until permanent controls can be installed. Sod will be the permanent
control. The landscaping schedule in the plans provides the sod placement locations.

(ii) Structural Practices Provided below is a description of structural practices that will be implemented, to
the degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the
discharge of pollutants from exposed areas of the site. Such practices may include silt fences, earth
dikes, drainage swales, sediment traps, check dams, subsurface drains, pipe slope drains, level
spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining systems, gabions
and temporary or permanent sediment basins. The installation of these devices may be subject to
Section 404 of the Clean Water Act.

Description of Structural Practices :

Pipe and inlet protection will be placed at inlets to protect structures from sedimentation during
excavation and embankment operations.



3.

Storm Water Management

Provided below is a description of measures that will be installed during the construction process to control
pollutants in storm water discharges that will occur after construction operations have been completed. The
installation of these devices may be subject to Section 404 of the Clean Water Act.

) Such practices may include: storm water detention structures (including wet ponds); storm water
retention structures; flow attenuation by use of open vegetated swales and natural depressions;
infiltration of runoff on site; and sequential systems (which combine several practices). The practices
selected for implementation were determined on the basis of the technical guidance in Section
10-300 (Design Considerations) in Chapter 10 (Erosion and Sedimentation Control) of the lllinois
Department of Transportation Drainage Manual. If practices other than those discussed in
Section 10-300 are selected for implementation or if practices are applied to situations different
from those covered in Section 10-300, the technical basis for such decisions will be explained
below.

(ii) Velocity dissipation devices will be placed at discharge locations and along the length of any outfall
channel as necessary to provide a non-erosive velocity flow from the structure to a water course so that
the natural physical and biological characteristics and functions are maintained and protected (e.g.,
maintenance of hydrologic conditions, such as the hydroperiod and hydrodynamics present prior to the
initiation of construction activities).

Other Controls

(i Waste Disposal. No solid materials, including building materials, shall be discharged into Waters of the
State, except as authorized by a Section 404 permit.

(i) The provisions of this plan shall ensure and demonstrate compliance with applicable State and/or local
waste disposal, sanitary sewer or septic system regulations.

Approved State or Local Plans

The management practices, controls and provisions contained in this plan will be in accordance with IDOT
specifications, which are at least as protective as the requirements contained in the llinois Environmental
Protection Agency’s lllinois Urban Manual, 1995. Procedures and requirements specified in applicable sediment
and erosion site plans or storm water management plans approved by local officials shall be described or
incorporated by reference in the space provided below. Requirements specified in sediment and erosion site
plans or site permits or storm water management site plans or site permits approved by local officials that are
applicable to protecting surface water resources are, upon submittal of an NOI to be authorized to discharge
under permit ILR10 incorporated by reference and are enforceable under this permit even if they are not
specifically included in the plan.

Maintenance

The following is a description of procedures that will be used to maintain, in good and effective operating conditions,

vegetation, erosion and sediment control measures and other protective measures identified in this plan:

Temporary pipe and inlet protection devices shall have the sediment removed and/or be replaced as directed by

the Engineer. Temporary erosion control seeding shall be implemented as directed by the Engineer.

Inspections

Qualified personnel shall inspect disturbed areas of the construction site which have not been finally stabilized,
structural control measures, and locations where vehicles enter or exit the site. Such inspections shall be conducted at
least once every seven (7) calendar days and within 24 hours of the end of a storm that is 0.5 inches or greater or

equivalent snowfall.



Disturbed areas and areas used for storage of materials that are exposed to precipitation shall be inspected for
evidence of, or the potential for, pollutants entering the drainage system. Erosion and sediment control
measures identified in the plan shall be observed to ensure that they are operating correctly. Where discharge
locations or points are accessible, they shall be inspected to ascertain whether erosion control measures are
effective in preventing significant impacts to receiving waters. Locations where vehicles enter or exit the site
shall be inspected for evidence of off site sediment tracking.

Based on the results of the inspection, the description of potential pollutant sources identified in section 1 above
and pollution prevention measures identified in section 2 above shall be revised as appropriate as soon as
practicable after such inspection. Any changes to this plan resulting from the required inspections shall be
implemented within 7 calendar days following the inspection.

A report summarizing the scope of the inspection, name(s) and qualifications of personnel making the
inspection, the date(s) of the inspection, major observations relating to the implementation of this storm water
pollution prevention plan, and actions taken in accordance with section 4.b. shall be made and retained as part

of the plan for at least three (3) years after the date of the inspection. The report shall be signed in accordance
with Part VI. G of the general permit.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by
this plan, the Resident Engineer or Resident Technician shall complete and file an “Incidence of Noncompliance”
(ION) report for the identified violation. The Resident Engineer or Resident Technician shall use forms provided
by the lllinois Environmental Protection Agency and shall include specific information on the cause of
noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of
noncompliance shall be signed by a responsibie authority in accordance with Part VI. G of the general permit.

The report of noncompliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276



lllinois Department
of 'ﬁansportation Contractor Certification Statement

This certification statement is a part of the Storm Water Pollution Prevention Plan for the project described below, in
accordance with NPDES Permit No. ILR10, issued by the lllinois Environmental Protection Agency on May 14, 1998.

Project Information:

Route Marked
Section Project No.
County

| certify under penaity of law that | understand the terms of the general National Pollutant Discharge Elimination System
{(NPDES) permit (ILR 10) that authorizes the storm water discharges associated with industrial activity from the construction
site identified as part of this certification.

Signature Date

Title

Name of Firm

Street Address

City State

Zip Code

Telephone Number

BDE 2342a
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
l. GENERAL

1. These contract provisions shall apply to all word performed on the
contract by the contractor’s own organization and with the assistance of
workers under the contractor’'s immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

2. Except as otherwise provided for in each section, the contractor shall
insert in each subcontract all of the stipulations contained in these
Required Contract Provisions, and further require their inclusion in any
lower tier subcontract or purchase order that may in turn be made. The
Required Contract Provisions shall not be incorporated by reference in
any case. The prime contractor shall be responsible for compliance by
any subcontractor or lower tier subcontractor with these Required
Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract Provisions
may also be grounds for debarment as provided in 29 CFR 5.12:

Section |, paragraph 2;
Section |V, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section IV
(except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR
5, 6 and 7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the contracting
agency, the DOL, or the contractor’'s employees or their representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State,
possession, or territory of the United States (except for
employment preference for Appalachian contracts, when
applicable, as specified in Attachment A), or

b. Employ convict labor for any purpose within the limits of

the project unless it is labor performed by convicts who are on
parole, supervised release, or probation.

1. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the
Secretary of Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor’s project activities under
this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of the
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO
obligations and in their review of his/her activities under the
contract.

b. The contractor will accept as his operating policy the
following statement:

“It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin,
age or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms

of compensation; and selection for training, including
apprenticeship, preapprenticeship, and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to the
SHA contracting officers an EEO Officer who will have the responsibility
for an must be capable of effectively administering and promoting an
active contractor program of EEO and who must be assigned adequate
authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor’'s EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above
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agreement will be met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor’'s EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor’'s EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor’s
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures whereby minority group applicants may be referred
to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor’s compliance
with EEO contract provisions. (The DOL has held that where

evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’s work force requirements

and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be
in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,

this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best

implementation of such agreements have the effect of efforts to obtain the cooperation of such unions to increase opportunities
discriminating against minorities or women, or obligates the for minority groups and women within the unions, and to effect referrals
contractor to do the same, such implementation violates by such unions of minority and female employees. Actions by the
Executive Order 11246, as amended.) contractor either directly or through a contractor’s association acting as

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits
shall be established and administered, and personnel actions of every type,
including hiring, upgrading, promotion, transfer, demotion, layoff, and
termination, shall be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
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agent will include the procedures set forth below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to



the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and Leasing
of Equipment: The contractor shall not discriminate on the grounds of
race, color, religion, sex, national origin, age or disability in the selection
and retention of subcontractors, including procurement of materials and
leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and
perform subcontracts which the contractor enters into

pursuant to this contract. The contractor will use his best
efforts to solicit bids from and to utilize DBE subcontractors or
subcontractors with meaningful minority group and female
representation among their employees. Contractors shall
obtain lists of DBE construction firms from SHA personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following completion
of the contract work and shall be available at reasonable times and
places for inspection by authorized representatives of the SHA and the
FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number of minority and non-minority group members
and women employed in each work classification on the
project;

(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their
employees.

b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement or
purchase order, as appropriate, the bidder, Federal-aid construction
contractor, subcontractor, material supplier, or vendor, as appropriate,
certifies that the firm does not maintain or provide for its employees any
segregated facilities at any of its establishments, and that the firm does
not permit its employees to perform their services at any location, under
its control, where segregated facilities are maintained. The firm agrees
that a breach of this certification is a violation of the EEO provisions of
this contract. The firm further certifies that no employee will be denied
access to adequate facilities on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities” means
any waiting rooms, work areas, restrooms and washrooms, restaurants
and other eating areas, timeclocks, locker rooms, and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for
employees which are segregated by explicit directive, or are, in fact,
segregated on the basis of race, color, religion, national origin, age or
disability, because of habit, local custom, or otherwise. The only
exception will be for the disabled when the demands for accessibility
override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain identical
certification from proposed subcontractors or material suppliers prior to
award of subcontracts or consummation of material supply agreements
of $10,000 or more and that it will retain such certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding $2,000
and to all related subcontracts, except for projects located on roadways
classified as local roads or rural minor collectors, which are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276c)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
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contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section 1V and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section |V, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.

b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional classification
requested is not performed by a classification in the wage
determination;

(2) the additional classification is utilized in the area by the
construction industry;

(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and

(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
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disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify

the contracting officer within the 30-day period that additional
time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the
contractor or subcontractors, as appropriate, shall either pay
the benefit as stated in the wage determination or shall pay
another bona fide fringe benefit or an hourly case equivalent
thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:

(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.

(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not



be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’s or subcontractor’s
registered program shall be observed.

(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-
level hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program.
If the apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits listed
on the wage determination for the applicable classification. If
the Administrator for the Wage and Hour Division determines
that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that
determination.

(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.
Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits

listed on the wage determination unless the Administrator of the

Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration
withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a payroll
at a helper wage rate, who is not a helper under a approved
definition, shall be paid not less than the applicable wage rate on
the wage determination for the classification of work actually
performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid highway
construction programs are not subject to the requirements of paragraph 4
of this Section IV. The straight time hourly wage rates for apprentices
and trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be withheld,
from the contractor or subcontractor under this contract or any other
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements
which is held by the same prime contractor, as much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainee’s and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers,
mechanics, watchmen, or guards (including apprentices, trainees, and
helpers described in paragraphs 4 and 5 above) shall require or permit
any laborer, mechanic, watchman, or guard in any workweek in which
he/she is employed on such work, to work in excess of 40 hours in such
workweek unless such laborer, mechanic, watchman, or guard receives
compensation at a rate not less than one-and-one-half times his/her
basic rate of pay for all hours worked in excess of 40 hours in such
workweek.
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8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the contractor
and any subcontractor responsible thereof shall be liable to the affected
employee for his/her unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory) for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer,
mechanic, watchman, or guard employed in violation of the clause set
forth in paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of the
standard work week of 40 hours without payment of the overtime wages
required by the clause set forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section 1V, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
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or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section |V, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).

The payroll submitted shall set out accurately and completely
all of the information required to be maintained under
paragraph 2b of this Section V.

This information may be submitted in any form desired.
Optional Form WH-347 is available for this purpose and may
be purchased from the Superintendent of Documents (Federal
stock number 029-005-0014-1), U.S. Government Printing
Office, Washington, D.C. 20402. The prime contractor is
responsible for the submission of copies of payrolls by all
suncontractors.

d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and
complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during

the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash
equivalent for the classification of worked performed, as
specified in the applicable wage determination incorporated
into the contract.

e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.

f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for



inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.

2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in he contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted form the total original contract price before computing
the amount of work required to be performed by the contractor’s
own organization (23 CFR 635).

a. “lts own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.

b. “Specialty ltems” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a

whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.

Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. Itis a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned

with the project perform their functions as carefully,

thoroughly, and honestly as possible. Willful falsification,
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distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of construction
on any highway or related project submitted for approval to the
Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads
Act approved July 1, 1916, (39 Stat. 355), as amended and
supplemented;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
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any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

Xl.

CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

. Instructions for Certification - Primary Covered Transactions:

(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is

later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this
proposal is submitted if any time the prospective primary
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”lower tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal
is submitted for assistance in obtaining a copy of those
regulations.

f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled



“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this
covered transaction, without modification in all lower tier
covered transactions and in all solicitations for lower tier
covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

Fekkkkk
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2. Instructions for Certification - Lower Tier Covered

Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”
“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and

“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier

covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency with which this transaction originated.

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing

a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of

these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

Fkkkkk

Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

Fkkkkk

Xll. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3,
1931, as amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix
A, as well as such additional statutes as may from time to time be enacted containing provisions for the payment of wages determined
to be prevailing by the Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.
The prevailing rates and fringe benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor
shall, in accordance with the provisions of the foregoing statutes, constitute the minimum wages payable on Federal and federally
assisted construction projects to laborers and mechanics of the specified classes engaged on contract work of the character and in the
localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the
provisions of 29 CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a
part of every contract for performance of the described work within the geographic area indicated as required by an applicable DBRA
Federal prevailing wage law and 29 CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination
Decision

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the
Letting and Bidding page at http://www.dot.il. gov/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that
all contractors subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at hitp://www.dotil.gov/desenyv/subsc himl.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.



http://www.dot.il.gov/desenv/delett.html
http://www.dot.il.gov/desenv/subsc.html
IDOT idot

IDOT idot
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