

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
326	(5CS,13C,108,109R)	KENDALL	931	299
STA.	TO STA.			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

NOTES:

1. THE CLOSURE OF SOMONAUK STREET SHALL BE LIMITED TO NO MORE THAN 30 WORKING DAYS AND SHALL COMMENCE IMMEDIATELY AFTER THE TRANSITION OF THE PROJECT TO STAGE 2. CLOSURE OF CENTER STREET SHALL NOT OCCUR UNTIL SOMONAUK HAS BEEN COMPLETED AND REOPENED TO TRAFFIC. THIS SHEET DEPICTS THE SIGNING LAYOUT AFTER SOMONAUK HAS BEEN COMPLETED AND REOPENED. SEE THE "STAGE 2A - SOMONAUK ST. DETOUR" SHEET FOR CHANGES TO THIS PLAN REQUIRED DURING THE CLOSURE OF SOMONAUK STREET.
2. A MINIMUM OF ONE LANE OF ACCESS TO APPLTREE COURT SHALL BE MAINTAINED AT ALL TIMES THROUGH THE USE OF TEMPORARY AGGREGATE AND STAGING OF CONCRETE POURS.



1	2
3	4
5	6
7	
8	
9	10
11	
12	
13	14

FILE: 299TC.pln\_Stage2\_02.dgn  
PLOTTED: 8/11/2011

HMG JOB NO. 5122