
 

 

 

 

 

   

 

  

 

 

 

  

70648

I.

74 (57-23,57-24)RS-1

5

5

TJB

JJB

 

SECTION COUNTY

ILLINOIS FED. AID PROJECT

    MCLEAN  175  78 

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO. 4 OF 14 SHEETS STA.            TO STA.            SCALE: N/A

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

c:\pw_work\pwidot\piersonbr\d0184863\D570648-sht-Structure-plans.dgn

piersonbrUSER NAME =

PLOT SCALE = 40.0000 ’ / in.

PLOT DATE = 8/25/2011

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

F.A.  

S.N. 057-0128

STAGE CONSTRUCTION
              

              

              

              

   

   

        

   

TOP VIEW

DETAIL A

(BARRIER WALL REFLECTORS)
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SYMBOLS

TEMPORARY CONCRETE BARRIER

IMPACT ATTENUATOR

70400100 TEMPORARY CONCRETE BARRIER

70400200 RELOCATE TEMPORARY CONCRETE BARRIER

S.N. 057-0128

S.N. 057-0129

S.N. 057-0129

S.N. 057-0128

EASTBOUND LANES

FAI ROUTE 74

WESTBOUND LANES

FAI ROUTE 74

WESTBOUND LANES

FAI ROUTE 74

EASTBOUND LANES

FAI ROUTE 74

13’-3" STAGE I TRAFFIC

17’-3" STAGE II TRAFFIC
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PR. BRIDGE APPROACH PAVEMENT

PR. BRIDGE APPROACH CONNECTOR

PR. BRIDGE APPROACH CONNECTOR

DECK SLAB REPAIR (PARTIAL)

STA 1123+75 TO STA 1128+00 = 425.0’
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STA 1123+75 TO STA 1128+00 = 425’

(SEE DETAIL)

FLEXIBLE (SEE DETAIL) 

FLEXIBLE (SEE DETAIL)

S.N. 057-0128 (EASTBOUND)

STAGE I CONSTRUCTION

S.N. 057-0128 (EASTBOUND)

STAGE II CONSTRUCTION

PLAN NOTES:

8/8/11

8/10/11
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   INCLUDED WITH TC&P, STANDARD 701402 

   COST FOR THE PLACEMENT AND REMOVAL SHALL BE

   WHITE AND THE LEFT EDGE LINE BE YELLOW. 

   THE WORK AREA. THE RIGHT EDGE LINE SHALL BE

   PLACED THROUGHOUT THE TAPER AND ALONGSIDE

6. TEMPORARY PAVEMENT MARKING TAPE SHALL BE

   INCLUDED IN WITH TC&P, STANDARD 701402.

   WALL, BRIDGE RAIL AND GUARDRAIL SHALL BE

5. REFLECTORS AND VERTICAL PANELS FOR BARRIER

 

   TRAFFIC CONTROL & PROTECTION, STANDARD 701402.

   BE REPLACED.  THIS COST SHALL BE INCLUDED WITH

   AFFECTED BY THE PROPOSED CONSTRUCTION SHALL

4. RAISED REFLECTIVE PAVEMENT MARKERS

   CONFORM WITH STANDARD 701400 AND 701402.

3. TRAFFIC CONTROL DETAILS NOT SHOWN ARE TO

 

   701406.

   SHALL BE SET UP IN ACCORDANCE WITH STANDARD

2. PRIOR TO BARRIER PLACEMENT TRAFFIC CONTROL

 

   WITH TRAFFIC CONTROL AND PROTECTION 701402.

1. ALL STAGING DETAILS SET UP IN ACCORDANCE

 

AMBER MONODIRECTIONAL REFLECTOR @ 25’ CTS

CRYSTAL MONODIRECTIONAL REFLECTOR @ 25’ CTS

4-PANELS EACH SET-UP @ 25’ CTS

VERTICAL PANEL (BACK-BACK)WITH LIGHT


