



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 26, 2022

SUBJECT FAP Route 793 (US 40/IL 143)
Project NHPP-KA57(594)
Section (R-1)RS-5
Madison County
Contract No. 76M79
Item No. 54, November 18, 2022 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page i of the Table of Contents.
2. Revised page 4 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT	1
SUBMITTAL OF EEO/LABOR DOCUMENTATION	2
STATUS OF UTILITIES TO BE ADJUSTED	4
PEAK HOUR RESTRICTIONS	4
HOT-MIX ASPHALT SURFACE REMOVAL W/SKETCH OF ILLINOIS STANDARD W8-I107	5
TRAFFIC CONTROL PLAN	7
TRAFFIC CONTROL AND PROTECTION STANDARD 701501	7
MODIFYING EXISTING CONTROLLER.....	8
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	8
MODIFY EXISTING CONCRETE HANDHOLE	9
MAINTENANCE OF EXISTING ELECTRICAL DEVICES	9
REMOVE EXISTING CONCRETE FOUNDATION	10
PAINT CURB	10
DETECTOR LOOP REPLACEMENT	10
HEAVY DUTY EROSION CONTROL BLANKET, SPECIAL	11
STRUCTURE EXCAVATION	12
ACCESSIBLE PEDESTRIAN SIGNALS (APS) (BDE)	13
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE).....	14
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)	15
BLENDED FINELY DIVIDED MINERALS (BDE).....	17
COMPENSABLE DELAY COSTS (BDE).....	17
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE).....	21
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	23
FUEL COST ADJUSTMENT (BDE).....	31
HOT-MIX ASPHALT (BDE).....	33
HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE).....	34
MATERIAL TRANSFER DEVICE (BDE)	35
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE).....	37
RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE)	38
RIGHT OF ENTRY TO CSX TRANSPORTATION PROPERTY / RAILROAD FLAGGERS.....	38
STEEL COST ADJUSTMENT (BDE).....	39
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)	41
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	42
SUBMISSION OF PAYROLL RECORDS (BDE)	42



STATUS OF UTILITIES TO BE ADJUSTED

NO UTILITIES TO BE ADJUSTED

The above represents the best information of the Department and is only included for the convenience of the bidder. The applicable provisions of Sections 102 and 103 and Articles 105.07 and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply.

If any utility adjustment or removal has not been completed when required by the Contractor's operation, the Contractor should notify the Engineer in writing. A request for an extension of time will be considered to the extent the Contractor's operations were affected.

PEAK HOUR RESTRICTIONS

The Contractor shall have all lanes open to traffic during peak hours in the appropriate direction along US 40. The Contractor shall not be permitted to conduct any type of operation that would impede the flow of traffic during peak hours. The Contractor shall be prohibited from working through the weekends.

Peak hours are defined in the following tables for US 40:

Westbound	
Monday	7:00 am to 10:00 am
Tuesday	7:00 am to 10:00 am
Wednesday	7:00 am to 10:00 am
Thursday	7:00 am to 10:00 am
Friday	7:00 am to 10:00 am

Eastbound	
Monday	3:00 pm to 7:00 pm
Tuesday	3:00 pm to 7:00 pm
Wednesday	3:00 pm to 7:00 pm
Thursday	3:00 pm to 7:00 pm
Friday	3:00 pm to 7:00 pm

Should the Contractor fail to have all lanes open to traffic during the defined peak hours, the Contractor shall be liable and shall pay to the Department \$1000, not as a penalty but as liquidated damages, for every 15-minute interval or portion thereof that the flow of traffic is impeded by the Contractor's operations. The Department will deduct these liquidated damages from any monies due or to become due to the Contractor from the Department.