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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
November 18, 2022 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 78372
JACKSON-WILLIAMSON Counties
Section (1-4)R-4,N-6,TS-5;(5-3)W-1
Project NHPP-STP-I315(925)

Route FAP 331

District 9 Construction Funds

Intersection improvements, pavement widening, HMA resurfacing and a multi-use path on IL 13 from
the Williamson County line to east of Spillway Road.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2022

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

No ERRATA this year.

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.

No Supplemental Specifications this year.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts ............cccecveiiiieiiiiieeenns 1
2 X  Subletting of Contracts (Federal-Aid CONractS) ..........cooiiiiiiiiiiiiiii e 4
D N =1 = LSRR 5
4 Specific EEO Responsibilities Non Federal-Aid CONtracts ...........ccccceevieeiiiiiiiiiieee e 15
5 Required Provisions - State CONLraCES ..........cccuiiiiiii i e e 20
6 Asbestos Bearing Pad RemOVal ... 26
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal .............cccccooeeeeeinnneen. 27
8 Temporary Stream Crossings and In-Stream Work Pads ............cccoeciiiiiiiiiiiiee e 28
9 ConsStruction Layout STAKES ........c.viiiiiiiiiiiiie e 29

10 Use of Geotextile Fabric for Railroad CroSSING .........c.ccooiiiiiiiiiiiiiieeeie e 32
11 Subsealing of Concrete Pavements ...........cuiiiiiiiiiii e 34
12 Hot-Mix Asphalt Surface COrreCHON ...........coiiiiiiiiiiie e e e e e anaeeees 38
13 Pavement and Shoulder RESUMACING ........cooiiiiiiiiiie e e e 40
14 Patching with Hot-Mix Asphalt Overlay Removal ............ccccoieiiiiiiiiiie e 41
15 [00] )Y L= 7] g Tor (=) (Y OSSR 43
16 PV C PIPEIINET ettt e et e e et e e et e st e e et e e e e e e 45
17 = oYt [ = Lo & PSSR 46
18 Temporary Portable Bridge Traffic SIgNalS ..........cooiiiiiiii e 48
19 Nighttime Inspection of Roadway Lighting ..........ccooiiiiiiiiiii e 50
20 English Substitution of Metric BOILS .........ccoooiiiiiiiiiie e e 51
21 Calcium Chloride Accelerator for Portland Cement Concrete ..........ccccoveeeiiiiiiiiiee e 52
22 Quality Control of Concrete Mixtures at the Plant ............ccccooiiiiiiii e 53
23 X  Quality Control/Quality Assurance of Concrete MiXtures ........ccooceeiiiiiiiiiiee e 61
24 X Digital Terrain Modeling for Earthwork Calculations ...........cccccooeiiiiiiiiiiiiie e 77
25 Preventive Maintenance — Bituminous Surface Treatment (A-1) ..o 79
26 Temporary Raised Pavement Markers ...........coooo i a e 85
27 Restoring Bridge Approach Pavements Using High-Density Foam ...........cccccciiiiiiiic e, 86
28 Portland Cement Concrete Inlay or OVErlay .........cooooiiiiiiiiiiie e 89
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ............ccccccooiiiiiiiieiii, 93
30 Longitudinal Joint and Crack PatChing ...........ccc.uviiiiiiiiii e 96
31 Concrete Mix Design — Department Provided ..............coooiiiiiiiiii i 98

32 Station Numbers in Pavements Or OVEIIAYS ..........cveiiiiiiiiiiiiii et e e e e 929
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted Jan 1, 2022, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 331 (IL 13), Project NHPP-STP-1315(925), Section (1-4)R-4,N-6,TS-
5;(5-3)W-1, Jackson & Williamson Counties, Contract No.78372, and in case of conflict with any
part or parts of said Specifications, the said Special Provisions shall take precedence and shall
govern.

FAP Route 331 (IL 13)
Project NHPP-STP-1315(925)
Section (1-4)R-4,N-6,TS-5;(5-3)W-1
Jackson & Williamson Counties
Contract No.78372

LOCATION OF PROJECT

Project location will be along lllinois 13 in Williamson County from the Williamson County line to
east of the IL 13 and Spillway Rd intersection. Also included will be work along N. Reed Station
Road from Reed Station Parkway to Meadeville Ln.

DESCRIPTION OF PROJECT

The project involves pavement widening, intersection improvements, signal modification, hot-mix
asphalt resurfacing, pavement patching, and the construction of a multi-use path.

NOTIFICATION PRIOR TO STARTING WORK
Effective 12/05 Revised 2/10/17

Revise the first sentence of Article 107.09 Public Convenience and Safety to the following “The
Contractor shall notify the Engineer at least 14 days in advance of starting any construction work.
For projects involving width or height restrictions or complete closures of the roadway or ramp,
an additional 7 days of notice (21 days total) will be required.”
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UTILITIES
Effective 1984 Revised 2/10/17

Add the following after the first paragraph of Article 105.07 of the Standard Specifications:

Underground utilities have been plotted from available surveys and records, and, therefore, their
locations must be considered approximate only. There also may be utilities for which the locations
are unknown. Verification of locations of underground utilities, shown or not shown, will be the
responsibility of the Contractor. The following utility companies have facilities within the project
limits which may require adjustment:

Status of JULIE Member Utilities
78372 IL13 intersection Improvements and additional lanes
North Reed Station Rd & County Line Road to Spillway Road
Jackson & Williamson Counties

Estimated

Name and Address Adjustment
of Utility Type Location Status

Ameren lllinois |.P. GAS & THROUGHOUT PRIORTO

261 0 Broadway ELECTRIC CONSTRUCTION

Mt. Vernon, IL 62864

ATTN: Mike Tatlock

Tel: (618) 244-8271

Cell: (618) 367-3338

Email: MTatlock@ameren.com

Carbondale, City of LOCAL N REED STATION PRIOR TO

PO Box 2047 V\?;_I\{\éiR& RD CONSTRUCTION

Carbondale, IL 62901 ELECTRIC

ATTN: Carl Bailey

Tel: (618) 457-3270 EXT 271

Cell: (618) 527-7567

Email: cbailey@explorecarbondale.com

Clearwave Communications TELEPHONE THROUGHOUT PRIORTO

PO Box 808 CONSTRUCTION

Harrisburg, IL 62946

ATTN: Roth Clayton

Tel: (618) 294-8000

Cell: (618) 841-2600

Email: rclayton@corp.clearwave.com
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Egyptian Electric Cooperative
10169 Old Hwy. 13
Murphysboro, IL 62966

ATTN: Kendall Bunselmeyer

Tel: (618) 684-2143

Cell: (618) 528-6524

Email: kbunselmeyer@eeca.coop

ELECTRIC

THROUGHOUT

PRIOR TO
CONSTRUCTION

Frontier Communications
208 West Union

Marion, IL 62959

ATTN: Rick Shaw

Tel: (618) 997-0253

Cell: (618) 967-5540
Email: rick.shaw@ftr.com

TELEPHONE

THROUGHOUT

PRIOR TO
CONSTRUCTION

Mediacom

1603 E. DeYoung St.

Marion, IL. 62959

ATTN: Craig Thompson

Tel: (270) 703-9490

Email: cthompson@mediacomcc.com

CABLE
TELEVISION

THROUGHOUT

PRIOR TO
CONSTRUCTION

Futiva, LLC

201 Route 142 E

P.O. Box 40

Danhlgren, IL. 62828

ATTN: Kevin Pyle

Tel: (618) 736-2901

Cell: (618) 922-0221

Email: kevinp@hamiltoncom.net

TELEPHONE
& FIBER
OPTIC

N REED STATION
RD

PRIOR TO
CONSTRUCTION

Lakeside Water District

3384 Dillinger Rd.

Carbondale, IL. 62901

ATTN: Joe Snyder

Tel: (618) 457-5547

Cell:

Email: lakesidewater1@frontier.com

WATER

THROUGHOUT

PRIOR TO
CONSTRUCTION

Zayo Group

810 Jorie Blvd

Oak Brook, IL 60523

ATTN: John Ferraresi

Tel: (312) 216-0450

Cell: (847) 417-9609

Email: john.ferraresi@zayo.com

TELEPHONE

N REED STATION
RD

PRIOR TO
CONSTRUCTION

Additional utility information may be obtained by calling the "Joint Utility Location Information for
Excavators" phone number, 800-892-0123. This project is located in the Carterville Precinct.

Add the following after the first paragraph of Article 107.31 of the Standard Specifications:



FAP ROUTE 331 (IL 13)

PROJECT NHPP-STP-1315(925)
SECTION (1-4)R-4,N-6,TS-5;(5-3)W-1
JACKSON & WILLIAMSON COUNTIES
CONTRACT NO.78372

The Contractor is advised that this project includes areas of highway illumination and/or signalized
intersections. These areas have underground cable or conduit throughout which is to remain in
service. Before driving any posts or beginning any excavation operations, the Contractor shall
locate, uncover by hand, and relocate any wiring which conflicts with the proposed work. Any
cable or conduit which is damaged as a result of the Contractor's operations shall be replaced by
him or her at their expense. Replacement material and methods shall meet or exceed the original
specifications for the wiring. Splicing will not be permitted.

SPECIAL USE PERMIT & PERMIT EASEMENT

The Department has secured a Special Use Permit with the Crab Orchard National Wildlife
Refuge. In the case of non-compliance with any provision of this permit, the Refuge Manager may
serve a 60-day written notice of suspension of this permit upon the Department and the Contractor
specifying the reasons for the suspension. If the Department or the Contractor has not
satisfactorily responded to the notice or taken corrective action to comply with the permit within
the 60 days, then the Refuge Manager may suspend the permit. In accordance with the Special
Use Permit, the Contractor shall not disturb areas outside the permit easement lines as shown in
the plans. For areas without permit easement lines shown in the plans, the Engineer shall
designate permit easement limits in conjunction with CONWR personnel. The Contractor shall not
disturb areas outside the permit easement as designated by the Engineer. The Special Use
Permit #22-067 is included in the Special Provisions.
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Py General Activities 1
s [l Special Use Permit
Station #:[33610 (For Official Use Only) Permit #:|22-067

Permit Term: erom |09/01/22 w |07/31/24

1) Permittee Mame/Business: |Nan::3.r Heil, lllinois Department of Transportation

2) Permit Status: a) Approved: @ If approved, provide special conditions (if any) in the text box below.
b) Denied: O If denied, provide justification in the text box below.

[Type in additional Special Conditions or Justification for Denied Permit in the space provided]

All MNEPA compliance must be in order prior to construction.

All heavy equipment and materials should be staged in agreed upon secure locations.

A Traffic Control Plan must be submitted prior to construction.

Motifications and updates to Refuge personnel must be made regulary as to when/where current
construction is taking place.

Advance notice for temporary closures of public areas are required as well (for trails, roads, etc.)

3) Are there additional spedial conditions attached to the permit? Yes O Mo @
4) Are other licenses/permits required, and have they been verified? Yes @ Mo O M O
5) Are Insurance andfor Certification|s) required, and have they been verified? Yes @ Mo O NSA O

6) Record of Payments:  Full O Partial Q Exempt @

Amount of full pa',rment:| | Record of partial payments: ‘ |

7) Is a surety bond or security deposit required? Yes O No @ NfA O

This permit is issued by the U.5. Fish and Wildlife Service and accepted by the applicant signed below, subject to the terms, cowenants,
obligations, and reservations, expressad or implied herein, and to the notice, conditions, and requirements included or attached, &
copy of this permit should be kept on-hand so that it may be shown at any time to any refuge staff,

2) Permit approved/issued by: [Signature and title) 9] Per accepte Lre of permittee)
Digitally signad by JUSTI
STIN SEXTON =ion
Dade: H1Z2.01.18 152518 06 D0

Date: Date: 118 D22

| PRINT FORM |




FAP ROUTE 331 (IL 13)

PROJECT NHPP-STP-1315(925)
SECTION (1-4)R-4,N-6,TS-5;(5-3)W-1
JACKSON & WILLIAMSON COUNTIES
CONTRACT NO.78372

General Conditions and Requirements

1) Responsibility of Permittee: The permittes, by operating on the premises, shall be considered to have accepted these premises with
all facilities, fodures, or improvements in their existing condition as of the date of this permit. At the end of the peried specified or upon
earlier termination, the pemites shall give up the premises in as good order and condition as when received except for reasonable
wear, tear, or damage occuming without fault or negligence. The permittee will fully repay the Service for any and all damage directly or
indirectly resulting from negligence or failure on his'her part, andlor the part of anyone of histher associates, to use reasonable care.

2) Operating Rules and Laws: The permittee shall keep the premises in a neat and ordery condition at all times, and shall comply with
all municipal county, and State laws applicable to the operations under the permit as well as all Federal laws, rules, and regulations
governing national wildlife refuges and the area described in this permit. The pemitee shall comply with all instructions applicable o
this permit issued by the refuge official in charge. The permittee shall take all reasonable precautions to prevent the escape of fires and
to suppress fires and shall render all reasonable assistance in the suppression of refuge fires.

3) Use Limitations: The permittze’s use of the described premises is limited to the purposes hersin specified and does not, unless
provided for in this permit, allow him/er to restrict other authorized entry onto histher area; and allows the .5, Fish and Wildlife
Sarvice to carry on whatever activities are necessary for: (1) protection and maintenance of the premises and adjacent lands
administerad by the U5, Fish and Wildlife Service; and (2) the management of wildlife and fish using the premises and other U.5. Fish
and Wildlife Service lands.

4) Transfer of Privileges: This pemnit is not transferable, and no privileges hersin mentioned may be sublet or made available to any
person or interest not mentioned in this permit. Mo interest hereunder may accrue through lien or be transferred te a third party without
the approval of the Regional Director of the U.S. Fish and Wildlife Service and the permit shall not be used for speculative purposes.

8) Compliance: The U5, Fish and Wildlife Service’s failure to require strict compliance with any of this permit's terms, conditions, and
requirements shall not constitute a waiver or be considered as a giving up of the U.S. Fish and Wildlife Service’s right to thereafter
enforce any of the pemit's terms or conditions.

8) Conditions of Permit not Fulfilled: If the permittes fails to fulfill any of the conditions and requirements set forth herein, the U.5. Fish
and Wildlife Service shall retaim all money paid under this permit to be used to satisfy as much of the pemittee’s abligation as possible.

7) Payments: All payment shall be made on or before the due date to the local representative of the LS. Fish and Wildlife Service by a
postal money order or check made payable to the U.S. Fish and Wildlife Service.

8) Termination Policy: At the termination of this permit the permittee shall immediately give up possession to the U5, Fish and Wildlife
Service representative, reserving, howewver, the rights specified in paragraph 11 below. If hefshe fails to do so, helshe will pay the .5,
Fish and Wildlife Service, as liguidated damages, an amount double the rate specified in this permit for the entire time possession is
withheld. Upon yielding possession, the permites will still be allowed to reenter as needed to remove his/her property as stated in
paragraph 11 below. The acceptance of any fee for the liguidated damages or any other act of administration relating to the continued
tenancy is mot to be considered as an affirmation of the pemmittee’s action nor shall it operate as a waiver of the LS. Fish and Wildlife
Service's right to terminate or cancel the permit for the breach of any specified condition or requirement.

8) Revocation Policy: The Regional Director of the .5, Fish and Wildlife Service may revoke this permit without notice for
noncompliance with the terms hereof, or for violation of general and/or specific laws or regulations govemning national wildlife refuges.
or for nonuse. It is at all times subject to discretionary revocation by the Director of the Senvice. Upon such revocation the U5, Fish and
Wildlife Service, by and through any authorized representative, may take possession of said premises for its own and sole use, andlor
may enter and possess the premises as the agent of the permittiee and for his'her account.

10) Damages: The U.5. Fish and Wildlife Service shall not be responsible for: any loss or damage to property including but not limited
to crops, animals, and machinery; injury to the permittee or his/her relatives or to the officers. agents, employees, or any other(s) who
are on the premises from instructions; the sufferance from wildlife or employees or representatives of the U.S. Fish and Wildlife Service
carrying out their official responsibilities. The permittee agrees to hold the U5, Fish and Wildlife Service harmless from any and all
claims for damages or losses that may arise to be incident to the fleoding of the premises resulting from any associated government
river and harbor, flood contral, reclamation, or Tennessee Valley Authority activity.

11} Removal of Permittee’'s Property: Upon the expiration or termination of this pemit. if all rental charges andfor damage claims due to
the U.5. Fish and Wildlife Senvice have been paid, the permittee may, within a reasonable period as stated in the permitor as
determined by the U.5. Fish and Wildlife Service official in charge, but not to exceed 60 days, remove all structures, machinery, andfor
equipment, etc., from the premises for which helshe is responsible. Within this pericd the permitiee also must remove any other of
hisfher property including hisfher acknowledged share of preducts or crops grown, cut, harvested, stored, or stacked on the premises.
Upon failure to remawve any of the above items within the aforesaid perod, they shall become the property of the U5, Fish and Wildlife
Service.
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CRAB ORCHARD NATIONAL WILDLIFE REFUGE CONTACT

The CONWR contact shall be present at the District's pre-construction meeting with the
Contractor. The Resident Engineer shall contact CONWR personnel prior to the project beginning
to coordinate Special Use Permit information required from Contractor and to coordinate the
special waste removal. The CONWR contact information is below:

Donovan Henry

Deputy Refuge Manager
USFWS — Crab Orchard NWR
Marion, IL 62959

Ph. 618-998-5942
Donovan_Henry@fws.gov

HERBICIDES

During construction, application of any pesticides, herbicides, and/or insecticides will be
coordinated with CONWR prior to application and will be applied in accordance with their
specifications. The use of pesticides, herbicides, and/or insecticides requires prior CONWR
approval. The Contractor shall provide the Refuge Manager with product labeling and/or the
Safety Data Sheet two weeks prior to use to provide adequate time to determine approval or
disapproval of the product. Pesticide, herbicide, and/or insecticide use shall be reported (chemical
trade name, active ingredient, rate & quantities used, and acres treated) following the treatment.
Spraying near wetlands will require maintaining appropriate buffers (300’) and the use of aquatic
safe herbicide.

TRAFFIC CONTROL PLAN
Effective 1985 Revised 12/11/19

During the entire construction period, the road shall be kept open to traffic as follows:

(a) The highway shall be kept open to at least one lane of traffic at all times and to two lanes
of traffic as directed in the drop-off allowance days specification.

(b) Access to all public roads and private entrances shall be maintained during all stages of
the work.

(c) All lanes of I-57 and IL 13 shall be open to traffic during the 2024 solar eclipse from 8:00 AM
on Saturday, April 6, 2024, to 10:00 PM on Monday, April 8, 2024. No exceptions will be allowed.

Prior to allowing traffic on any portion of the roadway that has been cold milled, the Contractor
shall have erected "Rough Grooved Surface" and "Uneven Pavement" signs that conform to the
details shown in the plans. A minimum of one sign at each end of the improvement will be
required. The Contractor shall maintain the "Rough Grooved Surface" signs until the cold milled
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surface is covered with leveling binder. The Contractor shall maintain the "Uneven Pavement"
signs until the resurfacing operations are completed. The cost of furnishing, erecting, maintaining,
and removing the required signs shall be incidental to the contract.

DROP-OFF NEAR THE EDGE OF TRAVELED WAY

In order to be in compliance with Safety Engineering Policy Memorandum 4-15 (drop off policy),
no drop offs >1.5” but <12” will be allowed for long duration stationary operations (14 days or
more) located within 8’ of the edge of the nearest open traffic lane. Pavement patching is not
considered a drop off condition except when individual patching holes are left open in excess of
24 hours.

The Contractor will be assessed a traffic control deficiency deduction per Article 105.03(b) of the
Standard Specifications for Road and Bridge Construction for each day a drop off greater than
1.5” but less than 12” exists for more than 14 days within 8 ft of the edge of the nearest open
traffic lane.

Days included as drop-off allowance days will not count against the 14 days provided for drop
offs.

TRAFFIC CONTROL AND PROTECTION, (SPECIAL)

This work shall consist of placing and maintaining all traffic control items as shown in the Staging
Plans, as detailed below for construction stages 1 through 7, and as well as the construction of
Reed Station Rd./Reed Station Parkway and shall be paid at the contract unit price per LUMP
SUM for as TRAFFIC CONTROL AND PROTECTION, (SPECIAL). Items shall include signs,
vertical barricades, changeable message signs, arrow boards, and all other equipment, hardware,
and labor necessary to maintain the lane shifts and/or closures. Except, pavement marking
associated with construction staging will be paid at the contract unit price per FOOT for WET
REFLECTIVE TEMPORARY TAPE TYPE Il as detailed in the contract plans. The Contractor
may be required to install, remove, and relocate traffic control items numerous times as shown
on the Staging Plans.

The Contractor will be required to use vertical barricades to maximize the width of the available
traffic lane. Drums or type Il barricades will not be allowed. The Contractor will also be required
to move the barricades as soon as possible after the work operations have passed.
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STAGING PLAN

A suggested Staging Plan is included in the plans. The Contractor may choose, but is not
required, to use this plan. If the Contractor chooses not to use the plan provided, therein he/she
shall submit a staging plan for approval to the District's Project Implementation Engineer within
10 days of the award of the contract. The Contractor’s submittal shall detail the location, sequence
of work, and a traffic control plan for each stage.

The Contractor will be responsible for any additional efforts required to facilitate the construction
of PCC pavement as shown on the plans. Such additional efforts include, but are not limited to,
concrete pumping, pouring from the sub-grade of the lane being constructed, and additional
flagmen to provide protection for personnel and equipment adjacent to the open lane of traffic.

The Contractor’s shall submit a combined staging/signal plan that coordinates with the staging
plan to be used within 10 days of the award of the contract. Any additional equipment required
to fulfill this requirement will be included in the cost of the traffic signal equipment.

NIGHTTIME LANE CLOSURES

Description. For the purpose of this lane rental specification the workday will be divided into a 12
hour nighttime period and a 12 hour daytime period defined as follows: The nighttime period shall
be from 7:00 PM to 7:00 AM, and the daytime period shall be from 7:00 AM to 7:00 PM.

A staging plan has been developed to always accommodate two lanes of through traffic on IL 13
eastbound and westbound. Lane closures are to be allowed only during the nighttime period. No
daytime lane closures on IL 13 are to be permitted. If due to equipment failure or any other reason
the Contractor is not able to open all lanes of IL 13 to traffic by 7:00 AM, the Contractor will be
charged $1,000.00 an hour per hour until all lanes are open.

DROP-OFF ALLOWANCE DAYS

Description. The Contractor will be charged a monetary assessment for each day, or part of a
day, at locations where a greater than 12” drop-off is located within 8 of the edge of the nearest
open traffic lane on IL 13 westbound or eastbound in excess of the following days:
e Stage 1 westbound and eastbound concurrently — 20 days
Stage 2 westbound — 14 days
Stage 3 westbound — 5 days
Stage 4 westbound — 5 days
Stage 5 westbound — 6 days
Stage 6 westbound — 3 days
Stage 7 eastbound — 5 days

A drop-off allowance day is defined as a period of time beginning at 7:00 AM and ending at 7:00
PM for which a greater than 12” drop-off is located within 8’ of the edge of the nearest open traffic
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lane on IL 13 westbound or eastbound. A drop-off allowance day will be charged for any partial
days of inadequate offset.

Disincentive Plan: The Contractor will be assessed a traffic control deficiency deduction per Article
105.03(b) for each drop-off allowance day beyond the days allowed.

There is no limit to the number of drop-off allowance days assessed that exceed the allotted days.
No incentive plan will be offered for drop-off allowance days.

Should the Contractor be delayed in the commencement, prosecution, or completion of the work
for any reason, there shall be no extension of the disincentive payment calculation.

The drop-off allowance days are independent of the intersection lane rental days, and both can
be charged during the same 24 hour period.

INTERSECTION LANE RENTAL

The Contractor will be allowed the following number of intersection lane rental days of closure as
described below and as shown in the Staging Plan.
e Stage 3 —5 days
Stage 4 — 5 days
Stage 5 — 6 days
Stage 6 — 3 days
Stage 7 — 5 days

An intersection lane rental day is defined as a 24 hour consecutive period of time beginning at
12:00 midnight and ending at 12:00 midnight for which any through lane on Spillway Rd., turn
lane on Spillway Rd., and/or lllinois 13 is closed to traffic in the stages indicated above. A full
intersection lane rental day will be charged for any partial days of closure. Only one intersection
rental will be charged per 24 hour closure.

The Contractor shall be liable to the Department for $5,000 for each intersection lane rental day
beyond the stated days allowed to complete the work. There is no limit to the number of
intersection lane rental days assessed that exceed the allotted days.

The Contractor shall be entitled to an incentive payment for the completion of all work necessary
to open all lanes to traffic as set forth by the number of days allowed for intersection lane rental
in the contract.

The incentive payment shall be paid at the rate of $3,000 for each day of intersection lane rental
less than the 13 intersection rental days allowed by the contract. The maximum number of
incentive days under this plan will be 7 days.

Should the Contractor be delayed in the commencement, prosecution, or completion of the work
for any reason, there shall be no extension of the incentive or disincentive payment calculation.
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The intersection lane rental days are independent of the drop-off allowance days and nighttime
lane closure days, and both can be charged during the same 24 hour period.

REED STATION AND REED STATION PARKWAY

All traffic movements shall remain open at all times during the work on Reed Station Rd. and
Reed Station Parkway Frontage Road. The Contractor will be allowed 28 consecutive calendar
days from the commencement of work on Reed Station and the frontage road for any work or
traffic control devices to be in place.

Disincentive Plan: The Contractor will be assessed a traffic control deficiency deduction per Article
105.03(b) for each day beyond the days allowed.

TYPE Il TEMPORARY TAPE

Type lll temporary tape shall meet the requirements of Article 1095.06 of the Standard
Specifications. Initial minimum reflectance values under dry and wet conditions shall be as
specified in Article 1095.06. The marking tape shall maintain its reflective properties when
submerged in water. The wet reflective properties shall be verified by a visual inspection method
performed by the Department. The surface of the material shall provide an average skid
resistance of 50 BPN when tested according to ASTM E 303.

Prior to application a surface preparation, adhesive shall be applied to a clean, dry road surface.
The pavement marking tape shall have a pre-coated pressure sensitive adhesive and shall require
no activation procedures.

All remains of the type Ill temporary tape that will conflict with the pavement markings of the
following construction stages must be removed to the satisfaction of the Engineer.

The application and removal of type Ill temporary tape will be paid for at the contract unit price
per FOOT for WET REFLECTIVE TEMPORARY TAPE TYPE IlI, of the applied width.

PORTABLE CHANGEABLE MESSAGE SIGNS
Revised 8/10/17

This work consists of furnishing, placing, and maintaining changeable message sign(s) according
to the Standard Specifications and the following:

A total of 4 changeable message signs shall be required in this contract. All signs must be in
place and operational for a minimum of 14 calendar days prior to lane or roadway closures. Each
sign shall state the day work will begin and delays are possible. The exact message will be
approved by the Engineer. The Contractor may be required to relocate each sign multiple times
during the contract at his or her expense. The exact location of the placement of these signs shall
be determined in the field by the Engineer.
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The furnishing, placing, and maintaining of portable changeable message sign(s) shall be paid
for per CALENDAR DAY as CHANGEABLE MESSAGE SIGN.

AVAILABILITY OF ELECTRONIC FILES
Effective 10/16 Revised 12/11/19

Electronic files of this project will be made available to the Contractor after the contract award.
Contractor shall coordinate obtaining electronic files through the Resident Engineer.

If there is a conflict between the electronic files and the printed contract plans and documents,
the printed contract plans and documents shall take precedence over the electronic files. The
Contractor shall accept all risk associated with using the electronic files and shall hold the
Department harmless for any errors or omissions in the electronic files and the data contained
therein. Errors or delays resulting from the use of the electronic files by the Contractor shall not
result in an extension of time for any interim or final completion date or shall not be considered
cause for additional compensation.

The Contractor shall not use, share, or distribute these electronic files except for the purpose of
constructing this contract. Any claims by third parties due to use or errors shall be the sole
responsibility of the Contractor. The Contractor shall include this disclaimer with the transfer of
these electronic files to any other parties and shall include appropriate language binding them to
similar responsibilities.

EXCAVATING AND GRADING EXISTING SHOULDERS

The material that is removed to place the aggregate/earth shoulder at Rocky Bluff Trail shall be
handled in accordance with Article 202.06. There are no available waste sites on the existing
right of way within the project limits. Disposal will be the responsibility of the Contractor. Disposal
of the excess material shall be included in the cost of EXCAVATING AND GRADING EXISTING
SHOULDERS.

CLASS C PATCHES (SPECIAL)

This work shall be according to the requirements in Article 442 for CLASS C PATCHES and the
detail shown in the plans. Sawcuts and tie bars will not be paid for separately and shall be
included in the contract unit cost per SQUARE YARD for CLASS C PATCHES (SPECIAL), of the
type and thickness specified.
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COOPERATION BETWEEN CONTRACTORS
Revised 2/10/17

The Contractor is to be aware that traffic control limits of this contract may overlap those of another
project(s) that may be under construction along IL 13 concurrently with this work. The Contractor
shall coordinate his/her work with the other Contractors to minimize any possible conflicts. The
Contractor shall also notify the Engineer five working days in advance of any work that may affect
other adjacent contracts.

Adjacent Project, Contract No. 78879

PORTLAND CEMENT CONCRETE PAVEMENT 10” JOINTED
Revised 2/10/17

The construction of the 10" Portland cement concrete pavement shall be completed as quickly as
possible and shall be subject to the lane rental and other restrictions as show on the Staging Plan
and special provisions. The mix design shall utilize class PP concrete criteria and should be based
on obtaining a compressive strength of not less than 2000 psi in 24 hours. Only non-calcium
chloride accelerators will be permitted.

The requirements in Article 420.07 Paragraph 8 regarding use of newly constructed adjacent
lanes will be waived. However, the concrete must obtain a strength of no less than 2000 psi before
allowing mechanical equipment or traffic on the pavement. Curing will be maintained until opening
strength is attained. Finishing shall meet the requirements of the Article 420.09, and Article 420.09
a(3) and b(3) will be allowed.

SUBGRADE

While constructing the SUBBASE GRANULAR MATERIAL, TYPE A 12”, no material delivery
equipment will be allowed to access the subgrade or partially completed subbase section until the
full 12”7 is in place, unless approved by the Engineer.

REMOVE CONCRETE END SECTION

This work shall consist of the complete removal and disposal of concrete end sections, including
any traversable pipe grate and debris broken off of the concrete end sections, at locations as
called out on the plans. The work shall be performed in accordance with Section 501 of the
Standard Specifications.

This work shall be paid for at the contract unit price per EACH for REMOVE CONCRETE END
SECTION.
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ISLAND REMOVAL

This work includes removal and disposal of existing concrete median surface and combination
concrete curb and gutter within the limits shown in the plans or as directed by the Engineer.

This work shall be measured and paid for at the contract unit price per SQUARE FOOT for
ISLAND REMOVAL.

MILE MARKER POST

Description: This special provision covers work related to the installation of mile marker posts on
the multi-use path that runs along the south side of IL 13EB. The mile marker posts are to be
installed every 2 mile along the multi-use path.

Materials: The mile marker posts shall be a minimum of 3 1/4” by 3 1/4” by 60”. The material
shall be long lasting, heavy duty, durable plastic that doesn’t need to be stained or painted and
can be sunk in the ground a minimum of 2 feet. Words and numbers shall be engraved on all four
sides and shall include a decorative cap. Posts should be similar to Berntsen mile marker trail
posts or Baldwin Design Works engraved posts. The posts shall be green with letter and number
engraving that includes resin fill white letters and numbers. The engraved text on all four sides of
each post shall read as shown in the plan details.

Basis of Payment: This work will be paid for at the contract unit price per EACH for MILE MARKER
POST.

SIGN PANEL TYPE 1 - (SPECIAL)

Description: This special provision covers work related to the fabrication and installation of sign
panels onto posts that shall run along the multi-use path on the south side of IL 13EB.

Materials: Materials shall be according to the requirements in Article 720 for SIGN PANELS AND
APPURTENANCES and the details shown in the plans.

Sign panel “A” shall include a multi-colored graphic consisting of the following colors and similar
to the one included below. Final multi-colored graphic will be provided by the District after the
contract is awarded.
e PANTONE 294 U
PANTONE 349 U
PANTONE 382 U
SPOT COLOR C=0,M=0,Y=0,K=20
SPOT COLOR C=0,M=0,Y=0,K=100
PANTONE 431 U

Final design of all sign panels shall be approved by the Engineer.
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Basis of Payment: This work will be paid for at the contract unit price per SQUARE FEET for SIGN
PANEL - TYPE 1 (SPECIAL).

SIGN PANEL - TYPE 1 (SPECIAL) DOUBLE SIDED

Description: This special provision covers work related to the fabrication and installation of double
sided sign panels onto posts that shall run along the multi-use path on the south side of IL 13EB.

Materials: Materials shall be according to the requirements in Article 720 for SIGN PANELS AND
APPURTENANCES and the details shown in the plans.

Sign panels “B” and “C” shall be PANTONE 349 U with their respective symbols SPOT COLOR
C=0, M=0, Y=0, and K=20.

Sign panels “B” and “C” shall be double sided and mounted as shown in the plan details.
Final design of all sign panels shall be approved by the Engineer.

Basis of Payment: This work will be paid for at the contract unit price per SQUARE FEET for SIGN
PANEL - TYPE 1 (SPECIAL) DOUBLE SIDED.

——

RAB ORCHAR]]

GREENWAY
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MOWING
Effective December 11, 2001 Revised 7/17/17

This work shall consist of mowing the entire median up to 100" in width and the roadway foreslopes
of the outside lanes to the ditchline or for a width of 15' from the edge of pavement/paved shoulder,
whichever is less. At intersecting roadways, the mowing shall extend to the proposed right of way
for a distance of 300’ on either side of the intersection. The height of the mowing shall not be
more than 6".

Equipment used shall be capable of completely severing all growth at the cutting height and
distributing it evenly over the mowed area. The Contractor will not be required to mow
continuously wet ditches and drainage ways, slopes greater than 1:2.5 (V:H), or areas which may
be designated by the Engineer as not mowable. Mowing shall be done within the project limits
during the construction of the project as directed by the Engineer and prior to the final inspection
of the project.

Any subsequent mowing required to disperse mowed material shall be considered as included in
the cost of the mowing. Debris encountered during mowing, which interferes with the mowing
operation or is visible from the roadway, shall be removed and disposed of according to Article
201.01(a) and 201.10(a).

Method of Measurement: Mowing will be measured for payment in units of 100" (30 m) in
horizontal distances along the roadway centerline/survey line. For purposes of measurement, the
quantity of units to be paid for each individual mowing is defined as the net length of the project
as shown on the cover sheet of the construction plans divided by 100" (30 m). No allowances will
be made for variations in width of mowing.

Basis of Payment: This work will be paid for at the contract unit price per UNIT for MOWING.

HOT-MIX ASPHALT (COMPOSITE PAY FACTORS)

The quantities for all like mixes shall be combined to generate one set of random numbers for
volumetric plate samples and density pavement cores. One composite pay factor (CPF) will be
calculated and shall be used as basis of payment for both tonnage and square yard pay items.
For Quality Control for Performance (QCP), the mix will be Polymerized Stone Matrix Asphalt
Surface, Mix E, N80.

ROCKY BLUFF TRAIL — PARKING LOT RESURFACING

The parking lot to be upgrade to hot-mix asphalt is located off of Tacoma Lake Road.
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ROCKY BLUFF TRAIL
Tacoma Lake Rd, Makanda, IL 62958

Latitude 37.64201, Longitude -89.09781

Head 8.1 miles south on County Rd. 26/Spillway Rd. from the intersection of IL 13 and Spillway
Rd. and continue 0.8 miles onto Grassy Rd. Then turn left onto Tacoma Lake Rd. and continue
south on Tacoma Lake Road for 0.7 miles.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

Description. This work shall consist of the removal and disposal of regulated substances
according to Section 669 of the Standard Specifications and as revised below.

Contract Specific Work Areas. The excavated soil and groundwater within the work areas listed
below shall be managed as either “uncontaminated soil”, hazardous waste, special waste, or non-
special waste. For stationing, the lateral distance is measured from centerline, and the farthest
distance is the offset distance or construction limit, whichever is less.

Soil Disposal Analysis.  When the waste material requires sampling for landfill disposal
acceptance, the Contractor shall secure a written list of the specific analytical parameters and
analytical methods required by the landfill. The Contractor shall collect and analyze the required
number of samples for the parameters required by the landfill using the appropriate analytical
procedures. A copy of the required parameters and analytical methods (from landfill email or on
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances
Final Construction Report). The price shall include all sampling materials and effort necessary for
collection and management of the samples, including transportation of samples from the jobsite
to the laboratory. The Contractor shall be responsible for determining the specific disposal
facilities to be utilized and collect and analyze any samples required for disposal facility
acceptance using a NELAP certified analytical laboratory registered with the State of lllinois.

The following contract specific work areas shall be monitored by the Environmental Firm for soil
contamination and workers protection.

Site 2776D-3, ROW, IL 13 from approximately 0.4 mi west of Spillway Road to 0.6 mile east
of Spillway Road, Carbondale, Williamson/Jackson County, IL

e Station 246+90 to Station 249+00, 15 feet RT to 150 feet LT. The Engineer has
determined this material from O to 5-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
669.05(b)(1). Contaminants of concern sampling parameters include: iron and
pH.

e Station 249+00 to Station 250+95, 15 feet RT to 150 feet LT. The Engineer has
determined this material from O to 5-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
669.05(c). Contaminants of concern sampling parameters include: iron.
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Station 250+95 to Station 252+90, 15 feet RT to 150 feet LT. The Engineer has
determined this material from O to 5-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters include: arsenic,
iron, manganese, and pH.

Station 252+90 to Station 260+90, 25 feet RT to 160 feet LT. The Engineer has
determined this material from O to 5-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
669.05(b)(1). Contaminants of concern sampling parameters include: iron,
manganese, and pH.

Station 260+90 to Station 262+80, 35 feet RT to 170 feet LT. The Engineer has
determined this material from O to 5-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters include: arsenic,
iron, and pH.

Station 262+80 to Station 264+75, 35 feet RT to 180 feet LT. The Engineer has
determined this material from 0 to 5-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
669.05(b)(1). Contaminants of concern sampling parameters include: iron and
pH.

Station 264+75 to Station 266+70, 35 feet RT to 180 feet LT. The Engineer has
determined this material from 0 to 5-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
669.05(c). Contaminants of concern sampling parameters include: iron.

Station 266+70 to Station 268+75, 30 feet RT to 180 feet LT. The Engineer has
determined this material from O to 5-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters include:
benzo(a)pyrene, iron, and manganese.

Station 268+75 to Station 272+70, 25 feet RT to 180 feet LT. The Engineer has
determined this material from 0 to 5-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
669.05(b)(1). Contaminants of concern sampling parameters include: iron and
pH.

Site 2776D-13, Crab Orchard National Wildlife Refuge, 8588 IL 148, Carbondale,

Williamson/Jackson County, IL

Station 246+90 to Station 249+00, 15 feet RT to 85 feet RT. The Engineer has
determined this material from O to 4-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
669.05(b)(1). Contaminants of concern sampling parameters include: iron and
pH.

Station 249+00 to Station 251+00, 15 feet RT to 110 feet RT. The Engineer has
determined this material from O to 4-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
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669.05(a)(1). Contaminants of concern sampling parameters include: iron,
manganese, and pH.

Station 251+00 to Station 263+00, 15 feet RT to 130 feet RT. The Engineer has
determined this material from O to 4-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
669.05(b)(1). Contaminants of concern sampling parameters include: iron,
manganese, and pH.

Station 263+00 to Station 265+00, 35 feet RT to 120 feet RT. The Engineer has
determined this material from O to 5-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
669.05(c). Contaminants of concern sampling parameters include: iron and
manganese.

Station 265+00 to Station 267+00, 35 feet RT to 135 feet RT. The Engineer has
determined this material from O to 4-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters include:
benzo(a)pyrene, arsenic, iron and pH.

Station 267+00 to Station 269+00, 30 feet RT to 137 feet RT. The Engineer has
determined this material from 0 to 4-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
669.05(b)(1). Contaminants of concern sampling parameters include: iron and
pH.

Station 269+00 to Station 271+00, 30 feet RT to 136 feet RT. The Engineer has
determined this material from 0 to 4-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters include:
benzo(a)pyrene, arsenic, iron and pH.

Station 271+00 to Station 273+00, 25 feet RT to 131 feet RT. The Engineer has
determined this material from 0 to 5-foot bgs in the vicinity of the station and off-
set meets the criteria of and shall be managed in accordance with Article
669.05(c). Contaminants of concern sampling parameters include: manganese.
Station 275+00 to Station 277+00, 0 to 70 feet RT. The Engineer has determined
this material from 0 to 5-foot bgs in the vicinity of the station and off-set meets the
criteria of and shall be managed in accordance with Article 669.05(c).
Contaminants of concern sampling parameters include: manganese.

Station 279+00 to Station 281+00, 0 to 116 feet RT. The Engineer has determined
this material from 0O to 4-foot bgs in the vicinity of the station and off-set meets the
criteria of and shall be managed in accordance with Article 669.05(b)(1).
Contaminants of concern sampling parameters include: pH.

Station 283+00 to Station 285+00, 0 to 162 feet RT. The Engineer has determined
this material from 0 to 4-foot bgs in the vicinity of the station and off-set meets the
criteria of and shall be managed in accordance with Article 669.05(a)(1).
Contaminants of concern sampling parameters include: chromium, iron and pH.
Station 285+00 to Station 289+00, 0 to 176 feet RT. The Engineer has determined
this material from 0 to 4-foot bgs in the vicinity of the station and off-set meets the
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criteria of and shall be managed in accordance with Article 669.05(b)(1).
Contaminants of concern sampling parameters include: iron, manganese, and pH.

e Station 289+00 to Station 291+00, 0 to 124 feet RT. The Engineer has determined
this material from 0 to 5-foot bgs in the vicinity of the station and off-set meets the
criteria of and shall be managed in accordance with Article 669.05(c).
Contaminants of concern sampling parameters include: iron and manganese.

e Station 291+00 to Station 293+00, 0 to 93 feet RT. The Engineer has determined
this material from 0 to 4-foot bgs in the vicinity of the station and off-set meets the
criteria of and shall be managed in accordance with Article 669.05(b)(1).
Contaminants of concern sampling parameters include: iron, manganese, and pH.

Work Zones

Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall
apply to projects adjacent to or within sites with documented leaking underground storage tank
(LUST) incidents or sites under management in accordance with the requirements of the Site
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA),
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as
deemed necessary. For this project, the work zones apply for the following ISGS PESA Sites:
None

Additional information on the contract specific work areas listed above collected during the
regulated substances due-diligence process is available through the District’'s Environmental
Studies Unit (DESU).

TRAFFIC SIGNAL SYSTEM SHUTDOWN
Revised 2/10/17

Before any signalized intersection is shut down, both District 9 Bureau of Operations and the local
police department shall be notified 48 hours in advance. The police department shall also be
given the anticipated duration of the shut down.

The existing signal system(s) shall remain operational until the temporary system(s) are in place.
These existing systems may be shut down for one working day each to switch over to the
temporary installations, install new controllers, and/or service installations. During these
shutdowns, the Contractor shall maintain flashing red lights at each intersection. The Contractor
shall also provide and erect stop signs while signals are in the red flashing mode.

Each intersection switch over must be completed by the end of the workday. Unless otherwise

indicated in the plans, any work involved in these system shutdowns shall be included in the cost
of the contract.
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FULL ACTUATED CONTROLLER IN TYPE V CABINET

The installation of a traffic actuated controller shall meet the requirements of Section 857, except
as revised by this special provision. A traffic actuated solid state digital controller shall meet or
exceed the requirements of NEMA Standards for Traffic Control Systems, TS 2-2016. This unit
shall be capable being used as a master or local controller and/or a combination of both.

One possible start up mode shall be an all red display for a minimum of 15 seconds.

The controller shall be capable of telemetry for controller to controller, controller to computer
system, and/or solo operation data transfer. The controller shall be capable to operate in both TS-
2 Type 1 and 2 cabinets. Through telemetry, the system or solo operation shall be capable of
being monitored on an IBM AT or compatible personal computer. Typically, the controller shall be
completely uploaded or downloaded through telemetry either from a remote location or side by
side from the computer.

The CPU of the controller shall operate on a standard Linux operating system with an open
architecture platform. The CPU shall also contain the minimum memory requirements: 512 MB
FLASH, 64 MB DRAM, and 2 MB SRAM. The CPU shall also contain a TOD clock with automatic
daylight savings time adjustment.

The latest computer software shall be provided so data, including all timing parameters, can be
transferred. The controller shall be compatible with SEPAC traffic controller software. The
controller will use non-volatile EEPROM memory. All harnesses shall be furnished, if different than
provided previously, for the controller to controller and controller to computer data transfer. The
controller shall contain all normal connectors and any special connectors required for data
transfer. The controller's "D" connector termination panel and all other connectors shall be
completely terminated, even if not required in this application. The twisted shielded field cables
should remain shielded to within 1" of the cabinet terminals. The controller shall also feature an
active TFT backlit LCD display.

The controller(s) supplied must be fully compatible for integration into the existing District 9 Eagle
Signal system and shall be fully compatible with the District's Tactics software.

The controller supplied complete with internal modem(s) for connection to a radio transceiver type
of remote monitoring system. Any additional components necessary for connection to the radio
transceiver shall be included in this pay item. The controller shall be provided with an RS232 Port
3 as well as an RS232 Port 2. Connections on the "D" panel, Aux. one output should be connected
to red rest. Aux. three should be connected to the special status 3 inputs. Special status 1 shall
be connected to report if the cabinet door is open. A door open switch shall be provided. The
controller's "D" connector termination panel shall be provided and fully connected to provide
information to the controller of manual or monitor flash status. The controller shall be provided
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with a communications module containing the following items: a 10/100 Base-T Ethernet with
built-in switch and 4 panel RJ-45 connectors, ENT1 and ENT2 network switches, 5 10/100 TCP/IP
ports, 4 USB 2.0 ports and a datakey port, dedicated GPS, SP8 port (9 pin EIA-574), and an
unique MAC address assigned by the Institute of Electrical and Electronic Engineers (IEEE).

A slide out shelf shall be provided below the standard shelf and above the back panel terminal
board. The pull out shelf should be mounted as far left as possible. The cabinet shall be equipped
with an IP addressable power strip. A standard TS-2 detector card rack shall be provided. The
cabinet shall have a thermostat controlled heater.

During conflict monitor flash, a means shall be provided to restart the controller at the beginning
of startup, just as if the power had been removed, and reset the monitor with a momentary pulse.
The signal to restart/reset shall be delivered by telemetry and/or a momentary switch, labeled
RESET located in the police door. The pulse shall only be functional while the signals are in a
monitor flash mode. Jumpers shall be installed in the unused load switch sockets to prevent false
red fail reports. Hardwiring of this feature on the back panel will not be permitted. The cabinet
series/parallel surge protector shall be the plug in type. The controller cabinet shall be a TS-2,
Type 1 equipped with a 16 load switch, load bay using a conflict monitor capable of operating with
16 or 12 channels. The cabinet size shall be 44” x 26” x 77” in size.

The conflict monitor shall be a malfunction management unit meeting NEMA TS2-2016 standards,
capable of supporting flashing yellow arrow (FYA) operation, and also be equipped with IP
addressable network capability. The conflict monitor shall be capable of providing modes in both
TS-2 and TS-1 cabinet configurations. The conflict monitor shall provide error sensing of two
+24Vdc cabinet supplies and the controller power supplies via +24V MONITOR |, +24V
MONITOR I, and Controller Voltage Monitor (CVM) inputs respectively. The conflict monitor shall
use a programmable alpha-numeric liquid crystal display (LCD) to show monitor status and two
icon based LCDs to show field signal channel and fault status.

The traffic signal controller will not be approved for installation until the requirements of Articles
801.10(b) and 801.07 are satisfied. The Contractor shall prepare traffic signal materials at a
suitable location meeting the approval of the Engineer. The cabinet shall be tested and approved
by IDOT personnel at the Contractor’s shop before moving it to the jobsite.

Basis of Payment: This work will be paid for at the contract unit price per EACH for FULL-
ACTUATED CONTROLLER AND TYPE V CABINET, which price shall be payment in full for
furnishing and installing the controller complete with the necessary connections for proper
operation.
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VERTICAL TYPE TERMINAL BLOCK HOUSING

A bare aluminum terminal compartment and mounting hardware attached with stainless steel
bands shall be mounted on the vertical shaft of each mast arm. The compartment shall be
mounted approximately 10 feet above the surface. This terminal shall only contain the cables for
the horizontal mast arm signal faces.

One vertical terminal block shall be provided on the vertical shaft of each mast arm pole if more
than one (vehicle or pedestrian) face is to be mounted. This terminal shall contain the cables for
the signal faces mounted on the vertical shaft of the mast arm. Cables for the pedestrian push
buttons or for highway lighting should not terminate in either terminal compartment.

Basis of Payment: The furnishing and installation of the vertical terminal block(s) and housing
shall be included in the contract unit price of the electric cable involved.

REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT

This work shall consist of the removal of existing mast arms, signal posts, signal heads, brackets,
handhole covers, foundations, controller cabinet, conflict monitor, radio transceivers, and
controller. The Contractor shall notify the Bureau of Operations, Traffic Section, 72 hours in
advance of removal of the existing controller cabinets and controllers.

This work shall be in conformance with the removal, relocation, and rebuilding of the existing
signal and appurtenances in accordance with Section 895 of the Standard Specifications.

This work shall include all traffic signal equipment removal for the intersections within the project.
All items shall be paid for as one single item, not each individual piece listed. Additional pieces
not listed shall be included in the base cost of REMOVE EXISTING TRAFFIC SIGNAL
EQUIPMENT. No additional compensation will be allowed.

Basis of Payment: This work will be paid for at the contract unit price per EACH for REMOVE
EXISTING TRAFFIC SIGNAL EQUIPMENT.

TEMPORARY TRAFFIC SIGNAL INSTALLATION
Revised 12/11/19

The temporary traffic signal/lighting installation will be in accordance with Section 890 and this
special provision. The temporary traffic signal/lighting system will not be shown on the plans.
The Contractor will be required to present for approval the design of the temporary traffic
signal/lighting system and modifications for each stage of construction. The Contractor will be
required to keep the existing signal/lighting, the temporary signal/lighting, the new signal/lighting,
or a combination of the above signal/lighting systems including pedestrian signals (if existing)
operational during all phases of construction. The Contractor shall present and have approved
the proposed temporary traffic signal/lighting installation before any changes are made to the
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existing signal/lighting installation. Any span wire mounted traffic signals (if necessary) shall use
the three-wire method of mounting. The Contractor shall provide traffic signal faces, wood poles,
span wire, temporary traffic signal cable, anchor devices, highway lighting luminaries, and all
other materials required for the temporary installation. The Contractor's temporary traffic signal
installation shall meet the requirements of Chapter IV of the Manual on Uniform Traffic Control
Devices at all times. The traffic control deficiency deduction shall be applied when vehicle
detection is not maintained to the greatest extent possible The methods used to accomplish these
tasks shall be as determined by the Contractor and approved by the District's Traffic Operations
Engineer.

The Contractor shall install and place in operation each temporary traffic signal/lighting system.
During changes in the traffic signal system, the Contractor will be required to keep at least one
traffic signal face flashing red with temporary stop signs in place for each approach to the
intersection. The traffic signal shut downs (flashing all red operation) shall be kept to a minimum
as required by the District's Traffic Operations Engineer. All preparatory work for the change in
the signal system shall be completed before the signal system is shut down.

The Contractor shall maintain each of these signal/lighting systems until all construction of this
project is completed to the satisfaction of the Engineer or the proposed signals are operational.

This work shall be paid for at the contract unit price per EACH per intersection for TEMPORARY
TRAFFIC SIGNAL INSTALLATION.

TRAFFIC SIGNAL BACKPLATE, RETROREFLECTIVE

This work shall be in accordance with Sections 882 and 1078.03 of the Standard Specifications,
except as modified herein.

The traffic signal backplate shall be fabricated from black ABS UV stabilized plastic sheeting and
shall have a smooth finish on the front side. The backplate shall be split to allow installation without
removal of the signal head from its mounting bracket.

The Contractor shall be responsible for verifying that the proposed backplate is compatible and
fits the existing traffic signal heads prior to ordering materials. The Contractor shall be responsible
for removal and disposal of existing backplates an any associated hardware. The Contractor shall
furnish all new hardware and other miscellaneous items required for backplate installation.

Basis of Payment: This work will be paid for at the contract unit price per EACH for TRAFFIC
SIGNAL BACKPLATE, RETROREFLECTIVE.
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VIDEO VEHICLE DETECTION SYSTEM

Description:
This work shall include a video detection system at the intersection of lllinois Route 13 and

Spillway Road. This work shall consist of furnishing and installing video cameras, cables, video
processors, a controller interface unit, and a remote communication module to operate the video
vehicle detection system at one signalized intersection.

Detection Performance:

The system shall use video cameras for stop bar detection and a radar unit for advanced detection
up to 500 ft. Advanced detection will only be required on the IL 15 approaches. The system
features shall include vehicle volumes (including turning movements) on all four approaches,
advanced detection on IL 15, and speed and dilemma zone detection on IL 15. The system shall
have the capability of detecting and differentiating bicycles. The system shall be able to detect
and count pedestrians in the crosswalk.

The video detection units facing the IL 15 mainline shall be equipped with the following features:

Imager: Focal Length 5.4 deg tele to 50.7 deg wide
Dynamic Range>100dB
1.0 Lux Minimum Illumination
3D-DNR Noise Reduction

Lens: 12x Optical Zoom

Heater: Indium Tin Oxide
Connections: Terminal Block, RJ-45
Radar: Frequency - 24GHz(K-band)

Accuracy — Speed 0 to 150mph +- 1mph (0 to 240kph +- 1.5kph)
Detection — Minimum 4 Lanes
Tracked Objects — Up to 60
Electrical 48VDC 10W(Typical) 20W(Max)
Environment Temperature - -35Deg F to +- 165Deg F (-34Deg C to + 74Deg C)
Humidity — 0% to 95% non-condensing
Vibration — 0.5G, 3 axes, 5-30Hz
Shock — 10G in all 3 axes
Ingress Protection — IP 67
Regulatory NEMA TS-2, FCC Part I5, Class A

The video detection units facing the IL 15 sideroads shall be equipped with the following features:
Imager: Focal Length 5.4 deg tele to 50.7 deg wide
Dynamic Range>100dB
1.0 Lux Minimum lllumination
3D-DNR Noise Reduction
Lens: 12x Optical Zoom
Heater: Indium Tin Oxide
Connections: Terminal Block, RJ-45
Electrical 48VDC 5W(Typical) 10W(Max)
Environment Temperature - -35Deg F to +- 165Deg F (-34Deg C to + 74Deg C)
Humidity — 0% to 95% non-condensing
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Vibration — 0.5G, 3 axes, 5-30Hz

Shock — 10G in all 3 axes

Ingress Protection — IP 67
Regulatory NEMA TS-2, FCC Part |5, Class A

The video detection units on the IL 15 approaches shall have built in SDLC and Ethernet capable
of remote access and video streaming. The video detection units shall have a built in diagnostic
screen, wi-fi access, remote upgrades, and thumb drive upgrades.

The system shall be compatible with the cloud hosted data service already in use at the
Department (Vantage Live!) that continuously collects and stores vehicle, bicycle, and pedestrian
data (ADT & directional data) and can be viewed via a web browser by IDOT personnel. Contact
District Operations personnel for service specifics. Information shall be transmitted from the
intersections to the master controller then transmitted to IDOT District 9 Office via cellular modem
connection. The specifications for the radio transceivers will be provided in the radio transceiver
special provision.

All video detection systems shall be equipped with the latest software and firmware revision.

Materials:
All cables, mounting hardware, and bicycle indicators necessary shall be included in the cost of
the video detection system.

The bicycle indicator shall have illumination capabilities, be mounted on a 12” x 18” SIGN PANEL
- TYPE 1, and bracket mounted to the southeast and northeast mast arm. The sign shall read
“‘BICYCLE DETECTED WHEN ILLUMINATED” and shall be similar/comparable to Iteris
SmartCycle® Bike Indicator.

https://www.iteris.com/news/iteris-unveils-enhanced-smartcycle-technology-bike-indicator-
device-enables-safer-intersection

The video detection system shall include a LCD monitor in the traffic signal cabinet with BNC
connector for video input. An ethernet cable shall be supplied in the cabinet to allow connection
to a laptop computer. Surge protection and grounding shall be provided to protect the video
detection cameras and components located in the traffic signal cabinet.

The system shall have anonymous FTP capabilities disabled by the vendor/equipment supplier
or provide a feature for the user to disable the functionality through the standard internal menu.

Installation:
The video detection cameras shall be installed in accordance with the manufacturer
recommendations.

All holes drilled into signal poles, mast arms, or posts shall require rubber grommets to prevent
the chafing of wires.

Warranty and Support:
A vendor/manufacturer representative shall be present the day of activation to assist in the setup
of the detection zones.
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The video detection system shall be warranted by the supplier for a minimum of 3 years from the
date of turn-on. This warranty shall cover all material defects and shall also provide all parts and
labor as well as unlimited technical support.

Ongoing software updates to the system shall be included in the cost of the system.

A training session shall be provided to City/IDOT personnel in the operation, setup, and
maintenance of the video detection system if requested.

Basis of Payment: This work will be paid for at the contract unit price per EACH for VIDEO
VEHICLE DETECTION SYSTEM.

RADAR VEHICLE DETECTION SYSTEM

This work shall consist of installing a radar vehicle detection system in accordance with Section
801 of the Standard Specifications, except as described herein.

The radar vehicle detection system (WVDS) shall be installed and in operation as soon as
possible. The radar vehicle detection system (WVDS) shall be a microwave-based motion and
presence sensor used to detect vehicles, motor cycles, and bicycles. It shall be capable of sending
a signal representative of a loop type detector in a presence mode to a traffic controller device.
The sensor shall operate in the field under harsh environments and shall be immune to the effects
of weather, sun rays, night problems, and headlight glare. It shall not be necessary to mount any
hardware in the roadway. The sensor shall be immune to all privacy issues.

I. Environmental/Power Requirements

a. The sensor shall function in the field without any degradation of operation with the following
temperature ranges: -40° C to +85° C.

b. The sensor plus interface board shall operate with 24 VDC supplied to the TCIB interface
card and require no other power supplies. Total current shall be no more than 415 mA
during operation with no output active.

c. Operation shall be within 20 seconds from a cold start up. Full operation shall be no greater
than 2 minutes and provide for full automatic recovery from a power failure.

d. The sensor unit shall be FCC approved.

II. Operation

a. The sensor shall be a microwave-based motion and presence sensor used for intersection
control. The sensor shall interface with a traffic signal control cabinet and shall output
signals when vehicles are present in user defined zones. These zones shall be able to be
created by using an X-Y coordinate system and have the operation verified and optimized
using a laptop computer as part of the installation process.

b. The sensor shall allow the user to create up to eight zones and assign vehicle presence in
each of these zones and up to four outputs to the control cabinet. Detection zones shall
be able to be created to a maximum distance of 300 feet from the sensor location.

c. The sensor shall track the presence of a vehicle in a detection zone for a predetermined
time, user selectable from 0 to 960 seconds

d. The sensor shall be able to track multiple moving and stationary vehicles simultaneously.
Each vehicle shall be tracked using its X-Y coordinates to determine the vehicles location.
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e. The sensor shall update the X-Y coordinates 20 times per second.

f. The range of operation shall be from 50 feet to 300 feet from the front of the sensor.

g. The sensor shall be able to provide user defined delay and/or extension times for each
zone.

h. The sensor shall be able to determine and display the speed of each vehicle in the
detection zones.

i. The sensor shall be able to provide grid tracking for the live interactive zones.

j- The sensor shall be able to provide a histogram to verify setup of the zones.

k. The sensor interface shall use either English (standard) or metric units at the option of the
user.

I. The sensor explorer interface shall be able to provide a graphical representation of the
vehicle track as they approach the intersection.

m. The sensor shall provide a diagnostic and demonstration mode for various operations.

n. The sensor shall operate via an Ethernet interface with power supplied over the four
independent optical isolated outputs to the controller cabinet inputs via one of three
optional sensor interface boards.

I1l. Mounting
a. The sensors shall be mounted on the side of a pole at a height of 16 to 19 feet for optimal
performance or as determined by the Traffic Section of the Bureau of Operations.
b. Mounting hardware shall be supplied with each sensor to allow the device to be attached
to a pole with standard stainless steel strapping bands.

IV. Radar
a. The sensor shall support five selectable channels of microwave operation and operate in
the FSK-4 mode.
24.075 GHz 24.100 GHz 24.125 GHz 24.150 GHz 24.175 GHz

V. Interface Boards

a. Interface boards shall be available for the sensor and shall be compatible with NEMA TS-
1 and TS-2, 170, 179, and 2070 cabinets. For each sensor, one interface board shall be
required per specifications.

b. The interface board shall communicate with the controller cabinet.

c. There shall be three optional interface boards available with the following functions. There
shall be a two output interface board that fits in a single input file slot. There shall be a
four output interface board that fits in a double input file slot. There shall be a four output
interface board that fits in a single input file slot.

VI. Interface Boards Operation

a. The interface boards shall operate at 24 VDC and provide the power supply for the sensor
over the Ethernet cable.

b. The interface boards shall have up to four LEDs to indicate the activity of each zone. (Only
2 LEDs are active on the 2 channel board).

c. Each output shall be optically isolated with a LED and status indicator.

d. There shall be an indication for a fault mode (no Ethernet connection) such that all LEDs
and opto-isolator are on. This action shall place calls on the traffic controller.

e. There shall be an RS-232 port for diagnostics on each interface board.

f. The interface boards shall provide power and short circuit protection for the sensor.

g. The interface board shall automatically recover from a power failure and start up within 20
seconds of a cold start.
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h. The interface board shall be hot swappable and shall be able to be plugged in and out of
the input file slot without adversely effecting its operation. (Unplugging of the interface
board shall take power off the interface board and off the sensor.)

A representative from the manufacturer or vendor shall be present the day the detection system
is activated to ensure proper setup and installation.

Warranty

The manufacturer shall guarantee that all material supplied shall be free from all defects in
materials and workmanship for a period of 18 months from date of shipment. The system includes
the detector units for each approach, cable, cable installed in the conduit system, and the rack
mounted cards in the controller cabinet. The system shall be completely wired for proper
operation. The Ethernet cable shall be tested for proper operation. The type B mode of connector
installation will be used.

This work will be paid for at the contract unit price per EACH for the RADAR VEHICLE
DETECTION SYSTEM.
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)
Effective: November 2, 2006 Revised: August 1, 2017

Description. Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface
treatments that are part of the original proposed construction, or added as extra work and paid
for by agreed unit prices. The adjustments shall not apply to bituminous prime coats, tack coats,
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force
account.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.
CA = (BPIp - BPI.) x (%ACv /100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the work
is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior to
the letting for work paid for at the contract price; or for the month the agreed
unit price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACv will be determined from the adjusted job mix formula. For
bituminous materials applied, a performance graded or cutback asphalt will be
considered to be 100% ACv and undiluted emulsified asphalt will be considered
to be 65% ACv.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACv

For HMA mixtures measured in square yards: Q, tons = A x D x (Gmp x 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = Ax D x (Gmp X 1)/ 1000. When computing
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and
surface courses to account for their different Gmp and % ACv.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG/ 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmb = Average bulk specific gravity of the mixture, from the approved mix design.
V = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.
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Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI. and BPIr in excess of five percent, as
calculated by:

Percent Difference = {(BPIL — BPIp) + BPI.} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not apply
during contract time subject to liquidated damages for completion of the entire contract.

BLENDED FINELY DIVIDED MINERALS (BDE)

Effective: April 1, 2021
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read:

“Different sources or types of finely divided minerals shall not be mixed or used alternately in
the same item of construction, except as a blended finely divided mineral product according to
Article 1010.06.”

Add the following article to Section 1010 of the Standard Specifications:

“1010.06 Blended Finely Divided Minerals. Blended finely divided minerals shall be the
product resulting from the blending or intergrinding of two or three finely divided minerals.
Blended finely divided minerals shall be according to ASTM C 1697, except as follows.

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the
constituent finely divided minerals into a uniform mixture that is then discharged into a
silo for storage or tanker for transportation.

(b) The blended finely divided mineral product will be classified according to its predominant
constituent or the manufacturer’s designation and shall meet the chemical requirements of
its classification. The other finely divided mineral constituent(s) will not be required to
conform to their individual standards.”
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COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

32



FAP ROUTE 331 (IL 13)
PROJECT NHPP-STP-1315(925)
SECTION (1-4)R-4,N-6,TS-5;(5-3)W-1
JACKSON & WILLIAMSON COUNTIES
CONTRACT NO.78372

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
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“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated
labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Working Davs Article 108.04(b)(3) or | No working days have been charged for two
9LayS | Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 '(gwo Project _ Superintendents,
ne Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.
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When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;
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(c) Liquidated damages; and/or
(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 8.00

% of the work. This percentage is set as the DBE participation goal for this contract.
Consequently, in addition to the other award criteria established for this contract, the Department
will only award this contract to a bidder who makes a good faith effort to meet this goal of DBE
participation in the performance of the work. A bidder makes a good faith effort for award
consideration if either of the following is done in accordance with the procedures set for in this
Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
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required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
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suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.
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(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
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for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.
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(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
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should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.
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(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

FUEL COST ADJUSTMENT (BDE)
Effective: April 1, 2009 Revised: August 1, 2017

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any category of work will make that category of
work exempt from fuel cost adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category. The
adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and extra work paid for by agreed unit price will be subject
to fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Extra work paid for at a lump sum price or by force account will not be
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subject to fuel cost adjustment. Category descriptions and thresholds for application and the fuel
usage factors which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204, and
206 including any modified standard or nonstandard items where the character of the
work to be performed is considered earthwork. The cumulative total of all applicable
item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in the fuel
usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items constructed
under Sections 311, 312 and 351 including any modified standard or nonstandard
items where the character of the work to be performed is considered construction of a
subbase or aggregate, stabilized or modified base course. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is a 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract pay
items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of all
applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in the
fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal / cu yd
B — Subbase and Aggregate Base courses 0.62 gal / ton

C — HMA Bases, Pavements and Shoulders 1.05 gal / ton
D — PCC Bases, Pavements and Shoulders 2.53 gal/ cu yd

E — Structures 8.00 gal / $1000
Metric Units
Category Factor Units
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1.68 liters / cu m

2.58 liters / metric ton

4.37 liters / metric ton
12.52 liters / cum

30.28 liters / $1000

Category Conversion Factor
B sq yd to ton 0.057 ton/ sq yd / in depth
sq m to metric ton 0.00243 metric ton / sqg m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sg m/ mm depth

Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPIp - FPIL) x FUF x Q

Where: CA = Cost Adjustment, $

FPlr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)

FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting for work paid for at the contract price; or for the month the agreed unit
price letter is submitted by the Contractor for extra work paid for by agreed unit
price, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q =

Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform

the work.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI. and FPIp in excess of five percent, as calculated by:

Percent Difference = {(FPI. — FPIp) + FPI.} x 100

Fuel cost adjustments will be calculated for each calendar month in which applicable work is
performed; and will be paid or deducted when all other contract requirements for the items of work
are satisfied. The adjustments shall not apply during contract time subject to liquidated damages

for completion of the entire contract.
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HOT-MIX ASPHALT (BDE)

Effective: January 1, 2022 Revised: August 1, 2022
Replace Article 1030.09(g)(1) of the Standard Specifications with the following:

“(1) The Contractor shall sample approximately 150 Ib (70 kg) of mix as required for the
Department’s random mixture verification tests according to Article 1030.09(h)(1).”

Replace the second sentence of Article 1030.09(h)(1) of the Standard Specifications with the
following:

“The Engineer will randomly identify one sample for each 3,000 tons (2,720 metric tons)
of mix, with a minimum of one sample per mix. If the remaining mix quantity is 600
tons (544 metric tons) or less, the quantity will be combined with the previous 3,000
tons (2,720 metric tons) in the Engineer’'s random sample identification. If the required
tonnage of a mixture for a single pay item is less than 250 tons (225 metric tons) in
total, the Engineer will waive mixture verification tests.”

Add the following to the end of the third paragraph of Article 1030.09(h)(2) of the Standard
Specifications:

“The HMA maximum theoretical specific gravity (Gmm) will be based on the Department
mixture verification test. If there is more than one Department mixture verification Gmm
test, the Gmm will be based on the average of the Department test results.”

Add the following paragraph between the third and four paragraphs of Article 1030.10 of the
Standard Specifications:

“When a test strip is not required, each HMA mixture with a quantity of 3,000 tons (2,750 metric
tons) or more shall still be sampled on the first day of production: I-FIT and Hamburg wheel
testing for High ESAL; I-FIT testing for Low ESAL. Within two working days after sampling the
mixture, the Contractor shall deliver gyratory cylinders to the District laboratory for Department
verification testing. The High ESAL mixture test results shall meet the requirements of Articles
1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture test results shall meet the requirements
of Article 1030.05(d)(4).”
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HOT-MIX ASPHALT - LONGITUDINAL JOINT SEALANT (BDE)

Effective: November 1, 2022

Add the following after the second sentence in the eighth paragraph of Article 406.06(h)(2) of the
Standard Specifications:

“If rain is forecasted and traffic is to be on the LJS or if pickup/tracking of the LJS
material is likely, the LJS shall be covered immediately following its application with
FA 20 fine aggregate mechanically spread uniformly at a rate of 1.5+ 0.5 Ib/sq yd
(0.75 £ 0.25 kg/sq m). Fine aggregate landing outside of the LJS shall be removed
prior to application of tack coat.”

Add the following after the first sentence in the ninth paragraph of Article 406.06(h)(2) of the
Standard Specifications:

“LJS half-width shall be applied at a width of 9 + 1 in. (225 + 25 mm) in the immediate
lane to be placed with the outside edge flush with the joint of the next HMA lift. The
vertical face of any longitudinal joint remaining in place shall also be coated.”

Add the following after the eleventh paragraph of Article 406.06(h)(2):

“LJS Half-Width Application Rate, Ib/ft (kg/m) "
Lift Thickness Coarse Graded Mixture Fine_Graded SMA Mixture
in. (mm) ’ (IL-19.0, IL-19.0L, IL-9.5, Mixture (SMA-9.5,
' IL-9.5L, IL-4.75) (IL-9.5FG) SMA-12.5)
3/4 (19) 0.44 (0.66)
1 (25) 0.58 (0.86)
11/4 (32) 0.66 (0.98) 0.44 (0.66)
11/2 (38) 0.74 (1.10) 0.48 (0.71) 0.63 (0.94)
1.3/4 (44) 0.82 (1.22) 0.52 (0.77) 0.69 (1.03)
2 (50) 0.90 (1.34) 0.56 (0.83) 0.76 (1.13)
=2 1/4 (60) 0.98 (1.46)

1/ The application rate includes a surface demand for liquid. The thickness of the
LJS may taper from the center of the application to a lesser thickness on the edge
of the application, provided the correct width and application rate are maintained.”

Add the following to the end of the second paragraph of Article 406.14 of the Standard
Specifications:

“Longitudinal joint sealant (LJS) half-width will be paid for at the contract unit price per foot
(meter) for LONGITUDINAL JOINT SEALANT, HALF-WIDTH.”
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LUMINAIRES, LED (BDE)

Effective: April 1, 2019 Revised: January 1, 2022

Description. This work shall consist of furnishing and installing light emitting diode (LED)
luminaires. Work shall be according to Sections 801, 821, and 1067 of the Standard
Specifications, except as modified herein.

Submittals. In addition to the requirements listed in Article 801.05(a), submittals for LED
luminaires shall include the following.

e Completed manufacturer’s luminaire ordering form with the full catalog number provided.
e Descriptive literature and catalog cuts for the luminaire, driver, and surge protective device.

e Lighting calculations generated with AGi32 software demonstrating compliance with the
Luminaire Performance Table(s) shown in the contract. These calculations shall be
performed to the following criteria: photopic units shall be used; calculations shall be
performed to an accuracy matching the number of significant digits given in the Luminaire
Performance Table(s); point-by-point illuminance, luminance, and veiling luminance ratios
demonstrating the submitted luminaire meets the lighting metrics specified in the
Luminaire Performance Table(s) using IES RP-8 methods.

Upon request by the Engineer, submittals for LED Luminaires shall also include any or all the
following.

e [ES file associated with each submitted luminaire in [ES LM-63 format.

e TM-21 calculator spreadsheet (XLSX or PDF format) and if available, TM-28 report for
the specified luminaire or luminaire family. Both reports shall be for 50,000 hours at an
ambient temperature of 77 °F (25 °C).

e [M-79 report with National Voluntary Laboratory Accreditation Program (NVLAP)
current at the time of testing in PDF format inclusive of the following: isofootcandle
diagram with half candela contour and maximum candela point; polar plots through
maximum plane and maximum cone; coefficient of utilization graph; candela table; and
spectral distribution graph and chromaticity diagram.

e L[M-80 report for the specified LED package in PDF format and if available, LM-84 report
for the specified luminaire or luminaire family in PDF format. Both reports shall be

conducted by a laboratory with NVLAP certification current at the time of testing.

e In Situ Temperature Measurement Test (ISTMT) report for the specified luminaire or
luminaire family in PDF format.

e Vibration test report in accordance with ANSI C136.31 in PDF format.
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e ASTM B117/ASTM D1654 (neutral salt spray) test and sample evaluation report in PDF
format.

e ASTM G154 (ASTM D523) gloss test report in PDF format.

e LED drive current, total luminaire input wattage, and current over the operating voltage
range at an ambient temperature of 77 °F (25 °C).

e Power factor (pf) and total harmonic distortion (THD) at maximum and minimum supply
and at nominal voltage for the dimmed states of 70%, 50%, and 30% full power.

e Ingress protection (IP) test reports, conducted according to ANSI C136.25 requirements,
for the driver and optical assembly in PDF format.

e Installation, maintenance, and cleaning instructions in PDF format, including
recommendations on periodic cleaning methods.

e Documentation in PDF format that the reporting laboratory is certified to perform the
required tests.

Roadway Luminaires. Revise Article 821.02(d) to read.

“(d) LIGNt SOUICE ...ttt e e e e e 1067.06”
Revise the third paragraph of Article 821.03 to read.

“Each luminaire driver and/or driver arrangement shall be checked to ensure compatibility with
the project power supply.”

Replace the fifth paragraph of Article 821.03 with the following.

“No luminaire shall be installed before it is approved. When independent luminaire testing is
required, full approval will not be given until complete test results which demonstrate compliance
with the contract documents have been reviewed and accepted by the Engineer. Independent
luminaire testing will be required, and shall be conducted, according to Article 1067.01(k)”.

Revise the last paragraph of Article 821.03 to read.

“When installing or adjusting the luminaire, care shall be taken to avoid touching the lenses or
allowing contaminants to be deposited on any part of the optical assembly. Each lens shall be
free of all dirt, smudges, etc. Should the luminaire require cleaning, the luminaire manufacturer’s
cleaning instructions shall be strictly followed.”

Revise Article 821.08 to read.
“821.08 Basis of Payment. This work will be paid for at the contract unit price per each for

LUMINAIRE, LED, ROADWAY, of the output designation specified; LUMINAIRE, LED,
HIGHMAST, of the output designation specified; LUMINAIRE, LED, UNDERPASS,
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WALLMOUNT, of the output designation specified; LUMINAIRE, LED, UNDERPASS,
SUSPENDED, of the output designation specified; LUMINAIRE, LED, SIGN LIGHTING, of the
output designation specified.

Luminaires. Revise Articles 1067.01 through 1067.06 to read.

“1067.01 General. The size, weight, and shape of the luminaire shall be designed so as not
to incite detrimental vibrations in its respective pole and it shall be compatible with the pole and
arm. All electrical and electronic components of the luminaire shall comply with the requirements
of Restriction of Hazardous Materials (RoHS) regulations. The luminaire shall be listed for wet
locations by an NRTL and shall meet the requirements of UL 1598 and UL 8750.

(a) Labels. An internal label shall be provided indicating the luminaire is suitable for wet
locations and indicating the luminaire is an NRTL listed product to UL1598 and UL8750.
The internal label shall also comply with the requirements of ANSI C136.22.

An external label consisting of two black characters on a white background with the
dimensions of the label and the characters as specified in ANSI C136.15 for HPS
luminaires. The first character shall be the alphabetical character representing the initial
lumen output as specified in Table 1 of Article 1067.06(c). The second character shall be
the numerical character representing the transverse light distribution type as specified in
IES RP-8 (i.e. Types 1, 2, 3, 4, or 5).

(b) Surge Protection. The luminaire shall comply the requirements of ANSI C136.2 for
electrical transient immunity at the “Extreme” level (20KV/10KA) and shall be equipped
with a surge protective device (SPD) that is UL1449 compliant with indicator light. An SPD
failure shall open the circuit to protect the driver.

(c) Optical Assembly. The optical assembly shall have an IP66 or higher rating in accordance
with ANSI C136.25. The circuiting of the LED array shall be designed to minimize the
effect of individual LED failures on the operation of other LEDs. All optical components
shall be made of glass or a UV stabilized, non-yellowing material.

(d) Housing. All external surfaces shall be cleaned in accordance with the manufacturer's
recommendations and be constructed in such a way as to discourage the accumulation of
water, ice, and debris.

(e) Driver. The driver shall be integral to the luminaire and shall be capable of receiving
indefinite open and short circuit output conditions without damage.

The driver shall incorporate the use of thermal foldback circuitry to reduce output current
under abnormal driver case temperature conditions and shall be rated for a lifetime of
100,000 hours at an ambient temperature exposure of 77 °F (25 °C) to the luminaire. If
the driver has a thermal shut down feature, it shall not turn off the LEDs when operated at
104 °F (40 °C) or less.

The driver shall have an input voltage range of 120 to 277 volts (+ 10%) or 347 to 480 volts
(x 10%) according to the contract documents. When the driver is operating within the
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rated input voltage range and in an un-dimmed state, the power factor measurement shall
be not less than 0.9 and the THD measurement shall be no greater than 20%.

The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, Part 15
for Class A devices with regard to electromagnetic compatibility. This shall be confirmed
through the testing methods in accordance with ANSI C63.4 for electromagnetic
interference.

The driver shall be dimmable using the protocol listed in the Luminaire Performance Table
shown in the contract.

Photometric Performance. The luminaire shall be IES LM-79 tested by a laboratory
holding accreditation from the NVLAP for IES LM-79 testing procedures. At a minimum
the LM-79 report shall include a backlight/uplight/glare (BUG) rating and a luminaire
classification system (LCS) graph showing lumen values and percent lumens by zone as
described in IES RP-8. The uplight of the BUG rating shall be U=0.

The luminaire shall also meet the requirements of the Luminaire Performance Table
shown in the contract.

(g) Finish. The luminaire shall have a baked acrylic enamel finish. The color of the finish

shall be gray, bronze, or black to match the pole or tower on which the luminaire is
mounted.

The finish shall have a rating of six or greater according to ASTM D1654, Section 8.0
Procedure A — Evaluation of Rust Creepage for Scribed Samples after exposure to
1000 hours of testing according to ASTM B117 for painted or finished surfaces under
environmental exposure.

The luminaire finish shall have less than or equal to 30% reduction of gloss according to
ASTM D523 after exposure of 500 hours to ASTM G154 Cycle 6 QUV® accelerated
weathering testing.

(h) Hardware. All hardware shall be stainless steel or of other corrosion resistant material

(i)

approved by the Engineer.

Vibration Testing. All luminaires, with the exception of underpass and sign lighting
luminaires, shall be subjected to and pass vibration testing requirements at “3G” minimum
zero to peak acceleration in accordance with ANSI C136.31 requirements using the same
luminaire. To be accepted, the luminaire housing, hardware, and each individual
component shall pass this test with no noticeable damage and the luminaire must remain
fully operational after testing.

Wiring. All wiring in the luminaire shall be rated for operation at 600V, 221 °F (105 °C).

Independent Luminaire Testing. When a contract has 30 or more luminaires of the same
manufacturer’s catalog number, that luminaire shall be independently tested to verify it will
meet the contract requirements. The quantity of luminaires requiring testing shall be one
luminaire for the first 30 plus one additional luminaire for each additional 50 luminaires of
that catalog number. Testing is not required for temporary lighting luminaires.
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Prior to testing the Contractor shall propose a properly accredited laboratory and a
qualified independent witness, submitting their qualifications to the Engineer for approval.
After approval, the Contractor shall coordinate the testing and pay all associated costs,
including travel expenses, for the independent witness.

(1) Independent Witness. The independent witness shall select from the project
luminaires at the manufacturer’s facility the luminaires for testing. In all cases, the
selection of luminaires shall be a random selection from the entire completed lot of
luminaires required for the contract. Selections from partial lots will not be allowed.
The independent witness shall mark each sample luminaire’s shipping carton with the
IDOT contract number and a unique sample identifier.

At the time of random selection, the independent witness shall inspect the luminaire(s)
for compliance with all physical, mechanical, and labeling requirements for luminaires
according to Sections 821 and 1067. If deficiencies are found during the physical
inspection, the Contractor shall have all luminaires of that manufacturer's catalog
number inspected for the identified deficiencies and shall correct the problem(s) where
found. Random luminaire selection and physical inspection must then be repeated.
When the physical inspection is successfully completed, the independent witness shall
mark the project number and sample identifier on the interior housing and driver of the
luminaires and have them shipped to the laboratory.

The independent witness shall be present when testing is approved to be performed
by the luminaire manufacturer. If the tests are performed by a laboratory independent
of the luminaire manufacturer, distributor, and Contractor, the independent witness
need not be present during the testing.

(2) Laboratory Testing. Luminaires shall be tested at an NVLAP accredited laboratory
approved for each of the required tests. The testing shall include photometric,
colorimetric, and electrical testing according to IES LM-79. Colorimetric values shall
be determined from total spectral radiant flux measurements using a
spectroradiometer. Photometric testing shall be according to IES recommendations
and as a minimum, shall yield an isofootcandle chart, with max candela point and half
candela trace indicated, an isocandela diagram, maximum plane and maximum cone
plots of candela, a candlepower table (house and street side), a coefficient of utilization
chart, a luminous flux distribution table, BUG rating report, and complete calculations
based on specified requirements and test results.

All testing shall cover the full spherical light output at a maximum of 5 degree intervals
at the vertical angles. The vertical angles shall run from 0 to 180 degrees. There shall
be a minimum of 40 lateral test planes listed in Fig. 1 of IES LM-31 plus the two planes
containing the maximum candela on the left and right sides of the luminaire axis.
Before testing, the luminaire when mounted on the goniometer shall be scanned for
vertical and horizontal angles of maximum candela and these planes included in the
test. The luminaire shall be checked for a bi-symmetric light distribution. Individual
tests must be conducted for each hemisphere, quadrant, and left/right sides.

The results for each photometric and colorimetric test performed shall be presented in
a standard IES LM-79 report that includes the contract number, sample identifier, and
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the outputs listed above. The calculated results for each sample luminaire shall meet
or exceed the contract specified levels in the luminaire performance table(s). The
laboratory shall mark its test identification number on the interior of each sample
luminaire.

Electrical testing shall be in according to IES LM-79 as well as NEMA and ANSI
standards. The report shall list luminaire characteristics including input amperes,
watts, power factor, total harmonic distortion, and LED driver current for full and partial
power.

(3) Summary Test Report. The summary test report shall consist of a narrative
documenting the test process, highlight any deficiencies and corrective actions, and
clearly state which luminaires have met or exceeded the test requirements and may
be released for delivery to the jobsite. Photographs shall also be used as applicable
to document luminaire deficiencies and shall be included in the test report. The
summary test report shall include the Luminaire Physical Inspection Checklist
(form BDE 5650), photometric and electrical test reports, and point-by-point
photometric calculations performed in AGi32 sorted by luminaire manufacturers
catalog number. All test reports shall be certified by the independent test laboratory’s
authorized representative or the independent witness, as applicable, by a dated
signature on the first page of each report. The summary test reports shall be delivered
to the Engineer and the Contractor as an electronic submittal. Hard copy reports shall
be delivered to the Engineer for record retention.

(4) Approval of Independent Testing Results. Should any of the tested luminaires fail to
satisfy the specifications and perform according to approved submittal information, all
luminaires of that manufacturers catalog number shall be deemed unacceptable and
shall be replaced by alternate equipment meeting the specifications. The submittal
and testing process shall then be repeated in its entirety. The Contractor may request
in writing that unacceptable luminaires be corrected in lieu of replacement. The
request shall identify the corrections to be made and upon approval of the request, the
Contractor shall apply the corrections to the entire lot of unacceptable luminaires.
Once the corrections are completed, the testing process shall be repeated, including
selection of a new set of sample luminaires. The number of luminaires to be tested
shall be the same quantity as originally tested.

The process of retesting, correcting, or replacing luminaires shall be repeated until
luminaires for each manufacturers catalog number are approved for the project.
Corrections and re-testing shall not be grounds for additional compensation or
extension of time. No luminaires shall be shipped from the manufacturer to the jobsite
until all luminaire testing is completed and approved in writing.

Submittal information shall include a statement of intent to provide the testing as well
as a request for approval of the chosen independent witness and laboratory. All
summary test reports, written reports, and the qualifications of the independent
witness and laboratory shall be submitted for approval to the Engineer with a copy to
the Bureau of Design and Environment, 2300 S Dirksen Parkway, Room 330
Springfield, IL 62764.
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1067.02 Roadway Luminaires. Roadway luminaires shall be according to Article 1067.01
and the following.

The luminaire shall be horizontally mounted and shall be designed to slip-fit on a 2-3/8 in.
(60 mm) outside diameter pipe arm with a stop to limit the amount of insertion to 7 in. (180 mm).
It shall not be necessary to remove or open more than the access door to mount the luminaire.

The effective projected area (EPA) of the luminaire shall not exceed 1.6 sq ft (0.149 sq m)
and the weight, including accessories, shall not exceed 40 Ib (18.14 kg). If the weight of the
luminaire is less than 20 Ib (9.07 kg), weight shall be added to the mounting arm or a supplemental
vibration damper installed as approved by the Engineer.

The luminaire shall be equipped with both internal and external leveling indicators. The
external leveling indicator shall be clearly visible in daylight to an observer directly under the
luminaire at a mounting height of 50 ft (15.2 m).

The luminaire shall be fully prewired to accept a seven-pin, twist-lock receptacle that is
compliant with ANSI C136.41. All receptacle pins shall be connected according to TALQ
Consortium protocol.

The luminaire shall be provided with an installed shorting cap that is compliant with
ANSI C136.10.

1067.03 Highmast Luminaires. Highmast luminaires shall be according to Article 1067.01
and the following.

The luminaire shall be horizontally mounted and shall be designed and manufactured for
highmast tower use. The EPA of the luminaire shall not exceed 3.0 sq ft (0.279 sq m) and the
weight, including accessories, shall not exceed 85 Ib (38.6 kg).

The optical assembly shall be capable of being rotated 360 degrees. A vernier scale shall be
furnished on the axis of rotation for aiming the luminaire in relation to its mounting tenon arm. The
scale shall be graduated in 5 degree increments or less. The luminaire shall be clearly marked
at the vernier as to ‘house-side’ and ‘street-side’ to allow proper luminaire orientation.

1067.04 Underpass Luminaires. Underpass Iluminaries shall be according to
Article 1067.01 and the following.

The underpass luminaire shall be complete with all supports, hardware, and appurtenant
mounting accessories. The underpass luminaire shall be suitable for lighting a roadway
underpass at an approximate mounting height of 15 ft (4.5 m) from a position suspended directly
above the roadway edge of pavement or attached to a wall or pier. The underpass luminaire shall
meet the requirements of ANSI C136.27.

It shall not be necessary to remove more than the cover, reflector and lens to mount the

luminaire. The unit shall be suitable for highway use and shall have no indentations or crevices
in which dirt, salt, or other corrosives may collect.
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(a) Housing. The housing and lens frame shall be made of die cast aluminum or 16 gauge
(1.5 mm) minimum thickness Type 304 stainless steel. All seams in the housing enclosure
shall be welded by continuous welds.

The housing shall have an opening for installation of a 3/4 in. (19 mm) diameter conduit.
(b) Lens and Lens Frame. The frame shall not overlap the housing when closed. The
luminaire shall have a flat glass lens to protect the LEDs from dirt accumulation or be

designed to prevent dirt accumulation. The optic assembly shall be rated IP 66 or higher.

1067.05 Sign Lighting Luminaires. Sign lighting luminaries shall be suitable for lighting
overhead freeway and expressway guide signs; and shall be according to Article 1067.01.

1067.06 Light Sources. The light sources in all luminaires shall be LED according to
Article 1067.01 and the following.

(a) The light source shall be according to ANSI C136.37 for solid state light sources used in
roadway and area lighting.

(b) The light source shall have a minimum color rendering index (CRI) of 70 and a nominal
correlated color temperature (CCT) of 4000 K.

(c) The rated initial luminous flux (lumen output) of the light source, as installed in the
luminaire, shall be according to the following table for each specified output designation.

Output Designations . .
and Inﬁ'ial Lumgi'nous Flux (for information only)
Initial Approximate High
De(s)i;tr?:ttion Luminous Flux Pressure Sodium (HPS)
(Im) Equivalent Wattage
A 2,200 35 (Low Output)
B 3,150 50 (Low Output)
C 4,400 70 (Low Output)
D 6,300 100 (Low Output)
E 9,450 150 (Low Output)
F 12,500 200 (Med Output)
G 15,500 250 (Med Output)
H 25,200 400 (Med Output)
I 47,250 750 (High Output)
J 63,300 1,000 (High Output)
K 80,000+ 1,000+ (High Output)

Luminaires with an initial luminous flux less than or greater than the values listed in the
above table may be acceptable if they meet the requirements given in the Luminaire
Performance Table shown in the contract and approved by the Engineer.”
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MATERIAL TRANSFER DEVICE (BDE)

Effective: June 15, 1999 Revised: January 1, 2022
Add the following to Article 406.03 of the Standard Specifications:
“(N) Material Transfer DEVICE ..........uuuiuii e e e e e e 1102.02”
Add the following to the end of Article 406.06(f) of the Standard Specifications:
“When required, a material transfer device (MTD) shall be used to transfer the HMA from
the haul trucks to the spreading and finishing machine. The particular HMA mixtures for
which an MTD is required will be specified in the plans. When not required, an MTD may

still be used at the Contractor’s option, subject to the requirements and restrictions herein.
Use of MTDs shall be according to the following.

MTD Category Usage

Category | Any resurfacing application

Full-Depth HMA where the in-place binder thickness is
=10 in. (250 mm)

Category I Full-Depth HMA where the in-place binder thickness is

<10in. (250 mm)

Category | MTD’s will only be allowed to travel over structures under the following
conditions:

(1) Approval will be given by the Engineer.

(2) The MTD shall be emptied of HMA material prior to crossing the structure and shall
travel at crawl speed across the structure.

(3) The tires of the MTD shall travel on or in close proximity and parallel to the beam
and/or girder lines of the structure.”

Add the following to the end of Article 406.13(b) of the Standard Specifications:
“The required use of an MTD will be measured for payment in tons (metric tons) of the
HMA mixtures placed with the MTD. The use of an MTD at the Contractor’s option will not

be measured for payment.”

Add the following between the second and third paragraphs of Article 406.14 of the Standard
Specifications:

“The required use of an MTD will be paid for at the contract unit price per ton (metric ton) for
MATERIAL TRANSFER DEVICE. The HMA mixtures placed with the MTD will be paid for
separately according to their respective specifications.”

Revise Article 1102.02 of the Standard Specifications to read:
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“1102.02 Material Transfer Device (MTD). The MTD shall be according to the following.

(a) Requirements. The MTD shall have a minimum surge capacity of 15 tons
(13.5 metric tons), shall be self-propelled and capable of moving independent of the paver,
and shall be equipped with the following.

(1) Front-Dump Hopper and Conveyor. The conveyor shall provide a positive restraint
along the sides of the conveyor to prevent material spillage. MTDs having paver style
hoppers shall have a horizontal bar restraint placed across the foldable wings which
prevents the wings from being folded.

(2) Paver Hopper Insert. The paver hopper insert shall have a minimum capacity of
14 tons (12.7 metric tons).

(3) Mixer/Agitator Mechanism. This re-mixing mechanism shall consist of a segmented,
anti-segregation, re-mixing auger.

(b) Qualification and Designation. The MTD shall be on the Department’s qualified product
list with one of the following designations.

(1) Category I. The MTD has a documented maximum HMA carrying capacity contact
pressure greater than 25 psi and has a central surge hopper of sufficient capacity to
mix upstream HMA with downstream HMA.

(2) Category Il. The MTD has a documented maximum HMA carrying capacity contact
pressure less than or equal to 25 psi.”

PORTLAND CEMENT CONCRETE - HAUL TIME (BDE)

Effective: July 1, 2020
Revise Article 1020.11(a)(7) of the Standard Specifications to read:

“(7) Haul Time. Haul time shall begin when the delivery ticket is stamped. The delivery
ticket shall be stamped no later than five minutes after the addition of the mixing water
to the cement, or after the addition of the cement to the aggregate when the combined
aggregates contain free moisture in excess of two percent by weight (mass). If more
than one batch is required for charging a truck using a stationary mixer, the time of
haul shall start with mixing of the first batch. Haul time shall end when the truck is
emptied for incorporation of the concrete into the work. The maximum haul time shall
be as follows.
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Maximum Haul Time V/
Concrete Temperature )
at Point of Discharge, (minutes)
°F (°C) Truck Mixer or Nonagitator
Truck Agitator Truck
50 -64 (10-17.5) 90 45
> 64 (> 17.5) - without retarder 60 30
> 64 (> 17.5) - with retarder 90 45

1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks
will be allowed an additional 15 minutes haul time whenever such testing is
performed.

For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for
each load. The following information shall be recorded on each delivery ticket: (1)
ticket number; (2) name of producer and plant location; (3) contract number; (4) name
of Contractor; (5) stamped date and time batched; (6) truck number; (7) quantity
batched; (8) amount of admixture(s) in the batch; (9) amount of water in the batch; and
(10) Department mix design number.

For concrete mixed in jobsite stationary mixers, the above delivery ticket may be

waived, but a method of verifying the haul time shall be established to the satisfaction
of the Engineer.”

SEEDING (BDE)

Effective: November 1, 2022
Revise Article 250.07 of the Standard Specifications to read:

“250.07 Seeding Mixtures. The classes of seeding mixtures and combinations of mixtures
will be designated in the plans.

When an area is to be seeded with two or more seeding classes, those mixtures shall be
applied separately on the designated area within a seven day period. Seeding shall occur prior
to placement of mulch cover. A Class 7 mixture can be applied at any time prior to applying any
seeding class or added to them and applied at the same time.
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TABLE 1 - SEEDING MIXTURES

Class - Type Seeds Ib/acre (kg/hectare)

1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110)
Perennial Ryegrass 60 (70)

Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)

1A Salt Tolerant Kentucky Bluegrass 60 (70)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)

Festuca brevipilla (Hard Fescue) 20 (20)

Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)

1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)

Red Top 10 (10)

Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)

2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110)
Perennial Ryegrass 50 (55)

Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)

Red Top 10 (10)

2A  Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70)
Roadside Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20)

Festuca brevipila (Hard Fescue) 30 (20)

Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)

3 Northern lllinois Elymus canadensis 5 (5)

Slope Mixture 1/

(Canada Wild Rye) 5/
Perennial Ryegrass
Alsike Clover 4/
Desmanthus illinoensis
(Minois Bundleflower) 4/ 5/
Schizachyrium scoparium
(Little Bluestem) 5/
Bouteloua curtipendula
(Side-Oats Grama) 5/
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass)
Oats, Spring
Slender Wheat Grass 5/
Buffalo Grass 5/ 7/

(
5
2

10 (10)

= 01w
(¢ NeNe]

3A  Southern lllinois
Slope Mixture 1/

Perennial Ryegrass
Elymus canadensis

(Canada Wild Rye) 5/
Panicum virgatum (Switchgrass) 5/
Schizachyrium scoparium

(Little Blue Stem) 5/
Bouteloua curtipendula

(Side-Oats Grama) 5/
Dalea candida

(White Prairie Clover) 4/ 5/
Rudbeckia hirta (Black-Eyed Susan) 5/
Oats, Spring

—_— — — — — —
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Class — Type Seeds Ib/acre (kg/hectare)
4 Native Grass 2/ 6/ Andropogon gerardi 4 (4)

(Big Blue Stem) 5/

Schizachyrium scoparium 5(5)
(Little Blue Stem) 5/

Bouteloua curtipendula 5(5)
(Side-Oats Grama) 5/

Elymus canadensis 1(1)

(Canada Wild Rye) 5/
Panicum virgatum (Switch Grass) 5/
Sorghastrum nutans (Indian Grass) 5/

Oats, Spring 25
Perennial Ryegrass 15

4A

1(
2 (
Annual Ryegrass 25 (2
(2
(1
5 (

Low Profile Schizachyrium scoparium
Native Grass 2/ 6/ (Little Blue Stem) 5/
Bouteloua curtipendula 5 (5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Sporobolus heterolepis 0.5 (0.5)
(Prairie Dropseed) 5/
Annual Ryegrass 25
QOats, Spring 25
Perennial Ryegrass 15

4B

(
(
(
Wetland Grass and Annual Ryegrass 25 (
Sedge Mixture 2/ 6/ QOats, Spring 25 (

Wetland Grasses (species below) 5/ 6

Species: % By Weight
Calamagrostis canadensis (Blue Joint Grass) 12

Carex lacustris (Lake-Bank Sedge)

Carex slipata (Awl-Fruited Sedge)

Carex stricta (Tussock Sedge)

Carex vulpinoidea (Fox Sedge)
Eleocharis acicularis (Needle Spike Rush)
Eleocharis obtusa (Blunt Spike Rush)
Glyceria striata (Fowl Manna Grass)
Juncus effusus (Common Rush)

Juncus tenuis (Slender Rush)

Juncus torreyi (Torrey's Rush)

Leersia oryzoides (Rice Cut Grass)
Scirpus acutus (Hard-Stemmed Bulrush)
Scirpus atrovirens (Dark Green Rush)
Bolboschoenus fluviatilis (River Bulrush)
Schoenoplectus tabernaemontani (Softstem Bulrush)
Spatrtina pectinata (Cord Grass)

DD WWO OO D
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Class — Type Seeds Ib/acre (kg/hectare)
5 Forb with Annuals Mixture (Below) 1(1)
Annuals Mixture 2/ 5/ 6/ Forb Mixture (Below) 10 (10)

Annuals Mixture - Mixture not exceeding 25 % by weight of
any one species, of the following:

Coreopsis lanceolata (Sand Coreopsis)
Leucanthemum maximum (Shasta Daisy)
Gaillardia pulchella (Blanket Flower)
Ratibida columnifera (Prairie Coneflower)
Rudbeckia hirta (Black-Eyed Susan)

Forb Mixture - Mixture not exceeding 5 % by weight PLS of
any one species, of the following:

Amorpha canescens (Lead Plant) 4/
Anemone cylindrica (Thimble Weed)
Asclepias tuberosa (Butterfly Weed)

Aster azureus (Sky Blue Aster)
Symphyotrichum leave (Smooth Aster)
Aster novae-angliae (New England Aster)
Baptisia leucantha (White Wild Indigo) 4/
Coreopsis palmata (Prairie Coreopsis)
Echinacea pallida (Pale Purple Coneflower)
Eryngium yuccifolium (Rattlesnake Master)
Helianthus mollis (Downy Sunflower)
Heliopsis helianthoides (Ox-Eye)

Liatris aspera (Rough Blazing Star)

Liatris pycnostachya (Prairie Blazing Star)
Monarda fistulosa (Prairie Bergamot)
Parthenium integrifolium (Wild Quinine)
Dalea candida (White Prairie Clover) 4/
Dalea purpurea (Purple Prairie Clover) 4/
Physostegia virginiana (False Dragonhead)
Potentilla arguta (Prairie Cinquefoil)
Ratibida pinnata (Yellow Coneflower)
Rudbeckia subtomentosa (Fragrant Coneflower)
Silphium laciniatum (Compass Plant)
Silphium terebinthinaceum (Prairie Dock)
Oligoneuron rigidum (Rigid Goldenrod)
Tradescantia ohiensis (Spiderwort)
Veronicastrum virginicum (Culver's Root)
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lass — Type Seeds Ib/acre (kg/hectare)
5A  Large Flower Native Forb Mixture (see below) 5 (5)
Forb Mixture 2/ 5/ 6/
Species: % By Weight
Aster novae-angliae (New England Aster) 5
Echinacea pallida (Pale Purple Coneflower) 10
Helianthus mollis (Downy Sunflower) 10
Heliopsis helianthoides (Ox-Eye) 10
Liatris pycnostachya (Prairie Blazing Star) 10
Ratibida pinnata (Yellow Coneflower) 5
Rudbeckia hirta (Black-Eyed Susan) 10
Silphium laciniatum (Compass Plant) 10
Silphium terebinthinaceum (Prairie Dock) 20
Oligoneuron rigidum (Rigid Goldenrod) 10
5B  Wetland Forb 2/ 5/ 6/ Forb Mixture (see below) 2 (2)
Species: % By Weight
Acorus calamus (Sweet Flag) 3
Angelica atropurpurea (Angelica) 6
Asclepias incarnata (Swamp Milkweed) 2
Aster puniceus (Purple Stemmed Aster) 10
Bidens cernua (Beggarticks) 7
Eutrochium maculatum (Spotted Joe Pye Weed) 7
Eupatorium perfoliatum (Boneset) 7
Helenium autumnale (Autumn Sneeze Weed) 2
Iris virginica shrevei (Blue Flag Iris) 2
Lobelia cardinalis (Cardinal Flower) 5
Lobelia siphilitica (Great Blue Lobelia) 5
Lythrum alatum (Winged Loosestrife) 2
Physostegia virginiana (False Dragonhead) 5
Persicaria pensylvanica (Pennsylvania Smartweed) 10
Persicaria |lapathifolia (Curlytop Knotweed) 10
Pychanthemum virginianum (Mountain Mint) 5
Rudbeckia laciniata (Cut-leaf Coneflower) 5
Oligoneuron riddellii (Riddell Goldenrod) 2
Sparganium eurycarpum (Giant Burreed) 5
6 Conservation Schizachyrium scoparium 5(5)
Mixture 2/ 6/ (Little Blue Stem) 5/
Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5(5)
Vernal Alfalfa 4/ 15 (15)
Qats, Spring 48 (55)
6A  Salt Tolerant Schizachyrium scoparium 5(5)
Conservation (Little Blue Stem) 5/
Mixture 2/ 6/ Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5 (5)
Vernal Alfalfa 4/ 15 (15)
QOats, Spring 48 (55)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 20 (20)
7 Temporary Turf Perennial Ryegrass 50 (55)
Cover Mixture Qats, Spring 64 (70)
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Notes:

1/ Seeding shall be performed when the ambient temperature has been between 45 °F
(7 °C) and 80 °F (27 °C) for a minimum of seven (7) consecutive days and is forecasted
to be the same for the next five (5) days according to the National Weather Service.

2/ Seeding shall be performed in late fall through spring beginning when the ambient
temperature has been below 45 °F (7 °C) for a minimum of seven (7) consecutive days
and ending when the ambient temperature exceeds 80 °F (27 °C) according to the
National Weather Service.

3/ Specific variety as shown in the plans or approved by the Engineer.

4/ Inoculation required.

5/ Pure Live Seed (PLS) shall be used.

6/ Fertilizer shall not be used.

7/ Seed shall be primed with KNO3 to break dormancy and dyed to indicate such.

Seeding will be inspected after a period of establishment. The period of establishment shall
be six (6) months minimum, but not to exceed nine (9) months. After the period of establishment,
areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, as determined
by the Engineer, at no additional cost to the Department.”

STEEL COST ADJUSTMENT (BDE)

Effective: April 2, 2004 Revised: January 1, 2022

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.
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Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by this
special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPIL

Where: MPIw=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract price;
or for the month the agreed unit price letter is submitted by the Contractor for
extra work paid for by agreed unit price,. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made when
there is a difference between the MPI_ and MPIy in excess of five percent, as calculated by:

Percent Difference = {(MPI. — MPIu) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for changes
in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for completion
of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 I/t (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Welded Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 I/t (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 I/t (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 I/t (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)

Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE

utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting

system within 21 days of making the payment.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”

SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021 Revised: November 1, 2022

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, the worker's address, the worker’s
telephone number when available, the worker’s social security number, the worker’s classification
or classifications, the worker’s gross and net wages paid in each pay period, the worker's number
of hours worked each day, and the worker’s starting and ending times of work each day. However,
any Contractor or subcontractor who remits contributions to a fringe benefit fund that is not jointly
maintained and jointly governed by one or more employers and one or more labor organization
must additionally submit the worker’s hourly wage rate, the worker’s hourly overtime wage rate,
the worker’s hourly fringe benefit rates, the name and address of each fringe benefit fund, the
plan sponsor of each fringe benefit, if applicable, and the plan administrator of each fringe benefit,
if applicable.
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The Contractor and each subcontractor shall certify and submit payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers shall not be included on weekly submittals. Instead, the payrolls shall
include an identification number for each employee (e.g., the last four digits of the employee’s
social security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro software.
The software is web-based and can be accessed at https://Icptracker.com/. When there has been
no activity during a work week, a payroll record shall still be submitted with the appropriate option
(“No Work”, “Suspended”, or “Complete”) selected.”

STATE CONTRACTS. Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/ CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”

SURFACE TESTING OF PAVEMENTS - IRI (BDE)

Effective: January 1, 2021 Revised: January 1, 2022

Description. This work shall consist of testing the ride quality of the finished surface of pavements,
according to lllinois Test Procedure 701, “Ride Quality Testing Using the International Roughness
Index (IRI)”. Work shall be according to Sections 406, 407, or 420 of the Standard Specifications,
except as modified herein.

Hot-Mix Asphalt (HMA) Overlays

Add Article 406.03(n) to the Standard Specifications:

“(n) Pavement Surface Grinding Equipment............cccoooiiiiiiiie e 1101.04”


https://lcptracker.com/
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://lcptracker.com/
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Revise Article 406.11 of the Standard Specifications to read:

“406.11 Surface Tests. Prior to pavement improvements, the Engineer will measure the
smoothness of the existing high-speed mainline pavement. The Contractor shall measure the
smoothness of the finished high-speed mainline, low-speed mainline, and miscellaneous
pavements within seven days of paving. Testing shall be performed in the presence of the
Engineer and according to lllinois Test Procedure 701. The pavement will be identified as high-
speed mainline, low-speed mainline, or miscellaneous as follows.

(a) Test Sections

(1) High-Speed Mainline Pavement. High-speed mainline pavement shall consist of
pavements, ramps, and loops with a posted speed limit greater than 45 mph. These
sections shall be tested with an inertial profiling system (IPS).

(2) Low-Speed Mainline Pavement. Low-speed mainline pavement shall consist of
pavements, ramps, and loops with a posted speed limit of 45 mph or less. These
sections shall be tested with an IPS and will be analyzed using the rolling 16 ft (5 m)
straightedge simulation in ProVAL.

(3) Miscellaneous Pavement. Miscellaneous pavement includes segments that either
cannot readily be tested by an IPS or conditions beyond the control of the contractor
preclude the achievement of smoothness levels typically achievable with mainline
pavement construction. This may include the following examples or as determined by
the Engineer.

(a) Pavement on horizontal curves with a centerline radius of curvature of less than or
equal to 1,000 ft (300 m) and the pavement within the superelevation transition of
such curves;

(b) Pavement on vertical curves having a length less than or equal to 200 ft (60 m) in
combination with an algebraic change in tangent grade greater than or equal to

3 percent as may occur on urban ramps or other constricted-space facilities;

(c) The first and last 50 ft (15 m) of a pavement section where the Contractor is not
responsible for the adjoining surface;

(d) Intersections and the 25 ft (7.6 m) before and after an intersection or end of radius
return,;

(e) Variable width pavements;
(f) Side street returns, to the end of radius return;

(g) Crossovers;
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(h) Connector pavement from the mainline pavement expansion joint to the bridge
approach slab;

(i) Bridge approach slab;

(j) Pavement that must be constructed in multiple short segments, typically defined as
600 ft (180 m) or less;

(k) Pavement within 25 ft (7.6 m) of manholes, utility structures, or other
appurtenances;

(I) Turn lanes; and

(m)Pavement within 5 ft (1.5 m) of jobsite sampling locations for HMA volumetric
testing that fall within the wheel path.

Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge.

(4) International Roughness Index (IRI). An index computed from a longitudinal profile
measurement using a quarter-car simulation at a simulation speed of 50 mph (80 km/h).

(5) Mean Roughness Index (MRI). The average of the IRI values for the right and left
wheel tracks.

(6) Areas of Localized Roughness (ALR). Isolated areas of roughness, which can cause
significant increase in the calculated MRI for a given sublot.

(7) Lot. A lot will be defined as a continuous strip of pavement 1 mile (1,600 m) long and
one lane wide. When the length of a continuous strip of pavement is less than 1 mile
(1,600 m), that pavement will be included in an adjacent lot. Structures will be omitted
when measuring pavement length, but will not be considered as a discontinuity and the
numbering of sublots will not restart. The limits of the structure shall include the entire
length between the outside ends of both connector pavements.

(8) Sublot. Lots will be divided into 0.1 mile (160 m) sublots. A partial sublot greater
than or equal to 264 ft (80 m) resulting from an interruption in the pavement will be
subject to the same evaluation as a whole sublot. Partial sublots less than 264 ft (80 m)
shall be included with the previous sublot for evaluation purposes.

(b) Corrective Work. Corrective work shall be completed according to the following.

(1) High-Speed Mainline Pavement. For high-speed mainline pavement, any 25 ft (7.6 m)
interval with an ALR in excess of 150 in./mile (2,400 mm/km) will be identified by the
Engineer and shall be corrected by the Contractor. Any sublot having a MRI greater
than MRIp, including ALR, shall be corrected to reduce the MRI to the MRIf, or
replaced at the Contractor’s option.
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(2) Low-Speed Mainline Pavement. Bumps in low-speed mainline pavement which
exceed the 5/16 in. (8§ mm) tolerance using a simulated 16 ft (5 m) straightedge will be
identified by the Engineer and shall be corrected by the Contractor.

(3) Miscellaneous Pavements. Bumps in miscellaneous pavement which exceed the
5/16 in. (8 mm) tolerance on a 16 ft (5 m) straightedge will be identified by the
Engineer and shall be corrected by the Contractor.

Corrective work shall be completed with pavement surface grinding equipment or by
removing and replacing the pavement. Corrective work shall be applied to the full lane
width. When completed, the corrected area shall have uniform texture and appearance,
with the beginning and ending of the corrected area normal to the centerline of the paved
surface.

Upon completion of the corrective work, the surface of the sublot(s) shall be retested. The
Contractor shall furnish the data and reports to the Engineer within 2 working days after
corrections are made. If the MRI and/or ALR still do not meet the requirements, additional
corrective work shall be performed.

Corrective work shall be at no additional cost to the Department.

(c) Smoothness Assessments. Assessments will be paid to or deducted from the Contractor
for each sublot of high-speed mainline pavement per the Smoothness Assessment
Schedule. Assessments will be based on the MRI of each sublot prior to performing any
corrective work unless the Contractor has chosen to remove and replace the sublot. For
sublots that are replaced, assessments will be based on the MRI determined after
replacement.

The upper MRI thresholds for high-speed mainline pavement are dependent on the MRI
of the existing pavement before construction (MRIo) and shall be determined as follows.

MRI Thresholds (High-Speed, HMA Overlay)
Upper MRI Thresholds " MRIo < 125.0 in./mile MRl > 125.0 in./mile V

(= 1,975 mm/km) (> 1,975 mm/km)
Incentive (MRI,) 45.0 in./mile (710 mm/km) 0.2 x MRIo + 20
Full Pay (MRIF) 75.0 in./mile (1,190 mm/km) 0.2 x MRlIo + 50
Disincentive (MRIp) 100.0 in./mile (1,975 mm/km) 0.2 x MRIp + 75

1/ MRlIp, MRI;, MRIg, and MRIp shall be in in./mile for calculation.

Smoothness assessments for high-speed mainline pavement shall be determined as
follows.
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SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, HMA Overlay)
Mainline Pavement MRI Range Assessment Per Sublot
MRI < MRI, + (MRl — MRI) x $33.00 2
MRI; < MRI < MRIg + $0.00
MRIr < MRI < MRIp — (MRI — MRI) x $20.00
MRI > MRIp —$500.00

1/ MRI, MRI,, MRIg, and MRIp shall be in in./mile for calculation.
2/ The maximum incentive amount shall not exceed $500.00.
Smoothness assessments will not be paid or deducted until all other contract requirements

for the pavement are satisfied. Pavement that is corrected or replaced for reasons other
than smoothness, shall be retested as stated herein.”

Hot-Mix Asphalt (HMA) Pavement (Full-Depth)

Revise the first paragraph of Article 407.03 of the Standard Specifications to read:
“407.03 Equipment. Equipment shall be according to Article 406.03.”
Revise Article 407.09 of the Standard Specifications to read:

“407.09 Surface Tests. The finished surface of the pavement shall be tested for smoothness
according to Article 406.11, except as follows:

The testing of the existing pavement prior to improvements shall not apply and the
smoothness assessment for high-speed mainline pavement shall be determined according to the
following table.

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, Full-Depth HMA)
Mainline Pavement MR, in./mile (mm/km) Assessment Per Sublot
<45.0 (710) + (45 — MRI) x $80.00 %
> 45.0 (710) to 75.0 (1,190) + $0.00
> 75.0 (1,190) to 100.0 (1,580) — (MRI = 75) x $30.00
> 100.0 (1,580) — $750.00

1/ MRI shall be in in./mile for calculation.

2/ The maximum incentive amount shall not exceed $1,200.00.”

Portland Cement Concrete Pavement
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Delete Article 420.03(i) of the Standard Specifications.

Revise Article 420.03(j) of the Standard Specifications to read:
“(i) Coring Machine (Note 1)”

Revise Article 420.10 of the Standard Specifications to read:

“420.10 Surface Tests. The finished surface of the pavement shall be tested for smoothness
according to Article 406.11, except as follows.

The testing of the existing pavement prior to improvements shall not apply. The Contractor
shall measure the smoothness of the finished surface of the pavement after the pavement has
attained a flexural strength of 250 psi (3,800 kPa) or a compressive strength of 1,600 psi
(20,700 kPa).

Membrane curing damaged during testing shall be repaired as directed by the Engineer at no
additional cost to the Department.

(a) Corrective Work. No further texturing for skid resistance will be required for areas
corrected by grinding. Protective coat shall be reapplied to ground areas according to
Article 420.18 at no additional cost to the Department.

Pavement corrected by removal and replacement, shall be corrected in full panel sizes.

(b) Smoothness Assessments. Smoothness assessment for high-speed mainline pavement
shall be determined as follows.

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, PCC)
Mainline Pavement MRI, in./mile (mm/km) ¥ Assessment Per Sublot
<45.0 (710) + (45— MRI) x $120.00 ?
> 45.0 (710) to 75.0 (1,190) +$0.00
> 75.0 (1,190) to 100.0 (1,580) — (MRI - 75) x $45.00
> 100.0 (1,580) —$1,125.00

1/ MRI shall be in in./mile for calculation.
2/ The maximum incentive amount shall not exceed $1,800.00.
3/ If pavement is constructed with traffic in the lane next to it, then an additional

10 in./mile will be added to the upper thresholds.”

Removal of Existing Pavement and Appurtenances

Revise the first paragraph of Article 440.04 of the Standard Specifications to read:
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“440.04 HMA Surface Removal for Subsequent Resurfacing. The existing HMA surface
shall be removed to the depth specified on the plans with a self-propelled milling machine. The
removal depth may be varied slightly at the discretion of the Engineer to satisfy the smoothness
requirements of the finished pavement. The temperature at which the work is performed, the
nature and condition of the equipment, and the manner of performing the work shall be such that
the milled surface is not torn, gouged, shoved or otherwise damaged by the milling operation.
Sufficient cutting passes shall be made so that all irregularities or high spots are eliminated to the
satisfaction of the Engineer. When tested with a 16 ft (5 m) straightedge, the milled surface shall
have no surface variations in excess of 3/16 in. (5 mm).”

TRAINING SPECIAL PROVISIONS (BDE)

Effective: October 15, 1975 Revised: September 2, 2021

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’s equal employment opportunity affirmative action program, training shall
be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 2. In the event the Contractor subcontracts a portion of the contract work, it shall determine
how many, if any, of the trainees are to be trained by the subcontractor, provided however, that
the Contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision. The Contractor shall also ensure that this Training Special
Provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or
trainees in each occupation shall be in their first year of apprenticeship or training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the lllinois Department of Transportation for approval the number of trainees to be trained in each
selected classification and training program to be used. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. The Contractor will be credited for each
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an
approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through public
and private sources likely to yield minority and women trainees) to the extent such persons are
available within a reasonable area of recruitment. The Contractor will be responsible for
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether
the Contractor is in compliance with this Training Special Provision. This training commitment is
not intended, and shall not be used, to discriminate against any applicant for training, whether a
member of a minority group or not.
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No employee shall be employed as a trainee in any classification in which he or she has
successfully completed a training course leading to journeyman status or in which he or she has
been employed as a journeyman. The Contractor should satisfy this requirement by including
appropriate questions in the employee application or by other suitable means. Regardless of the
method used, the Contractor’s records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration.  The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor Employment Training Administration shall also be considered
acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training
program shall be obtained from the State prior to commencing work on the classification covered
by the program. It is the intention of these provisions that training is to be provided in the
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible
in lower level management positions such as office engineers, estimators, timekeepers, etc.,
where the training is oriented toward construction applications. Training in the laborer
classification may be permitted provided that significant and meaningful training is provided and
approved by the lllinois Department of Transportation and the Federal Highway Administration.
Some offsite training is permissible as long as the training is an integral part of an approved
training program and does not comprise a significant part of the overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during
the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special
Provision. It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
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acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and length
of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting its performance under this Training Special Provision.

For contracts with an awarded contract value of $500,000 or more, the Contractor is required to
comply with the lllinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all
applicable administrative rules to the extent permitted by Section 20-20(g). For federally funded
projects, the number of trainees to be trained under this contract, as stated in the Training Special
Provisions, will be the established goal for the lllinois Works Apprenticeship Initiative 30 ILCS
559/20-20(g). The Contractor shall make a good faith effort to meet this goal. For federally funded
projects, the lllinois Works Apprenticeship Initiative will be implemented using the FHWA
approved OJT procedures. The Contractor must comply with the recordkeeping and reporting
obligations of the lllinois Works Apprenticeship Initiative for the life of the project, including the
certification as to whether the trainee/apprentice labor hour goals were met.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.

IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION

Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor’'s equal employment opportunity (EEO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified graduates
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to promote
the increased employment of minority groups, disadvantaged persons and women in all aspects
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program
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Graduate (TPG) special provision (Special Provision) is to place these certified program
graduates on the project site for this Contract in order to provide the graduates with meaningful
on-the-job training. Pursuant to this Special Provision, the Contractor must make every
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are
available within a practicable distance of the project site.

Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even
though the Contractor or subcontractor may also receive additional training program funds from
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from
another entity through another program, such as IDOT through the TPG program. With regard to
any IDOT funded construction training program other than TPG, however, additional
reimbursement for other IDOT programs will not be made beyond the TPG Program described in
this Special Provision when the TPG Program is utilized.

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s
employment end in advance of the completion of the Contract, the Contractor must promptly notify
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has
ended. The Contractor must supply a written report for the reason the TPG trainee involvement
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for
which the incentive payment provided under this Special Provision will be, or has been claimed
for the separated TPG trainee.

Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that
document its contractual performance under and compliance with this Special Provision. Finally,
through participation in the Program and reimbursement of wages, the Contractor is not relieved
of, and IDOT has not waived, the requirements of any federal or state labor or employment law
applicable to TPG workers, including compliance with the lllinois Prevailing Wage Act.

Method of Measurement: The unit of measurement is in hours.

Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for each
utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The
estimated total number of hours, unit price, and total price must be included in the schedule of
prices for the Contract submitted by Contractor prior to beginning work. The initial number of TPG
trainees for which the incentive is available for this contract is 2.

The Department has contracted with several educational institutions to provide screening, tutoring
and pre-training to individuals interested in working as a TPG trainee in various areas of common
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT
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OBWD), Room 319, lllinois Department of Transportation, 2300 S. Dirksen Parkway, Springdfield,
lllinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that
provides the names and contact information of the TPG trainee(s) to be trained in each selected
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date
for training in each of the applicable work classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a full
journeyworker in the type of trade or job classification involved. During the course of performance
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the
contracted work, it must determine how many, if any, of the TPGs will be trained by the
subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must
also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.

Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to
enroll TPG trainees by recruitment through the Program participant educational institutions to the
extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of
$15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal
off-site training is permissible as long as the offsite training is an integral part of the work of the
contract, and does not compromise or conflict with the required on-site training that is central to
the purpose of the Program. No individual may be employed as a TPG trainee in any work
classification in which he/she has previously successfully completed a training program leading
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher.

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021
Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”
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WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012 Revised: November 1, 2021

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten business
days following the reporting period. The reporting period shall be Sunday through Saturday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary SigN SUPPOIES .....ciiieiiiiiiiice e e e e e e e ea e e e e e e e eeanees 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

«701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:
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“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary ftraffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(]) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.
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(I) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within 115 working days.
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PROJECT LABOR AGREEMENT
Effective: May 18, 2007 Revised: August 1, 2019

Description. The lllinois Project Labor Agreements Act, 30 ILCS 571, states that the State of
lllinois has a compelling interest in awarding public works contracts so as to ensure the highest
standards of quality and efficiency at the lowest responsible cost. A project labor agreement
(PLA) is a form of pre-hire collective bargaining agreement covering all terms and conditions of
employment on a specific project that is intended to support this compelling interest. It has been
determined by the Department that a PLA is appropriate for the project that is the subject of this
contract. The PLA document, provided below, only applies to the construction site for this
contract. It is the policy of the Department on this contract, and all construction projects, to allow
all contractors and subcontractors to compete for contracts and subcontracts without regard to
whether they are otherwise parties to collective bargaining agreements.

Execution of Letter of Assent. A copy of the PLA applicable to this project is included as part
of this special provision. As a condition of the award of the contract, the successful bidder and
each of its subcontractors shall execute a “Contractor Letter of Assent”, in the form attached to
the PLA as Exhibit A. The successful bidder shall submit a Subcontractor’'s Contractor Letter of
Assent to the Department prior to the subcontractor’s performance of work on the project. Upon
request, copies of the applicable collective bargaining agreements will be provided by the
appropriate signatory labor organization at the pre-job conference.

Quarterly Reporting. Section 37 of the lllinois Project Labor Agreements Act requires the
Department to submit quarterly reports regarding the number of minorities and females employed
under PLAs. To assist in this reporting effort, the Contractor shall provide a quarterly workforce
participation report for all minority and female employees working under the PLA of this contract.
The data shall be reported on Construction Form BC 820, Project Labor Agreement (PLA)
Workforce Participation Quarterly Reporting Form available on the Department’s website
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/BC/BC%20820.docx.

The report shall be submitted no later than the 15th of the month following the end of each quarter
(i.e., April 15 for the January — March reporting period). The form shall be emailed to
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation will
be allowed.
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA” or “Agreement”) is entered into this day of

, 2019, by and between the lllinois Department of Transportation (“IDOT” or “Department”) in
its proprietary capacity, and each relevant lllinois AFL-CIO Building Trades signatory hereto as
determined by the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf
of each of its affiliated members (individually and collectively, the “Unions”). This PLA shall apply
to Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each
of its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No.
(hereinafter, the “Project”).

1.1

1.2

ARTICLE 1 - INTENT AND PURPOSES

This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”,
30 ILCS 571). It is mutually understood and agreed that the terms and conditions of this
PLA are intended to promote the public interest in obtaining timely and economical
completion of the Project by encouraging productive and efficient construction
operations; by establishing a spirit of harmony and cooperation among the parties; and
by providing for peaceful and prompt settlement of any and all labor grievances or
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays, or other
disruptions to the prosecution of the work. The parties acknowledge the obligations of
the Contractors and Subcontractors to comply with the provisions of the Act. The parties
will work with the Contractors and Subcontractors within the parameters of other
statutory and regulatory requirements to implement the Act’s goals and objectives.

As a condition of the award of the contract for performance of work on the Project,
IDOT's Prime Contractor and each of its Subcontractors shall execute a “Contractor
Letter of Assent”, in the form attached hereto as Exhibit A, prior to commencing
Construction Work on the Project. The Contractor shall submit a Subcontractor’s
Contractor Letter of Assent to the Department prior to the Subcontractor’s performance
of Construction Work on the Project. Upon request copies of the applicable collective
bargaining agreements will be provided by the appropriate signatory labor organization
consistent with this Agreement and at the pre-job conference referenced in Article III,
Section 3.1.
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Each Union affiliate and separate local representing workers engaged in Construction
Work on the Project in accordance with this PLA are bound to this agreement by the
Illinois AFL-CIO Statewide Project Labor Agreement Committee which is the central
committee established with full authority to negotiate and sign PLAs with the State on
behalf of all respective crafts. Upon their signing the Contractor Letter of Assent, the
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be
deemed a party to this PLA. No party signatory to this PLA shall, contract or subcontract,
nor permit any other person, firm, company, or entity to contract or subcontract for the
performance of Construction Work for the Project to any person, firm, company, or
entity that does not agree in writing to become bound for the term of this Project by the
terms of this PLA prior to commencing such work and to the applicable area-wide
collective bargaining agreement(s) with the Union(s) signatory hereto.

It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to the
recognition of any bargaining unit other than for the specific purposes of this Project.

In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supersede and
control. For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence shall
apply only with respect to Articles I, 11, V, VI, and VII.
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Subject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or between
a Subcontractor and one or more of the Unions. Accordingly, except and to the extent of
any contrary provision set forth in this PLA, the Prime Contractor and each of its
Subcontractors agrees to be bound and abide by the terms of the following in order of
precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the Unions
made signatory hereto; or (¢) the current applicable area collective bargaining agreement
for the relevant Union that is the agreement certified by the Illinois Department of Labor
for purposes of establishing the Prevailing Wage applicable to the Project. The Union
will provide copies of the applicable collective bargaining agreements pursuant to part
(c) of the preceding sentence to the Prime Contractor. Assignments by the Contractors
or Subcontractors amongst the trades shall be consistent with area practices; in the event
of unresolved disagreements as to the propriety of such assignments, the provisions of
Article VI shall apply.

Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with paragraph
1.6 are incorporated herein by reference, and the terms of this PLA shall be deemed
incorporated into such other applicable collective bargaining agreements only for
purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms
of an applicable collective bargaining agreement pursuant to the preceding paragraph,
the Prime Contractor or Subcontractor shall execute all “Participation Agreements” as
may be reasonably required by the Union to accomplish such purpose; provided,
however, that such Participation Agreements shall, when applicable to the Prime
Contractor or Subcontractor solely as a result of this PLA, be amended as reasonably
necessary to reflect such fact. Upon written notice in the form of a lien of a Contractor’s
or Subcontractor’s delinquency from any applicable fringe benefit fund, IDOT will
withhold from the Contractor’s periodic pay request an amount sufficient to extinguish
any delinquency obligation of the Contractor or Subcontractor arising out of the Project.

In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to the
completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.
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ARTICLE Il — APPLICABILITY, RECOGNITION, AND COMMITMENTS

The term Construction Work as used herein shall include all “construction, demolition,
rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the
“site of the work” for the purpose of “building” the specific structures and improvements
that constitute the Project. Terms appearing within quotation marks in the preceding
sentence shall have the meaning ascribed to them pursuant to 29 CFR Part 5 and Illinois
labor laws.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project. Unions
who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective bargaining
agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or
connect such equipment or materials. Equipment or materials delivered to the job-site
will be unloaded and handled promptly without regard to potential jurisdictional
disputes; any such disputes shall be handled in accordance with the provisions of this
PLA.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job-site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and regulations.

The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they will not discriminate against any employee based

on race, creed, religion, color, national origin, union activity, age, gender or sexual
orientation and shall comply with all applicable federal, state, and local laws.
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In accordance with the Act and to promote diversity in employment, IDOT will establish,
in cooperation with the other parties, the apprenticeship hours which are to be performed
by minorities and females on the Project. IDOT shall consider the total hours to be
performed by these underrepresented groups, as a percentage of the workforce, and
create aspirational goals for each Project, based on the level of underutilization for the
service area of the Project (together “Project Employment Objectives”). IDOT shall
provide a quarterly report regarding the racial and gender composition of the workforce
on the Project.

Persons currently lacking qualifications to enter apprenticeship programs will have the
opportunity to obtain skills through basic training programs as have been established
by the Department. The parties will endeavor to support such training programs to allow
participants to obtain the requisite qualifications for the Project Employment Objectives.

The parties agree that all Contractors and Subcontractors working on the Project shall
be encouraged to utilize the maximum number of apprentices as permitted under the
terms of the applicable collective bargaining agreements to realize the Project
Employment Objectives.

The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy
Project Employment Objectives. A Contractor or Subcontractor may request from a
Union specific categories of workers necessary to satisfy Project Employment
Objectives. The application of this section shall be consistent with all local Union
collective bargaining agreements, and the hiring hall rules and regulations established
for the hiring of personnel, as well as the apprenticeship standards set forth by each
individual Union.

The parties hereto agree that engineering consultants and materials testing employees,
to the extent subject to the terms of this PLA, shall be fully expected to objectively and
responsibly perform their duties and obligations owed to the Department without regard
to the potential union affiliation of such employees or of other employees on the Project.

This Agreement shall not apply to IDOT employees or employees of any other
governmental entity.
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ARTICLE Ill - ADMINISTRATION OF AGREEMENT

In order to assure that all parties have a clear understanding of the PLA, and to promote
harmony, at the request of the Unions a post-award pre-job conference will be held among
the Prime Contractor, all Subcontractors and Union representatives prior to the start of
any Construction Work on the Project. No later than the conclusion of such pre-job
conference, the parties shall, among other matters, provide to one another contact
information for their respective representatives (including name, address, phone number,
facsimile number, e-mail). Nothing herein shall be construed to limit the right of the
Department to discuss or explain the purpose and intent of this PLA with prospective
bidders or other interested parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as reasonably
necessary following award until completion of the Project to assure the effective
implementation of this PLA.

Any notice contemplated under Article VI and VII of this Agreement to a signatory labor
organization shall be made in writing to the Local Union with copies to the local union’s
International Representative.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

The standard work day and work week for Construction Work on the Project shall be
consistent with the respective collective bargaining agreements. In the event Project site
or other job conditions dictate a change in the established starting time and/or a staggered
lunch period for portions of the Project or for specific crafts, the Prime Contractor,
relevant Subcontractors and business managers of the specific crafts involved shall
confer and mutually agree to such changes as appropriate. If proposed work schedule
changes cannot be mutually agreed upon between the parties, the hours fixed at the time
of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in the
applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must be
controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.
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Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work
until quitting time.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower ortechniques
of construction other than as may be required by safety regulations.

The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising
the setting up of the equipment, making modifications and final alignment, and
performing similar activities that may be reasonably necessary prior to and during the
start-up procedure in order to protect factory warranties. The Prime Contractor or
Subcontractor shall notify the Union representatives in advance of any work at the job-site
by such vendor personnel in order to promote a harmonious relationship between the
equipment vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V — GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A

PARTICULAR COLLECTIVE BARGAINING AGREEMENT

In the event a dispute arises under a particular collective bargaining agreement specifically
not including jurisdictional disputes referenced in Article VI below, said dispute shall
be resolved by the Grievance/Arbitration procedure of the applicable collective
bargaining agreement. The resulting determination from this process shall be final and
binding on all parties bound to its process.

Employers covered under this Agreement shall have the right to discharge or discipline
any employee who violates the provisions of this Agreement. Such discharge or discipline
by a contractor or subcontractor shall be subject to Grievance/Arbitration procedure of
the applicable collective bargaining agreement only as to the fact of such violation of
this agreement. If such fact is established, the penalty imposed shall not be disturbed.
Work at the Project site shall continue without disruption or hindrance of any kind as a
result of a Grievance/Arbitration procedure under this Article.
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In the event there is a deadlock in the foregoing procedure, the parties agree that the
matter shall be submitted to arbitration for the selection and decision of an Arbitrator
governed under paragraph 6.8.

ARTICLE VI -DISPUTES: GENERAL PRINCIPLES

This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the
peaceful adjustment of jurisdictional disputes in the building and construction industry
and to prevent waste and unnecessary avoidable delays and expense, and for the further
purpose of at all times securing for the employer sufficient skilled workers.

A panel of Permanent Arbitrators are attached as addendum (A) to this agreement. By
mutual agreement between IDOT and the Unions, the parties can open this section of the
agreement as needed to make changes to the list of permanent arbitrators.

The arbitrator is not authorized to award back pay or any other damages for a miss
assignment of work. Nor may any party bring an independent action for back pay or any
other damages, based upon a decision of an arbitrator.

The PLA Jurisdictional Dispute Resolution Process (‘“Process”) sets forth the procedures
below to resolve jurisdictional disputes between and among Contractors, Subcontractors,
and Unions engaged in the building and construction industry. Further, the Process will
be followed for any grievance or dispute arising out of the interpretation or application
of this PLA by the parties except for the prohibition on attorneys contained in 6.11. All
decisions made through the Process are final and binding upon all parties.

DISPUTE PROCESS

Administrative functions under the Process shall be performed through the offices of the
President and/or Secretary-Treasurer of the Illinois State Federation of Labor, or their
designated representative, called the Administrator. In no event shall any officer,
employee, agent, attorney, or other representative of the Illinois Federation of Labor,
AFL- CIO be subject to any subpoena to appear or testify at any jurisdictional dispute
hearing.

There shall be no abandonment of work during any case participating in this Process or
in violation of the arbitration decision. All parties to this Process release the Illinois State
Federation of Labor (“Federation”) from any liability arising from its action or inaction
and covenant not to sue the Federation, nor its officers, employees, agents or attorneys.
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In the event of a dispute relating to trade or work jurisdiction, all parties, including the
employers, Contractors or Subcontractors, agree that a final and binding resolution of the

dispute shall be resolved as follows:

(a) Representatives of the affected trades and the Contractor or Subcontractor shall meet
on the job site within two (2) business days after receiving written notice in an effort
to resolve the dispute. (In the event there is a dispute between local unions affiliated
with the same International Union, the decision of the General President, or his/her
designee, as the internal jurisdictional authority of that International Union, shall
constitute a final and binding decision and determination as to the jurisdiction of
work.)

(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter shall
be referred to the local area Building & Construction Trades Council, which shall
meet with the affected trades within two (2) business days subsequent to receiving
written notice. In the event the parties do not wish to avail themselves of the local
Building & Construction Trades Council, the parties may elect to invoke the services
of their respective International Representatives with no extension of the time
limitations. An agreement reached at this Step shall be final and binding upon all
parties.

(c) If no settlement agreement is reached during the proceedings contemplated by
Paragraphs “a” or “b” above, the matter shall be immediately referred to the Illinois
Jurisdictional Dispute Process for final and binding resolution of said dispute. Said
referral submission shall be in writing and served upon the Illinois State Federation
of Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement. The
Administrator shall, within three (3) days, provide for the selection of an available
Arbitrator to hear said dispute within this time period. Upon good cause shown and
determined by the Administrator, an additional three (3) day extension for said
hearing shall be granted at the sole discretion of the Administrator. Only upon mutual
agreement of all parties may the Administrator extend the hearing for a period in
excess of the time frames contemplated under this Paragraph. Business days are
defined as Monday through Friday, excluding contract holidays.

The primary concern of the Process shall be the adjustment of jurisdictional disputes
arising out of the Project. A sufficient number of Arbitrators shall be selected from list
of approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8.
Decisions shall be only for the Project and shall become effective immediately upon
issuance and complied with by all parties. The authority of the Arbitrator shall be
restricted and limited specifically to the terms and provisions of Article VI and generally
to this Agreement as a whole.
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Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec. 6.2
and geographical location of the jurisdictional dispute and upon his/her availability, and
ability to conduct a Hearing within two (2) business days of said notice. The Arbitrator
may issue a “bench” decision immediately following the Hearing or he/she may elect to
only issue a written decision, said decision must be issued within two (2) business days
subsequent to the completion of the Hearing. Copies of all notices, pleadings, supporting
memoranda, decisions, etc. shall be provided to all disputing parties and the Illinois State
Federation of Labor.

Any written decision shall be in accordance with this Process and shall be final and
binding upon all parties to the dispute and may be a “short form” decision. Fees and
costs of the arbitrator shall be divided evenly between the contesting parties except that
any party wishing a full opinion and decision beyond the short form decision shall bear
the reasonable fees and costs of such full opinion. The decision of the Arbitrator shall
be final and binding upon the parties hereto, their members, and affiliates.

In cases of jurisdictional disputes or other disputes between a signatory labor
organization and another labor organization, both of which is an affiliate or member of
the same International Union, the matter or dispute shall be settled in the manner set
forth by their International Constitution and/or as determined by the International
Union’s General President whose decision shall be final and binding upon all parties. In
no event shall there be an abandonment of work.

In rendering a decision, the Arbitrator shall determine:

(a) First, whether a previous agreement of record or applicable agreement, including
a disclaimer agreement, between National or International Unions to the dispute
or agreements between local unions involved in the dispute, governs;

(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or
applicable agreement of record or agreement between the crafts to the dispute, he
shall then consider the established trade practice in the industry and prevailing
practice in the locality. Where there is a previous decision of record governing
the case, the Arbitrator shall give equal weight to such decision of record, unless
the prevailing practice in the locality in the past ten years favors one craft. In that
case, the Arbitrator shall base his decision on the prevailing practice in the
locality. Except, that if the Arbitrator finds that a craft has improperly obtained the
prevailing practice in the locality through raiding, the undercutting of wages or
by the use of vertical agreements, the Arbitrator shall rely on the decision of
record and established trade practice in the industry rather than the prevailing
practice in the locality; and,
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(c) Only if none of the above criteria is found to exist, the Arbitrator shall then
consider that because efficiency, cost or continuity and good management are
essential to the well being of the industry, the interests of the consumer or the
past practices of the employer shall not be ignored.

(d) The arbitrator is not authorized to award back pay or any other damages for a
mis-assignment of work. Nor may any party bring an independent action for back
pay or any other damages, based upon a decision of an arbitrator.

The Arbitrator shall set forth the basis for his/her decision and shall explain his/her
findings regarding the applicability of the above criteria. If lower ranked criteria are
relied upon, the Arbitrator shall explain why the higher-ranked criteria were not deemed
applicable. The Arbitrator’s decision shall only apply to the Project. Agreements of
Record, for other PLA projects, are applicable only to those parties signatory to such
agreements. Decisions of Record are those that were either attested to by the former
Impartial Jurisdictional Disputes Board or adopted by the National Arbitration Panel.

All interested parties, as determined by the Arbitrator, shall be entitled to make
presentations to the Arbitrator. Any interested labor organization affiliated to the PLA
Committee and party present at the Hearing, whether making a presentation or not, by
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agreeto
be bound by its decision. In addition to the representative of the local labor organization,
a representative of the labor organization’s International Union may appear on behalf
of the parties. Each party is responsible for arranging for its witnesses. In the event an
Arbitrator’s subpoena is required, the party requiring said subpoena shall prepare the
subpoena for the Arbitrator to execute. Service of the subpoena upon any witness shall
be the responsibility of the issuing party.

Attorneys shall not be permitted to attend or participate in any portion of a Hearing.

The parties are encouraged to determine, prior to Hearing, documentary evidence
which may be presented to the Arbitrator on a joint basis.

The Order of Presentation in all Hearings before an Arbitrator shall be

I. Identification and Stipulation of the Parties

[I. Unions(s) claiming the disputed work presents its case

[ll. Union(s) assigned the disputed work presents its case

IV. Employer assigning the disputed work presents its case

V. Evidence from other interested parties (i.e., general contractor, project manager,
owner)

VI. Rebuttal by union(s) claiming the disputed work

VIl. Additional submissions permitted and requested by

Arbitrator VIII.Closing arguments by the parties
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All parties bound to the provisions of this Process hereby release the Illinois State
Federation of Labor and IDOT, their respective officers, agents, employees or designated
representatives, specifically including any Arbitrator participating in said Process, from
any and all liability or claim, of whatsoever nature, and specifically incorporating the
protections provided in the Illinois Arbitration Act, as amended from time to time.

The Process, as an arbitration panel, nor its Administrator, shall have any authority to
undertake any action to enforce its decision(s). Rather, it shall be the responsibility of
the prevailing party to seek appropriate enforcement of a decision, including findings,
orders or awards of the Arbitrator or Administrator determining non-compliance with a
prior award or decision.

If at any time there is a question as to the jurisdiction of the Illinois Jurisdictional
Dispute Resolution Process, the primary responsibility for any determination of the
arbitrability of a dispute and the jurisdiction of the Arbitrator shall be borne by the party
requesting the Arbitrator to hear the underlying jurisdictional dispute. The affected party
or parties may proceed before the Arbitrator even in the absence or one or more
stipulated parties with the issue of jurisdiction as an additional item to be decided by the
Arbitrator. The Administrator may participate in proceedings seeking a declaration or
determination that the underlying dispute is subject to the jurisdiction and process of the
linois Jurisdictional Dispute Resolution Process. In any such proceedings, the non-
prevailing party and/or the party challenging the jurisdiction of the Illinois Jurisdictional
Dispute Resolution Process shall bear all the costs, expenses and attorneys’ fees
incurred by the Illinois Jurisdictional Dispute Resolution Process and/or its
Administrator in establishing its jurisdiction.

ARTICLE VIl - WORK STOPPAGES AND LOCKOUTS

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at
any other contractor’s or supplier’s facility that is necessary to performance of work at
the Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday
shall not, in itself, be deemed an activity that interferes with the routine and timely
prosecution of work on the Project.
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Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities.

7.2.A  No Union complying with its obligations under this Article shall be liable for acts
of employees for which it has no responsibility or for the unauthorized acts of
employees it represents. Any employee who participates or encourages any
activity prohibited by paragraph 7.1 shall be immediately suspended from all
work on the Project for a period equal to the greater of (a) 60 days; or (b) the
maximum disciplinary period allowed under the applicable collective bargaining
agreement for engaging in comparable unauthorized or prohibited activity.

7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of employees
for which it has no responsibility. The principal officer or officers of the PLA
Committee will immediately instruct, order and use the best efforts of his office
to cause the affiliated union or unions to cease any violations of this Article. The
PLA Committee in its compliance with this obligation shall not liable for acts of
its affiliates. The principal officer or officers of any involved affiliate will
immediately instruct, order or use the best effort of his office to cause the
employees the union represents to cease any violations of this Article. A union
complying with this obligation shall not be liable for unauthorized acts of
employees it represents. The failure of the Contractor to exercise its rights in any
instance shall not be deemed a waiver of its rights in any other instance.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, will immediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through

the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.5 of this Article.
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Upon written notice to the other involved parties by the most expeditious means available,
any aggrieved party may institute the following special arbitration procedure when a
breach of this Article is alleged:

7.5.A

7.5.B

75.C

7.5.D

7.5.E

The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged
violation; such notice shall be by the most expeditious means possible. The
initiating party may also furnish such additional factual information as may be
reasonably necessary for the Permanent Arbitrator to understand the relevant
circumstances. Copies of any written materials provided to the arbitrator shall
also be contemporaneously provided by the most expeditious means possible to
the party alleged to be in violation and to all other involved parties.

Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.

The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing
of evidence or issuance of an Award by the Permanent Arbitrator.

The sole issue at the hearing shall be whether a violation of this Article has, in fact,
occurred. An Award shall be issued in writing within three (3) hours after the
close of the hearing, and may be issued without a written opinion. If any party
desires a written opinion, one shall be issued within fifteen (15) days, but its
issuance shall not delay compliance with, or enforcement of, the Award. The
Permanent Arbitrator may order cessation of the violation of this Article, and such
Award shall be served on all parties by hand or registered mail upon issuance.

Such Award may be enforced by any court of competent jurisdiction upon the
filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to obtain
a temporary order enforcing the Permanent Arbitrator’s Award as issued under
this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s right
to participate in a hearing for a final order of enforcement. The Court’s order or
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties
by hand or by delivery to their last known address or by registered mail.
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Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties

found in violation, or in the event no violation is found, such fees and expenses shall be
borne by the moving party.

ARTICLE VIII - TERMS OF AGREEMENT

If any Article or provision of this Agreement shall be declared invalid, inoperative or
unenforceable by operation of law or by any of the above mentioned tribunals of
competent jurisdiction, the remainder of this Agreement or the application of such
Article or provision to persons or circumstances other than those as to which it has been
held invalid, inoperative or unenforceable shall not be affected thereby.

This Agreement shall be in full force as of and from the date of the Notice of Award
until the Project contract is closed.

This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into
this PLA. This PLA may be executed by the parties in one or more counterparts.

Any liability arising out of this PLA shall be several and not joint. IDOT shall not be
liable to any person or other party for any violation of this PLA by any other party, and
no Contractor or Union shall be liable for any violation of this PLA by any other
Contractor or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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Addendum A

IDOT Slate of Permanent Arbitrators
Bruce Feldacker
Thomas F. Gibbons
Edward J. Harrick
Brent L. Motchan
Robert Perkovich
Byron Yaffee

Glenn A. Zipp
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Execution Page

lllinois Department of Transportation

Stephen Travia, Director of Highways Project Implementation

Vicki L. Wilson, Director of Finance & Administration

Yangsu Kim, Chief Counsel

Omer Osman, Secretary (Date)

lllinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions
listed below:

(Date)

List Unions:

98



FAP ROUTE 331 (IL 13)

PROJECT NHPP-STP-1315(925)
SECTION (1-4)R-4,N-6,TS-5;(5-3)W-1
JACKSON & WILLIAMSON COUNTIES
CONTRACT NO.78372

Exhibit A - Contractor Letter of Assent

(Date)
To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract No. ], this Letter of Assent hereby confirms that the undersigned Prime Contractor or
Subcontractor agrees to be bound by the terms and conditions of the Project Labor Agreement
established and entered into by the lllinois Department of Transportation in connection with
said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)
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STORM WATER POLLUTION PREVENTION PLAN

@

liinois Department Eﬁ

of Transportation

Storm Water Poliution Prevention Plan

Route Marked Route Section Number
IL13 (FAP 331) ~ Jninois 13 f-aran6Ts5 53w ]
Project Number County Contract Number
INHPP-1315(925) |UACKSON & WILLIAMSON  |[78372 [

This plan has been prepared o comply with the provisions of the National Pollutant Discharge Elimination System (NPDES) Permit No.
ILR10 (Permit ILR10), issued by the lllinois Environmental Protection Agency (IEPA) for storm water discharges from construction site
activities.

| certify under penalty of law that this document and all attachments were prepared under my diraction or supervision in accordance with a
system designed to assure that qualified personnel properly gathered and svaluated the information submitted. Based on my inquiry of
the person or persons who manage the system, or those persons directly responsible for gathering the information, the information
submilted is, to the best of my knowledge and belief, trus, accurate and complete. | am aware that there are significant penalties for
submitting false information, including the possibiiity of fine and imprisonment for knowing violations.

Signature

Date

Kk, H. o~ __ 7/if22

Print Name

Title

h(irk Brown, P.E.

TJfoor - ]

leegion Five Engineer

Note: Guidance on preparing each section of BDE 2342 can be found in Chapter 41 of the IDOT Bureau of Design and Environmant

(BDE)

Manual. Chapter 41 and this form also reference the iDOT Drainage Manual which should be readily available.

I. Site Description:

A. Provide a description of the project location; include latitude and longitude, section, town, and range:
his project is located on IL 13 in Jackson County from just West of Veterans Parkway to the Williamson County
line. 37°44'41.92"N 89°08'48.72"W. Carterville Township, T9S-R1E

B. Provide a description of the construction activity which is the subject of this plan. Include the number of construction stages, drainage
improvements, in-stream work, installation, maintenance removal of erosion measures, and permanent stabllization:

Intersection improvements at the IL 13 / Spillway Rd. &

IL13/ Reed Sta. Road intersections, additional EB and

WB lanes, and a multi-use path. Construction will be completed in 7 stages.

C. Provide the estimated duration of this project:
The project has a letting date of W/l& /2022 and has 115 working days.
]

D. The total area of the construction sile is estimated to bo 24.64 acres.

The total area of the site estimated to be disturbed by excavation, grading or cther activities is 8.3

acres.

E. The following are weighted averages of the runoff coefficient for this project before and after construction activities are completed; see

Section 4-102 of the IDOT Drainage Manual:
IThe runoff cosefficient C=0.49 rational method

]

Williamson County Soil Maps, Carbondale quadrangle
376A, Cisne silt loam, bench, 0 to 2 percent slopes
37782, Hoyleton silt loam, bench, 2 to 5 percent slopes, eroded
3382A, Belnap silt loam, 0 to 2 percent slopes, frequently flooded
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G. If wetlands were delineated for this project, provide an extent of wetland acreage at the site; see Phase | report:

pon ]

H. Provide a description of potentially erosive areas associated with this project:
The areas effected will be ditch cuts and new fill slopes. Ditch front slopes will be vary from 6:1 to 3:1, with var.
back slopes from 3:1 to 4:1.  The fill slopes involved will also range from 6:1 to 3:1.

I The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g., steepness of slopes,
length of slopes, etc.);

Stage 1 will involve work on the median shoulder, inside lane widening and will produce little to no erosion.

Stage 2 will involve lane widening with ditch cuts and fill slopes in the WB direction.

Stage 3 will involve lane widening with ditch cuts and fill slopes in NW quad.

Stage 4 will involve lane widening with ditch cuts and fill slopes in NE quad.

Stage 5 will involve the completion of a SE quadrant of the intersection and the free flow right turn lane and will

produce little erosion.

Stage 6 will involve the completion of the SW quadrant of the intersection and wiil produce little erosion.

Stage 7 will involve the completion of a section of concrete pavement and two left turn lanes at the IL13/Spillway

Road intersection and will produce little erosion.

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns, approximate slopes
anficipated before and after major grading activities, locations where vehicles enter or oxit the site and controls to prevent offsite
sediment tracking (to be added after contractor identifies locations), areas of soil disturbance, the location of maijor structural and non-
structural controls identified in the plan, the location of areas where stabilization practices are expected to occur, surface waters
{including wetlands) , and locations where storm water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:

'IDOT District 9 and Crab Orchard National Wildlife Refuge |
L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located:

hLR400721 Williamson Co. & LR400493 ILLINOIS DEPARTMENT OF TRANSPORTATION ]

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. In addition, include receiving waters
that are listed as Biologically Significant Streams by the Illinois Department of Natural Resources (IDNR). The location of the receiving
waters can be found on the erosion and sediment control plans:

Crab Orchard Lake T

N. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep siopes (i.e., 1:3 or steeper}),
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc. Include any commitments or
requirements to protect adjacent wetlands.

For any storm water discharges from construction activities within 50-feet of Waters of the U.S. (except for activities for water-
dependent structures authorized by a Section 404 permit, describe: a) How a 50-foot undisturbed natural buffer will be provided
between the construction activity and the Waters of the U.S. or b) How additional erosion and sediment controls will be provided within
that area.

Natural vegetation outside the limits of the construction shall remain undisturbed and act as a buffer strip prior to
water water runoff leaving the IDOT right of way.

O. Per the Phase | document, the following sensitive environmental resources are associated with this project and may have the potential
to be impacted by the proposed development. Further guidance on these resources is available in Section 41-4 of the BDE Manual.

N/A —|
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303(d) Listed receiving waters for suspended solids, turbidity, or siltation.
The name(s) of the listed water body, and identification of all pollutants causing impairment:

N/A —|

Provide a description of how erosion and sediment control practices will prevent a discharge of sediment resulting from a storm event
equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event:

Perimeter erosion barrier will be constructed around the construction zone to minimize sediment and other
pollutants from entering the river. Erosion control blanket along with temporary ditch checks will be placed the
width of all ditch bottoms to minimize sediment runoff. Inlet protection will be installed at all drainage structures.
Temporary seeding and mulch will be applied multiple times throughout the duration of the project.

Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:

Drainage ditches run parallel to the route on both the north and south sides of the roadway and also in the
median. At various locations there are drainage structures that collect runoff within the median and outlet to the
outside ditches. All these drainage runs outlet into Crab Orchard Lake.

Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:
fus |

| Applicable Federal, Tribal, State, or Local Programs

A |

O Floodplain
N/A ]

O Historic Preservation

/A ]

O Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation
TMODL (fill out this section if checked above)

The name(s) of the listed water body:
A ]

Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that is consistent with the
assumptions and requirements of the TMDL:

| ]

If a specific numeric waste load allocation has been established that would apply to the project's discharges, provide a description of the
necessary steps to meet that allocation:

L

[3 Threatened and Endangered Species/lliinois Natural Areas (INAI YNature Preserves

i
o ]
[7] Other
||:| Wetland
INiA |

P. The following pollutants of concern will be associated with this construction project:
Antifreeze / Coolants [ Solid Waste Debris
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X Concrete [ Solvents

{X] ‘Concrete Curing Compounds X Waste water from cleaning construction equipments

[X] Concrete Truck Waste [ other (Specify)

Fertilizers / Pesticides [ other (Specify)

X Paints [J Other (Specify)

X Petroleum (gas, diesel, oll, kerosene, hydraulic oil / fluids) [ Other (Specify)

X Soil Sediment [] Other {Specify)

Il. Controfs:

This section of the plan addresses the controls that will be implemented for each of the major construction activities described in Section
I.C above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor will be responsible for its
implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for the implementation of the measures
indicated. The Contractor, and subcontractors, will notify the Resident Engineer of any proposed changes, maintenance, or
modifications to keep construction activities compliant with the Permit ILR10. Each such Contractor has signed the required certification
on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to:

1. Minimize the amount of soil exposed during construction activity;

2. Minimize the disturbance of steep slopes;

3 Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment removal and
maximize storm water infiltration, unless infeasible;

4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including site- specific
scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is preserved where attainable and
disturbed portions of the site will be stabilized. Stabilization practices may include but are not limited to: temporary seeding, permanent
seeding, mulching, geotextiles, sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures. Except as provided below in I.B.1 and |1.B.2, stabilization measures shall be initiated immediately where
construction activities have temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in
that portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will not oceur for a
period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be initiated as soon as
practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a temporary stabilization
method can be used.

The following stabilization practices will be used for this project:

DX Erosion Control Blanket / Mulching [] Temporary Turf (Seeding, Class 7)
[ Geotextiles Temporary Mulching

(Xl Permanent Seeding ] Vegetated Buffer Strips
Preservation of Mature Seeding [J Other (Specify)

[0 Protection of Trees [C] Other (Specify)

[] Sodding [] Other (Specify)

Temporary Erosion Control Seeding [] other (Specify)

Describe how the stabilization practices iisted above will be utilized during construction:

Temporary erosion control seeding, temporary mulching and permanent seeding will be placed on all disturbed
areas. Erosion control blanket will line the ditch bottoms. The erosion control plan included in the plans contains
locations and types of stabilization practices proposed.

Describe how the stabilization practices listed above will be utilized after construction activities have been completed:
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C. Structural Practices: Provided below is a description of structural practices that will be implemented, to the degree attainable, to

divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants from exposed areas of the site.

Such practices may include but are not limited to: perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks,
subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced sail retaining
systems, gabions, and temporary or permanent sediment basins. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

] Aggregate Ditch

[J Concrete Revetment Mats
[7] Dust Suppression

[[] Dewatering Filtering

[ Gabions

[] In-Stream or Wetland Work
(1 Level Spreaders

[ Paved Ditch

[ Permanent Check Dams

[ Stabilized Construction Exits
[] Stabilized Trench Flow

(] Slope Mattress

[ slope Walls

[ Temporary Ditch Check

(] Temporary Pipe Siope Drain
[0 Temporary Sediment Basin
[J Temporary Stream Crossing
] Turf Reinforcement Mats

D4 Perimeter Erosion Barrier
[] Permanent Sediment Basin
] Retaining Walls

] Riprap

[ Rock Outlet Protection

[ sediment Trap

X Storm Drain Inlet Protection

[ Other (Specify)
[ Other (Specify)
[ Other (Specify)
[ other (Specify)
[ other (Specify)
[ Other (Specify)
[] Other (Specify)

Describe how the structural practices listed above will be utilized during construction:

lﬂle erosion control plan included in the plans contains locations and types of structural practices proposed. ’

Describe how the structural practices listed above will be utilized after construction activities have been completed:

D. Treatment Chemicals
Will polymer flocculants or treatment chemicals be utilized on this project: [ Yes No

If )fes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this project.

E. Permanent (i.e., Post-Construction) Storm Water Management Controls; Provided below is a description of measures that will be
installed during the construction process to control volume and pollutants in storm water discharges that will occur after construction
operations have been completed.The installation of these devices may be subject to Section 404 of the Clean Water Act.

%

Printed 06/30/22

Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm water retention
structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration of runoff on site, and sequential
systems (which combine several practices).

The practices selected for implementation were determined based on the technical guidance in Chapter 41 (Construction Site Storm
Water Pollution Control) of the IDOT BDE Manual. If practices other than those discussed in Chapter 41 are selected for
implementation or if practices are applied to situations different from those covered in Chapter 41, the technical basis for such decisions
will be explained below.

. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as necessary to provide a

non-erosive velocity flow from the structure to a water course so that the natural physical and biological characteristics and functions
are maintained and protected (e.g., maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to
the initiation of construction activities),

Description of permanent storm water management controls:
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ILege!ated ditches will be used along all ditch bottoms |

F. Approved State or Local Laws: The management practices, controls and provisions contained in this plan will be in accordance with
IDOT specifications, which are at least as protective as the requirements contained in the IEPA's lllinois Urban Manual. Procedures
and requirements specified in applicable sediment and erosicn site plans or storm water management plans approved by local officials
shall be described or incorporated by reference in the space provided below. Requirements specified in sediment and erosion site
plans, site permits, storm water management site plans or site permits approved by local officials that are appiicable to protecting
surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit ILR10 incorporated by reference
and are enforceable under this permit even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water management plans
approved by local officials;

A

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the Contractor and
each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer a Contractor Certification
Statement, BDE 2342A.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major activities with implementation
of pollution prevention BMPs, including the following items:
. Approximate duration of the project, including each stage of the project
Rainy season, dry seasen, and winter shutdown dates
Temporary stabilization measures to be employed by contract phases
Mobilization time-frame
Mass clearing and grubbing/roadside clearing dates
Deployment of Erosion Control Practices
Deployment of Sediment Control Practices (including stabilized cons

Deployment of Construction Site Management Practices (including concrete washout facilities, chemical storage,
refueling locations, etc.)

Paving, saw-cutting, and any other pavement related operations

Major planned stockpiling operation
Time frame for other significant long-term operations or activities that may plan non-storm water discharges as
dewatering, grinding, etc

* Permanent stabilization activities for each area of the project
2. During the pre-construction meeting, the Contractor and each subcontractor shall provide, as an attachment to their signed Contractor
Certification Statement, a discussion of how they will comply with the requirements of the permit in regard to the following items and
provide a graphical representation showing location and type of BMPs to be used when applicable;
' Temporary Ditch Checks - tdentify what type and the source of Temporary Ditch Checks that will be installed as part of

the project. The installation details will then be included with the SWPPP,

Vehicle Entrances and Exits - Identify type and location of stabilized construction entrances and exits to be used and
how they will be maintained.

Material Delivery, Storage and Use - Discuss where and how materials including chemicals, concrete curing
compounds, petroleum products, etc. will be stored for this project.

Stockpile Management - Identify the location of both on-site and off-site stockpiles. Discuss what BMPs will be used to
prevent pollution of storm water from stockpiles.

Waste Disposal - Discuss methods of waste disposal that will be used for this project.

Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill (chemicals, concrete curing
compounds, petroleum, etc.)

Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities to be used on
this project and how they will be signed and maintained.

Litter Management - Discuss how litter will be maintained for this project (education of employees, number of
dumpsters, frequency of dumpster pick-up, etc.).

Vehicle and Equipment Fueling - Identify equipment fueling locations for this project and what BMPs will be used to
ensure containment and spill prevention.

Vehicle and Equipment Cleaning and Maintenance - Identify where equipment cleaning and maintenance locations for
this project and what BMPs will be used to ensure containment and spill prevention.

Dewatering Activities - Identify the controls which will be used during dewatering operations to ensure sediments will not
leave the construction site.

Polymer Flocculants and Treatment Chemicals - Identify the use and dosage of treatment chemicals and provide the
Resident Engineer with Material Safety Data Sheets. Describe procedures on how the chemicals will be used and
identify who will be responsible for the use and application of these chemicals. The selected individual must be trained
on the established procedures.
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Additional measures indicated in the plan.
1. Maintenance:

When requested by the Contractor, the Resident Engineer will provide general maintenance guides (e.g., IDOT Erosion and Sediment
Control Field Guide) to the Contractor for the practices associated with this project. Describe how all items will be checked for structural
integrity, sediment accumulation and functionality. Any damage or undermining shall be repaired immediately. Provide specifics on
how repairs will be made. The following additional procedures will be used to maintain, in good and effective operating conditions, the
vegetation, erosion and sediment control measures and other protective measures identified in this plan. It will be the Contractor's
responsibility to attain maintenance guidelines for any manufactured BMPs which are to be installed and maintained per manufacture's
specifications.

All erasion control devices will be maintained in accordance with Article 280.05 of the Standard Specifications for
Road and Bridge Construction in llinois.

IV, Inspections:

Qualified personnel shall inspect disturbed areas of the construction site including Borrow, Waste, and Use Areas, which have not yet
been finally stabilized, structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT
Storm Water Pollution Prevention Plan Erosion Control Inspection Report, BC 2259. Such inspections shall be conducted at least once
every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following business or work
day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions. Weekly inspections
will recommence when construction activities are conducted, or if there is 0.5" or greater rain event, or a discharge due to snowmelt
occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan, the Resident
Engineer shall notify the appropriate IEPA Field Operations Section office by email at: epa.swnoncomp@illingis.gav, telephone or fax
within twenty-four (24) hours of the incident. The Resident Engineer shall then complete and submit an *Incidence of Non-
Compliance” (ION) report for the identified viotation within five (5) days of the incident. The Resident Engineer shall use forms provided
by IEPA and shall include specific information on the cause of noncompliance, actions which were taken to prevent any further causes
of noncompliance, and a statement detailing any envirenmental impact which may have resulted from the noncompliance. All reports of
non-compliance shall be signed by a responsible authority in accordance with Part V1. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:
lllinois Environmental Protection Agency

Division of Water Pollution Control

Attn: Compliance Assurance Section

1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

V. Faiiure to Comply:
Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a National

Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the Contractor and/or penalties
under the Permit ILR10 which could be passed on to the Contractor.
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REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

I General

Il. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts
(excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically incorporated
(not referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23 CFR
633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR Part
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504

of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the
Standard Federal Equal Employment Opportunity Construction
Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60, and
29 CFR Parts 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform to
the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are

incorporated by reference in this contract. In the execution of this

contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or disability. Such
action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every
complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon

unions as a source of employees, the contractor will use good

faith efforts to obtain the cooperation of such unions to

increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide exclusive
referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this
paragraph. In the event the union referral practice prevents the
contractor from meeting the obligations pursuant to Executive
Order 11246, as amended, and these special provisions, such
contractor shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin cannot
result. The contractor may neither require such segregated use
by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure
that its employees are not assigned to perform their services at
any location under the contractor's control where the facilities
are segregated. The term "facilities" includes waiting rooms,
work areas, restaurants and other eating areas, time clocks,
restrooms, washrooms, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user
restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads or
rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related
matters” with minor revisions to conform to the FHWA- 1273
format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions of
paragraph 1.d. of this section; also, regular contributions made
or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs which
cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for the
classification of work actually performed, without regard to skill,
except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics
performing work in more than one classification may be
compensated at the rate specified for each classification for the
time actually worked therein: Provided, That the employer's
payroll records accurately set forth the time spent in each
classification in which work is performed. The wage
determination (including any additional classification and wage
rates conformed under paragraph 1.b. of this section) and the
Davis-Bacon poster (WH-1321) shall be posted at all times by
the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by
the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the
wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an additional
classification and wage rate and fringe benefits therefore only
when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and



(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination.
The Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor shall
either pay the benefit as stated in the wage determination or shall
pay another bona fide fringe benefit or an hourly cash equivalent
thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of Labor
has found, upon the written request of the contractor, that the
applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside
in a separate account assets for the meeting of obligations
under the plan or program.

2. Withholding (29 CFR 5.5)

The contracting agency shall upon its own action or upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor
under this contract, or any other Federal contract with the same
prime contractor, or any other federally- assisted contract
subject to Davis-Bacon prevailing wage requirements, which is
held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay
laborers and mechanics,

including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part of
the wages required by the contract, the contracting agency may,
after written notice to the contractor, take such action as may be
necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records (29 CFR 5.5)

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the
contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included on
weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee
(e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or



subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 29 CFR
5.5(a)(3)(ii), the appropriate information is being
maintained under 29 CFR 5.5(a)(3)(i), and that such
information is correct and complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.

(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours on
the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees (29 CFR 5.5)

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with a
State Apprenticeship Agency recognized by the Office, orif a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship Training,
Employer and Labor Services or a State

Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site
in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the
work actually performed. Where a contractor is performing
construction on a project in a locality other than that in which its
program is registered, the ratios and wage rates (expressed in
percentages of the journeyman's hourly rate) specified in the
contractor's or subcontractor's registered program shall be
observed.

Every apprentice must be paid at not less than the rate specified
in the registered program for the apprentice's level of progress,
expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination.

Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the
Administrator determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and
Labor Services, or a State Apprenticeship Agency recognized
by the Office, withdraws approval of an apprenticeship program,
the contractor will no longer be permitted to utilize apprentices
at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in
the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the



corresponding journeyman wage rate on the wage

determination which provides for less than full fringe benefits for

apprentices. Any employee listed on the payroll at a trainee rate
who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage

determination for the classification of work actually performed. In
addition, any trainee performing work on the job site in excess of

the ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no

longer be permitted to utilize trainees at less than the applicable

predetermined rate for the work performed until an acceptable
program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill

training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. 23 CFR
230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices
and trainees to journeymen shall not be greater than permitted
by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the

contract clauses in 29 CFR 5.5 may be grounds for termination

of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor

set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning
of this clause include disputes between the contractor (or any of
its subcontractors) and the contracting agency, the

U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility (29 CFR 5.5)

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract
Work Hours and Safety Standards Act. These clauses shall be
inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1 of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in paragraph 1 of
this section, in the sum currently provided in 29 CFR 5.5(b)(2)*
for each calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1 of this section. 29 CFR 5.5.

* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be
adjusted annually by the Department of Labor; pursuant to the
Federal Civil Penalties Inflation Adjustment Act of 1990).



3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 2 of this section.
29 CFR 5.5.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraphs 1
through 4 of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1 through 4 of this
section. 29 CFR 5.5.

V1. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or

equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance



with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal- aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form
FHWA-1022 shall be posted on each Federal-aid highway
project (23 CFR Part 635) in one or more places where it is
readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related subcontracts.
48 CFR 2.101; 2 CFR 200.326.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders

or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal Highway Administration and the Regional Office of
the Environmental Protection Agency. 2 CFR Part 200,
Appendix Il.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements. 2 CFR 200.326.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant



who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR

180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR

render in good faith the certification required by this clause.
The knowledge and information of the prospective participant

is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok Kk Kk

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant," "person," "principal,"

and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.

You may contact the person to which this proposal is



submitted for assistance in obtaining a copy of those regulations.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal funds
and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction
under a First Tier Covered Transaction (such as subcontracts).
“First Tier Participant” refers to the participant who has entered
into a covered transaction with a recipient or subrecipient of
Federal funds (such as the prime or general contractor). “Lower
Tier Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without maodification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.
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Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(a) is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency, 2
CFR 180.355;

(b) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(c) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok koK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31

U.S.C. 1352. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier



subcontracts, which exceed $100,000 and that all such recipients
shall certify and disclose accordingly.

XIl. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great Lakes)
are necessary for materials or equipment acquired for a specific

Federal-aid construction project, the bidder, proposer, contractor,

subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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