
     

 

   

 

 

 

WORKZONE SPEED LIMIT IS TO BE POSTED AS 45 MPH

IN PLACE UNTIL ALL CONSTRUCTION HAS BEEN COMPLETED.

HAS BEEN ERECTED IN THE APPLICABLE STAGE, THE SIGN WILL REMAIN

WHEN A "ROAD CONSTRUCTION AHEAD" OR "END CONSTRUCTION" SIGN

TRAFFIC CONTROL AND PROTECTION
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STAGE 2 CONSTRUCTION NOTES & TYPICAL SECTIONS

IL. RTE. 47

SHEET   1 OF  6 SHEETS STA.          TO STA.           

-

-

-

-

-

-

-

-$MODELNAME$

STAGE: 701001, 701006, 701011, 701201, 701301, 701326, 701901 & 704001.

REQUIREMENTS FOR TRAFFIC CONTROL AND PROTECTION DURING THIS

THE FOLLOWING TRAFFIC CONTROL STANDARDS ARE THE MINIMUM

THE TAPERS AND 25 FEET ALONG RADII TO SIDE ROADS AND ENTRANCES.

SPACING SHALL BE 100 FEET ALONG THE TANGENTS, 50 FEET ALONG

LIGHTS ARE REQUIRED TO DELINEATE THE WORK AREA. THE MAXIMUM

VERTICAL PANELS, TYPE II BARRICADES OR DRUMS WITH WARNING 

SEGMENTS SHOWN IN THE PLANS.

WILL ONLY BE PAID FOR TEMPORARY CONCRETE BARRIER ALONG

BARRIER, UNLESS AUTHORIZED BY THE ENGINEER, THE CONTRACTOR

NON-WORKING HOURS MUST BE PROTECTED WITH TEMPORARY CONCRETE

IS PROVIDED. SEGMENTS WHERE THESE CONDITIONS OCCUR DURING

WILL BE ALLOWED UNLESS A FLAGGER CONTROLLED LANE CLOSURE

NO DROP-OFF GREATER THAN 24" WITHIN 12’ OF THE TRAVEL LANE

IS PRESENT FOR 48 HOURS OR MORE.

NO DROP-OFF OF GREATER THAN 12", WITHIN 3’ OF THE TRAVEL LANE,

THE CONTRACTOR SHALL SCHEDULE OPERATIONS TO ENSURE THAT

TIME ARE TO BE PROTECTED FROM DAMAGE.

THE ENGINEER.  SIGNS OR DEVICES LEFT IN PLACE AT THIS

PROTECTION REQUIREMENTS ARE MET OR AS AUTHORIZED BY

CONTRACTOR AFTER THE PROPOSED TRAFFIC CONTROL AND

WITH STAGE 2 CONSTRUCTION ARE TO BE REMOVED BY THE

EXISTING TRAFFIC CONTROL SIGNS AND DEVICES IN CONFLICT

EXCEPT DURING ISOLATED FLAGGER CONTROLLED LANE CLOSURES.

TWO-WAY TRAFFIC SHALL BE ACCOMODATED AT ALL TIMES

THE STANDARD SPECIFICATIONS AND THE SPECIAL PROVISIONS.

ACCORDANCE WITH THE TRAFFIC CONTROL PLAN, SECTION 701 OF

TRAFFIC CONTROL AND PROTECTION SHALL BE PERFORMED IN

GENERAL NOTES APPLICABLE FOR "ALL" STAGES

SURFACES SHALL BE PAVEMENT MARKING TAPE, TYPE IV

TEMPORARY PAVEMENT MARKING ON FINAL WEARING

 N/A N/A N/A

 619 168

STA 6610+75 TO STA 6611+25

CONSTRUCTION OF THE MEDIAN CURB IS TO BE GAPPED FOR ACCESS AT:

    STA 1010+04.2 TO STA 1022+05

    STA 995+00 TO STA 1008+01.8

CONSTRUCT WESTBOUND SHOULDER US. RTE. 52 FROM:

    STA 1010+04.2 TO STA 1018+00

    STA 1000+00 TO STA 1008+01.8

CONSTRUCT WESTBOUND PAVEMENT US. RTE. 52 FROM:

STA 6631+10 TO STA 6635+87

CONSTRUCT PERMANENT PAVEMENT WIDENING AND OVERLAY FROM:

STA 6620+40 TO STA 6631+10

CONSTRUCT PERMANENT PAVEMENT FROM:

STA 6608+10 TO STA 6615+41

DRAINAGE ITEMS FROM:

CONSTRUCT PERMANENT SOUTHBOUND TURN LANE AND ASSOCIATED 

STA 6591+00 TO STA 6620+40

STA 6450+97.7 TO STA 6451+77

DRAINAGE ITEMS FROM:

CONSTRUCT PERMANENT NORTHBOUND LANES AND ASSOCIATED
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