7Q
ALTERNATE ROUTE SIGNING
(Effective August 1, 2008; Revised September 28, 2012)
Description.  This work shall consist of the furnishing, installation, maintenance, and removal of signing for an alternate route for Interstate Route ____ as shown on the plans.

Materials.  Materials shall be according to the applicable portions of Section 701 of the Standard Specifications and as shown on the plans.

Construction Requirements.  The alternate route signing shall be in place prior to beginning construction on Interstate Route ___ and shall remain in place until the completion of the project. If all lanes of the Interstate are to remain open for an extended period of time during the project, such as a winter shutdown, the Contractor shall cover the signs until lane closures resume.

Method of Measurement.  Alternate route signing will be measured for payment on a lump sum basis.
Basis of Payment.  This work will be paid for at the contract lump sum price for ALTERNATE ROUTE SIGNING.

DESIGNER NOTES:
Insert route name.
Include details on the plans.

Include lump sum pay item X0326208 Alternate Route Signing.
To be used on interstate contracts when requested by Construction.  Also to be used on other routes which have an ADT >25,000.

Discuss the need for additional changeable message signs with Construction and Operations

