



McCARTHY ROAD
MAINTENANCE OF TRAFFIC - STAGE II
STA. 12+77.24 TO STA. 26+63.93

STATE OF ILLINOIS

McCARTHY ROAD MAINTENANCE OF TRAFFIC 3098-R TYPICAL SECTIONS
SHEET NO. OF SHEETS STA. TO STA.

STAGE II

<u>LEGEND</u>

WORK ZONE

AND EAST SIDE OF WALKER ROAD

3. CONSTRUCT UP TO BINDER COURSE FOR WIDENING

4. CONSTRUCT DRIVEWAY APPROACHES AND SIDEWALKS

1. INSTALL TRAFFIC CONTROL AND TEMPORARY PAVEMENT MARKING SHIFTING TRAFFIC FOR CONSTRUCTION ON NORTH SIDE OF McCARTHY ROAD AND WEST SIDE OF WALKER ROAD

COUNTY TOTAL SHEET NO.

COOK 95 31

CONTRACT NO. 60L79

SHIFTING TRAFFIC FOR CONSTRUCTION ON SOUTH SIDE OF McCARTHY ROAD

PROPOSED TEMPORARY PAVEMENT MARKING

- 2. CONSTRUCT UP TO BINDER COURSE FOR WIDENING
- 3. CONSTRUCT DRIVEWAY APPROACHES AND SIDEWALKS

STAGE III

- 1. CONSTRUCT ISLANDS
- 2. INSTALL SIGNAL EQUIPMENT
- 3. PLACE SURFACE COURSE
- 4. UNBAG AND TURN ON SIGNAL HEADS
- 5. PLACE PERMANENT PAVEMENT MARKING

FILE NAME =

USER NAME = rgall DESIGNED - RG REVISED DRAWN - RG REVISED PLOT SCALE = 13.3400 '/ in. CHECKED - MGR REVISED - MARCH, 2012 PLOT DATE = 10/19/2012 DATE REVISED

DEPARTMENT OF TRANSPORTATION