
 
January 4, 2017 
 
SUBJECT:  FAI Route 74 (I-74) 
  Project ACNHPP-0074(321) 
  Section (48-26HVB)BR 
  Knox County 
  Contract No. 68B69 
  Item No. 28, January 20, 2017 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 5 of Special Provisions 
 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Maureen M. Addis, P.E. 
Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Kensil Garnett, Region 3, District 4;  Tim Kell;  D. Carl Puzey; Estimates 
 
JBW/ck 
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REQUIREMENTS WHEN WORKING WITH THE RAILROAD 
Effective:  April 1, 2016 
 
Special attention is brought to Section 100 of the "Standard Specifications for Road and Bridge 
Construction" regarding working with the Railroad and the authority of the Railroad Engineer as 
defined.  The Contractor shall make themselves aware of all the rules and regulations the 
railroad may have regarding, but not limited to, working restrictions, safety training, safety 
procedures and flagger scheduling and call-off requirements.  The Contractor shall also submit, 
to the Railroad, copies, for review and approval, of the structure demolition plans, beam erection 
plans and other work plans that may directly impact the Railroad facilities.  This submittal shall 
happen concurrently when submitting to the Department. 
 
The cost to comply with any requirements the Railroad may have in order to perform work on 
this project shall be considered included in the cost of the contract items and not additional 
compensation will be allowed. 
 
 
LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES 
Effective:  August 3, 2007 Revised:  July 31, 2009 
 
The Contractor shall be responsible for locating existing and proposed IDOT electrical facilities 
(traffic signal, overhead lighting, Intelligent Transportation System, etc.) prior to performing any 
work at his/her own expense if required.  The Contractor shall also be liable for any damage to 
IDOT facilities resulting from inaccurate locating. 
 
The Contractor may obtain, on request, plans for existing electrical facilities from the 
Department. 
 
The Contractor shall also be responsible for locating and providing protection for IDOT facilities 
during all phases of construction.  If at any time the facilities are damaged, the Contractor shall 
immediately notify the Department and make all necessary arrangements for repair to the 
satisfaction of the Engineer.  This work will not be paid for separately, but shall be included in 
the contract bid price. 
 
 
DATE OF COMPLETION (PLUS WORKING DAYS) 
Effective March 1, 1990 Revised July 1, 1994 
 
The Contractor shall schedule his operations so as to complete all work, except as specified 
below, and open all the roadway to traffic on or before September 1, 2018.  The Contractor shall 
note that this completion date is based on an expedited work schedule.  The Contractor will be 
allowed 30 working days, after the September 1, 2018 completion date for the completion of the 
remaining Stage 3 items as listed in the plans such as landscaping, removal of crossovers and 
related temporary drainage structures, median restoration, removal of the temporary lighting 
system, and punchlist items. 
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