lllinois Department of Transportation

Division of Aeronautics
1 Langhorne Bond Drive / Capital Airport / Springfield, Illinois / 62707-8415

February 2, 2017

SUBJECT: Sparta Community Airport
Sparta, lllinois
Randolph County
lllinois Project Number: SAR-4545
SBG Project Number: 3-17-SBGP-105
Contract No. SP024
Item No. 03A, March 03, 2017 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS

Attached is an addendum to the plans or proposal. This addendum involves revised
and/or added material.

Reason for Addendum:
Critical Point tables on sheets 03, 04, and 05 contained information that was incorrect.

To All Plan Holders:
Revised sheets correct the critical point tables.

Prime contractors must utilize the enclosed material when preparing their bid and must
include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of
Prices changes, if involved, into their computer programs.

Questions on this addendum may be directed to Christopher B. Groth P.E. of Crawford,
Murphy & Tilly, Inc. at 217-787-8050.
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1. CONTRACTOR SHALL NOTIFY THE AIRPORT 72 HOURS PRIOR TO THE
INITIATION OF ANY WORK WITHIN PHASE 1 WHICH REQUIRES CLOSURE
s TOWER OF THE AIRPORT ENTRANCE ROAD.

2. CONTRACTOR SHALL COORDINATE WITH THE AIRPORT 72 HOURS
PRIOR TO THE CLOSURE OF ANY ROAD IN PHASE 1 TO MAKE PROPER
ARRANGEMENTS FOR AIRPORT PARKING.

3. ALL WORK AREAS SHALL BE SWEPT AND CLEANED TO THE
SATISFACTION OF THE AIRPORT PRIOR TO RE-OPENING PAVEMENT TO
OPERATIONS AT THE END OF EACH WORK DAY.

4.  EXACT REPAIR LOCATIONS WITHIN THE AREA SHALL BE DESIGNATED
BY AIRPORT PRIOR TO THE START OF CONSTRUCTION.

APPROVED BY: CBG
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CONTRACTOR SHALL NOTIFY THE AIRPORT 72 HOURS PRIOR TO THE
INITIATION OF ANY WORK WITHIN PHASE 2 WHICH REQUIRES CLOSURE
OF ANY HANGARS.

ALL WORK AREAS SHALL BE SWEPT AND CLEANED TO THE
SATISFACTION OF THE AIRPORT PRIOR TO RE-OPENING PAVEMENT TO
AIRCRAFT OPERATIONS AT THE END OF EACH WORK DAY.

EXACT REPAIR LOCATIONS WITHIN THE AREA SHALL BE DESIGNATED
BY THE AIRPORT PRIOR TO THE START OF CONSTRUCTION.
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1. CONTRACTOR SHALL NOTIFY THE AIRPORT 72 HOURS PRIOR
TO THE INITIATION OF ANY WORK WITHIN PHASE 3 WHICH
REQUIRES CLOSURE OF ACTIVE AIRFIELD PAVEMENT.

2. TAXIWAY PAVEMENT TO BE CLOSED AS SHOWN DURING
WORKING HOURS AND TO BE RE-OPENED AT ALL OTHER
TIMES. PLACE BARRICADES PRIOR TO CLOSURE.

3. ALL WORK AREAS SHALL BE SWEPT AND CLEANED TO THE
SATISFACTION OF THE AIRPORT PRIOR TO RE-OPENING
PAVEMENT TO AIRCRAFT OPERATIONS AT THE END OF EACH
WORK DAY.

4. CONTRACTOR SHALL COORDINATE WITH THE AIRPORT 72
HOURS PRIOR TO THE INITIATION OF ANY WORK THE
ROUTING OF ANY CONSTRUCTION VEHICLES OR EQUIPMENT
FROM THE STAGING AREA AND A SECONDARY PARKING
LOCATION FOR ANY AIRCRAFT OUTSIDE OF PHASE 3.

5. EXACT REPAIR LOCATIONS WITHIN THE AREA SHALL BE
DESIGNATED BY THE AIRPORT PRIOR TO THE START OF
CONSTRUCTION.
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