SCHEDULE OF QUANTITIES

60100915 PIPE DRAINS 6"

FOOT	LOCATION
	US 20
20.0	As Needed & Directed by the Resident Engineer
20.0	TOTAL

60107600 PIPE UNDERDRAINS 4"

FOOT	LOCATION		
	US 20		
110.0	Sta	876 + 03	
110.0	TOTAL		

61100500 EXPLORATION TRENCH 52" DEPTH

FOOT	LOCATION			
	US 20			
75.0	Sta	876 + 10	-	876 + 85
75.0	TOTAL			

61101009 STORM SEWERS PROTECTED, CLASS A, 8"

FOOT	LOCATION
	US 20
100.0	As Needed & Directed by the Resident Engineer
100.0	TOTAL

61133100 FIELD TILE JUNCTION VAULTS, 2' DIA.

EACH	LOCATION
	US 20
2.0	As Needed & Directed by the Resident Engineer
2.0	TOTAL

63500105 DELINEATORS

EACH	LOCATION		
	US 20		
1.0	Sta	876 + 27	RT
1.0	Sta	876 + 89	LT
1.0	Sta	878 + 51	RT
1.0	Sta	878 + 51	LT
1.0	Sta	881 + 02	RT
1.0	Sta	881 + 02	LT
6.0	TOTAL		

66700305 PERMANENT SURVEY MARKERS, TYPE II

EACH	LOCATION
	US 20
1.0	As Directed by the Resident and Coordination with Surveys
1.0	TOTAL

70106500 TEMPORARY BRIDGE TRAFFIC SIGNALS

EACH	LOCATION	
	US 20	
1.0	As Needed & Directed by the Resident Engineer	Stage I
1.0	As Needed & Directed by the Resident Engineer	Stage II
2.0	TOTAL	

70106700 TEMPORARY RUMBLE STRIPS

EACH	LOCATION
	US 20
12.0	As required per Standard 701321
12.0	TOTAL

70300100 SHORT TERM PAVEMENT MARKING

FOOT	LOCATION				
	US 20				
50.0	Sta	869 + 75	-	882 + 25	White Shoulder LT
50.0	Sta	869 + 75	-	882 + 25	White Shoulder RT
120.0	Sta	869 + 75	-	882 + 25	Yellow Centerline
220.0	TOTAL				

70300220 TEMPORARY PAVEMENT MARKING - LINE 4"

FOOT	LOCATION				
	US 20				
645.0	Sta	869 + 58	-	882 + 90	Stage I RT
511.0	Sta	869 + 58	-	874 + 69	Stage I C
365.0	Sta	879 + 25	-	882 + 90	Stage I C
1047.0	Sta	872 + 42	-	882 + 90	Stage I LT
899.0	Sta	870 + 95	-	879 + 94	Stage II RT
274.0	Sta	870 + 95	-	873 + 69	Stage II C
274.0	Sta	879 + 37	-	882 + 11	Stage II C
1116.0	Sta	870 + 95	-	882 + 11	Stage II LT
4857.0	TOTAL				

70300280 TEMPORARY PAVEMENT MARKING - LINE 24"

FOOT	LOCATION		
	US 20		
12.0	Sta	873 + 70	Stage I
12.0	Sta	879 + 25	Stage I
12.0	Sta	873 + 68	Stage II
12.0	Sta	879 + 37	Stage II
48.0	TOTAL		

70301000 WORK ZONE PAVEMENT MARKING REMOVAL

SQ FT	LOCATION				
	US 20				
17.0	Sta	869 + 75	-	882 + 25	White Shoulder LT
17.0	Sta	869 + 75	-	882 + 25	White Shoulder RT
40.0	Sta	869 + 75	-	882 + 25	Yellow Centerline
213.0	Sta	869 + 58	-	882 + 90	Stage I RT
169.0	Sta	869 + 58	-	874 + 69	Stage I C
121.0	Sta	879 + 25	-	882 + 90	Stage I C
346.0	Sta	872 + 42	-	882 + 90	Stage I LT
297.0	Sta	870 + 95	-	879 + 94	Stage II RT
91.0	Sta	870 + 95	-	873 + 69	Stage II C
91.0	Sta	879 + 37	-	882 + 11	Stage II C
368.0	Sta	870 + 95	-	882 + 11	Stage II LT
4.0	Sta	873 + 70			Stage I
4.0	Sta	879 + 25			Stage I
4.0	Sta	873 + 68			Stage II
4.0	Sta	879 + 37			Stage II
1786.0	TOTAL				