


LOCATION OF CLOSURE

GENERAL NOTES

- 1) WORK ON THIS PROJECT WILL BE IN PROGRESS AT THE SAME TIME AS WORK ON COUNTY SECTION 04-00356-00-PW. WORK ON THESE PROJECTS SHALL BE SCHEDULED TO KEEP INTERFERENCE BETWEEN BOTH PROJECTS TO A MINIMUM. THE CONTRACTORS SHALL INFORM EACH OTHER OF PROGRESS OF THE PROJECTS AND GIVE FAIR WARNING TO THE OTHER CONTRACTORS WHEN A PROBLEM MIGHT BE ENCOUNTERED.
- 2) IT IS ANTICIPATED THAT MUCH OF THE GRADING AND WIDENING FOR COUNTY SECTION 04-00356-00-PW WILL OCCUR UNDER THE 12-00356-01-BR CLOSURE. HOWEVER, ANY TRAFFIC CONTROL REQUIRED TO COMPLETE THE REMAINING WORK FOR COUNTY SECTION 04-00356-00-PW WILL BE THE RESPONSIBILITY OF THE CONTRACTOR FOR SECTION 04-00356-00-PW.
- 3) CLOSURE SIGNAGE, BARRICADES AND SPACING SHALL COMPLY WITH IDOT STANDARD B.L.R. 21-9.
- 5) ALL TYPE I & III BARRICADES SHALL BE EQUIPPED WITH TYPE A FLASHERS.
- 6) SEE STANDARD DRAWINGS FOR SIGN & BARRICADE SPACING.
- 6) TRAILER MOUNTED MESSAGE BOARDS SHALL BE SET UP A MINIMUM OF 10 DAYS PRIOR TO THE CLOSING OF ROCKTON ROAD. THE MESSAGE BOARDS WILL NOTIFY THE PUBLIC OF THE DATE OF THE CLOSURES. AFTER THE DETOUR IS IN PLACE AND THE ROADS ARE CLOSED, THE MESSAGE BOARDS CAN BE TAKEN DOWN.

LEGEND

W4-8 (24 x 12)	M6-1L (21 x 15)	M6-1R (21 x 15)	M6-3 (21 x 15)	24 x 24 6" LETTERING C SERIES
R11-2 (48 x 30)	R11-4 (48 x 30)	48 x 24 6" LETTERS C SERIES	48 x 24 6" LETTERS C SERIES	R11-3a (60 x 30)
W20-2 (48)	48 x 24 6" LETTERS C SERIES	48 x 24 6" LETTERS C SERIES	W20-2 (48)	W20-3 (48)
			W20-3(0)-48	W20-3 (48)
TYPE II BARRICADES OR DRUM	SIGN POST & ASSEMBLY	TYPE III BARRICADES		



ROCKTON ROAD DETOUR PLAN