

SUBSTAGE PATCHING AND RESURFACING WORK IN THIS AREA TO PROVIDE FOR ACCESS ACROSS INTERSECTION AT ALL TIMES, USING STAGING AND TRAFFIC CONTROL PER IDOT STD. 701701.

INSTALL TRAFFIC CONTROL FOR RIGHT LANE CLOSURE PER IDOT STD. 701401 (FULL LANE CLOSURE IN ADVANCE OF RIGHT TURN LANE TAPER)

TEMPORARY PAVEMENT MARKING LINE 4" (WHITE) (TYP)

MATCH LINE - STA. 238+00

MATCH LINE - STA. 238+00

TEMPORARY PAVEMENT MARKING LINE 4" (WHITE) (TYP)

SUBSTAGE PATCHING AND RESURFACING WORK IN THIS AREA TO PROVIDE FOR ACCESS TO RAMP AT ALL TIMES.

MATCH LINE - STA. 250+00

EXIT

RAMP TO IL ROUTE 137



| | | | | | | | | | | | |
|----------------------|--------------------|-----------------|-----------|---|---|------------------------------|-----------------|-------------------------|--------------|-------------------------------|--|
| FILE NAME = | USER NAME = #USER# | DESIGNED - MAP | REVISED - | STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION | MAINTENANCE OF TRAFFIC - STAGE 2 | F.A.P. RTE. | SECTION | COUNTY | TOTAL SHEETS | SHEET NO. | |
| #FILE# | | DRAWN - JRH | REVISED - | | | 344 | (46-1S&47)WRS-3 | LAKE | 176 | 40 | |
| PLOT SCALE = #SCALE# | | CHECKED - JW | REVISED - | | | U.S. ROUTE 45 RECONSTRUCTION | | CONTRACT NO. 60957 | | | |
| PLOT DATE = #DATE# | | DATE - 12-12-08 | REVISED - | | | SCALE: 1" = 50' | | SHEET NO. 1 OF 5 SHEETS | | STA. SOUTH LIM TO STA. 250+00 | |