



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 6, 2015

SUBJECT: TR 162 (Panther Creek Road)
Project BROS-0167(076)
Section 09-01118-01-BR
Sangamon County
Contract No. 93570
Item 107
April 24, 2015 Letting
Addendum (A)

NOTICE TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

1. Page 99 of the Special Provisions to change working days to 35.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John Baranzelli, P.E.
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E.".

By: Ted B. Walschleger, P.E.
Engineer of Project Management

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within ³⁵ working days.

80071

Revised 4/6/15