STAGE 1 400 M 61 614+40.64 17.35 LT 61 Š 613+43,19 FAP 646 (IL RTE 40) S 4.54 RT 614+25.80_/ 0.00 LT _613+00.00 4.23 RT 619+00.00 20.66 RT 614+38.83 613+43,09 MATCH 16.69 RT 17,43 RT \Longrightarrow CH_613+00.00 16.36 RT ΔM TEMPORARY PAVEMENT MARKING - LINE 4" (YELLOW) TEMPORARY PAVEMENT MARKING - LINE 4" (YELLOW) **LEGEND** DRUM WITH STEADY BURNING MONODIRECTIONAL LIGHT AT 40' C-C SPACING BARRICADE TYPE III WITH FLASHING LIGHTS, QUANTITY AS REQUIRED FOR PROPER CLOSURE TO SATISFACTION OF THE ENGINEER WI-4L(0)-48 TEMPORARY PAVEMENT MARKING IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3 W13-1(0)-2424 **STAGE 1 NOTES:** TRAFFIC SIGN INTERSTATE 1. CONSTRUCT THE EAST SIDE OF THE BRIDGE AND ROADWAY INCLUDING SHOULDERS AND GUARDRAIL. DIRECTION OF TRAFFIC 2. INSTALL TEMPORARY CONCRETE BARRIER ACCORDING TO STANDARD 704001. 3. REFER TO STANDARD 701416 AND DISTRIC STANDARDS FOR ADDITIONAL SIGNS AND DEVICES NOT SHOWN. WORK ZONE 4. BARRIER WALL OFFSETS ARE TO THE TRAFFIC SIDE OF THE WALL. 5. A CHECK BARRICADE SHALL BE PLACED IN THE MIDDLE OF THE CLOSED LANE AT THE SHOULDER **>** 2 AT 1000' CENTERS. EX ROW (TYP) 6. AT THE COMPLETION OF STAGE I CONSTRUCTION, ALL STAGE I TEMPORARY PAVEMENT MARKINGS SHALL BE REMOVED AND TEMPORARY PAVEMENT MARKINGS FOR THE WINTER SHUT DOWN STAGE SHALL BE INSTALLED. O FEET 20 1 Rev. Sheet 2-20-13 II70 SOUTH NOUBOLT ROAD JOLIET, ILLIMOIS 60431 STRAND (8153 744-4200 ASSOCIATES* USER NAME * vanessam DESIGNED - VLF REVISED -COUNTY TOTAL SHEET NO. WHITESIDE 113 34 SECTION **MAINTENANCE OF TRAFFIC** DRAWN - DJW REVISED -STATE OF ILLINOIS 101 BR-3 PLOT SCALE . 40.0000 '/ IN 646 CHECKED - MAG REVISED STAGE 1 **DEPARTMENT OF TRANSPORTATION** PLOT DATE * 2/18/2013 DATE - 10-12-12 CONTRACT NO. 64C17 REVISED -SCALE: 1" = 20' SHEET 5 OF 21 SHEETS STA. 613+00 TO STA. 619+00 FED. ROAD DISY, NO. 2 ILLINOIS FED. AID PROJECT