



# Illinois Department of Transportation

Office of Intermodal Project Implementation / Division of Aeronautics  
1 Langhorne Bond Drive / Springfield, Illinois 62707-8415

April 22, 2019

SUBJECT: Lawrenceville-Vincennes International Airport  
Lawrenceville, Illinois  
Lawrence County  
Illinois Project Number: LWV-4674  
SBG Project Number: 3-17-SBGP-144  
Contract No. LW029  
Item No. 10A, 4/26/2019 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

Reason for Addendum:

To increase the Contract Time from 21 Calendar Days to **31** Calendar Days.

To All Plan Holders:

The Contract Time has been increased from 21 Calendar Days to **31** Calendar Days.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Questions on this addendum may be directed to Barry Stolz, P.E. of Hanson Professional Services at 314.942.5288.