



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 11, 2006

SUBJECT: FAS 1588 (CH 48)
Project RS-1588(107)
Section 05-00189-00-BR
Adams County
Contract No. 93405
Item 125
April 28, 2006 Letting
Addendum (A)

TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

Proposal – Changed from Working Days to a Completion Date.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine
Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "DE" monogram.

By: Ted B. Walschleger
Engineer of Project Development
and Implementation

SPECIAL PROVISIONS

INDEX OF SHEETS

| | <u>Page</u> |
|--|-------------|
| Contract Specifications | 1 |
| Description of Work | 1 |
| Preservation of Property / Section Markers | 1 |
| Corps of Engineers Section 404 Permit | 1 |
| Control of Materials | 2 |
| Bituminous Surface Removal – Variable Depth | 2 |
| Bridge Approach Pavement (Special) | 2 |
| Removal of Existing Concrete Deck | 3 |
| Elastomeric Bearing Assembly Type I | 3 |
| Elastomeric Bearing Assembly Type II | 3 |
| QC/QA of PCC Mixtures | 3 |
| Steel Bridge Rail (Special) | 4 |
| Name Plates | 4 |
| Steel Plate Beam Guard Rail Removal | 4 |
| Short Term Pavement Marking | 4 |
| Bituminous Concrete Binder and Surface Course, Superpave | 4 |
| Traffic Control and Protection, Special | 5 |
| Status of Utilities to be Adjusted | 6 |
| Preformed Joint Seal | 6 |
| Structural Steel Repair | 7 |
| U.S. Army Corps of Engineers Permit | 8 - 19 |
| Completion Date | 19A |

Added 4-11-06

COMPLETION DATE

Added 4-11-06

The Contractor shall complete the work for this project by September 29, 2006.

WORKING DAYS (BDE)

Revised 4-11-06

Effective: January 1, 2002

The Contractor shall complete the work within * working days.

80071

*Project has a Completion Date of September 29, 2006