



Illinois Department of Transportation

Office of Intermodal Project Implementation / Division of Aeronautics
1 Langhorne Bond Drive / Springfield, Illinois 62707-8415

April 25, 2023

SUBJECT: Chicago Executive Airport
Wheeling/Prospect Heights, Illinois
Cook County
Illinois Project Number: PWK-4795
Contract No. PA065
Item No. 11A, April 28, 2023 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

Reason for Addendum:

To revise Contract Time for Additive Alternate # 1 and additive Alternate # 2.

To All Plan Holders:

The Contract Time shown in the NOTICE TO BIDDERS "9. CONTRACT TIME" (page 3 of the Proposal) and in the SPECIAL PROVISION FOR COMPLETION TIME VIA CALENDAR DAYS (page 16 of the proposal) shall be revised to be:

"Base Bid: 53 calendar days; Additive Alternate #1: 17 additional calendar days; Additive Alternate #2: 17 additional calendar days."

Plan Changes:

No changes.

Special Provisions Changes:

No changes.

Schedule of Prices Changes:

No changes.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Questions on this addendum may be directed to Kyle Peabody of Crawford, Murphy and Tilly, Inc. at 630.907.7024.