

**BILL OF MATERIALS - GROUND MOUNTED SIGNS  
A. REMOVALS**

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
74	*	TAZEWELL	1366	1266
STA.	TO STA.			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		
* (90-111R-2;90(13,14,14-1)R-1			CONTRACT NO. 68201	

ROADWAY	STATION	DESCRIPTION	REMOVE SIGN PANEL ASSEMBLY TYPE B (EA)	REMOVE GROUND-MOUNTED SIGN SUPPORT (EA)	REMOVE CONCRETE FOUNDATION GROUND MOUNT (EA)	RELOCATE SIGN PANEL ASSEMBLY TYPE B (EA)	REMARKS/TIMING
I-74 WB	153+150	EXIT 93B (GORE)	1	2	2		FOR STAGE 3A; RE-USE AS TEMP SIGN
I-74 WB	153+775	EXIT 95B METAMORA NEXT RIGHT	1	2	2		FOR STAGE 3A; RE-USE AS TEMP SIGN
WASHINGTON ST	100+160	I-74 EAST / BLOOMINGTON / AHEAD I-74 WEST / PEORIA / LEFT	1	2	2		FOR STAGE 3C
RAMP L-3	10+595	EAST PEORIA / LEFT WASHINGTON / RIGHT	1	2	2		FOR STAGE 3B
I-74 WB	154+240	EXIT 96 (GORE)	1	2	2		FOR STAGE 3A; RE-USE AS TEMP SIGN
I-74 WB	154+755	RIVERBOAT CASINO EXIT 95B	1	2	2		FOR STAGE 3A; RE-USE AS TEMP SIGN
I-74 WB	154+895	E. WASHINGTON ST 1/2 MILE	1	2	2		FOR STAGE 3B; RE-USE AS TEMP SIGN
I-74 WB	155+410	DOWNSTATE MEDICAL CENTER OF ILLINOIS EXIT 92	1	2	2		FOR STAGE 3C
I-74 WB	155+650	EASTSIDE SPORTS COMPLEX EXIT 96		2	2	1	
I-74 WB	155+990	EAST WASHINGTON ST EXIT 1 MILE	1	3	3		
N MAIN ST	2+588	I-74 EAST / BLOOMINGTON / AHEAD I-74 WEST / PEORIA / RIGHT	1	2	2		FOR STAGE 3A-3
TOTAL			10	23	23	1	

I:\projects\114-75\114-75.dgn 12/22/2004 4:34:09 PM

**LEGEND**

- (1) BY IDOT
- (2) BY ANOTHER CONTRACT
- (3) BY CITY OF PEORIA



REVISIONS	
NAME	DATE

SIGNING SHEET 15 OF 74

ILLINOIS DEPARTMENT OF TRANSPORTATION

**SIGNING PLAN  
BILL OF MATERIALS-  
GROUND MOUNTED SIGNS (REMOVALS)**

SCALE 1:500      DRAWN BY MEG  
DATE 12/22/2004      CHECKED BY BCG