BLANK, WESSELINK, COOK & ASSOCIATES
ENGINEERS - CONSULTANTS
DECATUR, ILLINOIS

ROAD CONSTRUCTION AHEAD W20-I103(0)-48

ROAD CONSTRUCTION AHEAD W20-I103(0)-48

RAMP A

I 120

SCALE 0 50 100

N

BARRICADES OR DRUMS, 20' O.C.

W1-6R(0)-6030

+00.00

70 75 80 85 90 95 200

TAPER 15:1

11'-10"

12'

+50.00

MATCHLINE 100+00.00

TEMPORARY PAVEMENT MARKING
DOUBLE YELLOW REFLECTORIZED - 5"
11' LANE WIDTH

TEMPORARY PAVEMENT MARKING
WHITE REFLECTORIZED - 5"

+00

350' N.T.S.

350' N.T.S.

350' N.T.S.

ROAD CONSTRUCTION AHEAD W20-I103(0)-48

ROAD CONSTRUCTION AHEAD W20-I103(0)-48

35 MPH W13-1(0)-2424

12'- 0" W12-I102(0)-48

WI-4R(0)-48

35 MPH W13-1(0)-2424

RAMP B

WI-4L(0)-48

35 MPH W13-1(0)-2424

10'- 6" W12-I102(0)-48

W20-I103(0)-48

ROAD CONSTRUCTION AHEAD

ROAD CONSTRUCTION AHEAD W20-I103(0)-48

ROAD CONSTRUCTION AHEAD W20-I103(0)-48

SCALE 0 50 100

N

RAMP D

BARRICADES OR DRUMS, 20' O.C.

W1-6L(0)-6030

TEMPORARY IMPACT ATTENUATOR
(NON-REDIRECTIVE) TEST LEVEL 3

TYPE III BARRICADE
W/ ROAD CLOSED R11-2

+00.00

100 105 110 115 125

TAPER 15:1

11'-10"

12'

MATCHLINE 100+00.00

625

+50.00

W1-6R(0)-6030

TEMPORARY PAVEMENT MARKING
WHITE REFLECTORIZED - 5"

TEMPORARY PAVEMENT MARKING
DOUBLE YELLOW REFLECTORIZED - 5"
11' LANE WIDTH

ROAD CONSTRUCTION AHEAD W20-I103(0)-48

ROAD CONSTRUCTION AHEAD W20-I103(0)-48

RAMP C

LEGEND

SIGN ON PORTABLE OR PERMANENT SUPPORT	TYPE III BARRICADE
DRUM WITH MONO DIRECTIONAL LIGHT	TRAFFIC FLOW DIRECTION
	WORK AREA

STAGE II NOTES

1. ERECT SIGNS, TEMPORARY BARRIERS, AND TEMPORARY PAVEMENT MARKINGS ACCORDING TO THESE PLANS AND TC&P STANDARD 701331.
2. REMOVE THE STAGE II PORTION OF THE EXISTING STRUCTURE AND PAVEMENT.
3. CONSTRUCT THE STAGE II PORTION OF THE BRIDGE REPAIR.

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) TEST LEVEL 3

STATION	OFFSET	EACH
101+37.50	RT	1

FILE NAME = c:\pw_work\pwidot\coxte\d0258400\D672921-sht-staging.dgn	USER NAME = coxte	DESIGNED -	REVISED -
		DRAWN -	REVISED -
	PLOT SCALE = 100.0000 ' / IN.	CHECKED -	REVISED -
	PLOT DATE = Feb-07-2011 02:04:26PM	DATE -	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

STAGE II CONSTRUCTION (SN 059-0039)

SCALE: | SHEET NO. 2 OF 7 SHEETS | STA. | TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
55	(59,68)RS-3, BR	MACOUPIN	137	89
		CONTRACT NO. 72921		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		