
 
June 1, 2009 
 
SUBJECT:  Various Routes 
  Section 2009-028PP 
  DuPage County 
  Contract No. 60G27 
  Item No. 7, June 12, 2009 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices. 
2. Revised pages 15 - 19 of the Special Provisions. 
3. Revised sheets 2 & 3 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Charles Ingersoll, Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Bill Frey, Estimates 
 
 
TBW:MS:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
6/1/2009

60G27
State Job # - C-91-358-09
PPS NBR - 1-78055-1001 Project Number Route
County Name - DUPAGE- - VARIOUS
Code - 43 -  - * REVISED : MAY 28, 2009
District - 1 -  - 
Section Number - 2009-028PP 25

25
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0325702 NIGHT WORK ZONE LIGHT L SUM 1.000

X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

40600200 BIT MATLS PR CT TON 6.000

40600300 AGG PR CT TON 27.000

40600400 MIX CR JTS FLANGEWYS TON 40.000

40600895 CONSTRUC TEST STRIP EACH 1.000

40600982 HMA SURF REM BUTT JT SQ YD 659.000

40603345 HMA SC "D"   N90 TON 1,475.000

44000157 HMA SURF REM    2 SQ YD 13,167.000

44201761 CL D PATCH T1 10 SQ YD 115.000

44201765 CL D PATCH T2 10 SQ YD 406.000

44201769 CL D PATCH T3 10 SQ YD 106.000

44201771 CL D PATCH T4 10 SQ YD 178.000

67000400 ENGR FIELD OFFICE A CAL MO 6.000

67100100 MOBILIZATION L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
6/1/2009

60G27
State Job # - C-91-358-09
PPS NBR - 1-78055-1001 Project Number Route
County Name - DUPAGE- - VARIOUS
Code - 43 -  - * REVISED : MAY 28, 2009
District - 1 -  - 
Section Number - 2009-028PP 25

25
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

70300530 PAVT MARK TAPE T3   5 FOOT 3,198.000

70301000 WORK ZONE PAVT MK REM SQ FT 1,333.000

78000100 THPL PVT MK LTR & SYM SQ FT 220.000

78000200 THPL PVT MK LINE  4 FOOT 22,928.000

78000400 THPL PVT MK LINE  6 FOOT 1,350.000

78000500 THPL PVT MK LINE  8 FOOT 165.000

78004220 PREF PL PM TB INL L5 FOOT 3,198.000

78100100 RAISED REFL PAVT MKR EACH 308.000

78300200 RAISED REF PVT MK REM EACH 308.000

88600600 DET LOOP REPL FOOT 600.000
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One lane or ramp blocked = $3,000 
 

Two lanes blocked = $5,000 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 
Effective: 3/8/96      Revised: 5/29/09 
 
Description.  This work shall include furnishing, installing, maintaining, replacing, relocating, and 
removing all traffic control devices used for the purpose of regulating, warning, or directing 
traffic.  Traffic control and protection shall be provided as called for in the plans, applicable 
Highway Standards, District One Expressway details, Standards and Supplemental 
Specifications, these Special Provisions, or as directed by the Engineer.  

General.  The governing factor in the execution and staging of work for this project is to provide 
the motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes 
and/or ramps to a minimum. 
 
The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with 
down arrows shall be kept consistent with the barricade placement at all times.  The Contractor 
shall immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or 
overlapping projects, including barricade placement necessary to provide a uniform traffic 
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic control 
devices that were furnished, installed, or maintained by him under this contract, and such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until specific authorization for relocation or removal is received from the Engineer. 
 
Additional requirements for traffic control devices shall be as follows. 
 

(a) Traffic Control Setup and Removal.  The setting and removal of barricades for the taper 
portion of a lane closure shall be done under the protection of a vehicle with a crash 
attenuator and arrow board.  The attenuator vehicle shall be positioned in the live lane 
that is being closed or opened in advance of the workers and shall have the arrow panel  
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directing traffic to the adjacent open lane.  Failure to meet this requirement will subject to 
a Traffic Control Deficiency charge.  The deficiency will be calculated as outlined in 
Article 105.03 of the Standard Specifications.  Truck/trailer mounted attenuators shall 
comply with Article 1106.02(g) or shall meet the requirements of NCHRP 350 Test Level 
3 with vehicles used in accordance with manufacturer’s recommendations and 
requirements. 

 
(b) Sign Requirements 

 
(1) Sign Maintenance.  Prior to the beginning of construction operations, the Contractor 

will be provided a sign log of all existing signs within the limits of the construction 
zone.  The Contractor is responsible for verifying the accuracy of the sign log.  
Throughout the duration of this project, all existing traffic signs shall be maintained 
by the Contractor.  All provisions of Article 107.25 of the Standard Specifications 
shall apply except the third paragraph shall be revised to read:  "The Contractor shall 
maintain, furnish, and replace at his own expense, any traffic sign or post which has 
been damaged or lost by the Contractor or a third party.  The Contractor will not be 
held liable for third party damage to large freeway guide signs". 

 
(2) Work Zone Speed Limit Signs.  Work zone speed limit signs shall be installed as 

required in Article 701.14(b) and as shown in the plans and Highway Standards.  
Based upon the exiting posted speed limit, work zone speed limits shall be 
established and signed as follows. 

 
a. Existing Speed Limit of 55mph or higher.  The initial work zone speed limit 

assembly, located approximately 3200’ before the closure, shall be 55mph as 
shown in 701400.  Additional work zone 45mph assemblies shall be used as 
required according to Article 701.14(b) and as shown in the Highway Standards 
and plans. 

 
b. Existing Speed Limit of 45mph.  The advance 55mph work zone speed limit 

assembly shown in 701400 shall be replaced with a 45mph assembly.  Additional 
work zone 45mph assemblies shall be used as required according to Article 
701.14(b) and as shown in the Highway Standards and plans.  “Resumes” 
assemblies shall be eliminated.  END WORK ZONE SPEED LIMIT signs are 
required. 

 
(3) Exit Signs.  The exit gore signs as shown in Standard 701411 shall be a minimum 

size of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow.  EXIT 
OPEN AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch 
by 48 inch with 8 inch capital letters. 
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(4) Uneven Lanes Signs.  The Contractor shall furnish and erect “UNEVEN LANES” 
signs (W8-11) on both sides of the expressway, at any time when the elevation 
difference between adjacent lanes open to traffic equals or exceeds one inch.  Signs 
shall be placed 500’ in advance of the drop-off, within 500’ of every entrance, and a 
minimum of every mile. 

 
(c) Drums/Barricades.  Check barricades shall be placed in work areas perpendicular to 

traffic every 1000', one per lane and per shoulder, to prevent motorists from using work 
areas as a traveled way.  Check barricades shall also be placed in advance of each 
open patch, or excavation, or any other hazard in the work area, the first at the edge of 
the open traffic lane and the second centered in the closed lane.  Check barricades, 
either Type I or II, or drums shall be equipped with a flashing light. 

 
To provide sufficient lane widths (10' minimum) for traffic and also working room, the 
Contractor shall furnish and install vertical barricades with steady burn lights, in lieu of 
Type II or drums, along the cold milling and asphalt paving operations.  The vertical 
barricades shall be placed at the same spacing as the drums. 
 

(d) Vertical Barricades.  Vertical barricades shall not be used in lane closure tapers, lane 
shifts, and exit ramp gores.  Also, vertical barricades shall not be used as patch 
barricades or check barricades.  Special attention shall be given, and ballast provided 
per manufacture’s specification, to maintain the vertical barricades in an upright position 
and in proper alignment. 

 
(e) Temporary Concrete Barrier Wall.  Prismatic barrier wall reflectors shall be installed on 

both the face of the wall next to traffic, and the top of sections of the temporary concrete 
barrier wall as shown in Standard 704001.  The color of these reflectors shall match the 
color of the edgelines (yellow on the left and crystal or white on the right).  If the base of 
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the 
lower slope of the wall shall also have a 6 inch wide temporary pavement marking 
edgeline (yellow on the left and white on the right). 

 
Method of Measurement.  This item of work will be measured on a lump sum basis for 
furnishing, installing, maintaining, replacing, relocating, and removing traffic control devices 
required in the plans and these Special Provisions.  Traffic control and protection required under 
Standards 701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701446, 
701901 and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with this item. 
 
Basis of Payment. 

 
(a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND 

PROTECTION (EXPRESSWAYS).  This price shall be payment in full for all labor, 
materials, transportation, handling, and incidental work necessary to furnish, install, 
maintain, replace, relocate, and remove all Expressway traffic control devices required in 
the plans and specifications. 

Revised 06/01/2009 
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In the event the sum total value of all the work items for which traffic control and 
protection is required is increased or decreased by more than ten percent (10%), the 
contract bid price for TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) will 
be adjusted as follows: 

 
Adjusted contract price = .25P + .75P [1+(X-0.1)] 

 
Where: "P" is the bid unit price for Traffic Control and Protection 

 

Where: "X" = 

Difference between original and final sum total value of all 
work items for which traffic control and protection is required 
Original sum total value of all work items for which traffic 
control and protection is required. 

 
The value of the work items used in calculating the increase and decrease will include 
only items that have been added to or deducted from the contract under Article 104.02 of 
the Standard Specifications and only items which require use of Traffic Control and 
Protection. 

 
(b) The Engineer may require additional traffic control be installed in accordance with 

standards and/or designs other than those included in the plans.  In such cases, the 
standards and/or designs will be made available to the Contractor at least one week in 
advance of the change in traffic control.  Payment for any additional traffic control 
required will be in accordance with Article 109.04 of the Standard Specifications. 

 
(c) Revisions in the phasing of construction or maintenance operations, requested by the 

Contractor, may require traffic control to be installed in accordance with standards 
and/or designs other than those included in the plans.  Revisions or modifications to the 
traffic control shown in the contract shall be submitted by the Contractor for approval by 
the Engineer.  No additional payment will be made for a Contractor requested 
modification. 

 
(d) Temporary concrete barrier wall will be measured and paid for according to Section 704. 
 
(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for 

separately. 
 
(f) Temporary pavement markings shown not shown on the Standard will be measured and 

paid for according to Section 703 and Section 780. 
 
(g) All pavement marking removal will be measured and paid for according to Section 703 or 

Section 783. 
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(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall 
will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”. 

 
(i) All prismatic barrier wall reflectors will be measured and paid for according to the 

Recurring Special Provision Guardrail and Barrier Wall Delineation. 
 
 
 
APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
INSIDE ILLINOIS STATE BORDERS (BDE) 
Effective:  November 1, 2008 
 
Revise the title of Article 107.22 of the Standard Specifications to read: 
 

“ 107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside 
Illinois State Borders.” 
 
Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard 
Specifications: 
 
“Proposed borrow areas, use areas, and/or waste areas outside of Illinois shall comply with 
Article 107.01.” 
 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
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