



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 4, 2009

SUBJECT: FAP 361 (Stearns Road)
Project HPP-1527(018)
Section 06-00214-25-BR
Kane County
Contract No. 63076
Item 46
June 12, 2009 Letting
Addendum (B)

TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

Proposal – Revised page 37 of the Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles Ingersoll
Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "P.E." to the right.

By: Ted B. Walschleger
Engineer of Project Development
and Implementation

Stearns Road Corridor Stage 5
 Section No. 06-00214-25-BR
 Job No.:C-91-247-06
 Project No. HPP-1527 (018)
 Contract No.: 63076

Utility companies involved in this project have provided the following estimated dates:

<u>Name of Utility</u>	<u>Type</u>	<u>Location</u>	<u>Estimated Dates for Start and Completion of Relocation or Adjustments</u>
Com Ed	Overhead and Underground	Stearns Road Sta. 436+00 to 457+00	Oct. 2009 – Dec. 31, 2009 Relocation of overhead and underground
AT&T	Underground	Stearns Road Sta. 436+00 to 457+00	Oct 2009 – March 1, 2010 Relocation of underground to Com Ed relocated poles
Nicor Gas	Underground	Stearns Road Sta. 436+00 to 457+00	June 8, 2009 – June 30, 2009 Relocation of 4" line

The above represents the best information available to the Department and is included for the convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the Standard Specifications shall apply.

Revised 6-4-09