



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 1, 2026

SUBJECT: FAP Route 5 (US BUS 20)
Project STP-EZCH(928)
Section (20-1, 19Z)RS-7
Stephenson County
Contract No. 64N73
Item No. 200, June 12, 2026 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page iii of the Table of Contents to the Special Provisions.
2. Added pages 115-116 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

SURVEYING SERVICES (BDE)	90
TRAFFIC SIGNAL BACKPLATE (BDE)	90
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE).....	91
WOOD SIGN SUPPORT (BDE).....	91
WORK ZONE TRAFFIC CONTROL DEVICES (BDE).....	91
WORKING DAYS (BDE)	93
PROJECT LABOR AGREEMENT	94
FULL ACTUATED CONTROLLER AND TYPE IV CABINET.....	112
STATUS OF UTILITIES (D2)	115

Revised May 28, 2026

Revised June 1, 2026

STATUS OF UTILITIES (D2)

Utility companies located within the construction limits of this project have provided the following information regarding their facilities and the proposed improvements. The tables below contain a description of specific conflicts to be resolved and/or facilities which will require some action on the part of the Department's contractor to proceed with work. Each table entry includes an identification of the action necessary.

This represents the best information available to the Department and is included for the convenience of the bidder. The applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.

The contractor may schedule a utility kickoff meeting and utility progress meetings between the Department, the Department's contractor and the utility companies when necessary. The Department's contractor is responsible for contacting J.U.L.I.E. prior to all excavation work.

UTILITIES TO BE ADJUSTED

The responsible agency must relocate or complete new installations as noted below for the Department's contractor to then work in the said location:

OWNER	TYPE	LOCATION	DESCRIPTION
Nicor	Gas	1.) Harlem Ave. NE quad; 2.) Clark St. W quad	UG gas lines
NOTES: Relocation permit pending.			
ComEd & others	Electric & telecom	Hunt Ave. NW quad	Pole & OH lines
NOTES: Relocation permit pending. ComEd to place new pole & transfer their lines. Telecom utilities Aero (aka Syndeo), Comcast, Frontier, and Unite (aka Segra) to then transfer their lines to new pole. Last off the old pole removes the pole.			
Frontier	Telecom	Through entire project	UG lines
NOTES: Relocation permit pending.			

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified, in addition to those noted on the plans, as utility facilities not being relocated for this contract. The information provided is not a comprehensive list of all remaining utilities, but those which during coordination were identified as ones which might require the Department's contractor to take into consideration when making the determination of the means and methods that would be required to construct the proposed improvement. In some noted instances, the contractor will be responsible to notify the owner in advance of the work to take place so necessary staffing on the owner's part can be secured.

Added June 1, 2026

OWNER	TYPE	LOCATION	DESCRIPTION	NOTES
Aero (aka Syndeo)	Telecom	Park Blvd. NE quad	UG lines	
Stratus	Telecom	West Ave. NW quad	UG lines	
ComEd	Electric	1.) Whistler Ave. SW quad; 2.) Trunck Ave. SW quad	Poles	

UTILITY CONTACT INFORMATION

The following contact information is provided by the utilities specifically for this project:

Agency/Company	Name of contact	Phone	E-mail address	Notes
Nicor	Karey Johnson	(630) 388-2923	karejohn@southernco.com	Refer to Nicor file #N20433
ComEd	Umme Kulsoom	(847) 691-3370	umme.kulsoom@comed.com	Refer to ComEd file # H28488FPT
Frontier	Jessica Becker	(309) 831-7403	jessica.l.becker@ftr.com	
Aero (aka Syndeo)	Dan Halverson	(815) 739-9000	danh@syndeonetwork.com	
Comcast	Tom Yuccas	(815) 509-8653	thomas_yuccas@cable.comcast.com	
Unite (aka Segra)	Jeremy Jensen	(816) 534-0303	jeremy.jensen@segrafiber.com	
Windstream	Andres Bravo	(224) 201-0230	andres.bravo@uniti.com	No conflicts
Surf	Aaron Showen	(815) 664-8048	ashowen@surfinet.net	No conflicts
Stratus	Andrew Franczek	(309) 696-6349	afranczek@stratusnet.com	No conflicts

ATTACHMENTS

(none)

Added June 1, 2026