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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
June 14, 2024 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 76T47 
  ST CLAIR County 
  Section 82-1-I 
  Route FAI 64 
  District 8 Construction Funds 
  
 Adding a new precast concrete vault that will contain two new flow meters installed on 12-inch piping 
that is the discharge from the 25th Street Pump Station-s deep groundwater wells in East St. Louis. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI Route 64 (I-64), Section 82-1-I, St. Clair County, Contract No. 76T47, and in 
case of conflict with any part or parts of said Specifications, the said Special Provisions shall take 
precedence and shall govern. 
 

FAI Route 64 (I-64) 
Section 82-1-I 

St. Clair County 
Contract No. 76T47 

 
 
LOCATION OF PROJECT 
 
The project includes improvements near the existing 25th Street pump station and the existing 
deep groundwater wells along 25th Street. The new flow meter location is in East St. Louis, IL  
near the intersection of I-64 and 25th Street.   
 
 
DESCRIPTION OF PROJECT 
 
This project consists of adding a new precast concrete vault that will contain two new flow meters 
installed on 12-inch piping that is the discharge from the 25th Street deep groundwater wells. 
 
The utility service to the flowmeter vault will be coordinated and installed by the Department. The 
Department will coordinate with the utility provider to set the electric meter and extend service 
with cable and conduit to a location near the new flowmeter vault. The Department will also set a 
rack adjacent to the flowmeter vault with a disconnect switch and an enclosure to house the 
flowmeter transmitters and Mission Alarm System. The Department will terminate the cables at 
the disconnect switch. The Department will provide the Mission Alarm System, including the 
remote terminal unit (RTU). 
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SUBMITTAL OF EEO/LABOR DOCUMENTATION 
Effective:  April 2016 
 
This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT 
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking 
Reports (BDE)” Special Provision, except as here-in modified.   
 

PAYROLL AND STATEMENT OF COMPLIANCE:  
 
Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of 
Compliance, (FORM SBE 348) shall be submitted by two methods: 

 
1. By Mail (United States Postal Service):  The ORIGINAL of the certified payroll and 

the Statement of Compliance for the Prime Contractor and each Subcontractor shall 
be submitted by mail to the Regional Engineer for District 8. 

 
2. Electronically:  Scan both the ORIGINAL of the certified payroll and the Statement 

of Compliance to the same PDF file and email to the District at the email address 
designated by the District EEO Officer.   

 
SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if 
received after midnight seven (7) business days after the payroll ending date.  

 
WEEKLY DBE TRUCKING REPORT: 

 
The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.  
Scan the form to a PDF file and email to the District at the email address designated by 
the District EEO Officer.  
 
SBE 723 forms shall be submitted weekly and will be considered late if received after 
midnight ten (10) business days following the reporting period.  

 
MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS: 

 
The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods: 

 
1. For contractors having IDOT contracts valued in the aggregate at $250,000 or less, 

the report may be typed or clearly handwritten using Form D8 PI0148.  Submit the 
ORIGINAL report by mail to the Regional Engineer for District Eight.  Contractors 
also have the option of using the method #2 outlined below.  

 
2. For contractors having IDOT contracts valued in the aggregate at more than 

$250,000, the report must be submitted in a specific “Fixed Length Comma Delimited 
ASCII Text File Format”.  This file shall be submitted by e-mail using specific file 
formatting criteria provided by the District EEO Officer.  Contractors must submit a 
sample text file to District 8 for review at least fourteen (14) days prior to the start of 
construction.    

 
The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using 
Form D8 PI0149. 



FAI ROUTE 64 (I-64) 
SECTION 82-1-I 

ST. CLAIR COUNTY 
CONTRACT NO. 76T47 

 

 
3 

 
The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be 
submitted concurrently.  If the method of transmittal is method #1 above then both the 
MLSR and the MCAR shall be mailed together in the same envelope.  If the method of 
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and attached 
to the email containing the MLSR .txt file.   
 
The MLSR and MCAR must be submitted for each consecutive month, for the duration of 
the project, and will be considered late if received after midnight ten (10) calendar days 
following the reporting period. 

 
REQUEST FOR APPROVAL OF SUBCONTRACTOR:  

 
The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC 
260A) shall be submitted to the District at the IDOT Preconstruction Conference.   
 

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION: 
 
The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification 
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction Conference.   

 
The Contractor is required to follow submittal procedures as provided by the EEO Officer at the 
preconstruction conference and to follow all revisions to those procedures as issued thereafter.   
 
If a report is rejected, it is the contractor’s responsibility to make required adjustments and/or 
corrections and resubmit the report.  Reports not submitted and accepted within the established 
timeframes will be considered late. 
 
Disclosure of this information is necessary to accomplish the statutory purpose as outlined under 
23CFR part 230 and 41CFR part 60.4 and the Illinois Human Rights Act.  Disclosure of this 
information is REQUIRED.  Failure to comply with this special provision may result in the 
withholding of payments to the contractor, and/or cancellation, termination, or suspension 
of the contract in whole or part. 
 
This Special Provision must be included in each subcontract agreement. 
 

ALL HARD COPY FORMS TO BE SUBMITTED TO: 
 

Region 5 Engineer 
Illinois Department of Transportation 

ATTN: EEO/LABOR OFFICE 
1102 Eastport Plaza Drive 
Collinsville, IL 62234-6198 

 
Compliance with this Special Provision shall be included in the cost of the contract and no 
additional compensation will be allowed for any costs incurred. 
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STAGING AND SEQUENCE OF CONSTRUCTION 
 
The Contractor shall be responsible for and including all work for implementing and maintaining 
construction staging as may be required and as indicated on the plans. The Contractor shall 
confine its construction operations within the limits of work indicated on the plans. In the event 
the Contractor requires additional area or areas for its construction operations, they shall be 
responsible for leasing such additional areas. No additional payment will be made for leasing 
additional areas.  
 
The Contractor shall prepare and submit to the Engineer for approval a proposed sequence of 
operations for the installation of the flow meters. As noted on the plans, IDOT can shut off existing 
wells for 24 hours to allow the Contractor to make temporary piping connections around the work 
area.  
 
The submittal shall include all details and descriptions for the work under this contract including, 
but not limited to, protection of existing and new equipment; details for any temporary piping; 
reconstruction sequence; the proposed construction schedule indicating the Contractor’s critical 
path, and any and all other matters relating to this contract. 
 
 
EXISTING UTILITIES 
 
The Contractor shall familiarize themselves with the locations of all utilities and structures that 
may be found in the vicinity of construction. The plans are based on electronic files provided by 
IDOT. The Contractor shall confirm the location of existing infrastructure and utilities. The 
Contractor shall conduct their operations to avoid damage to existing utilities and structures. 
Should any damage occur due to the Contractor’s negligence, repairs shall be made by the 
Contractor at their expense in a manner acceptable to the Engineer. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  July 12, 1993     Revised:  May 12, 1997 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the National Manual on 
Uniform Traffic Control Devices for Streets and Highways, Illinois Supplement to the National 
Manual of Uniform Traffic Control Devices, these special provisions, and any special details and 
highway standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road 
and Bridge Construction and the following highway standards relating to traffic control: 
 
 701456 701901 
 
In addition, the following special provisions will also govern traffic control for this project: 
 
 Short Term and Temporary Pavement Marking 

Vehicle and Equipment Warning Lights (BDE) 
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 Work Zone Traffic Control Devices (BDE) 
 
 
FORCEMAIN CLEANOUT VAULT 
 
Description. This work shall consist of temporary shoring, furnishing, and installing a new precast 
concrete vault for housing two new flow meters. 
 
The Contractor shall take precautions to prevent damage to existing structures that will remain in 
place while performing vault installation. The Contractor shall be responsible for any damage or 
destruction of the existing facility resulting from neglect. Whenever damage occurs, the Contractor 
will restore the damage to a condition equal to that existing before any such damage or destruction 
was done.  
 
Illinois state law requires a 48-hour notice to be given to utilities before digging. The Contractor 
shall coordinate with all applicable facilities prior to completing work. 
 
Materials 
 
Precast Concrete Vault. Catch basin, manhole, inlet, drainage structure, and valve vault 
construction, adjustment, and reconstruction shall be according to Section 602 of the Standard 
Specifications. Concrete shall be according to Section 1042.10 of the Standard Specifications. 
Reinforcement shall be according to Section 1006.10 of the Standard Specifications. 
 
Vault Ladder. The ladder shall be an aluminum ladder as noted on the plans. 
 
Access Door. The access door shall be the model and type as shown on the plans and a double 
hatch door with dimensions 72” x 72”. It shall be made of aluminum.  
 
Installation. Installation procedures shall be according to Section 602 of the Standard 
Specifications. 
 
Basis of Payment. This work will be paid for at the contract unit price per EACH for FORCEMAIN 
CLEANOUT VAULT, which the price shall include all materials, equipment, and labor necessary 
to complete the work as shown on the plans. 
 
 
FLOW METER 
 
Description: This work shall consist of furnishing and installing two new flow meters, the ductile 
iron and HDPE pipe, the HDPE to ductile iron pipe couplings, the HDPE coupling adapters, and 
the piping supports for the project. The work specified herein includes furnishing and installing all 
piping, fittings, flow meters, and accessories required for a complete and satisfactorily working 
installation as shown on the plan. 
 
Submittals. The Contractor shall submit the following documents to the Engineer. 

• Submit detailed drawings and data on pipe fittings, flow meters, and appurtenances. 
• Pipe and equipment manufacturers' submittals. 
• A certification of the welder’s qualification, in conformity with the requirement of the code. 



FAI ROUTE 64 (I-64) 
SECTION 82-1-I 

ST. CLAIR COUNTY 
CONTRACT NO. 76T47 

 

 
6 

 
Water Piping. All piping shall be generally arranged and aligned as shown and specified. Where 
special conditions are encountered in the field, the arrangement and alignment of piping shall be 
as directed by the Engineer. 
 
Piping shall be installed as directly as possible between connecting points. Where interference 
occurs where to reroute is more difficult, the Contractor shall revise the routing as required to 
avoid subject interferences. Piping shall be carefully installed to provide for proper alignment, 
slope, and expansion. 
 
To allow for expansion and contraction, pipe shall be guided and supported so that pipelines shall 
not creep, sag, or buckle. Anchors and supports shall be provided wherever necessary to prevent 
any misalignment of piping. Pipe support shall not be limited to the support shown on the plans. 
 
Small tubing to gauges, controls, or other equipment that is installed on any apparatus shall not 
be coiled nor be excessive in length. Tubing shall be installed neatly, carefully, bent at all changes 
in direction, secured in place, and properly fastened to equipment at intervals to prevent sagging. 
 
Prior to the start of any piping installation work, the Contractor shall prepare and submit for 
approval detailed piping installation drawings. These shall be prepared based on actual 
equipment being furnished and actual dimensions of walls, openings, and other significant 
elements. 
 
Ductile Iron Pipe and Fittings.  Ductile iron pipe shall meet the requirements of AWWA C151, 
Class 53 for exposed interior piping and buried piping.  
 
Ductile iron fittings shall have flanged joints or mechanical joints as shown or specified. Fittings 
shall be provided as shown and specified and shall be ductile iron meeting the requirements of 
AWWA C110 and AWWA C153.  
 
Pipe shall be installed in maximum lengths of 10 feet. 
 
 Buried piping shall have restrained mechanical joints. Anchor bolts and nuts shall meet the 
requirements of this section.  
 
HDPE Pipe.  HDPE pipe shall be constructed of PE 4710 resin, cell class 445574C/E conforming 
to AWWA C906. Pipe shall have a minimum pressure class of 160 psi (DR 13.5) in accordance 
with AWWA C906. Dimensions and tolerances shall conform to AWWA C906. Outside diameter 
shall conform to ductile iron pipe sizing (DIPS)/cast iron outside diameter (CIOD).  
 
Color of the pipe shall be black or black with co-extruded green stripes.  
 
Joining method should be butt fusion per ASTM F2620.  

 
HDPE Fittings and Couplings.  HDPE fittings and couplings shall be constructed of PE 4710 resin 
conforming to AWWA C906. Fittings shall have a pressure rating equal to the pressure rating of 
the pipe to which the fittings are joined. 
 
 Bends shall be long radius or a “sweep” type. 
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 Butt fusion fittings shall be molded fittings shall be manufactured, tested, and marked in 
accordance with ASTM D3261. Fabricated fittings shall be manufactured tested and marked per 
ASTM F2206. 
 
 For electrofusion, markings shall be according to ASTM F1055. 
 
 The manufactured restrained couplings shall be Series 3800 MEGA-COUPLING by EBAA Iron, 
Inc. or an approved equal. The Contractor shall provide stainless steel and provide stiffener 
inserts for HDPE pipe when recommended by pipe or restrained coupling manufacturer. 
 
Flanged Connections.  Flanged connections shall be made as shown and specified. All flanges 
shall be drilled in conformance with the 125/150 ANSI Standard template. Class 150 pound steel 
flanges shall be a smoothed finish (flat faced) for connection to dissimilar metals such as cast 
iron. Flanged joints shall be made with bolts or bolt studs with a nut on each end.  
 
Bolts, stud bolts, and nuts shall meet the requirements of these provisions. 
 
Rubber gaskets for flanged joints shall meet the requirements of AWWA C207 as modified and 
supplemented herein. Gaskets shall be 1/8-inch thick. Gaskets shall be full face. 
 
Flanged Coupling Adapter.  Flanged coupling adapters for connecting plain-end steel or ductile 
iron pipe to flanged pipe, fitting, valve, instrument, or equipment item. The coupling adapter shall 
be a Dresser Style 128 and/or Smith-Blair Product No. 913. 
 
Pressure rating shall be greater than test pressure of piping system. 
 
The materials shall be as followed: 

• Flange: Steel, faced and drilled to 150-pound class in conformance with ANSI B16.5. 
• Body: Steel. 
• Follower: Ductile iron or steel. 
• Gasket: As selected by manufacturer but shall be suitable for fluid service and maximum 

operating temperature of piping system. 
• Bolts and Nuts: Stainless steel. 

 
Wall Pipe.  Wall pipe shall be furnished and installed for all storm water piping passing through 
wall as shown on the plans. Wall pipe material, thickness, and coatings shall be the same as the 
connected piping. Wall pipe shall meet the requirements of AWWA C110. Wall pipe shall have an 
integrally cast, intermediate collar located at the center of the wall. 
 
Temporary bulkheads shall be provided at the ends of pipeline sections where adjoining pipelines 
have not been completed and are not ready to connect. Temporary bulkheads shall be removed 
when they are no longer needed. 
 
Submittals.  The following shop drawings shall be submitted. 
 

o Flanged, Screwed, Welding, and Mechanical Coupling Fittings and Pipe, Couplings, 
Harnessing, and Special Fittings. When special designs or fittings are required, the items 
shall be shown in large detail, and the special or fitting shall be completely described and 
dimensioned. 
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o 2) Fully Dimensioned Layout of Pipe, Fittings, Couplings, Sleeves, Expansion Joints, 
Supports, Anchors, Harnessing, Valves and Equipment. Pipe size, type, and materials 
shall be labeled on drawing, and a schedule shall be included. 

o 3) Cross sections showing elevation of pipe, fittings, sleeves, couplings, supports, 
anchors, harnessing, valves, and equipment. 

o 4) Catalog data for pipe, couplings, harnessing, and fittings. 
 
The following certifications shall be submitted: 
 

• Certificate of compliance for pipe, fittings, restrained flange adapter, gaskets, specials, 
and coatings in accordance with this provision. 

• A certification of the welder’s qualifications. 
 
Quality Assurance.  Certified welders, having current certifications conforming to the requirements 
of the ANSI code shall perform all welding on steel pipelines. 

 
Painting and Coating.  All pipe and fittings shall be lined and coated in accordance with this 
provision. All bolts, nuts, couplings, and the like shall be coated after the joint has been made. 
 
Ductile-iron pipe and fittings shall be shop coated on the outside with one coat of liquid epoxy 
primer Symbol B, 4.0 mils minimum dry thickness, for use in exposed locations, such as inside 
buildings, where finish painting or insulating is required. Pipe for use not exposed to view shall 
also be coated with liquid epoxy primer Symbol B. 
 
Immediately after facing and drilling, the back of the flanges and bolt holes shall be coated with 
liquid epoxy primer coating meeting the requirements of AWWA C210. 

 
The weight and class designation shall be conspicuously painted in white on the outside of each 
pipe, fitting, and special casting after the shop coat has hardened. Painting shall be in accordance 
the requirements of AWWA C210. 
 
The Contractor shall provide galvanizing in accordance with ASTM A 53 where shown or 
specified. 
 
Sleeve type couplings shall be shop coated with liquid epoxy primer and meeting the requirements 
of AWWA C210. 
 
Pipe Supports and Anchors.  Pipe supports and anchors shall be furnished and installed as shown 
on the plans or as specified herein. The Contractor shall be responsible for the design, detail, and 
installation of pipe support system. Absence of pipe supports and details on the plans shall not 
relieve the Contractor’s responsibility for providing them. 
 
Pipe support system components shall withstand dead loads imposed by the weight of pipes filled 
with water plus insulation and live loads due to thermal expansion, vibration, internal test 
pressures and have minimum safety factor of 5. The Contractor shall supply design loading 
criteria to precast concrete manufacturer for piping supported from precast structures.  

 
Product data shall be submitted in sufficient detail to confirm compliance with requirements of this 
provision. Product Data and Shop Drawings should be one complete submittal package. Partial 
submittals are unacceptable.  
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Horizontal Piping Hangers and Supports:  Unless otherwise shown or specified, hangers for 2 1/2 
inches and smaller pipes shall be split-ring, adjustable swivel, clevis or roller type. Hangers for 3 
inch pipe or greater shall be clevis or roller type. Hangers for use with spring supports shall be 
split-ring or clamp type. Each hanger shall be designed to permit at least 1/2 inch vertical 
adjustment after installation. 

 
The following shows the appropriate types of hangers and supports to be used. 

• Adjustable Swivel Split Ring Hanger:  MSS Type 6. 
• Adjustable Clevis Hanger:  MSS Type 1. 
• Adjustable Band Hanger:  MSS Type 7. 
• Adjustable Swivel-Band Hanger:  MSS Type 10. 
• Clamp:  MSS Type 4. 
• Single Roll Support: MSS Type 41, including axle roller and threaded sockets. 
• Adjustable Roller Hanger: MSS Type 43, including axle roller and clevis. 
• Roll/Stand: MSS Type 44, including roller, stand, and axle. 
• Adjustable Roller/Base:  MSS Type 46, including roller, adjustable base, and stand. 
• Steel Brackets:  Welded structural steel shapes complying with following: 

o Light Duty: MSS Type 31. 
o Medium Duty:  MSS Type 32. 
o Heavy Duty:  MSS Type 33. 

• Adjustable Saddle Support: 
o MSS Type 38, including saddle, pipe, and reducer. 
o Fabricate base support from steel pipe and include cast iron flange or welded steel 

plate. Use of threaded rod for pedestal support stanchions is not acceptable. 
• Stanchion Saddle Support: 

o MSS Type 37, including saddle and U-bolt.  
o Fabricate base support from steel pipe and include cast iron flange or welded steel 

plate. Use of threaded rod for pedestal support stanchions is not acceptable. 
• Strap or wire hangers not acceptable. 

 
The following shows the appropriate types of saddles and shields to be used. 

• Protection Saddles:  MSS Type 39. 
• Protection Shields:  MSS Type 40. 
• Wood Insulation Saddle: Elcen Metal Products. Or Equal. 

 
Magnetic Flow Element and Transmitter (100-FE-01, -02).  The Contractor shall submit the 
following to the department. 
 

• Submit product data in sufficient detail to confirm compliance with requirements of this 
provision. Submit product data and shop drawings in one complete submittal package. 
Partial submittals are not acceptable. 

• Submit catalog cuts and product specifications for instrumentation specified. 
• Submit installation and assembly drawings and specifically prepared technical data for 

instrumentation specified. 
• Submit operating instructions and maintenance data for materials and products for 

inclusion in O&M Manual. 
• Submit manufacturer's written instructions for periodic test/calibration/cleaning for 

instrumentation and controls in service. 
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The measurement range should be 0-2,800 gpm. The magnetic flow element and transmitter may 
be either an ABB WaterMaster FEF21 series, an Endress+Hauser Promag W500 series, or a 
Rosemount 8750W series. 
 
Design is based on the startup average velocity of 3 ft/sec through meter. Meters requiring greater 
velocities to meet specified accuracy and proper performance are not acceptable. 
 
The application medium is groundwater that is slightly basic with a pH of 7.0-8.5. 
 
Flowmeter system accuracy shall be ±0.4% of flow rate over 10:1 turndown minimum. 
Repeatability shall be ±0.1% and response time programmable from 1 sec to 100 sec. 
 
Meters shall be furnished with NIST certification of calibration. 
 
Flow Element:  Electromagnetic induction type shall produce DC pulse signal directly proportional 
and linear to liquid flow rate.  
 
All welded coil housing should be rated for continuous submergence in groundwater up to 8 feet. 
The flow element should be rated for continuous direct burial application and shall be a remote 
transmitter. Watertight external and internal electrical conduit connections should be rated for 
continuous submergence in groundwater up to 8 feet. 
 
The flow element should provide power from signal converter. 
 
Unless otherwise specified, materials of construction shall be: 

o Flow meter liner: hard rubber 
o Electrode materials: Hastelloy® C22. 
o Electrode type: bullet nose. 
o Grounding rings: 316 stainless steel. 
o Flow meter size: 12-inch. 

 
Grounding rings or gaskets on each end of magnetic flow meter is to provide ground path and 
prevent interference with flow signal. Probes are not acceptable. 
 
Sensing head interchangeable with meter body of same manufacturer without performing flow 
recalibration. 
 
High impedance device of no less than 1012 ohms to minimize span shift due to electrode coating. 
 
Transmitter: Transmitter shall be remote mounted according to plans and microprocessor 
controlled. It shall operate on 120Vac, 60 Hz power and provide pulsed DC voltage to magnet 
coils of magnetic flow meter to establish magnetic field. It should be able to convert flow signal 
from magnetic flow meter to analog and digital output signals, for bidirectional flow.  
 
Span is to be continuously adjustable between 2 and 31 ft/sec.  Adjustment shall be by keypad. 
Display shall have two rows of 16 alpha numeric characters minimum. Top row shall indicate 
instantaneous flow rate in direct engineering units, field selectable. 
 
Converter shall be interchangeable with magnetic flow meter of same manufacturer and require 
no additional flow calibration adjustment. 
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The transmitter shall have a 4 20 mAdc analog current output into 0 to 900 ohm load and 24Vdc 
scaled, pulse output software that is adjustable. Indicator shall display flow rate in engineering 
units. 
 
The transmitter is to be house in a cast aluminum enclosure to meet NEMA 4X requirements with 
a noise reduction feature to minimize effects of noise generating processes. 
 
The transmitter shall have automatic empty pipe detection and be suitable for -5°F to +140°F 
ambient temperature. 
 
The Contractor shall provide sufficient length of manufacturer’s signal cables for connecting meter 
and transmitter without splice. 
 
EXECUTION: 
 
Piping Transportation and Delivery.  Every precaution shall be taken to prevent damage to the 
pipe during transportation and delivery to the site. Extreme care shall be taken in loading and 
unloading the pipe and fittings. Such work shall be done slowly with skids or suitable power 
equipment, and the pipe shall be under perfect control at all times. Under no condition shall the 
pipe be dropped, bumped, dragged, pushed, or moved in any way which will cause damage to 
the pipe or coating. When handling the pipe with a crane, a suitable pipe hook or sling around the 
pipe shall be used. Under no condition shall the sling be allowed to pass through the pipe unless 
adequate measures are taken to prevent damage to the pipe ends. 
 
If any pipe or special is damaged in the process of transportation, handling, or laying, such pipe 
or pipes shall be replaced or repaired by the Contractor at their own expense. 
 
The Contractor shall furnish and install suitable blocking and stakes to prevent the pipe from 
rolling. The type of blocking and stakes and their method of installation shall be approved by the 
Engineer. 
 
Piping Installation. The dimensions shown on the plans for the location of pipelines have been 
established with the intent that there will be no interferences. The Contractor shall check all 
dimensions shown on the plans prior to the installation and shall notify the Engineer promptly of 
any interferences or errors discovered. If interferences are found to exist prior to or during 
construction, changes in the location of pipelines to avoid such interferences shall be made at no 
extra cost and as approved by the Engineer. 
 
Elevations and dimensions for locating pipelines are shown on the plans to the centerlines of the 
pipe unless otherwise indicated. Piping connections and dimensions to equipment are subject to 
changes as reviewed by the Engineer to suit the types of equipment furnished. 
 
Piping suspended from ceilings shall be installed to provide maximum head room consistent with 
good installation. The layout of the piping and fittings shall be carefully checked to determine that 
the related equipment can be properly assembled to produce a workable arrangement.  
 
Defective or improperly fabricated materials shall be rejected and replaced with materials which, 
when completely assembled, shall result in an arrangement which shall function as intended and 
as shown on the plans. All pipelines shall be straight and true in alignment, grade, and location 
indicated, designated or required, and all installation shall be made in a workmanlike manner to 
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the satisfaction of the Engineer. The pipe and fittings shall be adequately braced and blocked or 
tied, hung, or supported for satisfactory installation. 
 
As soon as pipes are in place, all open ends shall be capped until permanent connections are 
made. All pipelines shall be securely supported when required either by hanging from beams with 
suitable pipe hangers or supported on walls by suitable wall brackets. Where it is necessary, 
install hangers or supports after concrete is poured or other masonry work finished. Anchor bolts 
with expansion shields shall be used. 
 
Where pipes pass through masonry walls, floors, and partitions, the juncture shall be made as 
shown on plans. Where no details are shown, the Contractor shall either rough in the piping before 
the concrete is poured or the masonry completed or shall provide suitable plugs, sleeves, or forms 
for piping. After the pipes have been installed, the openings shall be filled solid with suitable 
allowance being made for the expansion and contraction of the piping. The cutting of concrete for 
pipe shall be avoided wherever possible. In no case where such cutting is necessary shall 
reinforcing rods be cut or disturbed, and no such cutting shall be done without the permission of 
the Engineer. All openings made for pipe work shall be neatly patched in a workmanlike manner. 
 
Horizontal runs shall be given as steep a pitch with even grade toward the outlet as conditions 
will permit, and care shall be taken in laying out piping so that there is no interference with the 
proper location of piping for other purposes or other equipment. No change shall be made in the 
general location shown for piping or in the method of running and connecting same, except with 
the written approval of the Engineer. When any change is made, a record of the location of all 
pipes changed shall be kept by the Contractor. A copy of such record shall be given to the 
Engineer showing the location of all piping. 

 
Protection of Piping System.  The Contractor shall install and maintain pipe and equipment clean 
and free from rust, dirt, scale, etc. Install temporary airtight covers shall be installed at all pipe 
and equipment openings. Special attention shall be given to vacuum and air piping, and each 
pipe section shall be individually inspected prior to placing. No piping shall be placed when wet, 
nor shall any free moisture be present inside any air piping during installation. 
 
Pipe Supports and Hangers.  Pipe supports and hangers shall be in accordance with this 
provision. 
 
Welding.  All welding of piping and/or special fittings shall be done in conformity with the current 
ANSI B31.1, "Pressure Piping".   
 
Tee connections in welded piping shall be made with a factory fabricated butt welding tee or with 
weld-o-let of butt, socket, or threaded type. When weld-o-lets are used, the branch connection 
shall be one-half the diameter of the main or less. Scarf welding or direct butt welding of side 
connections shall not be permitted. Tees fabricated from pipe shall not be permitted. 
 
Long radius welding elbows shall, whenever possible, be used for changing direction of welded 
pipelines. Mitered joints shall be subject to approval by the Engineer.  
 
Flanged Joints.  All flanged joints shall be made temporarily with gaskets in place using a 
minimum number of bolts to support the piping. Any misalignment of the assembled piping shall 
be adjusted or corrected in a manner approved by the Engineer. 
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Tightening of flange bolts to "pull up" misaligned flanges will not be permitted and shall not be 
done. The misaligned flanges shall be machined to fit, or approved spacer pieces and gaskets 
shall be installed if necessary and as directed by the Engineer. The temporary assembly of the 
flanged piping shall demonstrate that there will be no undue stresses in the piping or at the 
connections to the equipment. The temporary assembly shall be approved by the Engineer before 
the joints are tightened. Flanged joints shall then be completed and made watertight. The tension 
in the flange bolts, when tightened, shall not exceed 15,000 psi at the minor diameter of the bolt 
threads. 
 
Sleeve Type Couplings.  For sleeve type couplings, diametrically opposite bolts shall be equally 
tightened on the connection so that the gaskets will be brought up evenly all around the pipe. 
Final tightening shall be done with torque wrenches set for the torque recommended by the 
coupling manufacturer. 
 
Testing.  Pipes shall be flushed clean and tested, and any leaks shall be made tight. Perform 
hydrostatic pressure testing for piping systems. After section of piping to be tested has been filled 
with water, apply test pressure by means of force pump of such a design and capacity that 
required pressure can be applied and maintained without interruption for duration of test. Measure 
test pressure by means of a properly calibrated and tested pressure gauge acceptable to 
Engineer. Maintain test pressure for a length of time that allows the Engineer to observe piping 
under the test, but the test shall not be less than two hours. Piping systems shall show no visual 
evidence of weeping or leaking. If leakage is evident, Contractor shall make appropriate repairs 
and retest. 
 
Painting.  Piping, fittings, and appurtenances shall be painted in accordance with this 
specification.  

 
Supports for Present Piping.  Wherever Contractor is required to expose, suspend, or reroute 
present piping, supports for such piping shall be provided as is required for new piping in 
accordance with this provision. 
 
Installation of Pipe and Fittings.  All pipe and fittings shall be installed in accordance with the 
specifications contained herein and in accordance with the manufacturer's recommendations and 
approved shop drawings. 

 
Flow Meter Installation.  The Contractor shall install and wire in accordance with 
equipment/instrument manufacturer’s written instructions, approved submittals, and applicable 
requirements of the NEC, NEIS, and recognized industry practices. 

 
Flow element flange connections shall be made with stainless-steel hardware and include general 
purpose anti-seize lubricant (Loctite C5A) that is applied during assembly and allowed to dry in 
accordance with manufacturer’s written instructions. 
  
 
Flow Meter Identification.  Type 316 stainless steel tags shall be permanently affixed to each unit 
(where sensor and transmitter are separately mounted).  Identification shall be engraved with 
process application as listed in this provision and shall include the Engineer tag number as listed 
in this contract. 
 
Flow Meter Startup, Commissioning and Training.  Manufacturer shall provide qualified personal 
to engage in start-up and commissioning of the instruments in coordination with IDOT and the 
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Contractor on-site. Manufacturer shall provide qualified personal to train IDOT’s staff on operation 
and maintenance of the installed equipment which shall be performed on-site. 

 
Pipe Support Installation.  Supporting piping from other piping will not be allowed. Anti-seize 
compound shall be applied to nuts and bolts. Pipe support spacing shall not exceed 14 feet. A 
minimum of two pipe supports shall be provided for each pipe run.  
 
Where piping connects to equipment, piping shall be supported by pipe support and not by 
equipment, unless approved by manufacturer. Piping passing through sleeves or openings in 
interior wall sleeves shall be carried by supports or hangers and shall not rest on wall. Piping shall 
support in a manner that prevents undue strain on valve, fitting, or equipment.  
 
Pedestal pipe supports shall be adjustable with stanchion, saddle, and anchoring flanges. Use of 
threaded rod for pedestal support stanchions is not acceptable. 
 
Provide pipe supports at changes in direction or elevation, adjacent to flexible couplings, adjacent 
to non-rigid joints, and where otherwise shown. Do not install pipe supports and hangers in 
equipment access areas. Install supports to allow controlled movement of piping systems, permit 
freedom of movement between pipe anchors, and facilitate action of expansion joints, expansion 
loops, expansion bends, and similar units. A minimum of two pipe supports shall be supplied for 
each pipe run. 

 
Installation procedures shall be according to Section 550 of the Standard Specifications Section 
as well as these provisions.  All installation shall be coordinated with the Engineer. 
 
Basis of Payment. This work will be paid for at the contract unit price per EACH for FLOW METER. 
 
 
ELECTRICAL 
 
Description. This work shall consist of furnishing and installing the conduits and cable/wiring 
between the IDOT provided rack adjacent to the flow meter vault and the flow meter vault as 
shown on the plans.  
 
Materials and Installation.  Wire and cable shall be according to Section 1066 of the Standard 
Specifications. Circuit breakers shall be according to Section 1068.01.(e)(3) of the Standard 
Specifications. Conduit shall be according to Section 1088 of the Standard Specifications. 

 
This work will be included in the cost of the pay item for flow meter. 
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STATUS OF UTILITIES TO BE ADJUSTED   
 

NO UTILITIES TO BE ADJUSTED 
 
The above represents the best information of the Department and is only included for the 
convenience of the bidder. The applicable provisions of Sections 102 and 103 and Articles 105.07 
and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply. 
 
If any utility adjustment or removal has not been completed when required by the Contractor's 
operation, the Contractor should notify the Engineer in writing. A request for an extension of time 
will be considered to the extent the Contractor's operations were affected. 
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CEMENT, TYPE IL (BDE) 
 
Effective:  August 1, 2023 
 
Add the following to Article 302.02 of the Standard Specifications: 
 

“ (k) Type IL Portland-Limestone Cement  ....................................................................... 1001” 
 
Revise Note 2 of Article 352.02 of the Standard Specifications to read: 
 

“ Note 2.  Either Type I or Type IA portland cement or Type IL portland-limestone cement 
shall be used.” 

 
Revise Note 1 of Article 404.02 of the Standard Specifications to read: 
 

“ Note 1.  The cement shall be Type I portland cement or Type IL portland-limestone 
cement.” 

 
Revise Article 1019.02(a) of the Standard Specifications to read: 
 

“ (a) Cement, Type I or IL  ................................................................................................ 1001” 
 
 
 
COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
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(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
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(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
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Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year older 
than the year given for that equipment’s respective horsepower range shall be retrofitted: 
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Effective Dates Horsepower Range Model Year 

   
June 1, 2010 1/ 600-749 2002 

 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment 
assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name; 
and (2) the emission control devices make, model, USEPA or CARB verification number, or 
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with 
emissions control devices shall be made available to the Engineer for visual inspection of the 
device installation, prior to being used on the jobsite. 

http://www.epa.gov/cleandiesel/verification/verif-list.htm
http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm
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The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission control 
devices shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed.  The Contractor's compliance with 
this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 
for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
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CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
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Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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(2) Selecting portions of the work to be performed by DBE companies in order to increase 

the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
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assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

mailto:DOT.DBE.UP@illinois.gov


FAI ROUTE 64 (I-64) 
SECTION 82-1-I 

ST. CLAIR COUNTY 
CONTRACT NO. 76T47 

 

 
26 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 

mailto:DOT.DBE.UP@illinois.gov
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(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 

specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
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for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
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original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021      Revised:  April 2, 2024 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  Of this goal, at least 50% of 
the labor hours of each prevailing wage classification performed by apprentices shall be 
performed by graduates of the Illinois Works Pre-Apprenticeship Program, the Illinois Climate 
Works Pre-Apprenticeship Program, or the Highway Construction Careers Training Program.   
 
The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEO) 
a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The 
Contractor shall ensure compliance during the term of the contract and will be required to report 
on and certify its compliance.  An apprentice use plan, apprentice hours, and a compliance 
certification shall be submitted to the Engineer on forms provided by the Department and/or 
DCEO. 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024      Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
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will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
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SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE) 
 
Effective:  April 1, 2024      Revised:  April 2, 2024 
 
Revise Article 701.02(d) of the Standard Specifications to read: 
 

“(d) Pavement Marking Tapes (Note 3)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 701.02 of the Standard Specifications: 
 

“ Note 3.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 703.02(c) of the Standard Specifications to read: 
 

“(c) Pavement Marking Tapes (Note 1)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 703.02 of the Standard Specifications: 
 

“ Note 1.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 1095.06 of the Standard Specifications to read: 
 

“1095.06 Pavement Marking Tapes.  Type I white or yellow marking tape shall consist of 
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive 
adhesive.  The spheres shall be of uniform gradation and distributed evenly over the surface of 
the tape. 

 
Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to 

provide immediate and continuing retroreflection in wet and dry conditions.  The wet retroreflective 
media shall be bonded to a durable polyurethane surface.  The patterned surface shall have 
approximately 40 ± 10 percent of the surface area raised and presenting a near vertical face to 
traffic from any direction.  The channels between the raised areas shall be substantially free of 
exposed reflective elements or particles. 

 
Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated 

with a pressure sensitive adhesive.   
 
(a) Color.  The white and yellow markings shall meet the following requirements for daylight 

reflectance and color, when tested, using a color spectrophotometer with 45 degrees 
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.  The 
color instrument shall measure the visible spectrum from 380 to 720 nm with a wavelength 
measurement interval and spectral bandpass of 10 nm.  

 
Color Daylight Reflectance %Y 

White 65 min. 
Yellow * 36 - 59 
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*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and 
the chromaticity limits as follows.  

 
x 0.490 0.475 0.485 0.530 
y 0.470 0.438 0.425 0.456 

 
(b) Retroreflectivity.  The white and yellow markings shall be retroreflective.  Reflective values 

measured in accordance with the photometric testing procedure of ASTM D 4061 shall not 
be less than those listed in the table below.  The coefficient of retroreflected luminance, 
RL, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m), 
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle. 

 
Coefficient of Retroreflected Luminance, RL, Dry 

Type I Type IV 
Observation 

Angle White Yellow Observation 
Angle White Yellow 

0.2° 2700 2400 0.2° 1300 1200 
0.5° 2250 2000 0.5° 1100 1000 

 
Wet retroreflectance shall be measured for Type IV under wet conditions according to 
ASTM E 2177 and meet the following. 

 
Wet Retroreflectance, Initial RL 
Color RL 1.05/88.76 

White 300 
Yellow 200 

 
(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum 

skid resistance of 45 BPN when tested according to ASTM E 303. 
 

(d) Application.  The pavement marking tape shall have a precoated pressure sensitive 
adhesive and shall require no activation procedures.  Test pieces of the tape shall be 
applied according to the manufacturer's instructions and tested according to ASTM 
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure 
will be substituted for the weighted rubber roller in applying the test pieces to the metal 
test panel.  Material tested as directed above shall show a minimum adhesion value of 
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000.  The adhesive 
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable 
stains or residue after removal.  The material shall be flexible and conformable to the 
texture of the pavement. 

 
(e) Durability.  Type IV and blackout tape shall be capable of performing for the duration of a 

normal construction season and shall then be capable of being removed intact or in large 
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up 
device without the use of sandblasting, solvents, or grinding.  The Contractor shall provide 
a manufacturer’s certification that the material meets the requirements for being removed 
after the following minimum traffic exposure based on transverse test decks with rolling 
traffic. 
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(1) Time in place - 400 days 
(2) ADT per lane - 9,000 (28 percent trucks) 
(3) Axle hits - 10,000,000 minimum 

 
Samples of the material applied to standard specimen plates will be measured for 
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel 
and 1000-gram load, and shall meet the following criteria showing no significant change 
in color after being tested for the number of cycles indicated. 

 
Test Type I Type IV Blackout 

Minimum Initial Thickness,  
mils (mm) 20 (0.51) 65 (1.65) 1/ 

20 (0.51) 2/ 
65 (1.65) 1/ 
20 (0.51) 2/ 

Durability (cycles) 5,000 1,500 1,500 
 

1/ Measured at the thickest point of the patterned surface. 
 
2/ Measured at the thinnest point of the patterned surface.  
 
The pavement marking tape, when applied according to the manufacturer's recommended 
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or 
shrinkage during the useful life of the marking.  The tape, as applied, shall be of good 
appearance, free of cracks, and edges shall be true, straight, and unbroken. 

 
(f) Sampling and Inspection.   
 

(1) Sample.  Prior to approval and use of Type IV pavement marking tape, the 
manufacturer shall submit a notarized certification from an independent laboratory, 
together with the results of all tests, stating that the material meets the requirements 
as set forth herein.  The independent laboratory test report shall state the lot tested, 
the manufacturer’s name, and the date of manufacture. 

 
After initial approval by the Department, samples and certification by the manufacturer 
shall be submitted for each subsequent batch of Type IV tape used.  The manufacturer 
shall submit a certification stating that the material meets the requirements as set forth 
herein and is essentially identical to the material sent for qualification.  The certification 
shall state the lot tested, the manufacturer’s name, and the date of manufacture. 

 
(2) Inspection.  The Contractor shall provide a manufacturer’s certification to the Engineer 

stating the material meets all requirements of this specification.  All material samples 
for acceptance tests shall be taken or witnessed by a representative of the Bureau of 
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street, 
Springfield, Illinois 62704-4766 at least 30 days in advance of the pavement marking 
operations.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021      Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 
 

https://lcptracker.com/
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://lcptracker.com/
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021      Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012      Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Sunday through Saturday for 
each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
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“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 

the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 



FAI ROUTE 64 (I-64) 
SECTION 82-1-I 

ST. CLAIR COUNTY 
CONTRACT NO. 76T47 

 

 
39 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
WORKING DAYS (BDE) 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 25 working days. 
 
 
 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
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