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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
June 14, 2024 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 95953 
   CLAY County 
   Section 19-00096-00-BR           
   Project 56HK-088 () 
   Route CH 19 (Campground Lane) 
   District 7 Construction Funds 

 
 Replace the structure carrying  Campground Lane over Brush Creek, 1 mile East of Eenia. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 



 
 
 
                      CONTRACT 95953                                                                                                                                        

                                                  
INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2024 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL 
PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS. 
 
ERRATA Standard Specifications for Road and Bridge Construction  (Adopted 1-1-22) (Revised 1-1-24) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No. 
202 Earth and Rock Excavation  .............................................................................................................  1 
204 Borrow and Furnished Excavation  ...................................................................................................  2 
207 Porous Granular Embankment  ........................................................................................................  3 
211 Topsoil and Compost  ......................................................................................................................  4 
407 Hot-Mix Asphalt Pavement (Full-Depth)  ..........................................................................................  5 
420 Portland Cement Concrete Pavement  .............................................................................................  6 
502 Excavation for Structures  ................................................................................................................  7 
509 Metal Railings  ..................................................................................................................................  8 
540 Box Culverts  ....................................................................................................................................  9 
542 Pipe Culverts  ...................................................................................................................................  29 
586 Granular Backfill for Structures  ........................................................................................................  34 
630 Steel Plate Beam Guardrail ……………………………………………………………………………….. 35 
644 High Tension Cable Median Barrier  ................................................................................................  36 
665 Woven Wire Fence …………………………………………………………………………………………. 37 
782 Reflectors  ........................................................................................................................................  38 
801 Electrical Requirements  ..................................................................................................................  40 
821 Roadway Luminaires  .......................................................................................................................  43 

1003 Fine Aggregates  ..............................................................................................................................  44 
1004 Coarse Aggregates  .........................................................................................................................  45 
1010 Finely Divided Minerals ……………………………………………………………………………………. 46 
1020 Portland Cement Concrete ……… ...................................................................................................  47 
1030 Hot-Mix Asphalt  ...............................................................................................................................  48 
1061 Waterproofing Membrane System ………………………………………………………………………… 49 
1067 Luminaire ……… ..............................................................................................................................  50 
1097 Reflectors  ........................................................................................................................................  57 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 

RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and 
are included by reference: 
 
CHECK SHEET # PAGE NO. 

1  Additional State Requirements for Federal-Aid Construction Contracts  ..........................  59 
2  Subletting of Contracts (Federal-Aid Contracts)  ...............................................................  62 
3  EEO  ..................................................................................................................................  63 
4  Specific EEO Responsibilities Non Federal-Aid Contracts  ..............................................  73 
5  Required Provisions - State Contracts  .............................................................................  78 
6  Asbestos Bearing Pad Removal  .......................................................................................  84 
7  Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal  ....................  85 
8  Temporary Stream Crossings and In-Stream Work Pads  ................................................  86 
9  Construction Layout Stakes  ..............................................................................................  87 

10  Use of Geotextile Fabric for Railroad Crossing  ................................................................  90 
11  Subsealing of Concrete Pavements  .................................................................................  92 
12  Hot-Mix Asphalt Surface Correction  .................................................................................  96 
13  Pavement and Shoulder Resurfacing  ...............................................................................  98 
14  Patching with Hot-Mix Asphalt Overlay Removal  .............................................................  99 
15  Polymer Concrete  .............................................................................................................  101 
16  Reserved  ..........................................................................................................................  103 
17  Bicycle Racks  ...................................................................................................................  104 
18  Temporary Portable Bridge Traffic Signals  ......................................................................  106 
19  Nighttime Inspection of Roadway Lighting  .......................................................................  108 
20  English Substitution of Metric Bolts  ..................................................................................  109 
21  Calcium Chloride Accelerator for Portland Cement Concrete  ..........................................  110 
22  Quality Control of Concrete Mixtures at the Plant  ............................................................  111 
23  Quality Control/Quality Assurance of Concrete Mixtures  .................................................  119 
24  Reserved  ..........................................................................................................................  135 
25  Reserved  ..........................................................................................................................  136 
26  Temporary Raised Pavement Markers  .............................................................................  137 
27  Restoring Bridge Approach Pavements Using High-Density Foam  .................................  138 
28  Portland Cement Concrete Inlay or Overlay  .....................................................................  141 
29  Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching  ...............................  145 
30  Longitudinal Joint and Crack Patching  .............................................................................  148 
31  Concrete Mix Design – Department Provided  ..................................................................  150 
32  Station Numbers in Pavements or Overlays  ....................................................................  151 

    
    

 
 



LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS 
 
 

Table of Contents 
 

CHECK SHEET # PAGE NO. 
LRS 1  Reserved  ................................................................................................................  153 
LRS 2  Furnished Excavation  ..............................................................................................  154 
LRS 3  Work Zone Traffic Control Surveillance  ..................................................................  155 
LRS 4  Flaggers in Work Zones  ..........................................................................................  156 
LRS 5  Contract Claims  .......................................................................................................  157 
LRS 6  Bidding Requirements and Conditions for Contract Proposals  ...............................  158 
LRS 7  Bidding Requirements and Conditions for Material Proposals  ................................  164 
LRS 8  Reserved  ................................................................................................................  170 
LRS 9  Bituminous Surface Treatments  ..............................................................................  171 
LRS 10  Reserved  ................................................................................................................  175 
LRS 11  Employment Practices  .............................................................................................  176 
LRS 12  Wages of Employees on Public Works  ...................................................................  178 
LRS 13  Selection of Labor  ...................................................................................................  180 
LRS 14  Paving Brick and Concrete Paver Pavements and Sidewalks  ................................  181 
LRS 15  Partial Payments  .....................................................................................................  184 
LRS 16  Protests on Local Lettings  .......................................................................................  185 
LRS 17  Substance Abuse Prevention Program  ...................................................................  186 
LRS 18  Multigrade Cold Mix Asphalt  ....................................................................................  187 
LRS 19  Reflective Crack Control Treatment  ........................................................................  188 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
  

 
SPECIAL PROVISION INDEX 

 
ITEM    
 
DESCRIPTION OF WORK 1   
TRAFFIC CONTROL AND PROTECTION, (SPECIAL) 1 
BRIDGE SHOP DRAWINGS 2  
DELIVERY OF CONSTRUCTION MATERIALS / EQUIPMENT 2   
 TO / FROM JOBSITE  
SOIL BORING DATA 2 
SCARIFYING EXISTING SURFACE 2 
BORROW SITE, USE AREAS, AND / OR WASTE AREAS 2 
STONE DUMPED RIPRAP, CLASS A3 2 
STONE DUMPED RIPRAP, CLASS A4 (SPECIAL) 3 
AGGREGATE BASE COURSE, TYPE B 3 
COARSE AGGREGATE CA-3 3 
POROUS GRANULAR EMBANKMENT (SPECIAL) 4 
SEEDING, CLASS 2 (SPECIAL) 4 
REMOVAL OF EXISTING STRUCTURES 4 
TREE REMOVAL, ACRES 4-5 
SIGN REMOVAL 5 
BITUMINOUS MATERIALS (PRIME COAT) 5 
BITUMINOUS MATERIALS (COVER AND SEAL COATS) 5 
COVER COAT AGGREGATE 5 
SEAL COAT AGGREGATE 5 
FENCE REMOVAL 5  
  
SOIL BORING LOGS 6-9   
CORPS OF ENGINEERS PERMIT 10-31  
LR107-4 32  
LR 702  33 
  
  



BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099       Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274       Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192       Automated Flagger Assistance Device Jan. 1, 2008 April 1, 2023 
 80173       Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426       Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80241       Bridge Demolition Debris July 1, 2009   

5053I       Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I       Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

 80449 34  Cement, Type IL Aug. 1, 2023  
 80384 35  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198       Completion Date (via calendar days) April 1, 2008  
 80199       Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80453       Concrete Sealer Nov. 1, 2023  
 80261       Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434       Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 39  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229       Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80452       Full Lane Sealant Waterproofing System Nov. 1, 2023  
 80447       Grading and Shaping Ditches Jan 1, 2023  
 80433       Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80443       High Tension Cable Median Barrier Removal April 1, 2022  
 80456       Hot-Mix Asphalt Jan. 1, 2024  
 80446       Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
* 80438       Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 April 2, 2024 
 80045       Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80450       Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023  
 80441       Performance Graded Asphalt Binder Jan 1, 2023  
 80451 49  Portland Cement Concrete Aug. 1, 2023  
* 80459       Preformed Plastic Pavement Marking June 2, 2024  
 3426I       Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
* 80455 50  Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2024 
 80445 52  Seeding Nov. 1, 2022  
* 80457       Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024 
 80448 58  Source of Supply and Quality Requirements Jan. 2, 2023  
 80340       Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127 59  Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 62  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 63  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437 64  Submission of Payroll Records April 1, 2021 Nov. 2, 2023 
 80435       Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
 80410       Traffic Spotters Jan. 1, 2019  
 20338       Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429       Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 66  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80302 67  Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80454       Wood Sign Support Nov. 1, 2023  
 80427 68  Work Zone Traffic Control Devices Mar. 2, 2020  
 80071 70  Working Days Jan. 1, 2002  
 
 

     
 
 



SPECIAL PROVISIONS 

The following Special Provisions supplement the Standard Specifications for Road and Bridge 
Construction, adopted January 1, 2022, the latest edition of the Manual on Uniform Traffic 
Control Devices for Streets and Highways, and the Manual of Test Procedures for Materials in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheets included herein which apply to and govern 
the construction of Section 19-00096-00-BR, CH 19 (Campground Lane), in Clay County, and in 
case of conflict with any part, or parts, of said Specifications, the said Special Provisions shall 
take precedent and shall govern. 

DESCRIPTION OF WORK:  The proposed work shall consist of the removal of an existing 
single span bridge; construction of a proposed single span bridge with a precast prestressed 
concrete deck beam superstructure and substructures consisting of steel pile supported spill-
thru concrete abutments; reconstruction of the approach roadways; and all miscellaneous work 
necessary to complete the proposed improvements. 

TRAFFIC CONTROL AND PROTECTION, (SPECIAL):  Traffic control shall be according to the 
applicable section of the Standard Specifications, the applicable guidelines contained in the 
Illinois Manual of Uniform Traffic Control Devices, these Special Provisions, and any special 
details and Highway Standards contained herein and in the plans. 

Special attention is called to Article 107.09 and 107.14 of the Standard Specifications and the 
following Highway Standards: 701901 and BLR 21. 

Traffic control devices, according to Standard 701901, shall be erected, maintained, and 
removed by the Contractor at locations as designated by the Engineer. 

Traffic Control related Special Provisions required for this project include: Work Zone Traffic 
Control Surveillance; Vehicle and Equipment Warning Lights; Work Zone Traffic Control 
Devices; Construction and Maintenance Signs. 

In addition to the traffic control signs and barricades erected at the project limits, the Contractor 
shall also erect R11-3A “Road Closed x Miles Ahead Local Traffic Only” signs at the following 
locations, or as directed by the Engineer.  The Contractor shall coordinate locations of signage 
prior to ordering or placing any signage: 

1) the intersection of Ironwood Road and Campground Lane, approximately 0.2 miles
east of the project location

2) the intersection of Hackberry Road and Campground Lane, approximately 0.6 miles
west of the project location

3) the intersection of Fairfield Road and Campground Lane, approximately 1.6 miles
west of the project location

The roadway within the confines of the proposed project limits will be closed to all traffic until 
such time that the County Engineer deems it is safe to open the road. 

The Traffic Control work described herein shall paid for at the contract unit price per Lump Sum 
for TRAFFIC CONTROL AND PROTECTION, (SPECIAL).  
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BRIDGE SHOP DRAWINGS:  The Contractor shall forward two (2) sets of the shop drawings 
for the precast prestressed concrete deck beams (PPCDB) to Gonzalez Companies, LLC; 7 
Carpenter Drive; Salem, IL 62881; (Phone: 618-222-2221 x113; btaylor@gocos.net) for review. 
The Contractor or its supplier for the precast items shall be responsible for the distribution of the 
final precast shop drawings. 
 
DELIVERY OF CONSTRUCTION MATERIALS / EQUIPMENT TO / FROM JOBSITE: The 
Contractor shall be responsible for investigating the access roadways available for the delivery 
of all construction materials and equipment to and from the project site. The Contractor and its 
subcontractors / suppliers shall abide by all posted roadway and / or bridge load limits. The 
Contractor shall provide notification to the County / Road District highway officials of the 
intended delivery routes planned for use prior to the start of construction operations. 
 
SOIL BORING DATA: The Soil Boring Data is shown only as a guide for bidders in estimating 
soil conditions which may be encountered in the work. 
 
SCARIFYING EXISTING SURFACE: The existing surface located beneath the proposed 
roadbed shall be scarified to a depth of six (6) inches, mixed with the new embankment, and re-
compacted. The above construction procedure will not be paid for separately but shall be 
included in the cost per Cubic Yard for EARTH EXCAVATION and no additional compensation 
will be allowed.  
 
BORROW SITE, USE AREAS, AND / OR WASTE AREAS:  In addition to the provisions 
contained in Article 107.22 of the Standard Specifications, any required submittal(s) to the 
District office shall require that at least four (4) copies be sent for processing. All copies of 
photographs submitted shall be in color. The Contractor shall be solely responsible for obtaining 
approval of a borrow site, use area, and/or waste area. 
 
STONE DUMPED RIPRAP, CLASS A3:  This work shall be performed according to Section 
281, except as modified herein: 
 
Article 281.02 Materials shall meet the requirement of Quality Designation "A" and 

Gradation Designation "RR3" as defined in Article 1005.01 of the 
Standard Specifications. 

 
Article 281.04 The thickness of the riprap shall be 12 inches minimum. 
 
Article 281.06 This work will be measured in tons as specified in Article 311.08(b) of the 

Standard Specifications. 
 
Article 281.07 Any excavation required for installation will not be paid for separately but 

shall be included in the contract unit price per Ton for the riprap and no 
additional compensation will be allowed. 

 
Method of Payment: This work will be paid for at the contract unit price per Ton for STONE 
DUMPED RIPRAP, CLASS A3 measured as specified herein. 
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STONE DUMPED RIPRAP, CLASS A4 (SPECIAL):  This work shall be performed according to 
Section 281, except as modified herein: 
 
Article 281.02 Materials shall meet the requirement of Quality Designation "A" and 

Gradation Designation "RR4" as defined in Article 1005.01 of the 
Standard Specifications. 

 
Article 281.04 Delete the requirement for bedding stone and filter fabric.  The thickness 

of the riprap shall be 16 inches minimum. 
 
Article 281.06 This work will be measured in tons as specified in Article 311.08(b) of the 

Standard Specifications. 
 
Article 281.07 Any excavation required for installation will not be paid for separately but 

shall be included in the contract unit price per ton for the riprap and no 
additional compensation will be allowed. 

 
Method of Payment: This work will be paid for at the contract unit price per Ton for STONE 
DUMPED RIPRAP, CLASS A4 (SPECIAL) measured as specified herein. 
 
AGGREGATE BASE COURSE, TYPE B:  This work shall be performed according to the 
applicable requirements of Section 351, except as modified herein: 
 

1. The base course may be placed without the use of a spreader box. The aggregate shall 
be placed in a manner and with a moisture content that prevents segregation of the 
aggregate. The final cross section and profile shall be as required by the elevations and 
details on the drawings. 

2. The aggregate shall be rolled with an approved roller to the satisfaction of the Engineer. 
Water shall be added as required to obtain compaction satisfactory to the Engineer. 

3. The Aggregate Base Course, Type B gradation shall be CA 6 or CA 10.  Only crushed 
stone will be approved for use on this project. 

 
Method of Payment: This work will be paid for at the contract unit price per Ton for 
AGGREGATE SURFACE COURSE, TYPE B.  
 
COARSE AGGREGATE CA-3:  This work shall be performed according to the applicable 
requirements of Section 351 and 1004.04, except as modified herein: 
 

1. The aggregate course may be placed without the use of a spreader box. The final cross 
section and profile shall be as required by the elevations and details on the drawings. 

2. The aggregate shall be rolled with an approved roller to the satisfaction of the Engineer. 
Water shall be added as required to obtain compaction satisfactory to the Engineer. 

3. The aggregate gradation shall be CA 3.  Only crushed stone will be approved for use on 
this project. 

 
Method of Payment: This work will be paid for at the contract unit price per Ton for COARSE 
AGGREGATE CA-3.  
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POROUS GRANULAR EMBANKMENT: Porous Granular Embankment shall meet the 
applicable portions of Section 207 except as modified herein.   
 
The material under paragraph 207.02 Materials shall be gradation CA 6 as specified under 
Section 1004, paragraph 1004.01 Materials and paragraph 1004.05 (a)(b).  
 
The aggregate shall be placed in a manner and with a moisture content as required for 
compaction and that prevents segregation of the aggregate. 
 
The aggregate shall be compacted to not less than 95 percent of the standard laboratory 
density.  The standard laboratory density shall be the maximum dry density determined 
according to Illinois Modified AASHTO T 99 (Method C).  A coarse particle correction according 
Illinois Modified AASHTO T 99 (Annex A1) shall be used.  
 
Any excavation required for installation will not be paid for separately but shall be included in the 
contract unit price per Ton for the Porous Granular Embankment. 
 
Method of Measurement:  According to the requirements of Article 311.08. 
 
Method of Payment: This work will be paid for at the contract unit price per Ton for POROUS 
GRANULAR EMBANKMENT.  
 
SEEDING, CLASS 2 (SPECIAL):  Earth shoulders and slopes constructed according to the 
typical sections shall be seeded with Class 2 Seeding according to Sections 250 and 251 of the 
Standard Specifications. Fertilizer nutrients and Mulch Method 1 shall be included in this pay 
item and shall be applied at the following rates: 
 
  Nitrogen Fertilizer Nutrient  90 lbs. / acre 
  Phosphorus Fertilizer Nutrient 90 lbs. / acre 
  Potassium Fertilizer Nutrient  90 lbs. / acre  
  Mulch Method 1    2 tons / acre 
 
All seeding shall be done at the Engineer’s discretion. Payment shall be made at the contract 
unit price per Acre for SEEDING, CLASS 2 (SPECIAL) for the surface area seeded. 
 
REMOVAL OF EXISTING STRUCTURES:  The existing structure shall be removed according 
to Section 501 of the Standard Specifications.  No salvage. 
 
The Contractor’s attention is called to the existence of timber, concrete, and miscellaneous 
debris under and around the existing abutments.  Removal of these materials shall be done to 
facilitate the construction / reshaping of the stream bank for the proposed bridge. 
 
The cost of this work shall be included in the contract unit price per Each for REMOVAL OF 
EXISTING STRUCTURES and no additional compensation will be allowed. 
 
TREE REMOVAL, ACRES:  As part of the effort to conserve the Indiana and Northern long-
eared bat, standing trees shall not be cleared from April 1 through September 30.  If 
construction cannot begin prior to April 1, the standing trees within the limits of construction will 
have been felled by others prior to April 1 and will remain in the right-of-way.  The Contractor 
shall be responsible for tree removal according to the applicable portions of Section 201, 
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including, but not limited to: cutting, grubbing, removal, and disposal of all felled trees and 
stumps and / or trimming remaining trees as required within the right-of-way. 

Method of Payment: This work will be paid for at the contract unit price per Acre for TREE 
REMOVAL, ACRES. 

SIGN REMOVAL:  Existing signs and signposts shall be removed by the Contractor as directed 
by the Engineer.  The signs and / or signposts shall be salvaged to the County if the Engineer 
deems the items salvageable.  This work shall be included in the cost per Each for REMOVAL 
OF EXISTING STRUCTURES and no additional compensation will be allowed. 

BITUMINOUS MATERIALS (PRIME COAT): Bituminous Materials (Prime Coat) shall conform to 
all applicable sections of Check Sheet LRS 9 of the Recurring Special Provisions.  The 
bituminous materials shall be SC-3000. The application of the bituminous materials shall be 
applied at a rate of 0.35 gallons per square yard and shall not be applied across the bridge. The 
cost for this work shall be included in the cost per Ton for BITUMINOUS MATERIALS (PRIME 
COAT) and no additional compensation shall be allowed.  

BITUMINOUS MATERIALS (COVER AND SEAL COATS): Bituminous Materials (Cover and 
Seal Coats) shall conform to all applicable sections of Check Sheet LRS 9 of the Recurring 
Special Provisions.  The bituminous materials to be used for the cover and seal coats shall be 
SC-3000. The application of the bituminous materials shall be applied at a rate of 0.25 gallons 
per square yard. The cost for this work shall be included in the cost per Ton for BITUMINOUS 
MATERIALS (COVER AND SEAL COATS) and no additional compensation shall be allowed.  

COVER COAT AGGREGATE: Cover Coat Aggregate shall conform to all applicable sections of 
Check Sheet LRS 9 of the Recurring Special Provisions and Article 1004.03 of the Standard 
Specifications.  Material used for Cover Coat Aggregate shall be CA 14. Only crushed stone will 
be approved for use on this project. This material shall be applied at a rate of 25 pounds per 
square yard. The cost for this work shall be included in the cost per Ton for COVER COAT 
AGGREGATE and no additional compensation shall be allowed. 

SEAL COAT AGGREGATE: Seal Coat Aggregate shall conform to all applicable sections of 
Check Sheet LRS 9 of the Recurring Special Provisions and Article 1004.03 of the Standard 
Specifications.  Material used for Seal Coat Aggregate shall be CA 16. Only crushed stone will 
be approved for use on this project. This material shall be applied at a rate of 25 pounds per 
square yard. The cost for this work shall be included in the cost per Ton for SEAL COAT 
AGGREGATE and no additional compensation shall be allowed. 

FENCE REMOVAL: All existing fences remaining within the existing and/or proposed right-of-
way at the start of the project shall be removed by the Contractor. This work shall be included in 
the cost per Cubic Yard for EARTH EXCAVATION and no additional compensation will be 
allowed. 
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    DEPARTMENT OF THE ARMY 
  U.S. ARMY ENGINEER DISTRICT, LOUISVILLE 

       CORPS OF ENGINEERS 
 REGULATORY DIVISION, SOUTH BRANCH 

       6855 STATE ROAD 66 
 NEWBURGH, INDIANA   47630 

January 17, 2023 

Regulatory Division 
South Branch 
ID No. LRL-2022-933-tmb 

Mr. Darin Koelm 
Clay County Highway Department 
14464 Highway 45 South 
Louisville, IL 62858 

Dear Mr. Koelm: 

This is in response to your request to replace an existing single span bridge with a single 
span precast concrete deck bridge with minor roadway improvements.  Specifically, to impact 
approximately 90 linear feet of a perennial stream, Brush Creek and the placement of 
approximately 100 cubic yards of riprap. The project is in Clay County, Illinois, 38.63235104° N  
latitude, -88.60612116° W longitude. The information supplied by you was reviewed to 
determine whether a Department of the Army (DA) permit will be required under the provisions 
of Section 404 of the Clean Water Act. 

Your project is considered maintenance of a structure which has been previously 
authorized, either by DA Permit or by having been constructed prior to current Federal laws.  
Therefore, the project is authorized under the provisions of 33 CFR 330 Nationwide Permit 
(NWP) No. 3, Maintenance, as published in the Federal Register December 27, 2021. Under the 
provisions of this authorization, you must comply with the enclosed Terms and General 
Conditions for NWP No. 3, and the following Special Condition(s): 

Special Condition 1: Permittee shall comply with the enclosed General Water Quality 
Certification (WQC) and Conditions for NWP No. 3 issued by the Illinois Environmental 
Protection Agency on December 11, 2020, which are incorporated herein by reference.   

Special Condition 2:  The Permittee shall not cut, remove, or clear any trees within the project 
area between April 1st and September 30th (of each year) to avoid impacting the federally 
endangered Indiana bat, Northern long-eared bat and the proposed Tricolored bat. The permittee 
shall implement all necessary precautions and measures so that any activity will not kill, injure, 
capture, harass, or otherwise harm any protected federally listed species. If the Permittee 
discovers or observes an injured/dead listed endangered or threatened species while 
accomplishing the authorized work, the Permittee shall immediately notify USACE to initiate the 
required Federal coordination. 
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This verification is valid until the NWP is modified, reissued, or revoked.  NWP No. 3 
will be modified, reissued, or revoked on March 14, 2026.  It is incumbent upon you to remain 
informed of changes to the NWPs.  If you commence or are under contract to commence this 
activity before the date that the relevant NWP is modified or revoked, you will have 12 months 
from the date of the modification or revocation of the NWP to complete the activity under the 
present terms and conditions of this NWP.  The enclosed Compliance Certification must be 
submitted to the District Engineer within 30 days of completion of the authorized activity or the 
implementation of any required compensatory mitigation, whichever occurs later.  Please note 
that we also perform periodic inspections to ensure compliance with our permit conditions and 
applicable Federal laws.  A copy of this letter will be forwarded to your agent and to the ILEPA. 

If you have any questions concerning this matter, please contact this office at the above 
address, ATTN:  CELRL-RDS or call me at 812-853-9713.  Any correspondence on this matter 
should refer to our ID Number LRL-2022-933-tmb. 

Sincerely,

  

George DeLancey
Newburgh Regulatory Office, Team Leader 
Regulatory Division

Enclosure 

Barron/NWP3.doc

ADDRESS FOR COORDINATING AGENCY 

ILEPA 
Epa.401.bow@illinois.gov 

Mr. Brent Taylor 
Gonsalez Companies, LLC 
7 Carpenter Drive 
Salem, IL 62881 

DELANCEY.GEOR
GE.J.1266892078

Digitally signed by 
DELANCEY.GEORGE.J.1266892078 
Date: 2023.01.17 13:42:58 -06'00'
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Compliance Certification: 

Permit Number:  LRL-2022-933-tmb 

Name of Permittee:   Mr. Darin Koelm, Clay County Highway Department 

Date of Issuance:        January 17, 2023 

Upon completion of the activity authorized by this permit and any mitigation required by this permit, 
sign this certification, and return it to the following address: 

U.S. Army Corps of Engineers 
CELRL-RDS-tmb
6855 State Road 66 

Newburgh, IN  47630 

Please note that your permitted activity is subject to a compliance inspection by an U.S. Army Corps 
of Engineers representative.  If you fail to comply with this permit, you are subject to permit 
suspension, modification, or revocation. 

I hereby certify that the work authorized by the above referenced permit has been completed in 
accordance with the terms and conditions of the said permit, and required mitigation was completed 
in accordance with the permit conditions. 

Signature of Permittee Date 
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U.S. Army Corps of Engineers, Rock Island 
ATTN: Ms. Samantha Chavez, Regulatory Branch
Post Office Box 2004
Clock Tower Building 
Rock Island, IL 61204-2004

Re: Federal Register [Docket Number: COE–2020–0002] Proposal to Reissue and Modify 
Nationwide Permits, September 15, 2020

CWA §401 Certification/Denial and applicable conditions
Illinois EPA Log no. C-0210-20 

Dear Ms. Chavez: 

On September 15, 2020 the Corps of Engineers issued the notice of proposed rulemaking concerning their 
determination to reissue and modify the current Nationwide Permits (NWPs) that are set to expire on 
March 18, 2022. By letter dated October 13, 2020 your office officially requested CWA §401 certification
for those nationwide permits applicable in Illinois and further described in the Federal Register. By this 
final determination document the Illinois EPA grants §401 water quality certification for forty (40) 
nationwide permits with the special and/or general conditions specified below. This document also 
provides notice of the Agency determination to deny six (6) of the proposed nationwide permits which are 
provided below with reasons in accordance with 40 CFR 121.7(e)(2).

CWA §401 certification is hereby granted, subject to General Conditions 1 through 12 below, for 
the following nationwide permits:

NWP 3 – Maintenance.
NWP 4 – Fish and Wildlife Harvesting, Enhancement, and Attraction Device and Activities
NWP 5 – Scientific Measurement Devices
NWP 7 – Outfall Structures and Associated Intake Structures 
NWP 18 – Minor Discharges
NWP 19 – Minor Dredging
NWP 20 – Response Operations for Oil or Hazardous Substances
NWP 22 – Removal of Vessels
NWP 25 – Structural Discharges
NWP 30 – Moist Soil Management for Wildlife
NWP 31 – Maintenance of Existing Flood Control Facilities
NWP 33 – Temporary Construction, Access and Dewatering
NWP 36 – Boat Ramps
NWP 41 – Reshaping Existing Drainage Ditches
NWP 45 – Repair of Uplands Damaged by Discrete Events
NWP 46 – Discharges into Ditches

CWA §401 certification is hereby granted, subject to General Conditions 1 through 12 below and 
the Special Conditions which are contained in the referenced attachment for the following 
identified nationwide permits: 

NWP 6   – Survey Activities.  Refer to Special Conditions for NWP 6 in Attachment.

December 11, 2020

NWP 3 – Maintenance.
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NWP 12 – Oil or Natural Gas Pipeline Activities. Refer to Special Conditions for NWP 12 in Attachment.  
NWP 13 – Bank Stabilization.  Refer to Special Conditions for NWP 13 in Attachment. 
NWP 14 – Linear Transportation Projects.  Refer to Special Conditions for NWP 14 in Attachment. 
NWP 15 – U.S. Coast Guard Approved Bridges. Refer to Special Conditions for NWP 15 in Attachment. 
NWP 16 – Return Water from Upland Contained Disposal Areas.  Refer to Special Conditions for NWP 16 in 

Attachment. 
NWP 17 – Hydropower Projects.  Refer to Special Conditions for NWP 17 in Attachment. 
NWP 23 – Approved Categorical Exclusions. Refer to Special Conditions for NWP 23 in Attachment. 
NWP 27 – Aquatic Habitat Restoration, Establishment, and Enhancement Activities. Refer to Special 

Conditions for NWP 27 in Attachment. 
NWP 29 – Residential Developments.  Refer to Special Conditions for NWP 29 in Attachment. 
NWP 32 – Completed Enforcement Actions.  Refer to Special Conditions for NWP 32 in Attachment. 
NWP 37 – Emergency Watershed Protection and Rehabilitation. Refer to Special Conditions for NWP 37 in 

Attachment. 
NWP 38 – Cleanup of Hazardous and Toxic Waste.  Refer to Special Conditions for NWP 38 in Attachment.  
NWP 39 – Commercial and Institutional Developments.  Refer to Special Conditions for NWP 39 in 

Attachment. 
NWP 40 – Agricultural Activities.  Refer to Special Conditions for NWP 40 in Attachment. 
NWP 42 – Recreational Facilities.  Refer to Special Conditions for NWP 42 in Attachment. 
NWP 43 – Stormwater Management Facilities. Refer to Special Conditions for NWP 43 in Attachment. 
NWP 51 – Land-Based Renewable Energy Generation Facilities.  Refer to Special Conditions for NWP 51 in 

Attachment. 
NWP 52 – Water-Based Renewable Energy Generation Pilot Projects.  Refer to Special Conditions for NWP 

52 in Attachment. 
NWP 53 – Removal of Low-Head Dams.  Refer to Special Conditions for NWP 53 in Attachment. 
NWP 54 – Living Shorelines.  Refer to Special Conditions for NWP 54 in Attachment. 
NWP C – Electric Utility Line and Telecommunications Activities.  Refer to Special Conditions for NWP 12 

in Attachment. 
NWP D – Utility Line Activities for Water and Other Substances.  Refer to Special Conditions for NWP 12 

in Attachment. 

CWA §401 certification is hereby denied with reasons provided in accordance with 401 CFR 121.7 
for the following NWPs:  

NWP 21 – Surface Coal Mining Activities.  The Illinois EPA has determined that a case-specific review 
is warranted for all surface mining activities including carbon extraction because pursuant to 
35 Ill. Admin. Code Section 401.102, mining activities are identified as having, when certain 
refuse materials are used, the capability to cause or threaten to cause a nuisance or render 
waters harmful or detrimental to public health and to all legitimate uses including but not 
limited to livestock and wildlife uses. The likelihood that contaminants related to coal 
extraction, particularly acid producing minerals in mine refuse, would be found within 
overburden and soil stockpiles and therefore present within fill materials warrant a facility 
specific antidegradation assessment pursuant to 35 Ill. Admin. Code Section 302.105. 
Additionally, Illinois’ Section 401 implementation rules at 35 Ill. Admin. Code Part 395 
regarding material testing exemptions specifically exclude material with known sources of 
pollution. Therefore, Section 401 certification is denied for this nationwide permit (NWP21). 

NWP 34 – Cranberry Production Activities. The Illinois EPA has determined that the area of impact that 
is allowed by an authorization under this nationwide permit exceeds 1/2 acre. 1/2 acre is 
determined to be representative of the maximum threshold for minimal degradation of existing 
uses of aquatic resources.  Consequently, any activity authorized under this nationwide permit 
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must be subject to a case-specific antidegradation assessment pursuant to 35 Ill. Admin. Code 
Section 302.105. Therefore the Illinois EPA denies 401 certification for NWP 34.

NWP 44 – Mining Activities: The Illinois EPA has determined that a case-specific review is warranted 
for all surface mining activities because pursuant to 35 Ill. Admin. Code Section 401.102, 
mining activities are identified as having, when certain refuse materials are used, the capability 
to cause or threaten to cause a nuisance or render waters harmful or detrimental to public 
health and to all legitimate uses including but not limited to livestock and wildlife uses. 
Furthermore, all mining activities are regulated by the Illinois EPA under federal and state 
statute because of their potential to cause or threaten to cause water pollution. Therefore, for 
the above reasons, the Illinois EPA denies 401 certification for NWP 44. 

NWP 48 – Commercial Shellfish Mariculture Activities: As proposed, the Illinois EPA believes this 
nationwide permit is inapplicable to waters of the U.S. that are found within the State of 
Illinois. Therefore, the Illinois EPA denies 401 certification for NWP 48.

NWP 49 – Coal Remining Activities:  By reference to the certification denial explanation for NWP 21, 
the Illinois EPA denies 401 certification for NWP 49.

NWP 50 – Underground Coal Mining: By reference to the certification denial explanation for NWP 21, 
the Illinois EPA denies 401 certification for NWP 50.

NWP E – Water Reclamation and Reuse Facilities: As proposed in the Federal Register, this proposed 
nationwide permit would appear to allow utilization of existing natural waterbodies as 
treatment devices. According to 35 Ill. Admin. Code 301.440 such utilization is not 
permissible. Therefore, the Illinois EPA denies 401 certification for NWP E.

401 Certification General Conditions

General Conditions 1 through 12 shall be applicable to all NWPs that are granted 401 
certification.

General Condition 1:  Waterbodies that Require Individual Certification
Pursuant to 35 Ill. Adm. Code Section 302.105(d)(6), an individual 401 water quality 
certification will be required for activities permitted under these Nationwide Permits for 
discharges to waters designated by the State of Illinois as waters of particular biological 
significance or Outstanding Resource Waters under 35 Ill. Adm. Code 302.105(b). 
Biologically Significant Streams (BSS) are cataloged in Illinois DNR’s publication 
“Integrating Multiple Taxa in a Biological Stream Rating System” and may be identified at: 
https://www2.illinois.gov/dnr/conservation/BiologicalStreamratings/Pages/default.aspx.

General Condition 2:  Water Quality Impairments
Pursuant to 35 Ill. Adm. Code Section 302.105(a), 302.105(c)(2)(B) and 395.401(a), an 
individual 401 water quality certification will be required for activities permitted under these 
Nationwide Permits that may cause a discharge that, whether temporarily or permanently, may 
cause or contribute to additional loading of any pollutant, or deterioration of any water quality 
parameter, such as pH or dissolved oxygen, where such pollutant or parameter is also 
designated by the State of Illinois as a cause of water quality impairment of the particular 
segment of the receiving water body according to the Illinois Environmental Protection 
Agency's Section 303(d) list. The most recent Illinois Integrated Water Quality Report and 

General Conditions 1 through 12 shall be applicable to all NWPs that are granted 401 
certification.
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Section 303(d) List can be found at https://www2.illinois.gov/epa/topics/water-
quality/watershed-management/tmdls/Pages/303d-list.aspx. 

 
General Condition 3:  Threatened and Endangered Species 

Pursuant to 35 Ill. Admin. Code Section 302.105(f)(1)(F), prior to proceeding with any work 
in furtherance of activities permitted under these Nationwide Permits, potential impacts to 
State threatened or endangered species and Natural Areas shall be determined in accordance 
with applicable consultation procedures established under 17 Ill. Admin Code Part 1075. The 
Department of Natural Resources (IDNR) Ecological Compliance Assessment Tool (EcoCAT) 
is available to complete consultation at http://dnr.illinois.gov/EcoPublic/. If IDNR determines 
that adverse impacts to protected natural resources are likely, the applicant shall address those 
identified concerns with IDNR through the consultation process. Please contact IDNR, Impact 
Assessment Section at 217-785-5500 if you have any questions regarding consultation. 

 
General Condition 4:  TMDLs 

Pursuant to 35 Ill. Admin. Code Section 302.105(a), 302.105(c)(2)(B) and 395.401(a), 
activities permitted under these Nationwide Permits that may cause a discharge that, whether 
temporarily or permanently, may cause or contribute to additional loading of any pollutant, or 
deterioration of any water quality parameter, such as pH or dissolved oxygen, where such 
pollutant or parameter is addressed by a USEPA approved Total Maximum Daily Load 
(TMDL) report for the receiving water body shall develop and implement additional measures 
and or procedures which ensure consistency with the load allocations, assumptions and 
requirements of the TMDL report.  TMDL program information and water listings are 
available at https://www2.illinois.gov/epa/topics/water-quality/watershed-management
/tmdls/Pages/reports.aspx. 

 
General Condition 5:  Prohibitions 

Pursuant to 35 Ill. Admin. Code Section 395.401(a), the applicant shall not cause: 
a. violation of applicable provisions of the Illinois Environmental Protection Act; 
b. water pollution defined and prohibited by the Illinois Environmental Protection Act; 
c. violation of applicable water quality standards of the Illinois Pollution Control Board, Title 

35, Subtitle C: Water Pollution Rules and Regulation; or 
d. interference with water use practices near public recreation areas or water supply intakes. 

 
General Condition 6:  Erosion and Sedimentation Control Measures 

Pursuant to the Illinois Environmental Protection Act Section 39(a)[415 ILCS 5/39(a)] and 35 
Ill. Admin. Code Sections 302.203 and 395.402(b)(2), the applicant shall implement all 
necessary sedimentation and erosion control measures consistent with the current edition of 
the “Illinois Urban Manual” found at  https://illinoisurbanmanual.org/.  Interim measures to 
prevent erosion during construction shall be taken and may include the installation of 
sedimentation basins, silt fencing and temporary mulching.  All construction within the 
waterway shall be conducted during zero or low flow conditions. All areas affected by 
construction shall be seeded and stabilized as soon after construction as possible. 

 
General Condition 7:  NPDES Stormwater Construction Permit 

Pursuant to the Illinois Environmental Protection Act Section 39(a)[415 ILCS 5/39(a)] and 35 
Ill. Admin. Code Section 395.402(b)(2), the applicant shall be responsible for obtaining an 
NPDES Storm Water Permit required by the federal Clean Water Act prior to initiating 
construction if the construction activity associated with the project will result in the 
disturbance of 1 (one) or more acres, total land area.  An NPDES Storm Water Permit may be 
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applied for at https://www2.illinois.gov/epa/topics/forms/water-permits/storm-
water/Pages/construction.aspx.  

 
General Condition 8:  Spill Response Plan 

Pursuant to 35 Ill. Admin. Code Sections 395.401, 302.203 and 302.208, the applicant shall 
ensure that a spill avoidance and response plan has been developed and implemented for 
management of accidental releases of petroleum, oil, and lubricant products to the aquatic 
environment during construction and for emergency notification of applicable downstream 
water supply operators. Absorbent pads, containment booms and skimmers shall be available 
to facilitate the cleanup of petroleum spills. If floating hydrocarbon (oil and gas) products are 
observed, the applicant or his designated individual will be responsible for directing that work 
be halted so that appropriate corrective measures are taken in accordance with the plan prior to 
resuming work. 

 
General Condition 9:  Hydraulic Machinery 

Pursuant to 35 Ill. Admin. Code Sections 302.203, 302.304, and 302.515, all hydraulic 
machinery utilized for the permitted activity and used in or immediately adjacent to waters of 
the State shall utilize biodegradable or bio-based hydraulic fluids to minimize pollution in the 
case of broken or leaking hydraulic equipment. 

 
General Condition 10:  Temporary Structures and Work 

Pursuant to 35 Ill. Admin. Code Sections 302.203, 395.204, and 395.401(b), temporary work 
pads, cofferdams, access roads and other temporary fills are approved provided that such 
activities are constructed with clean coarse aggregate or non-erodible non-earthen fill material 
that will not cause siltation.  Sandbags, pre-fabricated rigid materials, sheet piling, inflatable 
bladders and fabric lined basins may be used for temporary facilities. Temporary fills within 
streams, creeks or rivers shall utilize adequate bypass measures (i.e. dam and pump, flumes, 
culverts, etc.) to minimize sedimentation and erosion and to maintain normal stream flow 
during construction. 

 
General Condition 11:  Construction Site Dewatering 

Dewatering of a construction site is authorized provided the dewatering activity is limited to 
the immediate work area within a cofferdam or otherwise isolated from waters of the State, 
and the work site is free from sources of contamination including those of natural origin. 
Dewatering activities shall incorporate Best Management Practices in accordance with the 
current edition of the “Illinois Urban Manual” https://illinoisurbanmanual.org/ Practice 
Standard for Dewatering (no. 813) or as otherwise appropriate to ensure that return flows from 
the dewatering activity are free of unnatural turbidity and floating debris and meet applicable 
water quality standards. Dewatering or discharge of flush water from construction of drilled 
piers or boreholes is not authorized and must be conducted in accordance with an NPDES 
permit issued by the Illinois EPA. 

 
General Condition 12:  Discharged Material Quality 

Pursuant to 35 Ill. Admin. Code Sections 302.203, 302.208 and 395.401(b), any spoil material 
excavated, dredged or otherwise produced must not be returned to the water body but must be 
deposited in a self-contained area in compliance with all state statutes. Except as specifically 
allowed by special condition, any backfilling must be done with clean material that is 
predominantly sand or larger size material, with no more than 20% passing a #230 U. S. sieve 
and placed in a manner to prevent violation of applicable water quality standards. 
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401 Certification Special Conditions 

Special Conditions including the conditional exclusions of 401 certification coverage that are listed within 
the Attachment: “Special Conditions for Illinois EPA 401 Water Quality Certifications of Certain 
Nationwide Permits” shall be applicable as stated therein. 

Should you have any questions or comments regarding the content of this nationwide certification, please 
contact Darren Gove at 217-782-3362.  

Sincerely, 

Darin E. LeCrone, P.E.  
Manager, Permit Section 
Division of Water Pollution Control 

DEL:DRG:C-0210-20.docx 

Attachment:  Special Conditions for Illinois EPA 401 Water Quality Certifications of Certain Nationwide 
Permits Regarding Federal Register [Docket Number: COE–2020–0002] Proposal to 
Reissue and Modify Nationwide Permits dated September 15, 2020 

cc:  Records Unit  
CoE, Chicago District  
CoE, Louisville District  (Indianapolis Office) 
CoE, Louisville District  (Newburgh Regulatory Office) 
CoE, Memphis District  
CoE, St. Louis District  
IDNR, Bartlett 
IDNR, OWR, Chicago  
IDNR, OWR, Springfield 
USEPA, Region 5  
USFWS, Rock Island, Barrington and Marion 

ORIGINAL SIGNED 
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2021 Nationwide Permit Summary
US Army Corps
of Engineers
Louisville District ®

                                                                                         Issued:          February 25, 2022
                                                                                         Expires:        March 14, 2026

No. 3. Maintenance
(NWP Final Rule, 86 FR 73522)

(a) The repair, rehabilitation, or 
replacement of any previously authorized, 
currently serviceable structure or fill, or of 
any currently serviceable structure or fill 
authorized by 33 CFR 330.3, provided that 
the structure or fill is not to be put to uses 
differing from those uses specified or 
contemplated for it in the original permit or 
the most recently authorized modification. 
Minor deviations in the structure’s 
configuration or filled area, including those 
due to changes in materials, construction 
techniques, requirements of other 
regulatory agencies, or current construction 
codes or safety standards that are necessary 
to make the repair, rehabilitation, or 
replacement are authorized. This NWP also 
authorizes the removal of previously 
authorized structures or fills. Any stream 
channel modification is limited to the 
minimum necessary for the repair, 
rehabilitation, or replacement of the 
structure or fill; such modifications, 
including the removal of material from the 
stream channel, must be immediately 
adjacent to the project. This NWP also 
authorizes the removal of accumulated 
sediment and debris within, and in the 
immediate vicinity of, the structure or fill.  
This NWP also authorizes the repair, 
rehabilitation, or replacement of those 
structures or fills destroyed or damaged by 
storms, floods, fire or other discrete events, 
provided the repair, rehabilitation, or 
replacement is commenced, or is under 
contract to commence, within two years of 
the date of their destruction or damage. In 
cases of catastrophic events, such as 
hurricanes or tornadoes, this two-year limit 
may be waived by the district engineer, 
provided the permittee can demonstrate 
funding, contract, or other similar delays.

(b) This NWP also authorizes the

removal of accumulated sediments and 
debris outside the immediate vicinity of 
existing structures (e.g., bridges, culverted 
road crossings, water intake structures, 
etc.). The removal of sediment is limited to 
the minimum necessary to restore the 
waterway in the vicinity of the structure to 
the approximate dimensions that existed 
when the structure was built, but cannot 
extend farther than 200 feet in any direction 
from the structure. This 200 foot limit does 
not apply to maintenance dredging to 
remove accumulated sediments blocking or 
restricting outfall and intake structures or to 
maintenance dredging to remove 
accumulated sediments from canals 
associated with outfall and intake 
structures. All dredged or excavated 
materials must be deposited and retained in 
an area that has no waters of the United 
States unless otherwise specifically 
approved by the district engineer under 
separate authorization.

(c) This NWP also authorizes
temporary structures, fills, and work, 
including the use of temporary mats, 
necessary to conduct the maintenance 
activity. Appropriate measures must be 
taken to maintain normal downstream flows 
and minimize flooding to the maximum 
extent practicable, when temporary 
structures, work, and discharges of dredged 
or fill material, including cofferdams, are 
necessary for construction activities, access 
fills, or dewatering of construction sites.
Temporary fills must consist of materials, 
and be placed in a manner, that will not be 
eroded by expected high flows.  After 
conducting the maintenance activity, 
temporary fills must be removed in their 
entirety and the affected areas returned to 
pre- construction elevations. The areas 
affected by temporary fills must be 
revegetated, as appropriate.

(d) This NWP does not authorize

maintenance dredging for the primary 
purpose of navigation. This NWP does not 
authorize beach restoration. This NWP 
does not authorize new stream 
channelization or stream relocation 
projects.

Notification: For activities 
authorized by paragraph (b) of this NWP, 
the permittee must submit a pre-
construction notification to the district 
engineer prior to commencing the activity 
(see general condition 32). The pre-
construction notification must include 
information regarding the original design 
capacities and configurations of the 
outfalls, intakes, small impoundments, and 
canals. (Authorities: Section 10 of the 
Rivers and Harbors Act of 1899 and Section 
404 of the Clean Water Act (Sections 10 
and 404)).

Note: This NWP authorizes the 
repair, rehabilitation, or replacement of any 
previously authorized structure or fill that 
does not qualify for the Clean Water Act 
Section 404(f) exemption for maintenance.

Nationwide Permit General Conditions

Note: To qualify for NWP authorization, 
the prospective permittee must comply with 
the following general conditions, as 
applicable, in addition to any regional or 
case-specific conditions imposed by the 
division engineer or district engineer. 
Prospective permittees should contact the 
appropriate Corps district office to 
determine if regional conditions have been 
imposed on an NWP. Prospective 
permittees should also contact the 
appropriate Corps district office to 
determine the status of Clean Water Act 
Section 401 water quality certification 
and/or Coastal Zone Management Act 
consistency for an NWP. Every person who 
may wish to obtain permit authorization 
under one or more NWPs, or who is 
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currently relying on an existing or prior 
permit authorization under one or more 
NWPs, has been and is on notice that all of 
the provisions of 33 CFR 330.1 through 
330.6 apply to every NWP authorization. 
Note especially 33 CFR 330.5 relating to 
the modification, suspension, or revocation 
of any NWP authorization. 

1. Navigation. (a) No activity may cause
more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed
by the U.S. Coast Guard, through
regulations or otherwise, must be installed
and maintained at the permittee's expense
on authorized facilities in navigable waters
of the United States.

(c) The permittee understands and agrees
that, if future operations by the United
States require the removal, relocation, or
other alteration, of the structure or work
herein authorized, or if, in the opinion of the 
Secretary of the Army or his or her
authorized representative, said structure or
work shall cause unreasonable obstruction
to the free navigation of the navigable
waters, the permittee will be required, upon
due notice from the Corps of Engineers, to
remove, relocate, or alter the structural
work or obstructions caused thereby,
without expense to the United States. No
claim shall be made against the United
States on account of any such removal or
alteration.

2. Aquatic Life Movements. No activity
may substantially disrupt the necessary life
cycle movements of those species of
aquatic life indigenous to the waterbody,
including those species that normally
migrate through the area, unless the
activity's primary purpose is to impound
water.  All permanent and temporary
crossings of waterbodies shall be suitably
culverted, bridged, or otherwise designed
and constructed to maintain low flows to
sustain the movement of those aquatic
species.  If a bottomless culvert cannot be
used, then the crossing should be designed
and constructed to minimize adverse effects 
to aquatic life movements.

3. Spawning Areas. Activities in spawning
areas during spawning seasons must be

avoided to the maximum extent practicable. 
Activities that result in the physical 
destruction (e.g., through excavation, fill, 
or downstream smothering by substantial 
turbidity) of an important spawning area are 
not authorized. 

4. Migratory Bird Breeding Areas.
Activities in waters of the United States that 
serve as breeding areas for migratory birds
must be avoided to the maximum extent
practicable.

5. Shellfish Beds. No activity may occur in
areas of concentrated shellfish populations,
unless the activity is directly related to a
shellfish harvesting activity authorized by
NWPs 4 and 48, or is a shellfish seeding or
habitat restoration activity authorized by
NWP 27.

6. Suitable Material. No activity may use
unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for
construction or discharged must be free
from toxic pollutants in toxic amounts (see
section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may
occur in the proximity of a public water
supply intake, except where the activity is
for the repair or improvement of public
water supply intake structures or adjacent
bank stabilization.

8. Adverse Effects From Impoundments. If
the activity creates an impoundment of
water, adverse effects to the aquatic system
due to accelerating the passage of water,
and/or restricting its flow must be
minimized to the maximum extent
practicable.

9. Management of Water Flows. To the
maximum extent practicable, the pre-
construction course, condition, capacity,
and location of open waters must be
maintained for each activity, including
stream channelization, storm water
management activities, and temporary and
permanent road crossings, except as
provided below. The activity must be
constructed to withstand expected high
flows. The activity must not restrict or
impede the passage of normal or high
flows, unless the primary purpose of the
activity is to impound water or manage high 

flows. The activity may alter the pre-
construction course, condition, capacity, 
and location of open waters if it benefits the 
aquatic environment (e.g., stream 
restoration or relocation activities). 

10. Fills Within 100-Year Floodplains. The
activity must comply with applicable
FEMA-approved state or local floodplain
management requirements.

11. Equipment. Heavy equipment working
in wetlands or mudflats must be placed on
mats, or other measures must be taken to
minimize soil disturbance.

12. Soil Erosion and Sediment Controls.
Appropriate soil erosion and sediment
controls must be used and maintained in
effective operating condition during
construction, and all exposed soil and other
fills, as well as any work below the ordinary 
high water mark or high tide line, must be
permanently stabilized at the earliest
practicable date. Permittees are encouraged
to perform work within waters of the United 
States during periods of low-flow or no-
flow, or during low tides.

13. Removal of Temporary Structures and
Fills. Temporary structures must be
removed, to the maximum extent
practicable, after their use has been
discontinued. Temporary fills must be
removed in their entirety and the affected
areas returned to pre-construction
elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized
structure or fill shall be properly
maintained, including maintenance to
ensure public safety and compliance with
applicable NWP general conditions, as well 
as any activity-specific conditions added by 
the district engineer to an NWP
authorization.

15. Single and Complete Project. The
activity must be a single and complete
project. The same NWP cannot be used
more than once for the same single and
complete project.

16. Wild and Scenic Rivers.  (a) No NWP
activity may occur in a component of the
National Wild and Scenic River System, or
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in a river officially designated by Congress 
as a “study river” for possible inclusion in 
the system while the river is in an official 
study status, unless the appropriate Federal 
agency with direct management 
responsibility for such river, has 
determined in writing that the proposed 
activity will not adversely affect the Wild 
and Scenic River designation or study 
status.  
 
(b) If a proposed NWP activity will occur 
in a component of the National Wild and 
Scenic River System, or in a river officially 
designated by Congress as a “study river” 
for possible inclusion in the system while 
the river is in an official study status, the 
permittee must submit a pre-construction 
notification (see general condition 32). The 
district engineer will coordinate the PCN 
with the Federal agency with direct 
management responsibility for that river.  
Permittees shall not begin the NWP activity 
until notified by the district engineer that 
the Federal agency with direct management 
responsibility for that river has determined 
in writing that the proposed NWP activity 
will not adversely affect the Wild and 
Scenic River designation or study status.  
 
(c) Information on Wild and Scenic Rivers 
may be obtained from the appropriate 
Federal land management agency 
responsible for the designated Wild and 
Scenic River or study river (e.g., National 
Park Service, U.S. Forest Service, Bureau 
of Land Management, U.S. Fish and 
Wildlife Service). Information on these 
rivers is also available at: 
http://www.rivers.gov/. 
 
17. Tribal Rights. No activity or its 
operation may impair reserved tribal rights, 
including, but not limited to, reserved water 
rights and treaty fishing and hunting rights.    
 
18. Endangered Species. (a) No activity is 
authorized under any NWP which is likely 
to directly or indirectly jeopardize the 
continued existence of a threatened or 
endangered species or a species proposed 
for such designation, as identified under the 
Federal Endangered Species Act (ESA), or 
which will directly or indirectly destroy or 
adversely modify designated critical habitat 
or critical habitat proposed for such 
designation. No activity is authorized under 

any NWP which “may affect” a listed 
species or critical habitat, unless ESA 
section 7 consultation addressing the 
consequences of the proposed activity on 
listed species or critical habitat has been 
completed. See 50 CFR 402.02 for the 
definition of “effects of the action” for the 
purposes of ESA section 7 consultation, as 
well as 50 CFR 402.17, which provides 
further explanation under ESA section 7 
regarding “activities that are reasonably 
certain to occur” and “consequences caused 
by the proposed action.” 
 
(b) Federal agencies should follow their 
own procedures for complying with the 
requirements of the ESA (see 33 CFR 
330.4(f)(1)). If pre-construction 
notification is required for the proposed 
activity, the Federal permittee must provide 
the district engineer with the appropriate 
documentation to demonstrate compliance 
with those requirements. The district 
engineer will verify that the appropriate 
documentation has been submitted. If the 
appropriate documentation has not been 
submitted, additional ESA section 7 
consultation may be necessary for the 
activity and the respective federal agency 
would be responsible for fulfilling its 
obligation under section 7 of the ESA. 
 
(c) Non-federal permittees must submit a 
pre-construction notification to the district 
engineer if any listed species (or species 
proposed for listing) or designated critical 
habitat (or critical habitat proposed such 
designation) might be affected or is in the 
vicinity of the activity, or if the activity is 
located in designated critical habitat or 
critical habitat proposed for such 
designation, and shall not begin work on the 
activity until notified by the district 
engineer that the requirements of the ESA 
have been satisfied and that the activity is 
authorized. For activities that might affect 
Federally-listed endangered or threatened 
species (or species proposed for listing) or 
designated critical habitat (or critical 
habitat proposed for such designation), the 
pre-construction notification must include 
the name(s) of the endangered or threatened 
species (or species proposed for listing) that 
might be affected by the proposed activity 
or that utilize the designated critical habitat 
(or critical habitat proposed for such 
designation) that might be affected by the 

proposed activity. The district engineer will 
determine whether the proposed activity 
“may affect” or will have “no effect” to 
listed species and designated critical habitat 
and will notify the non-Federal applicant of 
the Corps’ determination within 45 days of 
receipt of a complete pre-construction 
notification. For activities where the non-
Federal applicant has identified listed 
species (or species proposed for listing) or 
designated critical habitat (or critical 
habitat proposed for such designation) that 
might be affected or is in the vicinity of the 
activity, and has so notified the Corps, the 
applicant shall not begin work until the 
Corps has provided notification that the 
proposed activity will have “no effect” on 
listed species (or species proposed for 
listing or designated critical habitat (or 
critical habitat proposed for such 
designation), or until ESA section 7 
consultation or conference has been 
completed. If the non-Federal applicant has 
not heard back from the Corps within 45 
days, the applicant must still wait for 
notification from the Corps. 
 
(d) As a result of formal or informal 
consultation or conference with the FWS or 
NMFS the district engineer may add 
species-specific permit conditions to the 
NWPs. 
 
(e) Authorization of an activity by an NWP 
does not authorize the “take” of a 
threatened or endangered species as defined 
under the ESA. In the absence of separate 
authorization (e.g., an ESA Section 10 
Permit, a Biological Opinion with 
“incidental take” provisions, etc.) from the 
FWS or the NMFS, the Endangered Species 
Act prohibits any person subject to the 
jurisdiction of the United States to take a 
listed species, where "take" means to 
harass, harm, pursue, hunt, shoot, wound, 
kill, trap, capture, or collect, or to attempt 
to engage in any such conduct. The word 
“harm” in the definition of “take'' means an 
act which actually kills or injures wildlife. 
Such an act may include significant habitat 
modification or degradation where it 
actually kills or injures wildlife by 
significantly impairing essential behavioral 
patterns, including breeding, feeding or 
sheltering. 
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(f) If the non-federal permittee has a valid 
ESA section 10(a)(1)(B) incidental take 
permit with an approved Habitat 
Conservation Plan for a project or a group 
of projects that includes the proposed NWP 
activity, the non-federal applicant should 
provide a copy of that ESA section 
10(a)(1)(B) permit with the PCN required 
by paragraph (c) of this general condition. 
The district engineer will coordinate with 
the agency that issued the ESA section 
10(a)(1)(B) permit to determine whether 
the proposed NWP activity and the 
associated incidental take were considered 
in the internal ESA section 7 consultation 
conducted for the ESA section 10(a)(1)(B) 
permit.  If that coordination results in 
concurrence from the agency that the 
proposed NWP activity and the associated 
incidental take were considered in the 
internal ESA section 7 consultation for the 
ESA section 10(a)(1)(B) permit, the district 
engineer does not need to conduct a 
separate ESA section 7 consultation for the 
proposed NWP activity.  The district 
engineer will notify the non-federal 
applicant within 45 days of receipt of a 
complete pre-construction notification 
whether the ESA section 10(a)(1)(B) permit 
covers the proposed NWP activity or 
whether additional ESA section 7 
consultation is required.  
 
(g) Information on the location of 
threatened and endangered species and their 
critical habitat can be obtained directly 
from the offices of the FWS and NMFS or 
their world wide web pages at 
http://www.fws.gov/ or 
http://www.fws.gov/ipac and 
http://www.nmfs.noaa.gov/pr/species/esa/ 
respectively. 
 
19. Migratory Birds and Bald and Golden 
Eagles. The permittee is responsible for 
ensuring that an action authorized by an 
NWP complies with the Migratory Bird 
Treaty Act and the Bald and Golden Eagle 
Protection Act. The permittee is responsible 
for contacting the appropriate local office 
of the U.S. Fish and Wildlife Service to 
determine what measures, if any, are 
necessary or appropriate to reduce adverse 
effects to migratory birds or eagles, 
including whether "incidental take" permits 
are necessary and available under the 
Migratory Bird Treaty Act or Bald and 

Golden Eagle Protection Act for a 
particular activity. 
 
20. Historic Properties. (a) No activity is 
authorized under any NWP which may 
have the potential to cause effects to 
properties listed, or eligible for listing, in 
the National Register of Historic Places 
until the requirements of Section 106 of the 
National Historic Preservation Act (NHPA) 
have been satisfied. 
 
(b) Federal permittees should follow their 
own procedures for complying with the 
requirements of section 106 of the National 
Historic Preservation Act (see 33 CFR 
330.4(g)(1)). If pre-construction 
notification is required for the proposed 
NWP activity, the Federal permittee must 
provide the district engineer with the 
appropriate documentation to demonstrate 
compliance with those requirements. The 
district engineer will verify that the 
appropriate documentation has been 
submitted. If the appropriate documentation 
is not submitted, then additional 
consultation under section 106 may be 
necessary. The respective federal agency is 
responsible for fulfilling its obligation to 
comply with section 106. 
 
(c) Non-federal permittees must submit a 
pre-construction notification to the district 
engineer if the NWP activity might have the 
potential to cause effects to any historic 
properties listed on, determined to be 
eligible for listing on, or potentially eligible 
for listing on the National Register of 
Historic Places, including previously 
unidentified properties.  For such activities, 
the pre-construction notification must state 
which historic properties might have the 
potential to be affected by the proposed 
NWP activity or include a vicinity map 
indicating the location of the historic 
properties or the potential for the presence 
of historic properties. Assistance regarding 
information on the location of, or potential 
for, the presence of historic properties can 
be sought from the State Historic 
Preservation Officer, Tribal Historic 
Preservation Officer, or designated tribal 
representative, as appropriate, and the 
National Register of Historic Places (see 33 
CFR 330.4(g)). When reviewing pre-
construction notifications, district 
engineers will comply with the current 

procedures for addressing the requirements 
of section 106 of the National Historic 
Preservation Act. The district engineer shall 
make a reasonable and good faith effort to 
carry out appropriate identification efforts 
commensurate with potential impacts, 
which may include background research, 
consultation, oral history interviews, 
sample field investigation, and/or field 
survey.  Based on the information 
submitted in the PCN and these 
identification efforts, the district engineer 
shall determine whether the proposed NWP 
activity has the potential to cause effects on 
the historic properties. Section 106 
consultation is not required when the 
district engineer determines that the activity 
does not have the potential to cause effects 
on historic properties (see 36 CFR 
800.3(a)).  Section 106 consultation is 
required when the district engineer 
determines that the activity has the potential 
to cause effects on historic properties.  The 
district engineer will conduct consultation 
with consulting parties identified under 36 
CFR 800.2(c) when he or she makes any of 
the following effect determinations for the 
purposes of section 106 of the NHPA: no 
historic properties affected, no adverse 
effect, or adverse effect.     
 
(d)  Where the non-Federal applicant has 
identified historic properties on which the 
proposed NWP activity might have the 
potential to cause effects and has so notified 
the Corps, the non-Federal applicant shall 
not begin the activity until notified by the 
district engineer either that the activity has 
no potential to cause effects to historic 
properties or that NHPA section 106 
consultation has been completed.  For non-
federal permittees, the district engineer will 
notify the prospective permittee within 45 
days of receipt of a complete pre-
construction notification whether NHPA 
section 106 consultation is required.  If 
NHPA section 106 consultation is required, 
the district engineer will notify the non-
Federal applicant that he or she cannot 
begin the activity until section 106 
consultation is completed. If the non-
Federal applicant has not heard back from 
the Corps within 45 days, the applicant 
must still wait for notification from the 
Corps. 
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(e) Prospective permittees should be aware
that section 110k of the NHPA (54 U.S.C.
306113) prevents the Corps from granting a 
permit or other assistance to an applicant
who, with intent to avoid the requirements
of section 106 of the NHPA, has
intentionally significantly adversely
affected a historic property to which the
permit would relate, or having legal power
to prevent it, allowed such significant
adverse effect to occur, unless the Corps,
after consultation with the Advisory
Council on Historic Preservation (ACHP),
determines that circumstances justify
granting such assistance despite the adverse 
effect created or permitted by the applicant. 
If circumstances justify granting the
assistance, the Corps is required to notify
the ACHP and provide documentation
specifying the circumstances, the degree of
damage to the integrity of any historic
properties affected, and proposed
mitigation.  This documentation must
include any views obtained from the
applicant, SHPO/THPO, appropriate Indian 
tribes if the undertaking occurs on or affects 
historic properties on tribal lands or affects
properties of interest to those tribes, and
other parties known to have a legitimate
interest in the impacts to the permitted
activity on historic properties.

21. Discovery of Previously Unknown
Remains and Artifacts.  Permittees that
discover any previously unknown historic,
cultural or archeological remains and
artifacts while accomplishing the activity
authorized by an NWP, they must
immediately notify the district engineer of
what they have found, and to the maximum
extent practicable, avoid construction
activities that may affect the remains and
artifacts until the required coordination has
been completed. The district engineer will
initiate the Federal, Tribal, and state
coordination required to determine if the
items or remains warrant a recovery effort
or if the site is eligible for listing in the
National Register of Historic Places.

22. Designated Critical Resource Waters.
Critical resource waters include, NOAA-
managed marine sanctuaries and marine
monuments, and National Estuarine
Research Reserves. The district engineer
may designate, after notice and opportunity 
for public comment, additional waters

officially designated by a state as having 
particular environmental or ecological 
significance, such as outstanding national 
resource waters or state natural heritage 
sites. The district engineer may also 
designate additional critical resource waters 
after notice and opportunity for public 
comment.  

(a) Discharges of dredged or fill material
into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21,
29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52, 
57 and 58 for any activity within, or directly 
affecting, critical resource waters,
including wetlands adjacent to such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22,
23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and
54, notification is required in accordance
with general condition 32, for any activity
proposed by permittees in the designated
critical resource waters including wetlands
adjacent to those waters. The district
engineer may authorize activities under
these NWPs only after she or he determines
that the impacts to the critical resource
waters will be no more than minimal.

23. Mitigation. The district engineer will
consider the following factors when
determining appropriate and practicable
mitigation necessary to ensure that the
individual and cumulative adverse
environmental effects are no more than
minimal:

(a) The activity must be designed and
constructed to avoid and minimize adverse
effects, both temporary and permanent, to
waters of the United States to the maximum 
extent practicable at the project site (i.e., on 
site).

(b) Mitigation in all its forms (avoiding,
minimizing, rectifying, reducing, or
compensating for resource losses) will be
required to the extent necessary to ensure
that the individual and cumulative adverse
environmental effects are no more than
minimal.

(c) Compensatory mitigation at a minimum
one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and
require pre-construction notification, unless 
the district engineer determines in writing

that either some other form of mitigation 
would be more environmentally 
appropriate or the adverse environmental 
effects of the proposed activity are no more 
than minimal, and provides an activity-
specific waiver of this requirement. For 
wetland losses of 1/10-acre or less that 
require pre-construction notification, the 
district engineer may determine on a case-
by-case basis that compensatory mitigation 
is required to ensure that the activity results 
in only minimal adverse environmental 
effects.  

(d) Compensatory mitigation at a minimum
one-for-one ratio will be required for all
losses of stream bed that exceed 3/100-acre
and require pre-construction notification,
unless the district engineer determines in
writing that either some other form of
mitigation would be more environmentally
appropriate or the adverse environmental
effects of the proposed activity are no more
than minimal, and provides an activity-
specific waiver of this requirement. This
compensatory mitigation requirement may
be satisfied through the restoration or
enhancement of riparian areas next to
streams in accordance with paragraph (e) of 
this general condition.  For losses of stream
bed of 3/100-acre or less that require pre-
construction notification, the district
engineer may determine on a case-by-case
basis that compensatory mitigation is
required to ensure that the activity results in 
only minimal adverse environmental
effects.  Compensatory mitigation for
losses of streams should be provided, if
practicable, through stream rehabilitation,
enhancement, or preservation, since
streams are difficult-to-replace resources
(see 33 CFR 332.3(e)(3)).

(e) Compensatory mitigation plans for
NWP activities in or near streams or other
open waters will normally include a
requirement for the restoration or
enhancement, maintenance, and legal
protection (e.g., conservation easements) of 
riparian areas next to open waters. In some
cases, the restoration or 
maintenance/protection of riparian areas 
may be the only compensatory mitigation 
required. If restoring riparian areas involves 
planting vegetation, only native species 
should be planted. The width of the 
required riparian area will address 
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documented water quality or aquatic habitat 
loss concerns. Normally, the riparian area 
will be 25 to 50 feet wide on each side of 
the stream, but the district engineer may 
require slightly wider riparian areas to 
address documented water quality or 
habitat loss concerns. If it is not possible to 
restore or maintain/protect a riparian area 
on both sides of a stream, or if the 
waterbody is a lake or coastal waters, then 
restoring or maintaining/protecting a 
riparian area along a single bank or 
shoreline may be sufficient. Where both 
wetlands and open waters exist on the 
project site, the district engineer will 
determine the appropriate compensatory 
mitigation (e.g., riparian areas and/or 
wetlands compensation) based on what is 
best for the aquatic environment on a 
watershed basis. In cases where riparian 
areas are determined to be the most 
appropriate form of minimization or 
compensatory mitigation, the district 
engineer may waive or reduce the 
requirement to provide wetland 
compensatory mitigation for wetland 
losses. 

(f) Compensatory mitigation projects
provided to offset losses of aquatic
resources must comply with the applicable
provisions of 33 CFR part 332.

(1) The prospective permittee is responsible 
for proposing an appropriate compensatory
mitigation option if compensatory
mitigation is necessary to ensure that the
activity results in no more than minimal
adverse environmental effects. For the
NWPs, the preferred mechanism for
providing compensatory mitigation is
mitigation bank credits or in-lieu fee
program credits (see 33 CFR 332.3(b)(2)
and (3)). However, if an appropriate
number and type of mitigation bank or in-
lieu credits are not available at the time the
PCN is submitted to the district engineer,
the district engineer may approve the use of 
permittee-responsible mitigation.

(2) The amount of compensatory mitigation 
required by the district engineer must be
sufficient to ensure that the authorized
activity results in no more than minimal
individual and cumulative adverse
environmental effects (see 33 CFR
330.1(e)(3)). (See also 33 CFR 332.3(f).)

(3) Since the likelihood of success is greater 
and the impacts to potentially valuable
uplands are reduced, aquatic resource
restoration should be the first compensatory 
mitigation option considered for permittee-
responsible mitigation.

(4) If permittee-responsible mitigation is
the proposed option, the prospective
permittee is responsible for submitting a
mitigation plan. A conceptual or detailed
mitigation plan may be used by the district
engineer to make the decision on the NWP
verification request, but a final mitigation
plan that addresses the applicable
requirements of 33 CFR 332.4(c)(2)
through (14) must be approved by the
district engineer before the permittee begins 
work in waters of the United States, unless
the district engineer determines that prior
approval of the final mitigation plan is not
practicable or not necessary to ensure
timely completion of the required
compensatory mitigation (see 33 CFR
332.3(k)(3)). If permittee-responsible
mitigation is the proposed option, and the
proposed compensatory mitigation site is
located on land in which another federal
agency holds an easement, the district
engineer will coordinate with that federal
agency to determine if proposed
compensatory mitigation project is
compatible with the terms of the easement.

(5) If mitigation bank or in-lieu fee program 
credits are the proposed option, the
mitigation plan needs to address only the
baseline conditions at the impact site and
the number of credits to be provided (see 33 
CFR 332.4(c)(1)(ii)).

(6) Compensatory mitigation requirements
(e.g., resource type and amount to be
provided as compensatory mitigation, site
protection, ecological performance 
standards, monitoring requirements) may 
be addressed through conditions added to 
the NWP authorization, instead of 
components of a compensatory mitigation 
plan (see 33 CFR 332.4(c)(1)(ii)). 

(g) Compensatory mitigation will not be
used to increase the acreage losses allowed
by the acreage limits of the NWPs. For
example, if an NWP has an acreage limit of
1/2-acre, it cannot be used to authorize any

NWP activity resulting in the loss of greater 
than 1/2-acre of waters of the United States, 
even if compensatory mitigation is 
provided that replaces or restores some of 
the lost waters. However, compensatory 
mitigation can and should be used, as 
necessary, to ensure that an NWP activity 
already meeting the established acreage 
limits also satisfies the no more than 
minimal impact requirement for the NWPs. 

(h) Permittees may propose the use of
mitigation banks, in-lieu fee programs, or
permittee-responsible mitigation. When
developing a compensatory mitigation
proposal, the permittee must consider
appropriate and practicable options
consistent with the framework at 33 CFR
332.3(b).  For activities resulting in the loss
of marine or estuarine resources, permittee-
responsible mitigation may be
environmentally preferable if there are no
mitigation banks or in-lieu fee programs in
the area that have marine or estuarine
credits available for sale or transfer to the
permittee. For permittee-responsible
mitigation, the special conditions of the
NWP verification must clearly indicate the
party or parties responsible for the
implementation and performance of the
compensatory mitigation project, and, if
required, its long-term management.

(i) Where certain functions and services of
waters of the United States are permanently 
adversely affected by a regulated activity,
such as discharges of dredged or fill
material into waters of the United States
that will convert a forested or scrub-shrub
wetland to a herbaceous wetland in a
permanently maintained utility line right-
of-way, mitigation may be required to
reduce the adverse environmental effects of
the activity to the no more than minimal
level.

24. Safety of Impoundment Structures. To
ensure that all impoundment structures are
safely designed, the district engineer may
require non-Federal applicants to
demonstrate that the structures comply with 
established state or federal, dam safety
criteria or have been designed by qualified
persons. The district engineer may also
require documentation that the design has
been independently reviewed by similarly
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qualified persons, and appropriate 
modifications made to ensure safety. 
 
25. Water Quality. (a) Where the certifying 
authority (state, authorized tribe, or EPA, as 
appropriate) has not previously certified 
compliance of an NWP with CWA section 
401, a CWA section 401 water quality 
certification for the proposed discharge 
must be obtained or waived (see 33 CFR 
330.4(c)). If the permittee cannot comply 
with all of the conditions of a water quality 
certification previously issued by certifying 
authority for the issuance of the NWP, then 
the permittee must obtain a water quality 
certification or waiver for the proposed 
discharge in order for the activity to be 
authorized by an NWP.  
 
(b) If the NWP activity requires pre-
construction notification and the certifying 
authority has not previously certified 
compliance of an NWP with CWA section 
401, the proposed discharge is not 
authorized by an NWP until water quality 
certification is obtained or waived.  If the 
certifying authority issues a water quality 
certification for the proposed discharge, the 
permittee must submit a copy of the 
certification to the district engineer. The 
discharge is not authorized by an NWP until 
the district engineer has notified the 
permittee that the water quality certification 
requirement has been satisfied by the 
issuance of a water quality certification or a 
waiver.  
 
(c) The district engineer or certifying 
authority may require additional water 
quality management measures to ensure 
that the authorized activity does not result 
in more than minimal degradation of water 
quality. 
 
26. Coastal Zone Management. In coastal 
states where an NWP has not previously 
received a state coastal zone management 
consistency concurrence, an individual 
state coastal zone management consistency 
concurrence must be obtained, or a 
presumption of concurrence must occur 
(see 33 CFR 330.4(d)). If the permittee 
cannot comply with all of the conditions of 
a coastal zone management consistency 
concurrence previously issued by the state, 
then the permittee must obtain an individual 
coastal zone management consistency 

concurrence or presumption of concurrence 
in order for the activity to be authorized by 
an NWP.  The district engineer or a state 
may require additional measures to ensure 
that the authorized activity is consistent 
with state coastal zone management 
requirements. 
 
27. Regional and Case-By-Case 
Conditions. The activity must comply with 
any regional conditions that may have been 
added by the Division Engineer (see 33 
CFR 330.4(e)) and with any case specific 
conditions added by the Corps or by the 
state, Indian Tribe, or U.S. EPA in its CWA 
section 401 Water Quality Certification, or 
by the state in its Coastal Zone 
Management Act consistency 
determination. 
 
28. Use of Multiple Nationwide Permits. 
The use of more than one NWP for a single 
and complete project is authorized, subject 
to the following restrictions:  
 
(a) If only one of the NWPs used to 
authorize the single and complete project 
has a specified acreage limit, the acreage 
loss of waters of the United States cannot 
exceed the acreage limit of the NWP with 
the highest specified acreage limit. For 
example, if a road crossing over tidal waters 
is constructed under NWP 14, with 
associated bank stabilization authorized by 
NWP 13, the maximum acreage loss of 
waters of the United States for the total 

-acre. 
 
(b) If one or more of the NWPs used to 
authorize the single and complete project 
has specified acreage limits, the acreage 
loss of waters of the United States 
authorized by those NWPs cannot exceed 
their respective specified acreage limits. 
For example, if a commercial development 
is constructed under NWP 39, and the 
single and complete project includes the 
filling of an upland ditch authorized by 
NWP 46, the maximum acreage loss of 
waters of the United States for the 
commercial development under NWP 39 
cannot exceed 1/2-acre, and the total 
acreage loss of waters of United States due 
to the NWP 39 and 46 activities cannot 
exceed 1 acre. 
 

29. Transfer of Nationwide Permit 
Verifications. If the permittee sells the 
property associated with a nationwide 
permit verification, the permittee may 
transfer the nationwide permit verification 
to the new owner by submitting a letter to 
the appropriate Corps district office to 
validate the transfer. A copy of the 
nationwide permit verification must be 
attached to the letter, and the letter must 
contain the following statement and 
signature: 
 
“When the structures or work authorized by 
this nationwide permit are still in existence 
at the time the property is transferred, the 
terms and conditions of this nationwide 
permit, including any special conditions, 
will continue to be binding on the new 
owner(s) of the property. To validate the 
transfer of this nationwide permit and the 
associated liabilities associated with 
compliance with its terms and conditions, 
have the transferee sign and date below.” 
 
 
 
__________________________________
___________ 
(Transferee) 
 
 
__________________________________
___________ 
(Date) 
 
30. Compliance Certification. Each 
permittee who receives an NWP 
verification letter from the Corps must 
provide a signed certification documenting 
completion of the authorized activity and 
implementation of any required 
compensatory mitigation.   The success of 
any required permittee-responsible 
mitigation, including the achievement of 
ecological performance standards, will be 
addressed separately by the district 
engineer. The Corps will provide the 
permittee the certification document with 
the NWP verification letter.  The 
certification document will include: 
 
(a) A statement that the authorized activity 
was done in accordance with the NWP 
authorization, including any general, 
regional, or activity-specific conditions; 
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(b) A statement that the implementation of 
any required compensatory mitigation was 
completed in accordance with the permit 
conditions. If credits from a mitigation bank 
or in-lieu fee program are used to satisfy the 
compensatory mitigation requirements, the 
certification must include the 
documentation required by 33 CFR 
332.3(l)(3) to confirm that the permittee 
secured the appropriate number and 
resource type of credits; and 
 
(c) The signature of the permittee certifying 
the completion of the activity and 
mitigation. 
 
The completed certification document must 
be submitted to the district engineer within 
30 days of completion of the authorized 
activity or the implementation of any 
required compensatory mitigation, 
whichever occurs later.   
 
31. Activities Affecting Structures or 
Works Built by the United States.  If an 
NWP activity also requires review by, or 
permission from, the Corps pursuant to 33 
U.S.C. 408 because it will alter or 
temporarily or permanently occupy or use a 
U.S. Army Corps of Engineers (USACE) 
federally authorized Civil Works project (a 
“USACE project”), the prospective 
permittee must submit a pre-construction 
notification. See paragraph (b)(10) of 
general condition 32.  An activity that 
requires section 408 permission and/or 
review is not authorized by an NWP until 
the appropriate Corps office issues the 
section 408 permission or completes its 
review to alter, occupy, or use the USACE 
project, and the district engineer issues a 
written NWP verification.   
 
32. Pre-Construction Notification. (a) 
Timing. Where required by the terms of the 
NWP, the prospective permittee must 
notify the district engineer by submitting a 
pre-construction notification (PCN) as 
early as possible. The district engineer must 
determine if the PCN is complete within 30 
calendar days of the date of receipt and, if 
the PCN is determined to be incomplete, 
notify the prospective permittee within that 
30 day period to request the additional 
information necessary to make the PCN 
complete. The request must specify the 
information needed to make the PCN 

complete. As a general rule, district 
engineers will request additional 
information necessary to make the PCN 
complete only once. However, if the 
prospective permittee does not provide all 
of the requested information, then the 
district engineer will notify the prospective 
permittee that the PCN is still incomplete 
and the PCN review process will not 
commence until all of the requested 
information has been received by the 
district engineer. The prospective permittee 
shall not begin the activity until either: 
 
(1) He or she is notified in writing by the 
district engineer that the activity may 
proceed under the NWP with any special 
conditions imposed by the district or 
division engineer; or 
 
(2) 45 calendar days have passed from the 
district engineer’s receipt of the complete 
PCN and the prospective permittee has not 
received written notice from the district or 
division engineer. However, if the 
permittee was required to notify the Corps 
pursuant to general condition 18 that listed 
species or critical habitat might be affected 
or are in the vicinity of the activity, or to 
notify the Corps pursuant to general 
condition 20 that the activity might have the 
potential to cause effects to historic 
properties, the permittee cannot begin the 
activity until receiving written notification 
from the Corps that there is “no effect” on 
listed species or “no potential to cause 
effects” on historic properties, or that any 
consultation required under Section 7 of the 
Endangered Species Act (see 33 CFR 
330.4(f)) and/or section 106 of the National 
Historic Preservation Act (see 33 CFR 
330.4(g)) has been completed. If the 
proposed activity requires a written waiver 
to exceed specified limits of an NWP, the 
permittee may not begin the activity until 
the district engineer issues the waiver. If the 
district or division engineer notifies the 
permittee in writing that an individual 
permit is required within 45 calendar days 
of receipt of a complete PCN, the permittee 
cannot begin the activity until an individual 
permit has been obtained. Subsequently, the 
permittee’s right to proceed under the NWP 
may be modified, suspended, or revoked 
only in accordance with the procedure set 
forth in 33 CFR 330.5(d)(2). 
 

(b) Contents of Pre-Construction 
Notification: The PCN must be in writing 
and include the following information: 
 
(1) Name, address and telephone numbers 
of the prospective permittee; 
 
(2) Location of the proposed activity; 
 
(3) Identify the specific NWP or NWP(s) 
the prospective permittee wants to use to 
authorize the proposed activity; 
 
(4) (i) A description of the proposed 
activity; the activity’s purpose; direct and 
indirect adverse environmental effects the 
activity would cause, including the 
anticipated amount of loss of wetlands, 
other special aquatic sites, and other waters 
expected to result from the NWP activity, 
in acres, linear feet, or other appropriate 
unit of measure; a description of any 
proposed mitigation measures intended to 
reduce the adverse environmental effects 
caused by the proposed activity; and any 
other NWP(s), regional general permit(s), 
or individual permit(s) used or intended to 
be used to authorize any part of the 
proposed project or any related activity, 
including other separate and distant 
crossings for linear projects that require 
Department of the Army authorization but 
do not require pre-construction notification. 
The description of the proposed activity and 
any proposed mitigation measures should 
be sufficiently detailed to allow the district 
engineer to determine that the adverse 
environmental effects of the activity will be 
no more than minimal and to determine the 
need for compensatory mitigation or other 
mitigation measures.   
 
(ii) For linear projects where one or more 
single and complete crossings require pre-
construction notification, the PCN must 
include the quantity of anticipated losses of 
wetlands, other special aquatic sites, and 
other waters for each single and complete 
crossing of those wetlands, other special 
aquatic sites, and other waters (including 
those single and complete crossings 
authorized by an NWP but do not require 
PCNs).  This information will be used by 
the district engineer to evaluate the 
cumulative adverse environmental effects 
of the proposed linear project, and does not 
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change those non-PCN NWP activities into 
NWP PCNs.  
 
(iii)  Sketches should be provided when 
necessary to show that the activity complies 
with the terms of the NWP. (Sketches 
usually clarify the activity and when 
provided results in a quicker decision. 
Sketches should contain sufficient detail to 
provide an illustrative description of the 
proposed activity (e.g., a conceptual plan), 
but do not need to be detailed engineering 
plans); 
 
(5) The PCN must include a delineation of 
wetlands, other special aquatic sites, and 
other waters, such as lakes and ponds, and 
perennial and intermittent streams, on the 
project site. Wetland delineations must be 
prepared in accordance with the current 
method required by the Corps. The 
permittee may ask the Corps to delineate 
the special aquatic sites and other waters on 
the project site, but there may be a delay if 
the Corps does the delineation, especially if 
the project site is large or contains many 
wetlands, other special aquatic sites, and 
other waters. Furthermore, the 45-day 
period will not start until the delineation has 
been submitted to or completed by the 
Corps, as appropriate; 
 
(6) If the proposed activity will result in the 
loss of greater than 1/10-acre of wetlands or 
3/100-acre of stream bed and a PCN is 
required, the prospective permittee must 
submit a statement describing how the 
mitigation requirement will be satisfied, or 
explaining why the adverse environmental 
effects are no more than minimal and why 
compensatory mitigation should not be 
required. As an alternative, the prospective 
permittee may submit a conceptual or 
detailed mitigation plan. 
 
(7) For non-federal permittees, if any listed 
species (or species proposed for listing) or 
designated critical habitat (or critical 
habitat proposed for such designation) 
might be affected or is in the vicinity of the 
activity, or if the activity is located in 
designated critical habitat (or critical 
habitat proposed for such designation), the 
PCN must include the name(s) of those 
endangered or threatened species (or 
species proposed for listing) that might be 
affected by the proposed activity or utilize 

the designated critical habitat (or critical 
habitat proposed for such designation) that 
might be affected by the proposed activity. 
For NWP activities that require pre-
construction notification, Federal 
permittees must provide documentation 
demonstrating compliance with the 
Endangered Species Act;  
 
(8) For non-federal permittees, if the NWP 
activity might have the potential to cause 
effects to a historic property listed on, 
determined to be eligible for listing on, or 
potentially eligible for listing on, the 
National Register of Historic Places, the 
PCN must state which historic property 
might have the potential to be affected by 
the proposed activity or include a vicinity 
map indicating the location of the historic 
property. For NWP activities that require 
pre-construction notification, Federal 
permittees must provide documentation 
demonstrating compliance with section 106 
of the National Historic Preservation Act;  
 
(9) For an activity that will occur in a 
component of the National Wild and Scenic 
River System, or in a river officially 
designated by Congress as a “study river” 
for possible inclusion in the system while 
the river is in an official study status, the 
PCN must identify the Wild and Scenic 
River or the “study river” (see general 
condition 16); and 
 
(10) For an NWP activity that requires 
permission from, or review by, the Corps 
pursuant to 33 U.S.C. 408 because it will 
alter or temporarily or permanently occupy 
or use a U.S. Army Corps of Engineers 
federally authorized civil works project, the 
pre-construction notification must include a 
statement confirming that the project 
proponent has submitted a written request 
for section 408 permission from, or review 
by, the Corps office having jurisdiction 
over that USACE project.  
 
(c) Form of Pre-Construction Notification: 
The nationwide permit pre-construction 
notification form (Form ENG 6082) should 
be used for NWP PCNs. A letter containing 
the required information may also be used.  
Applicants may provide electronic files of 
PCNs and supporting materials if the 
district engineer has established tools and 
procedures for electronic submittals. 

 
(d) Agency Coordination: (1) The district 
engineer will consider any comments from 
Federal and state agencies concerning the 
proposed activity’s compliance with the 
terms and conditions of the NWPs and the 
need for mitigation to reduce the activity’s 
adverse environmental effects so that they 
are no more than minimal. 
 
(2) Agency coordination is required for: (i) 
all NWP activities that require pre-
construction notification and result in the 
loss of greater than 1/2-acre of waters of the 
United States; (ii) NWP 13 activities in 
excess of 500 linear feet, fills greater than 
one cubic yard per running foot, or involve 
discharges of dredged or fill material into 
special aquatic sites; and (iii) NWP 54 
activities in excess of 500 linear feet, or that 
extend into the waterbody more than 30 feet 
from the mean low water line in tidal waters 
or the ordinary high water mark in the Great 
Lakes.   
 
(3) When agency coordination is required, 
the district engineer will immediately 
provide (e.g., via e-mail, facsimile 
transmission, overnight mail, or other 
expeditious manner) a copy of the complete 
PCN to the appropriate Federal or state 
offices (FWS, state natural resource or 
water quality agency, EPA, and, if 
appropriate, the NMFS). With the 
exception of NWP 37, these agencies will 
have 10 calendar days from the date the 
material is transmitted to notify the district 
engineer via telephone, facsimile 
transmission, or e-mail that they intend to 
provide substantive, site-specific 
comments. The comments must explain 
why the agency believes the adverse 
environmental effects will be more than 
minimal. If so contacted by an agency, the 
district engineer will wait an additional 15 
calendar days before making a decision on 
the pre-construction notification. The 
district engineer will fully consider agency 
comments received within the specified 
time frame concerning the proposed 
activity’s compliance with the terms and 
conditions of the NWPs, including the need 
for mitigation to ensure that the net adverse 
environmental effects of the proposed 
activity are no more than minimal. The 
district engineer will provide no response to 
the resource agency, except as provided 
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below. The district engineer will indicate in 
the administrative record associated with 
each pre-construction notification that the 
resource agencies’ concerns were 
considered. For NWP 37, the emergency 
watershed protection and rehabilitation 
activity may proceed immediately in cases 
where there is an unacceptable hazard to 
life or a significant loss of property or 
economic hardship will occur. The district 
engineer will consider any comments 
received to decide whether the NWP 37 
authorization should be modified, 
suspended, or revoked in accordance with 
the procedures at 33 CFR 330.5. 
 
(4) In cases of where the prospective 
permittee is not a Federal agency, the 
district engineer will provide a response to 
NMFS within 30 calendar days of receipt of 
any Essential Fish Habitat conservation 
recommendations, as required by section 
305(b)(4)(B) of the Magnuson-Stevens 
Fishery Conservation and Management 
Act.  
 
(5) Applicants are encouraged to provide 
the Corps with either electronic files or 
multiple copies of pre-construction 
notifications to expedite agency 
coordination. 
 
D. District Engineer’s Decision 
 
1. In reviewing the PCN for the proposed 
activity, the district engineer will determine 
whether the activity authorized by the NWP 
will result in more than minimal individual 
or cumulative adverse environmental 
effects or may be contrary to the public 
interest.  If a project proponent requests 
authorization by a specific NWP, the 
district engineer should issue the NWP 
verification for that activity if it meets the 
terms and conditions of that NWP, unless 
he or she determines, after considering 
mitigation, that the proposed activity will 
result in more than minimal individual and 
cumulative adverse effects on the aquatic 
environment and other aspects of the public 
interest and exercises discretionary 
authority to require an individual permit for 
the proposed activity.  For a linear project, 
this determination will include an 
evaluation of the single and complete 
crossings of waters of the United States that 
require PCNs to determine whether they 

individually satisfy the terms and 
conditions of the NWP(s), as well as the 
cumulative effects caused by all of the 
crossings of waters of the United States 
authorized by an NWP. If an applicant 
requests a waiver of an applicable limit, as 
provided for in NWPs 13, 36, or 54, the 
district engineer will only grant the waiver 
upon a written determination that the NWP 
activity will result in only minimal 
individual and cumulative adverse 
environmental effects.   
 
2.  When making minimal adverse 
environmental effects determinations the 
district engineer will consider the direct and 
indirect effects caused by the NWP activity. 
He or she will also consider the cumulative 
adverse environmental effects caused by 
activities authorized by an NWP and 
whether those cumulative adverse 
environmental effects are no more than 
minimal. The district engineer will also 
consider site specific factors, such as the 
environmental setting in the vicinity of the 
NWP activity, the type of resource that will 
be affected by the NWP activity, the 
functions provided by the aquatic resources 
that will be affected by the NWP activity, 
the degree or magnitude to which the 
aquatic resources perform those functions, 
the extent that aquatic resource functions 
will be lost as a result of the NWP activity 
(e.g., partial or complete loss), the duration 
of the adverse effects (temporary or 
permanent), the importance of the aquatic 
resource functions to the region (e.g., 
watershed or ecoregion), and mitigation 
required by the district engineer. If an 
appropriate functional or condition 
assessment method is available and 
practicable to use, that assessment method 
may be used by the district engineer to 
assist in the minimal adverse environmental 
effects determination. The district engineer 
may add case-specific special conditions to 
the NWP authorization to address site-
specific environmental concerns.  
 
3. If the proposed activity requires a PCN 
and will result in a loss of greater than 1/10-
acre of wetlands or 3/100-acre of stream 
bed, the prospective permittee should 
submit a mitigation proposal with the PCN. 
Applicants may also propose compensatory 
mitigation for NWP activities with smaller 
impacts, or for impacts to other types of 

waters. The district engineer will consider 
any proposed compensatory mitigation or 
other mitigation measures the applicant has 
included in the proposal in determining 
whether the net adverse environmental 
effects of the proposed activity are no more 
than minimal. The compensatory mitigation 
proposal may be either conceptual or 
detailed. If the district engineer determines 
that the activity complies with the terms and 
conditions of the NWP and that the adverse 
environmental effects are no more than 
minimal, after considering mitigation, the 
district engineer will notify the permittee 
and include any activity-specific conditions 
in the NWP verification the district 
engineer deems necessary. Conditions for 
compensatory mitigation requirements 
must comply with the appropriate 
provisions at 33 CFR 332.3(k). The district 
engineer must approve the final mitigation 
plan before the permittee commences work 
in waters of the United States, unless the 
district engineer determines that prior 
approval of the final mitigation plan is not 
practicable or not necessary to ensure 
timely completion of the required 
compensatory mitigation. If the prospective 
permittee elects to submit a compensatory 
mitigation plan with the PCN, the district 
engineer will expeditiously review the 
proposed compensatory mitigation plan. 
The district engineer must review the 
proposed compensatory mitigation plan 
within 45 calendar days of receiving a 
complete PCN and determine whether the 
proposed mitigation would ensure that the 
NWP activity results in no more than 
minimal adverse environmental effects. If 
the net adverse environmental effects of the 
NWP activity (after consideration of the 
mitigation proposal) are determined by the 
district engineer to be no more than 
minimal, the district engineer will provide a 
timely written response to the applicant. 
The response will state that the NWP 
activity can proceed under the terms and 
conditions of the NWP, including any 
activity-specific conditions added to the 
NWP authorization by the district engineer. 
 
4. If the district engineer determines that the 
adverse environmental effects of the 
proposed activity are more than minimal, 
then the district engineer will notify the 
applicant either: (a) that the activity does 
not qualify for authorization under the 
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NWP and instruct the applicant on the 
procedures to seek authorization under an 
individual permit; (b) that the activity is 
authorized under the NWP subject to the 
applicant’s submission of a mitigation plan 
that would reduce the adverse 
environmental effects so that they are no 
more than minimal; or (c) that the activity 
is authorized under the NWP with specific 
modifications or conditions. Where the 
district engineer determines that mitigation 
is required to ensure no more than minimal 
adverse environmental effects, the activity 
will be authorized within the 45-day PCN 
period (unless additional time is required to 
comply with general conditions 18, 20, 
and/or 31), with activity-specific conditions 
that state the mitigation requirements. The 
authorization will include the necessary 
conceptual or detailed mitigation plan or a 
requirement that the applicant submit a 
mitigation plan that would reduce the 
adverse environmental effects so that they 
are no more than minimal. When 
compensatory mitigation is required, no 
work in waters of the United States may 
occur until the district engineer has 
approved a specific mitigation plan or has 
determined that prior approval of a final 
mitigation plan is not practicable or not 
necessary to ensure timely completion of 
the required compensatory mitigation. 
 
E. Further Information 
 
1. District engineers have authority to 
determine if an activity complies with the 
terms and conditions of an NWP. 
 
2. NWPs do not obviate the need to obtain 
other federal, state, or local permits, 
approvals, or authorizations required by 
law. 
 
3. NWPs do not grant any property rights or 
exclusive privileges. 
 
4. NWPs do not authorize any injury to the 
property or rights of others. 
 
5. NWPs do not authorize interference with 
any existing or proposed Federal project 
(see general condition 31). 
 
F. Nationwide Permit Definitions 
 

Best management practices (BMPs): 
Policies, practices, procedures, or structures 
implemented to mitigate the adverse 
environmental effects on surface water 
quality resulting from development. BMPs 
are categorized as structural or non-
structural. 
 
Compensatory mitigation: The restoration 
(re-establishment or rehabilitation), 
establishment (creation), enhancement, 
and/or in certain circumstances 
preservation of aquatic resources for the 
purposes of offsetting unavoidable adverse 
impacts which remain after all appropriate 
and practicable avoidance and 
minimization has been achieved. 
 
Currently serviceable: Useable as is or with 
some maintenance, but not so degraded as 
to essentially require reconstruction. 
 
Direct effects: Effects that are caused by the 
activity and occur at the same time and 
place. 
 
Discharge:  The term “discharge” means 
any discharge of dredged or fill material 
into waters of the United States. 
 
Ecological reference:  A model used to plan 
and design an aquatic habitat and riparian 
area restoration, enhancement, or 
establishment activity under NWP 27.  An 
ecological reference may be based on the 
structure, functions, and dynamics of an 
aquatic habitat type or a riparian area type 
that currently exists in the region where the 
proposed NWP 27 activity is located.  
Alternatively, an ecological reference may 
be based on a conceptual model for the 
aquatic habitat type or riparian area type to 
be restored, enhanced, or established as a 
result of the proposed NWP 27 activity.  An 
ecological reference takes into account the 
range of variation of the aquatic habitat type 
or riparian area type in the region.  
 
Enhancement: The manipulation of the 
physical, chemical, or biological 
characteristics of an aquatic resource to 
heighten, intensify, or improve a specific 
aquatic resource function(s). Enhancement 
results in the gain of selected aquatic 
resource function(s), but may also lead to a 
decline in other aquatic resource 

function(s). Enhancement does not result in 
a gain in aquatic resource area. 
 
Establishment (creation): The manipulation 
of the physical, chemical, or biological 
characteristics present to develop an aquatic 
resource that did not previously exist at an 
upland site. Establishment results in a gain 
in aquatic resource area. 
 
High Tide Line:  The line of intersection of 
the land with the water’s surface at the 
maximum height reached by a rising tide. 
The high tide line may be determined, in the 
absence of actual data, by a line of oil or 
scum along shore objects, a more or less 
continuous deposit of fine shell or debris on 
the foreshore or berm, other physical 
markings or characteristics, vegetation 
lines, tidal gages, or other suitable means 
that delineate the general height reached by 
a rising tide. The line encompasses spring 
high tides and other high tides that occur 
with periodic frequency but does not 
include storm surges in which there is a 
departure from the normal or predicted 
reach of the tide due to the piling up of 
water against a coast by strong winds such 
as those accompanying a hurricane or other 
intense storm.     
 
Historic Property:  Any prehistoric or 
historic district, site (including 
archaeological site), building, structure, or 
other object included in, or eligible for 
inclusion in, the National Register of 
Historic Places maintained by the Secretary 
of the Interior.  This term includes artifacts, 
records, and remains that are related to and 
located within such properties.  The term 
includes properties of traditional religious 
and cultural importance to an Indian tribe or 
Native Hawaiian organization and that meet 
the National Register criteria (36 CFR part 
60).   
 
Independent utility: A test to determine 
what constitutes a single and complete non-
linear project in the Corps Regulatory 
Program. A project is considered to have 
independent utility if it would be 
constructed absent the construction of other 
projects in the project area. Portions of a 
multi-phase project that depend upon other 
phases of the project do not have 
independent utility. Phases of a project that 
would be constructed even if the other 
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phases were not built can be considered as 
separate single and complete projects with 
independent utility. 

Indirect effects: Effects that are caused by 
the activity and are later in time or farther 
removed in distance, but are still reasonably 
foreseeable. 

Loss of waters of the United States: Waters 
of the United States that are permanently 
adversely affected by filling, flooding, 
excavation, or drainage because of the 
regulated activity. The loss of stream bed 
includes the acres of stream bed that are 
permanently adversely affected by filling or 
excavation because of the regulated 
activity. Permanent adverse effects include 
permanent discharges of dredged or fill 
material that change an aquatic area to dry 
land, increase the bottom elevation of a 
waterbody, or change the use of a 
waterbody. The acreage of loss of waters of 
the United States is a threshold 
measurement of the impact to jurisdictional 
waters or wetlands for determining whether 
a project may qualify for an NWP; it is not 
a net threshold that is calculated after 
considering compensatory mitigation that 
may be used to offset losses of aquatic 
functions and services. Waters of the 
United States temporarily filled, flooded, 
excavated, or drained, but restored to pre-
construction contours and elevations after 
construction, are not included in the 
measurement of loss of waters of the United 
States. Impacts resulting from activities that 
do not require Department of the Army 
authorization, such as activities eligible for 
exemptions under section 404(f) of the 
Clean Water Act, are not considered when 
calculating the loss of waters of the United 
States. 

Navigable waters: Waters subject to section 
10 of the Rivers and Harbors Act of 1899. 
These waters are defined at 33 CFR part 
329. 

Non-tidal wetland: A non-tidal wetland is a 
wetland that is not subject to the ebb and 
flow of tidal waters. Non-tidal wetlands 
contiguous to tidal waters are located 
landward of the high tide line (i.e., spring 
high tide line). 

Open water: For purposes of the NWPs, an 
open water is any area that in a year with 
normal patterns of precipitation has water 
flowing or standing above ground to the 
extent that an ordinary high water mark can 
be determined. Aquatic vegetation within 
the area of flowing or standing water is 
either non-emergent, sparse, or absent. 
Vegetated shallows are considered to be 
open waters. Examples of “open waters” 
include rivers, streams, lakes, and ponds. 

Ordinary High Water Mark: The term 
ordinary high water mark means that line on 
the shore established by the fluctuations of 
water and indicated by physical 
characteristics such as a clear, natural line 
impressed on the bank, shelving, changes in 
the character of soil, destruction of 
terrestrial vegetation, the presence of litter 
and debris, or other appropriate means that 
consider the characteristics of the 
surrounding areas. 

Perennial stream: A perennial stream has 
surface water flowing continuously year-
round during a typical year.  

Practicable: Available and capable of being 
done after taking into consideration cost, 
existing technology, and logistics in light of 
overall project purposes. 

Pre-construction notification: A request 
submitted by the project proponent to the 
Corps for confirmation that a particular 
activity is authorized by nationwide permit. 
The request may be a permit application, 
letter, or similar document that includes 
information about the proposed work and 
its anticipated environmental effects. Pre-
construction notification may be required 
by the terms and conditions of a nationwide 
permit, or by regional conditions. A pre-
construction notification may be 
voluntarily submitted in cases where pre-
construction notification is not required and 
the project proponent wants confirmation 
that the activity is authorized by nationwide 
permit. 

Preservation: The removal of a threat to, or 
preventing the decline of, aquatic resources 
by an action in or near those aquatic 
resources. This term includes activities 
commonly associated with the protection 
and maintenance of aquatic resources 

through the implementation of appropriate 
legal and physical mechanisms. 
Preservation does not result in a gain of 
aquatic resource area or functions. 

Re-establishment: The manipulation of the 
physical, chemical, or biological 
characteristics of a site with the goal of 
returning natural/historic functions to a 
former aquatic resource. Re-establishment 
results in rebuilding a former aquatic 
resource and results in a gain in aquatic 
resource area and functions. 

Rehabilitation: The manipulation of the 
physical, chemical, or biological 
characteristics of a site with the goal of 
repairing natural/historic functions to a 
degraded aquatic resource. Rehabilitation 
results in a gain in aquatic resource 
function, but does not result in a gain in 
aquatic resource area. 

Restoration: The manipulation of the 
physical, chemical, or biological 
characteristics of a site with the goal of 
returning natural/historic functions to a 
former or degraded aquatic resource. For 
the purpose of tracking net gains in aquatic 
resource area, restoration is divided into 
two categories: re-establishment and 
rehabilitation. 

Riffle and pool complex: Riffle and pool 
complexes are special aquatic sites under 
the 404(b)(1) Guidelines. Riffle and pool 
complexes sometimes characterize steep 
gradient sections of streams. Such stream 
sections are recognizable by their hydraulic 
characteristics. The rapid movement of 
water over a course substrate in riffles 
results in a rough flow, a turbulent surface, 
and high dissolved oxygen levels in the 
water. Pools are deeper areas associated 
with riffles. A slower stream velocity, a 
streaming flow, a smooth surface, and a 
finer substrate characterize pools. 

Riparian areas: Riparian areas are lands 
next to streams, lakes, and estuarine-marine 
shorelines. Riparian areas are transitional 
between terrestrial and aquatic ecosystems, 
through which surface and subsurface 
hydrology connects riverine, lacustrine, 
estuarine, and marine waters with their 
adjacent wetlands, non-wetland waters, or 
uplands. Riparian areas provide a variety of 
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ecological functions and services and help 
improve or maintain local water quality. 
(See general condition 23.) 
 
Shellfish seeding: The placement of 
shellfish seed and/or suitable substrate to 
increase shellfish production. Shellfish seed 
consists of immature individual shellfish or 
individual shellfish attached to shells or 
shell fragments (i.e., spat on shell). Suitable 
substrate may consist of shellfish shells, 
shell fragments, or other appropriate 
materials placed into waters for shellfish 
habitat.  
 
Single and complete linear project:  A linear 
project is a project constructed for the 
purpose of getting people, goods, or 
services from a point of origin to a terminal 
point, which often involves multiple 
crossings of one or more waterbodies at 
separate and distant locations. The term 
“single and complete project” is defined as 
that portion of the total linear project 
proposed or accomplished by one 
owner/developer or partnership or other 
association of owners/developers that 
includes all crossings of a single water of 
the United States (i.e., a single waterbody) 
at a specific location. For linear projects 
crossing a single or multiple waterbodies 
several times at separate and distant 
locations, each crossing is considered a 
single and complete project for purposes of 
NWP authorization. However, individual 
channels in a braided stream or river, or 
individual arms of a large, irregularly 
shaped wetland or lake, etc., are not 
separate waterbodies, and crossings of such 
features cannot be considered separately. 
 
Single and complete non-linear project: For 
non-linear projects, the term “single and 
complete project” is defined at 33 CFR 
330.2(i) as the total project proposed or 
accomplished by one owner/developer or 
partnership or other association of 
owners/developers.  A single and complete 
non-linear project must have independent 
utility (see definition of “independent 
utility”).  Single and complete non-linear 
projects may not be “piecemealed” to avoid 
the limits in an NWP authorization. 
 
Stormwater management: Stormwater 
management is the mechanism for 
controlling stormwater runoff for the 

purposes of reducing downstream erosion, 
water quality degradation, and flooding and 
mitigating the adverse effects of changes in 
land use on the aquatic environment. 
 
Stormwater management facilities: 
Stormwater management facilities are those 
facilities, including but not limited to, 
stormwater retention and detention ponds 
and best management practices, which 
retain water for a period of time to control 
runoff and/or improve the quality (i.e., by 
reducing the concentration of nutrients, 
sediments, hazardous substances and other 
pollutants) of stormwater runoff. 
 
Stream bed: The substrate of the stream 
channel between the ordinary high water 
marks. The substrate may be bedrock or 
inorganic particles that range in size from 
clay to boulders. Wetlands contiguous to 
the stream bed, but outside of the ordinary 
high water marks, are not considered part of 
the stream bed. 
 
Stream channelization: The manipulation 
of a stream’s course, condition, capacity, or 
location that causes more than minimal 
interruption of normal stream processes. A 
channelized jurisdictional stream remains a 
water of the United States. 
 
Structure: An object that is arranged in a 
definite pattern of organization. Examples 
of structures include, without limitation, 
any pier, boat dock, boat ramp, wharf, 
dolphin, weir, boom, breakwater, bulkhead, 
revetment, riprap, jetty, artificial island, 
artificial reef, permanent mooring structure, 
power transmission line, permanently 
moored floating vessel, piling, aid to 
navigation, or any other manmade obstacle 
or obstruction. 
 
Tidal wetland: A tidal wetland is a 
jurisdictional wetland that is inundated by 
tidal waters. Tidal waters rise and fall in a 
predictable and measurable rhythm or cycle 
due to the gravitational pulls of the moon 
and sun. Tidal waters end where the rise and 
fall of the water surface can no longer be 
practically measured in a predictable 
rhythm due to masking by other waters, 
wind, or other effects. Tidal wetlands are 
located channelward of the high tide line.  
 

Tribal lands:  Any lands title to which is 
either: 1) held in trust by the United States 
for the benefit of any Indian tribe or 
individual; or 2) held by any Indian tribe or 
individual subject to restrictions by the 
United States against alienation. 
 
Tribal rights:  Those rights legally accruing 
to a tribe or tribes by virtue of inherent 
sovereign authority, unextinguished 
aboriginal title, treaty, statute, judicial 
decisions, executive order or agreement, 
and that give rise to legally enforceable 
remedies. 
 
Vegetated shallows: Vegetated shallows 
are special aquatic sites under the 404(b)(1) 
Guidelines. They are areas that are 
permanently inundated and under normal 
circumstances have rooted aquatic 
vegetation, such as seagrasses in marine 
and estuarine systems and a variety of 
vascular rooted plants in freshwater 
systems. 
 
Waterbody: For purposes of the NWPs, a 
waterbody is a “water of the United States.” 
If a wetland is adjacent to a waterbody 
determined to be a water of the United 
States, that waterbody and any adjacent 
wetlands are considered together as a single 
aquatic unit (see 33 CFR 328.4(c)(2)). 
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State of Illinois
Department of Transportation

Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR

INSURANCE

Effective:  February 1, 2007
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.

Clay County Highway Dept. c/o County Engineer

14464 Highway 45 South; Louisville, IL 62858 / 618-665-3346
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

CONSTRUCTION AND MAINTENANCE SIGNS 

Effective: January 1, 2004 
Revised: June 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean a specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

701.14. Signs. Add the following paragraph to Article 701.14: 

All warning signs shall have minimum dimensions of 1200 mm x 1200 mm (48" x 48") and 
have a black legend on a fluorescent orange reflectorized background, meeting, as a 
minimum, Type AP reflectivity requirements of Table 1091-2 in Article 1091.02. 
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CEMENT, TYPE IL (BDE) 

Effective:  August 1, 2023 

Add the following to Article 302.02 of the Standard Specifications: 

“ (k) Type IL Portland-Limestone Cement  ....................................................................... 1001” 

Revise Note 2 of Article 352.02 of the Standard Specifications to read: 

“ Note 2.  Either Type I or Type IA portland cement or Type IL portland-limestone cement 
shall be used.” 

Revise Note 1 of Article 404.02 of the Standard Specifications to read: 

“ Note 1.  The cement shall be Type I portland cement or Type IL portland-limestone 
cement.” 

Revise Article 1019.02(a) of the Standard Specifications to read: 

“ (a) Cement, Type I or IL  ................................................................................................ 1001” 

80449 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected 
to perform 6.0% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.  A bidder makes a good faith 
effort for award consideration if either of the following is done in accordance with the 
procedures set for in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 

 
 
80029 
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PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  August 1, 2023 
 
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
 

“ The dispenser system shall provide a visual indication that the liquid admixture is 
actually entering the batch, such as via a transparent or translucent section of tubing 
or by independent check with an integrated secondary metering device.  If approved 
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of 
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion 
inhibitors, and viscosity modifying admixtures.” 

 
 
80451 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024 
Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
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odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
 
 
80455 
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
 
Add the following to Article 106.01 of the Standard Specifications: 
 

“ The final manufacturing process for construction materials and the immediately preceding 
manufacturing stage for construction materials shall occur within the United States.  Construction 
materials shall include an article, material, or supply that is or consists primarily of the following. 

 
(a) Non-ferrous metals; 
 
(b) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(c) Glass (including optic glass); 
 
(d) Lumber; 
 
(e) Drywall. 
 
Items consisting of two or more of the listed construction materials that have been combined 

through a manufacturing process, and items including at least one of the listed materials 
combined with a material that is not listed through a manufacturing process shall be exempt.” 
 
 
80448 
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STEEL COST ADJUSTMENT (BDE) 
 
Effective:  April 2, 2004 
Revised:  January 1, 2022 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
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Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract 
price; or for the month the agreed unit price letter is submitted by the 
Contractor for extra work paid for by agreed unit price,.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Welded Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 
80 lb/ft (119 kg/m) 

Metal Railings (excluding wire fence) 
Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 

 
 
80127 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
80397 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 
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SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021 
Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
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When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 
80437 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
80302 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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Effective: January 1, 2002

The Contractor shall complete the work within 30 working days.
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FHWA-1273 – Revised October 23, 2023 

 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 



4  

(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. Wage rates and fringe benefits. All laborers and 

mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are deemed 
to be constructively made or incurred during such weekly period. 
Such laborers and mechanics must be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification(s) of work actually performed, without regard to 
skill, except as provided in paragraph 4. of this section. Laborers 
or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification 
for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in 
each classification in which work is performed. The wage 
determination (including any additional classifications and wage 
rates conformed under paragraph 1.c. of this section) and the 
Davis-Bacon poster (WH–1321) must be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 

 
b. Frequently recurring classifications. (1) In addition to wage 

and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that: 

 
(i) The work performed by the classification is not 

performed by a classification in the wage determination for 
which a prevailing wage rate has been determined; 
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(ii) The classification is used in the area by the 
construction industry; and 

 
(iii) The wage rate for the classification bears a reasonable 

relationship to the prevailing wage rates contained in the 
wage determination. 

 
(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid at 
no less than the wage and fringe benefit rate listed on the wage 
determination for such classification. 

 
c. Conformance. (1) The contracting officer must require that 

any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is used in the area by the 

construction industry; and 

 
(iii) The proposed wage rate, including any bona fide fringe 

benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) The conformance process may not be used to split, 

subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

 
(3) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(4) In the event the contractor, the laborers or mechanics to 

be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(5) The contracting officer must promptly notify the 

contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which work 
is performed in the classification. 

 
d. Fringe benefits not expressed as an hourly rate. 

Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
e. Unfunded plans. If the contractor does not make 

payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

 
f. Interest. In the event of a failure to pay all or part of the 

wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages. 

 
2. Withholding (29 CFR 5.5) 

 
a. Withholding requirements. The contracting agency may, 

upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
3. Records and certified payrolls (29 CFR 5.5) 

 
a. Basic record requirements (1) Length of record retention. 

All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed. 

 
(2) Information required. Such records must contain the 

name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid. 

 
(3) Additional records relating to fringe benefits. Whenever 

the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. 

 
(4) Additional records relating to apprenticeship. Contractors 

with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs. 

 
b. Certified payroll requirements (1) Frequency and method 

of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts- 
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors to 
submit certified payrolls through an electronic system, as long 
as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting agency 
or prime contractor permits other methods of submission in 
situations where the contractor is unable or limited in its ability to 
use or access the electronic system. 

 
(2) Information required. The certified payrolls submitted 

must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/ 
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency. 

 
(3) Statement of Compliance. Each certified payroll 

submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following: 

 
(i) That the certified payroll for the payroll period contains 

the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete; 

 
(ii) That each laborer or mechanic (including each helper 

and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and 

 
(iii) That each laborer or mechanic has been paid not less 

than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract. 

 
(4) Use of Optional Form WH–347. The weekly submission 

of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section. 
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature. 

 
(6) Falsification. The falsification of any of the above 

certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 

U.S.C. 3729. 

 
(7) Length of certified payroll retention. The contractor or 

subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed. 

 
c. Contracts, subcontracts, and related documents. The 

contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed. 

 
d. Required disclosures and access (1) Required record 

disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job. 

 
(2) Sanctions for non-compliance with records and worker 

access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production. 

 
(3) Required information disclosures. Contractors and 

subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request to 
the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or other compliance 
action. 

 
4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

 
a. Apprentices (1) Rate of pay. Apprentices will be permitted 

to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
(2) Fringe benefits. Apprentices must be paid fringe benefits 

in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination. 

 
(3) Apprenticeship ratio. The allowable ratio of apprentices to 

journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
(4) Reciprocity of ratios and wage rates. Where a contractor 

is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed. 

 
b. Equal employment opportunity. The use of apprentices 

and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

 
c. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeyworkers shall not be greater than 
permitted by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 

U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 

U.S.C. 3144(b) or § 5.12(a). 

b. No part of this contract shall be subcontracted to any person or 
firm ineligible for award of a Government contract by virtue of 40 
U.S.C. 3144(b) or § 5.12(a). 

 
c. The penalty for making false statements is prescribed in the 
U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

 
11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

 
d. Informing any other person about their rights under the 

DBA, Related Acts, this part, or 29 CFR part 1 or 3. 
 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchpersons and guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, in 
the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section. 

 
* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

 
3. Withholding for unpaid wages and liquidated damages 

 
a. Withholding process. The FHWA or the contracting 

agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower- 
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate. 

 
5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under CWHSSA or this 
part; or 

 
d. Informing any other person about their rights under 

CWHSSA or this part. 
 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 

 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work in 
accordance with the contract requirements, and is in charge of 
all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 
 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 

 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 years 
or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.327. 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
f. The prospective first tier participant agrees by submitting 

this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 
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2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 
a. The prospective first tier participant certifies to the best of 

its knowledge and belief, that it and its principals: 
 

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

 
(2) Have not within a three-year period preceding this 

proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 

CFR 180.335 and 180.340. 
 
* * * * * 
 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 

c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
e. The prospective lower tier participant agrees by 

submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated may 
pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 
 
* * * * * 
 

4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 

 
a. The prospective lower tier participant certifies, by 

submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 

 
(2) is a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(3) is a corporation with any unpaid Federal tax liability that 

has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
b. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 

 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY 
SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 

1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 

as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 

wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 

situated, except: 
 

a. To the extent that qualified persons regularly residing in 
the area are not available. 

 
b. For the reasonable needs of the contractor to employ 

supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

 
c. For the obligation of the contractor to offer employment to 

present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

 
2. The contractor shall place a job order with the State 

Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 

the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 

estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 

Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 

telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 

is substantially modified, the participant shall promptly notify 
the State Employment Service. 

 
3. The contractor shall give full consideration to all qualified 

job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 

any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 

 
4. If, within one week following the placing of a job order by 

the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 

applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 

certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 

contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 

normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 

above. 
 

5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 

use of mineral resource materials native to the Appalachian 
region. 

6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 

which is, or reasonably may be, done as on-site work. 
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