



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 1, 2005

SUBJECT: FAU Route 2758
Moffett Road
Project BRM-8003(182)
Section 02-00025-00-BR (Lake Bluff)
Lake County
Contract No83790
Item 119 A
June 17, 2005 Letting

TO PROSPECTIVE BIDDERS:

To clarify information it is necessary to revise the following:

Proposal- Revised Pages 4 and 122 of the special provisions to reflect change of guaranteed completion date.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,

Michael L. Hine
Engineer of Design
and Environment

A handwritten signature in cursive script, appearing to read 'Ted B. Walschleger', followed by the letters 'DE'.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

Completion Date Plus Guaranteed Working Days

Effective: September 30, 1985

Revised: November 1, 1995

Revise Article 108.05 (c) of the Standard Specifications as follows:

"When a completion date plus guaranteed working days is specified, the Contractor shall complete all contract items and safely open all roadways to traffic by **May 15, 2006**, except as specified herein.

"The Contractor will be allowed to complete all clean-up work and punch list items within ten (10) guaranteed working days after the completion date for opening the roadway to traffic. Under extenuating circumstances the Engineer may direct that certain items of work, not affecting the safe opening of the roadway to traffic, may be completed within the guaranteed working days allowed for clean up work and punch list items. Temporary lane closures for this work may be allowed at the discretion of the Engineer.

Article 108.09 of the Standard Specifications or the Special Provision for Failure to Complete the Work on Time, if included in this contract, shall apply to both the completion date and the number of working days.

SPECIAL NOTE: The Contractor will not be allowed to proceed with any construction activities on the project site prior to July 5, 2005, including placement of temporary fence, field office or storage trailers, materials, or equipment. The project site is the location of the annual Village 4th of July parade and must remain free and open to the public on that date. The placement of detour and construction signing may be installed and covered prior to July 5, 2005. Special signs noted the dates of the bridge closure may also be installed prior to July 5, 2005.

Mobilization and On Site Work and Storage Areas.

This work shall be performed in accordance with Section 671 of the Standard Specifications except as herein modified.

On-Site Work and Storage Areas.

Due to the limited access area of this site, the Village of Lake Bluff will allow the Contractor to utilize limited portions of existing Village street pavement as storage and work areas. The areas are generally defined by the following limits:

- Ravine Drive: west of the intersection with Moffett Road to the first driveway.
- Ravine Drive: east of the intersection with Moffett Road to the first driveway.
- Moffett Road: north of the bridge to the first driveway.
- Moffett Road: south of the bridge to the first driveway.
- Sylvan Road: west of the centerlines of the intersection with Moffett Road for 70 feet.

The exact limits will be determined in the field by the Village Engineer of the Village of Lake Bluff.

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within * working days.

80071

* TO BE COMPLETED BY MAY 15, 2006.

+ 10 guaranteed working days

Revised 6/1/05