


LEGEND:

- TEMPORARY CONCRETE BARRIER
- TRAFFIC MOVEMENT
- WORK ZONE
- TEMPORARY PAVEMENT (INTERSTATE)
- BARRICADE, TYPE III
- DRUM WITH MONO-DIRECTIONAL STEADY BURNING LIGHT
- ARROW BOARD
- M.O.T. APPURTENANCES REMAINING FROM PREVIOUS STAGES
- M.O.T. SIGNING (SEE SIGNING LEGEND FOR SIGN TYPE AND PANEL SIZE)

NOTES:

1. ALONG SB I-55, RELOCATE 560 FT OF TEMPORARY CONCRETE BARRIER WALL (STATE OWNED) FROM STA. 623+00 TO STA. 629+41 TO FILL GAPS IN WALL FROM STAGE 3 (300 FT) AND CREATE OPENING FOR STAGE 4 (260 FT).
2. ALONG NB I-55, RELOCATE 520 FT OF TEMPORARY CONCRETE BARRIER WALL (STATE OWNED) FROM STA. 623+31 TO STA. 628+85 TO FILL GAPS IN WALL FROM STAGE 3 (220 FT) AND CREATE OPENING FOR STAGE 4 (300 FT).
3. GLARE SCREENS SHALL BE LOCATED ALONG THE TEMPORARY CONCRETE BARRIER WALL FROM STATION 602+31 TO 629+41.



TYLIN INTERNATIONAL	USER NAME = #USER#	DESIGNED - JDF	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	CENTRAL AVENUE OVER I-55 MAINTENANCE OF TRAFFIC PLANS STAGE 4 - I-55			F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
	PLOT SCALE = #SCALE#	DRAWN - JDF	REVISED -		1-55	0711.2R & 1011.1BR	COOK	741	102			
	PLOT DATE = 4/28/2011	CHECKED - JPM	REVISED -		SCALE: 1" = 50' SHEET NO. 3 OF 4 SHEETS STA. 616+00 TO STA. 631+00			CONTRACT NO. 60999				
		DATE - 03/25/2011	REVISED -		FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT							