



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 14, 2021

SUBJECT FAP Route 546 (IL 94/IL 135)  
Project STP-GF9F(470)  
Section [(104B)BR]BJR  
Warren County  
Contract No. 68F71  
Item No. 31, July 30, 2021 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Schedule of Prices
2. Revised the Table of Contents to the Special Provisions
3. Revised page 4 of the Special Provisions
4. Revised sheets 1, 3, 4, 8 & 27 of the Plans

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read "Jack A. Elston".


Jack A. Elston, P.E.  
Bureau Chief, Design and Environment

MTS

## TABLE OF CONTENTS

LOCATION OF PROJECT .....	1
DESCRIPTION OF PROJECT .....	1
LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES.....	2
TRAFFIC CONTROL PLAN.....	2
WIDTH RESTRICTION SIGNING .....	3
LANE CLOSURE RESTRICTIONS .....	4
CONTROLLED LOW-STRENGTH MATERIAL.....	5
FLOOR DRAINS TO BE CLEANED .....	5
PCC QC/QA ELECTRONIC REPORTS SUBMITTAL .....	5
PCC AUTOMATIC BATCHING EQUIPMENT.....	6
TEMPORARY SHORING AND CRIBBING .....	6
JACK AND REMOVE EXISTING BEARINGS.....	8
STRUCTURAL REPAIR OF CONCRETE.....	9
BLENDED FINELY DIVIDED MINERALS (BDE) .....	18
COMPENSABLE DELAY COSTS (BDE) .....	19
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE).....	22
DISPOSAL FEES (BDE).....	30
MOBILIZATION (BDE).....	31
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) .....	32
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE).....	33
SILT FENCE, INLET FILTERS, GROUND STABILIZATION AND RIPRAP FILTER FABRIC (BDE).....	42
STEEL COST ADJUSTMENT (BDE) .....	47
STEEL PLATE BEAM GUARDRAIL MANUFACTURING (BDE).....	49
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE).....	50
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE).....	50
TEMPORARY PAVEMENT MARKING (BDE) .....	51
TRAFFIC CONTROL DEVICES - CONES (BDE) .....	53
WEEKLY DBE TRUCKING REPORTS (BDE) .....	54
WORK ZONE TRAFFIC CONTROL DEVICES (BDE).....	54
WORKING DAYS (BDE).....	56

Revised 7/14/2021



### LANE CLOSURE RESTRICTIONS

No lane closures shall be permitted from November 24<sup>th</sup> to April 1<sup>st</sup> unless approved by the Engineer.

Revised 7/13/2021