



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 21, 2014

SUBJECT: FAP Route 305 (US 14)  
Section 27R-2  
McHenry County  
Contract No. 62268  
Item No. 47, August 1, 2014 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 6 of the Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P.E.  
Acting Engineer of Design and Environment

A handwritten signature in cursive script, appearing to read "Ted B. Walschleger P.E.".

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: John Fortmann, Region 1, District 1; Tim Kell; Estimates

MS/kf

**STATUS OF UTILITIES TO BE ADJUSTED**

Effective: January 30, 1987

Revised: January 24, 2013

Utilities companies involved in this project have provided the following estimated durations:

| <u>Name of Utility</u>   | <u>Type</u>   | <u>Location</u>   | <u>Estimate Dates for Start and Completion of Relocation or Adjustments</u> |
|--|---|---|---|
| Attn: Legal Mandate Team<br>AT&T<br>1000 Commerce Drive<br>Oakbrook, IL 60523  | Aerial and<br>Underground<br>Telephone<br>Lines                 | Various Locations<br>along US 14, Doty<br>Road, Lilly Pond<br>Road and Ridgefield<br>Road North | 105 Days After ComEd's Work<br>Is Finished                                  |
| Ms. Constance Lane<br>Utility Consultant<br>Nicor Gas<br>Engineering Department<br>1844 Ferry Road<br>Naperville, IL 60563-9600  | Underground<br>Gas Lines  | Various Locations<br>along US 14, Doty<br>Road, Lilly Pond<br>Road and Ridgefield<br>Road North | Estimated 15 Days Remaining   |
| Mr. John D. Pribich<br>Program Manager, Public Relocation<br>ComEd<br>Two Lincoln Centre, 8 <sup>th</sup> Floor<br>Oakbrook Terrace, IL 60181-4260   | Aerial and<br>Underground<br>Electric Lines                     | Various Locations<br>along US 14, Doty<br>Road, Lilly Pond<br>Road and Ridgefield<br>Road North | Estimated 30 Days   |
| Mr. Greg Smith<br>Project Engineer<br>Natural Gas Pipeline Co. of America<br>C/O Kinder Morgan, Inc.<br>370 Van Gordon Street<br>Post Office Box 281304<br>Lakewood, CO 80228-8304   | 24-inch<br>Diameter High<br>Pressure<br>Natural Gas<br>Pipeline | Crossing US Route<br>14 near Sta. 456+15  | Relocation & Extension Work<br>Has Been Completed                           |
| Mr. John W. Isbell<br>Director of Public Works<br>121 West Calhoun street<br>Woodstock, IL 60098<br><br>Notify Woodstock 48 hours prior to<br>any water main or sanitary sewer<br>work. Woodstock representative to<br>be present for any water main or<br>sanitary sewer work | Water Mains,<br>Fire Hydrants<br>and Sanitary<br>Sewers         | Various Locations<br>along US 14, Doty<br>Road, Lilly Pond<br>Road and Ridgefield<br>Road North | Facilities to be relocated and<br>adjusted as part of this<br>contract.     |

The above represents the best information available to the Department and is included for the convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the Standard Specifications shall apply.

Revised 7/21/14