



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 27, 2007

SUBJECT: Various Routes
Section D9 CONT MAINT FY08-2
Various Counties
Contract No. 78009
Item No. 45, August 3, 2007 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 6 of the Special Provisions.
2. Revised sheet 9 of the Plans.
3. Revised page 1 of the Schedule of Prices.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 9; Roger Driskell; Estimates

TBW:DB:jc

SUB-BASE GRANULAR MATERIAL, TYPE A 6"

In addition to the requirements of Section 311 of the Standard Specifications, this work should include earth excavation. Earth excavation may be required in addition to the pavement removal to obtain the depth needed for the sub-base, HMA binder, and HMA surface as shown on the typical sections for locations 3, 4, and 5.

This work will not be paid for separately but included in the contract unit price per square yard for SUB-BASE GRANULAR MATERIAL, TYPE A 6".

LANE RENTAL

Description. The Contractor will be charged a monetary assessment for each day or part of a day that each lane of I-57 in Franklin County is closed to traffic in excess of an accumulated total allowed of 7 days to perform all pavement patching. Lane Rental will be assessed a minimum of one day for the time the Contractor occupies or obstructs part of the roadway. Lane Rental in excess of allotted number of days will be deducted from the monthly progress payments.

Lane Rental. The Contractor will be assessed a minimum of a one day Lane Rental charge for each lane closure or obstruction during the calendar day or partial calendar day. The length of the Lane Rental shall not exceed the 5 mile policy limit for lane closure in a single stretch.

A Lane Rental closure will be measured as a 3.6 m (12 foot) wide traffic lane, or any part thereof per direction of travel that is closed to traffic. If a northbound lane and a southbound lane are both closed, then two closures will be assessed.

Disincentive Plan (Lane Rental Days Exceeding Allotted Days). The Contractor shall be liable to the Department in the amount of \$14,000 for each Lane Rental day beyond the number of Lane Rental days allowed in the Contract. There is no limit to the number of Lane Rental days assessed that exceed the allotted days.

CEMENT (BDE)

Effective: January 1, 2007

Revise Section 1001 of the Standard Specifications to read:

"SECTION 1001. CEMENT

1001.01 Cement Types. Cement shall be according to the following.

- (a) Portland Cement. Acceptance of portland cement shall be according to the current Bureau of Materials and Physical Research's Policy Memorandum, "Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified Plants".

Revised 07/27/2007

SUMMARY OF QUANTITIES

VARIOUS ROUTES
D9 CONT MAINT FY08-2
VARIOUS CO.
CONTRACT #78009
SHEET 9 OF 18

CODE NUMBER	ITEM DESCRIPTION	UNIT	COUNTY TOTAL QUANTITY	RURAL 100% STATE											
				FRANKLIN LOC 1	GALLATIN		JACKSON			JACKSON LOC 4	JACKSON LOC 5				
					J000	IL 1	IL 13	IL 4	IL 4			J000	J000	J000	
			J000	J000	J000	J000	J000	J000	J000	J000	J000	J000	J000	J000	J000
70106800	CHANGEABLE MESSAGE SIGN	CAL MO	1	1											
70300100	SHORT-TERM PAVEMENT MARKING	FOOT	431					79			288			64	
70300200	TEMPORARY PAVEMENT MARKING	FOOT	2360					430			1,580			350	
70301000	WORK ZONE PAVEMENT MARKING REMOVAL	SQ FT	931					170			623			138	
78001110	PAINT PAVEMENT MARKING - LINE 4"	FOOT	2360					430			1,580			350	
X0325570	CHANGEABLE MESSAGE SIGN, SPECIAL	CAL DA	7	7											
X0325571	TRAFFIC CONTROL SUPERVISOR	CAL DA	7	7											
Z0017100	DOWEL BARS	EACH	3880	2540			938	402							
Z0075300	TIE BARS	EACH	181	15			116	50							

Rev. 7-27-07
Rev. 7-24-07

* SPECIALTY ITEMS

*

