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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
September 19, 2025 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 76T17
ST.CLAIR County

Section 580-BR-1

Project NHPP-RU6P(160)
Route FAP 594

District 8 Construction Funds

Bridge replacement, pavement reconstruction, ADA and APS improvements, new intersection and
traffic signal installation, upgrading drainage system and signage upgrades on IL 203 from 0.1 miles
north of IL 3 Connector to 0.1 miles south of IL 3 Connector in Madison.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Gia Biagi,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2025

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-22) (Revised 1-1-25)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
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586 Granular Backfill for StruCtUres ...........oooiiiiiii 47
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BB5  WOVEN WIFE FENCE ....oeveiieeeeeeee et ettt e e et e e e e e e ettt e e e e e e e ee e e e e e e e rerannnns 51
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801 Electrical REQUIFEMENTS ......ccooiiiiiiiiee ettt e e e e e e e e e e e st b e e e e e e e e s sensbaaeeaaeeeannnes 57
821  ROAAWAY LUMINGIIES ....oeiiiiiiiiiiiiiii ettt e ettt e e e e e e st e e e e e e e e sntbaeeeaaeessensbsaeeaaeeeannnes 60

(L0 R o Lol Yo To ] (Yo F= | (=T T PSSO PRRPNt 61
1004  Coarse AQOregates ........ccuiiiiiiiiiiiiiie ittt e e s h et e et e s e e et e e et ee e et eenaa 62
1010 Finely Divided MINEIAIS ........cocueiiiiiiiii ittt st e e e anreeenae 63
1020 Portland CemENt CONCIBIE ......... cooiiiiee et e e e ettt e e e e e e e e e e e e e e e eraaaneaeeeees 64
1030 HOE-MIX ASPRAIL ...ttt e e et e e e e e e e e e e anreeenan 67
1040 Drain Pipe, Tile, and Wall Drain .........cooooiiiiiiee ettt e e e e e s e e e e e s snabaaeeaaeesennes 68
1061  Waterproofing Membrane SYStEM ........cc.uiiiiiiiiiiee et e e e e e e 69
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included

by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts ............cccecveiiiieiiiiieeenns 79
2 X  Subletting of Contracts (Federal-Aid CONractS) ..........cooiiiiiiiiiiiiiii e 82
D N =1 = LSRR 83
4 Specific EEO Responsibilities Nonfederal-Aid Contracts ...........cccooociiiiiieiiiiiiiiieee e 93
5 Required Provisions - State CONLraCES ..........cccuiiiiiii i e e 98
6 Asbestos Bearing Pad RemOVal ... 104
7 Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt Surface Removal .................. 105
8 Temporary Stream Crossings and In-Stream Work Pads ............cccoeciiiiiiiiiiiiee e 106
9 X Construction Layout STAKES .........coiiiiiiiiiie s 107

10 Use of Geotextile Fabric for Railroad CroSSING .........c.ccooiiiiiiiiiiiiiieeeie e 110
11 Subsealing of Concrete Pavements ...........cuiiiiiiiiiii e 112
12 Hot-Mix Asphalt Surface COrreCHON ...........coiiiiiiiiiiie e e e e e anaeeees 116
13 Pavement and Shoulder RESUMACING ........cooiiiiiiiiiie e e e 118
14 Patching with Hot-Mix Asphalt Overlay Removal ............ccccoieiiiiiiiiiie e 119
15 [00] )Y L= 7] g Tor (=) (Y OSSR 121
16 RESEIVEA ...ttt e e e e oottt e e e e e e sttt eeaaeeea s nebeeeaaaeeaannrbeeeaaaeeaannneeneas 123
17 = oYt [ = Lo & PSSR 124
18 Temporary Portable Bridge Traffic SIgNalS ..........cooiiiiiiii e 126
19 Nighttime Inspection of Roadway Lighting ... 128
20 English Substitution of Metric BOILS .........ccoooiiiiiiiiiie e e 129
21 Calcium Chloride Accelerator for Portland Cement Concrete ..........ccccoveeeiiiiiiiiiee e 130
22 Quality Control of Concrete Mixtures at the Plant ............ccccooiiiiiiii e 131
23 X  Quality Control/Quality Assurance of Concrete MiXtures ........ccooceeiiiiiiiiiiee e 139
24 ST Y=Y Y=o USSR 155
25 T Y=Y OSSR 156
26 Temporary Raised Pavement Markers ...........coooo i a e 157
27 Restoring Bridge Approach Pavements Using High-Density Foam ...........cccccciiiiiiiic e, 158
28 Portland Cement Concrete Inlay or OVErlay .........cooooiiiiiiiiiiie e 161
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ............ccccccooiiiiiiiieiii, 165
30 Longitudinal Joint and Crack PatChing ...........ccc.uviiiiiiiiii e 168
31 Concrete Mix Design — Department Provided ..............coooiiiiiiiiii i 170
32 X  Station Numbers in Pavements or OVEHAYS ...........cooiiiiiiiiiiiiiiicieiiee et e 171
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 594 (IL 203), Project NHPP-RU6P(160), Section 580-BR-1, St. Clair
County, Contract No. 76T17, and in case of conflict with any part or parts of said Specifications,
the said Special Provisions shall take precedence and shall govern.

FAP Route 594 (IL 203)
Project NHPP-RUGP(160)
Section 580-BR-1
St. Clair County
Contract No. 76T17

LOCATION OF PROJECT

This project is located on IL 203 from 0.1 miles north of Ohio Street to 0.2 miles north of Ohio
Street in Madison.

DESCRIPTION OF PROJECT

This project consists of pavement removal, full bridge removal and replacement, full depth PCC
pavement reconstruction, new ADA, new intersection installation, replacement and upgrading of
the existing drainage system, and replacement and upgrading of existing signing. Traffic will be
maintained on IL 203 using staged construction.
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SUBMITTAL OF EEO/LABOR DOCUMENTATION
Effective: April 2016

This work shall be done in accordance with Check Sheets No. 1, 3, and 5 of the IDOT
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking
Reports (BDE)” special provision, except as here-in modified.

PAYROLL AND STATEMENT OF COMPLIANCE:

Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of
Compliance (FORM SBE 348) shall be submitted by two methods:

1.

By Mail (United States Postal Service): The ORIGINAL of the certified payroll and
the Statement of Compliance for the Prime Contractor and each Subcontractor shall
be submitted by mail to the Regional Engineer for District 8.

Electronically: Scan both the ORIGINAL of the certified payroll and the Statement
of Compliance to the same PDF file and email to the District at the email address
designated by the District EEO Officer.

SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if
received after midnight seven business days after the payroll ending date.

WEEKLY DBE TRUCKING REPORT:

The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.
Scan the form to a PDF file and email to the District at the email address designated by
the District EEO Officer.

SBE 723 forms shall be submitted weekly and will be considered late if received after
midnight ten business days following the reporting period.

MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS:

The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods:

1.

For contractors having IDOT contracts valued in the aggregate at $250,000 or less,
the report may be typed or clearly handwritten using Form D8 P10148. Submit the
ORIGINAL report by mail to the Regional Engineer for District Eight. Contractors
also have the option of using the method #2 outlined below.

For contractors having IDOT contracts valued in the aggregate at more than
$250,000, the report must be submitted in a specific “Fixed Length Comma Delimited
ASCII Text File Format”. This file shall be submitted by e-mail using specific file
formatting criteria provided by the District EEO Officer. Contractors must submit a
sample text file to District 8 for review at least 14 days prior to the start of
construction.

The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using
Form D8 P10149.
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The MLSR and the MCAR shall be submitted concurrently. If the method of transmittal is
method #1 above, then both the MLSR and the MCAR shall be mailed together in the
same envelope. If the method of transmittal is method #2 above, then the MCAR shall be
scanned to a .pdf file and attached to the email containing the MLSR .txt file.

The MLSR and MCAR must be submitted for each consecutive month, for the duration of
the project, and will be considered late if received after midnight ten calendar days
following the reporting period.

REQUEST FOR APPROVAL OF SUBCONTRACTOR:

The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC
260A) shall be submitted to the District at the IDOT Preconstruction Conference.

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION:

The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction Conference.

The Contractor is required to follow submittal procedures as provided by the EEO Officer at the
preconstruction conference and to follow all revisions to those procedures as issued thereafter.

If a report is rejected, it is the Contractor’s responsibility to make required adjustments and/or
corrections and resubmit the report. Reports not submitted and accepted within the established
timeframes will be considered late.

Disclosure of this information is necessary to accomplish the statutory purpose as outlined under
23CFR part 230 and 41CFR part 60.4 and the lllinois Human Rights Act. Disclosure of this
information is REQUIRED. Failure to comply with this special provision may result in the
withholding of payments to the Contractor and/or cancellation, termination, or suspension
of the contract in whole or part.

This special provision must be included in each subcontract agreement.
ALL HARD COPY FORMS TO BE SUBMITTED TO:

Region 5 Engineer
lllinois Department of Transportation
ATTN: EEO/LABOR OFFICE
1102 Eastport Plaza Drive
Collinsville, IL 62234-6198

Compliance with this special provision shall be included in the cost of the contract, and no
additional compensation will be allowed for any costs incurred.
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3D MODEL FEEDBACK

Description. This contract has been prepared utilizing a 3D model in MicroStation by IDOT. IDOT
is requesting that the Contractor provide IDOT written feedback regarding the 3D model and its
effectiveness for use in construction. Feedback will be provided at the progress meetings with
IDOT. The Contractor must review the 3D model and complete all questions listed in this special
provision. The 3D model will be provided to the Contractor at the preconstruction meeting by the
Department.

Questions:

1) Please explain the usefulness of the 3D model provided and how the Contractor will utilize
3D models during construction. Please provide specific feedback on each of the following
parts of the 3D model:

e Project content file
e DGN sheet files
e Separate LandXML files for each roadway alignment and profile
¢ DGN files that include:
= all geometry elements

Terrain model of PR roadway subgrade

Terrain model of PR finished grade

Terrain model of EX ground surface

Component meshes for all corridors (for finished grade and subgrade)
= 3D linear features for all corridors (for finished grade and subgrade)

e Roadway template library (ITL) file

e Survey raw data files

2) How useful was the storm sewer drainage model? Describe when and for what purpose it
was used for.

3) Will the Contractor QA/QC this 3D model and utilize it in their machines or will a new model
be created by the contractor?

4) Is the information provided in the 3D model sufficient or is there additional information that
is needed to implement it in the Contractor's machines and that would be beneficial for
the Contractor to have?

5) For what size of scope of work is it beneficial to provide a 3D model? Should it only be for
large intersection reconstruction and add lane corridor improvements or will smaller
projects benefit from a 3D model?

6) What problems were encountered when utilizing the 3D model?

7) If the original 3D model was modified or redone by the contract, please provide the final
model to the Engineer who will then provide it to the designer.

Basis of Payment. This work will be included in the cost for Construction Layout
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AVAILABILITY OF ELECTRONIC FILES

Electronic files of this project will be made available to the Contractor after contract award.
Contractor shall coordinate obtaining electronic files through the Engineer. If there is a conflict
between the electronic files and the printed contract plans and documents, the printed contract
plans and documents shall take precedence over the electronic files. The Contractor shall accept
all risk associated with using the electronic files and shall hold the Department harmless for any
errors or omissions in the electronic files and the data contained therein. Errors or delays resulting
from the use of the electronic files by the Contractor shall not result in an extension of time for
any interim or final completion date or shall not be considered cause for additional compensation.
The Contractor shall not use, share, or distribute these electronic files except for the purpose of
constructing this contract. Any claims by third parties due to use or errors shall be the sole
responsibility of the Contractor. The Contractor shall include this disclaimer with the transfer of
these electronic files to any other parties and shall include appropriate language binding them to
similar responsibilities.

EMBANKMENT
Revised November 1, 2006 Revised December 18, 2017

Material which is proposed for use by the Contractor to be used for embankment construction
must be inspected and approved by the District Geotechnical Engineer. To be approved for use
as embankment material, it must meet all applicable requirements of Sections 202-205 and 502
of the Standard Specifications and meet the following requirements:

1. It must fall in one of the following Highway Research Board Classifications: A-1, A-2, A-3,
A-4, A-6, or A-7-6.

2. It shall have a Liquid Limit of 49 or less.

3. Any A-4, A-6 or A-7-6 material to be used as borrow for embankment construction shall
not have an organic content greater than 7%.

4. Classification of the material for points 1 and 2 shall be determined in accordance with the
latest AASHTO Designation: M 145.

5. When tested for density in place, any soil classified as an A-4 shall not contain more than
100% of optimum moisture content determined according to AASHTO T-99.

The outside 3 feet of those portions of the embankment which will be permanently exposed in the
completed roadway shall be constructed using native materials of a classification that will support
vegetation and contain a minimum plasticity index of 12 to reduce frost susceptibility and potential
for erosion. The outside cover of the embankment shall be placed perpendicular to the outside
surface.

The lime modified soil layer shall be constructed with a minimum of 18 inches of “reactive” soil as
defined by Article 1009.02 of the Standard Specifications.



FAP ROUTE 594 (IL 203)
PROJECT NHPP-RU6P(160)
SECTION 580-BR-1

ST. CLAIR COUNTY
CONTRACT NO. 76T17

SEEDING, CLASS 2

In addition to the requirements of Section 250, when class 2 seeding is done between March 1%t
and June 1st, the seed mixture shall also include 48 pounds per acre of spring oats. When class
2 seeding is done between August 1st and November 15th, the seed mixture shall also include
56 pounds per acre of balboa farm rye or 60 pounds per acre of winter wheat.

TRAFFIC CONTROL PLAN
Effective: July 12, 1993 Revised: May 12, 1997

Traffic control shall be in accordance with the applicable sections of the “Standard Specifications
for Road and Bridge Construction”, the applicable guidelines contained in the “National Manual
on Uniform Traffic Control Devices for Streets and Highways”, lllinois Supplement to the National
Manual of Uniform Traffic Control Devices, these special provisions, and any special details and
highway standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for Road
and Bridge Construction” and the following highway standards relating to traffic control:

701101 701106 701422 701423 701426 701431
701606 701901

In addition, the following special provision(s) will also govern traffic control for this project:

Traffic Control and Protection (Special)

Width Restriction Signing

Vehicle and Equipment Warning Lights

Short Term and Temporary Pavement Markings
Work Zone Traffic Control Devices

Event Weekend Restrictions

Temporary Traffic Signal Timing (Special)

WIDTH RESTRICTION SIGNING

This work shall consist of the width restriction signing as shown on the plans and as described
herein.

All signs required will be supplied to the Contractor by the Department. The Contractor shall give
the Department’s Bureau of Operations two weeks notice for the signs. Contact Jean Slape at
618-394-2189. The Contractor shall pick up the signs at the T.M. Building in Fairview Heights and
return them upon completion of the contract.

The Contractor shall furnish the posts and erect the signs at the locations shown on the plans, as
direct by the Engineer. The posts shall remain the property of the Contractor. The height to the
bottom of the lowest sign shall not be less than 6 feet.
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This work will be paid for at the contract unit price per LUMP SUM for WIDTH RESTRICTION
SIGNING.

SHOULDER INLET WITH CURB

This work shall consist of furnishing and installing shoulder inlets adjacent to the IL 203 bridge
structure in accordance with the applicable articles of Section 610 of the Standards Specification
and in accordance with Standard 610001. This work shall be done at the two locations shown on
the plans and in accordance with the details for a type F inlet grate. The two locations shall
require modifications to the concrete structure details:

Location 1: The pipe outlet location will be situated at the edge of pavement side of the structure
rather than the edge of shoulder side.

Location 2: The curb shall be omitted, and the structure will be situated flush with the shoulder
pavement and the outlet pipe shall exit the side of the structure rather than the end of the structure.
Field poured and formed structure inverts are acceptable to ensure proper direction of flow for the
modified structures.

For the two modified structures, pipe openings shall accommodate 12-inch reinforced concrete
pipe connections rather than the standard 12-inch pipe drain openings.

This work will be paid for at the contract unit price per EACH for SHOULDER INLET WITH CURB.

SWING GATE REMOVAL

Description. This item consists of the removal and satisfactory disposal of the gate and
associated posts, supports, and hardware at the locations shown in the plans and as directed by
the Engineer, salvage and storage of existing swing gates, gate stands, and associated hardware,
and all labor, materials, and equipment necessary to complete the work. Salvaged gate
assemblies shall be stored on site and remain the property of the Department.

Post foundations shall be removed to at least 1 foot below the proposed grade elevation of
subgrade. All holes left by the removal of the gate posts. and post foundations shall be filled with
crushed stone screenings.

All removed items shall be disposed in accordance with Article 202.03 of the Standard
Specifications.

Method of Measurement. Swing gate removal will be measured for payment in place per each.

Basis of Payment. This work will be paid for at the contract unit price per EACH for SWING GATE
REMOVAL.
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TRAFFIC CONTROL AND PROTECTION, (SPECIAL)

This work shall consist of furnishing, installing, maintaining, relocating, and removing all traffic
control devices for work zone traffic control and protection as shown on the highway standards,
as shown in the plans, according to Section 701 of the "Standard Specifications for Road and
Bridge Construction", as directed by the Engineer, and as specified herein. This will include all
work as specified herein and any other provision required by law for the protection and safety of
property and individuals in a construction zone, and no additional compensation will be allowed.

Method of Measurement: All traffic control (except temporary pavement markings) indicated on
the traffic control plan details and specified herein will be measured for payment on a lump sum
basis.

Basis of Payment: This work will be paid for at the contract unit price per LUMP SUM for TRAFFIC
CONTROL AND PROTECTION, (SPECIAL).

CONCRETE BARRIER BASE (SPECIAL)

This work shall consist of furnishing and installing concrete barrier base per plan details and in
accordance with the applicable articles of Section 637 of the Standard Specifications.

Method of Measurement: New barrier base, both separate and monolithic, will be measured for
payment in feet in place, along the centerline of the base or barrier.

Basis of Payment: This work will be paid for at the contract unit price per FOOT for CONCRETE
BARRIER BASE (SPECIAL).

CONCRETE BARRIER WALL (SPECIAL)

This work shall consist of furnishing and installing concrete barrier wall per plan details and in
accordance with the applicable articles of Section 637 of the Standard Specifications.

Method of Measurement: Concrete barrier will be measured for payment in feet in place, along
the centerline of the base or barrier.

Basis of Payment: This work will be paid for at the contract unit price per FOOT for CONCRETE
BARRIER WALL (SPECIAL), of the height specified.
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TEMPORARY PAVEMENT

Description. This work shall consist of constructing a temporary pavement at the locations shown
on the plans or as directed by the Engineer.

The Contractor shall use either PCC according to Sections 353 and 354 of the Standard
Specifications or HMA according to Sections 355, 356, and 406 of the Standard Specifications
and other applicable HMA special provisions as contained herein. The HMA mixtures to be used
shall be specified in the plans. The thickness of the temporary pavement shall be as described in
the plans. The Contractor shall have the option of constructing either material type if both PCC
and HMA are shown in the plans.

Articles 355.08 and 406.11 of the Standard Specifications shall not apply.

Method of Measurement. Temporary pavement will be measured in place, and the area computed
in square yards.

Basis of Payment. This work will be paid for at the contract unit price per SQUARE YARD for
TEMPORARY PAVEMENT.

TEMPORARY PAVEMENT REMOVAL

Description. This work shall consist of furnishing all labor, materials, and equipment necessary
for the removal of the temporary pavement constructed at the locations shown on the
Maintenance of Traffic plans and/or directed by the Engineer. This work shall be done in
accordance with applicable portions of Section 440 of the Standard Specifications or as otherwise
directed by the Engineer.

The temporary pavement shall be removed when it is no longer needed to handle traffic during
construction or not used as full depth pavement repair. Contractor shall remove the temporary
pavement and restore grading as shown in the plans and cross sections.

Method of Measurement. Temporary pavement removal will be measured for payment in place,
and the area computed in squared yards.

Basis of Payment. This work will be paid at the contract unit price per SQUARE YARD for
TEMPORARY PAVEMENT REMOVAL.
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TEMPORARY TRAFFIC SIGNAL TIMING (SPECIAL)

Description. This work shall consist of developing and maintaining appropriate traffic signal
timings for the specified intersection for the duration of the temporary signalized condition, as well
as impact to existing traffic signal timings caused by detours or other temporary conditions.

All timings and adjustments necessary for this work shall be performed by an approved consultant
who has previous experience in optimizing traffic signal systems for District Eight of the lllinois
Department of Transportation. The Contractor shall contact the Traffic Signal Engineer for a listing
of approved consultants.

The following tasks are associated with temporary traffic signal timing (special).

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour meeting
and conduct on-site implementation of the traffic signal timings.

(b) Consultant shall be responsible for making fine-tuning adjustments to the timings in the
field to alleviate observed adverse operating conditions and to enhance operations.

(c) Consultant shall provide monthly observation of traffic signal operations in the field.

(d) Consultant shall provide on-site consultation and adjust timings as necessary for
construction stage changes, temporary traffic signal phase changes, and any other
conditions affecting timing and phasing, including lane closures, detours, and other
construction activities.

(e) Consultant shall make timing adjustments and prepare comment responses as directed
by the Area Traffic Signal Operations Engineer.

(f) Return original timing plan once construction is complete.

Basis of Payment. The work will be paid for at the contract unit price per EACH for TEMPORARY
TRAFFIC SIGNAL TIMING. When the temporary traffic signal installation is turned on and/or
detour implemented, 50% of the bid price will be paid. The remaining 50% of the bid price will be
paid following the removal of the temporary traffic signal installation and/or detour.

EVENT WEEKEND RESTRICTIONS

The Contractor shall have all lanes open to traffic from 12:00 am Friday to 12:00 am Monday on
the following event weekends at World Wide Technology Raceway:

e Bommarito Group 500 - second weekend in June
e Enjoy lllinois 300 NASCAR Cup Race - first weekend in September
NHRA Midwest Nationals - last weekend in September

The Contractor shall not be permitted to conduct any type of operation that would impede the flow
of traffic during event weekends.

Dates listed above are for 2025. Once 2026 races are scheduled, the dates will be listed on the
World Wide Technology Raceway website: https://wwtraceway.com/
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TEMPORARY STORM SEWER 24”

Description. This work shall consist of installing 24” storm sewer that will be left in place and
removed in a future contract. The work shall be performed according to Section 550 of the
Standard Specifications. All work shall be performed under the direction of the Engineer. The
storm sewer materials shall meet the class D, type | requirements per Article 542.03 of the
Standard Specifications.

Method of Measurement. Temporary storm sewer 24” shall be measured in place, in feet, of actual
pipe installed.

Basis of Payment. This work will be paid for at the contract unit price per FOOT for TEMPORARY
STORM SEWER 24”. The unit price shall include all materials, equipment, and labor required to
install the temporary storm sewers. There will be no salvage value as this storm sewer will be left
in place under this contract and removed under a future contract.

RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL

Description. This work shall be completed in accordance with Section 783 of the Standard
Specifications. This work shall consist of removing the reflector unit from existing raised reflector
pavement markers that will remain in place at the end of construction activities. Existing reflectors
that conflict with revised traffic patterns shall be removed immediately to facilitate a change in
lane assignment. If darkness or inclement weather prohibits the removal operations, such
operation shall be resumed the next morning of when weather permits.

The base casting shall remain in place in areas where no pavement rehabilitation is required,
therefore only the reflector shall be removed. Debris from the removal operations shall be
removed from the pavement prior to opening the roadway to traffic.

Basis of Payment. This work will be measured for payment at the contract unit price per EACH
for RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL. Payment shall be
full compensation for materials, labor and equipment required to complete this work.

RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REPLACEMENT

Description. This work shall be completed in accordance with Section 781 of the Standard
Specifications. This work shall consist of reinstallation of reflectors into the raised pavement
marker castings upon completion of staging in which the markers conflicted with temporary lane
usage.

Basis of Payment. This work will be measured for payment at the contract unit price per EACH
for RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REPLACEMENT. Payment
shall be full compensation for materials, labor and equipment required to complete this work.
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Company

Type

Location

Estimated Date
Relocation Completed

Ameren lllinois Gas & Electric Anticipated conflict with 1/5/2026
500 East Broadway buried gas line at
MC ES 830 approximate STA 105+50.
East St. Louis, IL 62201 Possible overhead
conflicts with aerial wires
Contact: Paul Dehart over IL 203.
Work Phone: 314-250-7874
AT&T lllinois Communications | Anticipated conflicts with 1/5/2026
721 Missouri Avenue underground fiber at
East St. Louis, IL 62201 approximate STA 105+50.
Contact: Stephen Willis
Work Phone: 618-407-5814
Charter Communications, Inc. Communications | Anticipated conflict with 1/5/2026

7645 Magna Drive
Suite 100
Belleville, IL 62223

Contact: Kevin Waltz
Work Phone: 314-393-5028

underground fiber at
approximate STA 105+50.

lllinois American Water Company
2000 W. 24" Street
Granite City, IL 62040

Contact:
Work Phone:

Water

No conflicts anticipated.

Metro East Sanitary District
Billing

1801 Madison Avenue
Granite City, IL 62040

Contact:
Work Phone:

Storm sewer

No conflicts anticipated.
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APPROACH SLAB REMOVAL

Description. This work includes the removal and disposal of the existing approach slabs shown
on the plans or as directed by the Engineer including approach slab pavement, bituminous
overlays, shoulders, curb and gutter, medians, sidewalks, reinforcement, stabilized sub-base,
expansion joint material adjacent to the approach pavement, sleeper slabs, pile caps, and piles.

Approach slab pile caps shall be removed completely. Piles for caps shall be removed to a
minimum of 1’ below the bottom of the proposed sleeper slab or subgrade. Approach slab removal
and disposal shall be performed in accordance with Section 440, Article 442.05(a), and Section
501 of the Standard Specifications.

Method of Measurement: Approach slab removal will be measured for payment in place on the
approach pavement surface, and the area computed in square yards.

Basis of Payment. This work will be paid for at the contract unit price per SQUARE YARD for
APPROACH SLAB REMOVAL.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

Description. This work shall consist of the removal and disposal of regulated substances
according to Section 669 of the Standard Specifications as revised below.

Contract Specific Work Areas. For stationing, the lateral distance is measured from centerline,
and the farthest distance is the offset distance or construction limit, whichever is less.

The following contract specific work areas shall be monitored by the environmental firm for soil
contamination and workers protection.

Site 1514E-32: Cahokia Canal, 600 Block of IL 203, Fairmont City and Madison, St. Clair
County
= Station 105+80 to Station 107+00, 80 ft LT to 50 ft RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters:
Benzo(a)pyrene, Cadmium, Iron, and Lead.
= Station 105+80 to Station 107+00, 50 ft to 180 ft RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(3). Contaminants of concern sampling parameters:
Benzo(a)pyrene.
= Station 107+00 to Station 108+70, 80 ft LT to 180 ft RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(5). Contaminants of concern sampling parameters:
Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene,
Dibenzo(a,h)anthracene, Lead, and Manganese.
* During the due-diligence phase of this project, this PESA site was found to
potentially contain contaminants of concern that exceed the lllinois EPA TACO
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Tier 1 objectives for inhalation/ingestion. Therefore, Work Zone monitoring is
required.

Site 1514E-35: Worldwide Technology Raceway, 700 Raceway Boulevard, Madison, St.
Clair County
= Station 96+00 to Station 99+00, 80 ft LT to 20 ft RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(5). Contaminants of concern sampling parameters:
VOCs, SVOCs, and Metals.
= Station 99+00 to Station 101+70, 80 ft LT to 60 ft RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(c). Contaminants of concern sampling parameters:
Iron.
= Station 101+70 to Station 104+65, 80 ft LT to 50 ft RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(3). Contaminants of concern sampling parameters:
Benzo(a)pyrene.
= Station 104+65 to Station 105+80, 80 ft LT to 50 ft RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters:
Benzo(a)pyrene, Cadmium, Iron, and Lead.

Site 1514E-36: Gateway Nation Golf Links, 18 Golf Drive, Madison, St. Clair County

= Station 108+70 to Station 109+10, 80 ft LT to 20 ft RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(5). Contaminants of concern sampling parameters:
Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene,
Dibenzo(a,h)anthracene, Lead, and Manganese.

= Station 109+10 to Station 110+00, 80 ft LT to 20 ft RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters:
Benzo(a)pyrene, Benzo(b)fluoranthene, and Manganese.

= Station 110+00 to Station 111+00, 80 ft LT to 20 ft RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(3). Contaminants of concern sampling parameters:
Benzo(a)pyrene, Benzo(b)fluoranthene, and Dibenzo(a,h)anthracene.

= Station 111+00 to Station 116+00, 80 ft LT to 20 ft RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(5). Contaminants of concern sampling parameters:
VOCs, SVOCs, and Metals.

Site 1514E-37: B Auto Parts, 500 Madison Road, Madison, St. Clair County
= Station 111+00 to Station 116+00, 20 ft to 180 ft RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(5). Contaminants of concern sampling parameters:
VOCs, SVOCs, and Metals.
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Site 1514E-38: Speedway Salvage, Inc., 520 Madison Road, Madison, St. Clair County

Station 108+70 to Station 110+70, 20 ft to 180 ft RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(5). Contaminants of concern sampling parameters:
Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene,
Dibenzo(a,h)anthracene, Lead, and Manganese.

Station 109+10 to Station 110+00, 20 to 180 ft RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters:
Benzo(a)pyrene, Benzo(b)fluoranthene, and Manganese.

Station 110+00 to Station 111+00, 20 ft to 180 ft RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(3). Contaminants of concern sampling parameters:
Benzo(a)pyrene, Benzo(b)fluoranthene, and Dibenzo(a,h)anthracene.

Site 1514E-40: Vacant Land, 650 Madison Road, Madison, St. Clair County

Station 96+00 to Station 99+00, 20 ft to 150 ft RT of IL 203 SB centerline. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(5). Contaminants of concern sampling parameters: VOCs,
SVOCs, and Metals.

Station 90+00 to Station 103+20, 20 ft to 150 ft RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters:
Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, Lead, and
Manganese.

Station 103+20 to Station 105+80, 20 ft to 180 RT of IL 203 SB centerline. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(3). Contaminants of concern sampling parameters:
Benzo(a)pyrene.

Work Zones. Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and
support) shall apply to projects adjacent to or within sites with documented leaking underground
storage tank (LUST) incidents or sites under management in accordance with the requirements
of the Site Remediation Program (SRP); Resource Conservation and Recovery Act (RCRA);
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA); or as
deemed necessary. For this project, the work zones apply for the following ISGS PESA Sites:
PESA Site 1514C/D-32 (Agricultural Land).

Additional information on the contract specific work areas listed above collected during the
regulated substances due-diligence process is available through the District’'s Environmental
Studies Unit (DESU).
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TUBULAR MARKER

Description. This work will consist of the installation of tubular markers as shown on the plans or
as directed by the Engineer. All work shall comply with the applicable portions of Section 1106
of the Standard Specifications, except as modified herein.

The tubular marker shall be yellow when installed on the left side of the roadway. The tubular
marker shall be white when installed on the right side of the roadway.

Basis of Payment. This work will be paid for at the contract unit price per EACH for TUBULAR
MARKER. The unit price shall include all materials, labor, equipment, and miscellaneous work
necessary to complete the installation, removal, and disposal of the items
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DIAMOND GRINDING AND SURFACE TESTING BRIDGE SECTIONS
Effective: December 6, 2004 Revised: April 15, 2022

Description. This work shall consist of diamond grinding and surface testing bridge sections.

The bridge section shall consist of the bridge deck plus the bridge approach slab and pavement
connector, if present, at each end of the bridge.

Equipment. Equipment shall be according to the following.

(a) Diamond Grinder. The diamond grinder shall be a self-propelled planing machine
specifically designed for diamond saw grinding. It shall be capable of accurately
establishing the profile grade and controlling the grinding cross slope. It shall also have
an effective means for removing excess material and slurry from the surface and for
preventing dust from escaping into the air. The removal of slurry shall be continuous
throughout the grinding operation. The slurry shall be disposed of according to Article
202.03.

The grinding head shall be a minimum of 4 ft. (1.2 m) wide and the diamond saw blades
shall be gang mounted on the grinding head at a rate of 50 to 60 blades / ft. (164 to 197
blades/m).

(b) Surface Testing Equipment. Required surface testing and analysis equipment and their
jobsite transportation shall be provided by the Contractor. The Profile Testing Device shall
be according to lllinois Test Procedure 701 except the trace analysis shall be based on
traces from bridge sections.

CONSTRUCTION REQUIREMENTS

General. After all components have been properly cured, the bridge section shall be ground over
its entire length and over a width that extends to within 2 ft. (600 mm) of the curbs or parapets.
Grinding shall be done separately before any saw cut grooving, and no concurrent combination
of the two operations will be permitted. Whenever possible, each subsequent longitudinal grinding
pass shall progress down the cross slope from high to low. The maximum thickness removed
shall be 1/4 inch (6 mm); however, when the bridge deck thickness noted on the plans can be
maintained, as a minimum, additional removal thickness may be permitted.

The grinding process shall produce a pavement surface that is true in grade and uniform in
appearance with longitudinal line-type texture. The line-type texture shall contain corrugations
parallel to the outside pavement edge and present a narrow ridge corduroy type appearance. The
peaks of the ridges shall be 1/8-inch +/- 1/16-inch (3 mm +/- 1.5 mm) higher than the bottom of
the grinding with evenly spaced ridges. It shall be the Contractor’s responsibility to select the
actual number of blades per foot (meter) to be used to provide the proper surface finish for the
aggregate type and concrete present on the project within the limits specified above.

The vertical difference between longitudinal passes shall be 1/8 inch (3 mm) maximum. The

grinding at the ends of the bridge section shall be diminished uniformly at a rate of 1:240 over the
pavement connectors.
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Grinding shall be continuous through all joints. All expansion joints and bridge components under
the joints shall be protected from damage or contact with the grinding slurry.

Surface Testing. The diamond ground bridge section shall be surface tested in the presence of
the Engineer prior to opening to traffic.

A copy of the approval letter and recorded settings from the Profile Equipment Verification (PEV)
Program shall be submitted to the Engineer prior to testing.

The Contractor shall notify the Engineer a minimum of 24 hours prior to commencement of
measurements. All objects and debris shall be removed from the bridge section surface prior to
testing. During surface testing, joint openings may be temporarily filled with material approved by
the Engineer.

Profiles shall be taken in both wheel paths of each lane, 3 ft. (1 m) from, and parallel to, the
planned lane lines.

The profile report shall have stationing indicated every 500 ft. (150 m) at a minimum. The profile
report shall include the following information: contract number, structure number, beginning and
ending stationing, which lane was tested, direction of travel on the trace, date of collection, time
of collection, ambient air temperature at time of collection, and the device operator name(s). The
data file created from the testing will be submitted to the Engineer and the Bureau of Research
for analysis. The file shall be in a format that is compatible with ProVAL software (ERD, PPF).

Trace Reduction and Bump Locating Procedure. All traces shall be reduced using ProVal. This
software shall calculate the Mean International Roughness Index (MRI) in inches/mile (mm/km)
and indicate any areas of localized roughness in excess of 200 inches/mile (3105 mm/km) on a
continuous 25 feet (8 meters) basis.

The average MRI and locations with deviations exceeding the 200 inches/mile (3105 mm/km) limit
will be recorded on the Profile Report for Bridge Deck Smoothness.

All ProVAL files shall be provided to the Engineer within two working days of completing the
testing. Bureau of Construction Form BC 2450 shall be provided to the Engineer. An example
Form BC 2450 is attached. All files shall contain serial numbers for the vehicle and profiling
equipment, the approved settings from the PEV program. The Engineer will compare these
settings with the approved settings from the PEV Program. If the settings do not match, the
results will be rejected and the section shall be retested/reanalyzed with the appropriate settings.

Corrective Actions. Within the bridge section, all deviations in excess of 200 inches/mile (1575
mm) within any continuous length of 25 ft. (8 m) shall be corrected. Correction of deviations shall
not result in the deck thickness being less than the minimum. Where corrective work is performed,
the bridge section shall be retested to verify that corrections have produced a MRI of 200 inch/mile
(3105 mm/km) within an continuous length of 25 ft (8 m) or less for each lane. The Contractor
shall furnish and Form BC 2450 the ProVAL files to the Engineer and the Bureau of Research
within two working days after any corrections are made.
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Corrective actions shall be performed at no additional cost to the department.

The Engineer may perform profile testing on the surface at any time for monitoring and
comparison purposes.

Method of Measurement. This work will be measured for payment in place and the area computed
in square yards (square meters) of diamond grinding performed.

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for DIAMOND GRINDING (BRIDGE SECTION).
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Instructions for Completing Bridge Deck Smoothness Assessment Summary ALR
This form shall be prepared and submitted, along with the raw data files, to the Engineer.
Report Type:
Initial — Testing of bridge section prior to any smoothness grinding.
Intermediate — After initial pass of smoothness grinding has been completed.

Final — All smoothness grinding has been completed.

Other information:

Submission Date — Date in which it has been submitted to the Engineer
Project Type — New Deck, Microsilica Overlay, Latex Overlay, Fly Ash Overlay
Specification Effective Date — revision date of the specification in the contract
Begin ALR Section 1 — beginning station of ALR finding

End ALR Section 1 — end station of ALR finding

Distance — End ALR minus the Begin ALR station number

MRI — The value of the ALR at that location.
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@ of 'Imspoﬂaﬁnn Bridge Deck Smoothness Assessment Summary

Areas of Localized Roughness
This worksheet is intended as o reference for documenting Areas of Locolized Roughness [ALR) as described in GBSP-59.

Contract Information Contact Info
Contract 60111 IDOT RE Naim= lerry Jones
Diistrict 1 IDOT RE E-Mail|  Jerpe JopesRi@illingiz poy
Letting Date 1715,/2022 IDOT RE Phone 217-555-4183
ltem # 26 Contractor Rep. Name Bob Builder
Route IL164 Contractor Rep. E-Mail| Bob Byilder@8TERLgn -t
Report Type (Initial or Post Contractor Rep. Phone 217-555-2822
Grinding] Initiz Generol Comments
Lane Diriving
Direction Eastbound
Begin Station 13=-45.00
End Station 14+63.00
Contractor Bob the Bridge Builder
Submission Date 47172022
Overlay Type Microsilica
Specification Effective Date 17172022 Distance (ft) MR (i i}
Bagin ALR Sectlon 1 . 13+56.00 356,40
End ALR Section 1 13+64.20 B2
Bagin ALR Sectlon 2 14-02 60 375,50
End ALR Section 2 14+06.00 14

Bagin ALR Sectlon 3
End ALR Section 3|
Bagin ALR Sectlon 4
End ALR Section 4|
Bagin ALR Sectlon 5
End ALR S=ction 5|
Bagin ALR Sectlon &
End ALR S=ction 6
Bagin ALR Sectlon 7
End ALR Section 7|
Bagin ALR Sectlon 8
End ALR Section B
Bagin ALR Sectlon 3
Emd ALR Section O
Bagin ALR Sectlon 10
End ALR Section 10

4/15/2022 BC2450 (2022)
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SLIPFORM PARAPET

Effective: June 1, 2007
Revised: April 15, 2022

The following shall be added to the end of Article 503.16(b) of the Standard Specifications.

(3) Slipforming parapets. Unless otherwise prohibited herein or on the plans, at the option of the
Contractor, concrete parapets on bridge decks may be constructed by slipforming in lieu of
the conventional forming methods. Slipforming will not be permitted for curved parapets on a
radius of 1500 ft (457 m) or less.

The slipform machine shall be self-propelled and have automatic horizontal and vertical grade
control. For 34 in. (864 mm) and 39 in. (991 mm) tall parapets the machine shall be equipped
with a minimum of four (4) vibrators. For 42 in. (1.067 m) and 44 in. (1.118 m) tall parapets
the machine shall be equipped with a minimum of five (5) vibrators. The equipment shall be
approved by the Engineer before use.

If the Contractor wishes to use the slipform parapet option for 42 in. (1.067 m) or 44 in. (1.118
m) tall parapets he/she shall construct an acceptable test section in a temporary location to
demonstrate his/her ability to construct the parapets without defect. The test section shall be
constructed under similar anticipated weather conditions, using the same means and
methods, equipment, equipment vibrator settings, travel speed, operator, concrete plant,
concrete mix design, and slump as proposed for the permanent slipform parapets.

The test section shall be at least 30 feet (9 meters) in length and shall be of the same cross
section shown on the plans. The contractor shall place all of the reinforcement embedded in
the parapet as shown on the plans. Upon completion of the test section, the Contractor shall
saw cut the test section into 2 ft (600 mm) segments and separate the segments for inspection
by the Engineer. Test sections containing segments showing voids adjacent to a
reinforcement bar, 1/4 square inch (160 square millimeters) or more in area and extending
along the reinforcement bar into the section, or showing excessive voids not adjacent to
reinforcement bars 1/4 square inch (160 square millimeters) or more in area, or showing
cracking extending through a segment, shall be considered unacceptable.

The test section shall demonstrate to the satisfaction of the Engineer that the Contractor can
slipform the parapets on this project without defects. The acceptance of the test section does
not constitute acceptance of the slipform parapets in place.

The concrete mix design may combine two or more coarse aggregate sizes, consisting of CA-
7, CA-11, CA-13, CA-14, and CA-16, provided a CA-7 or CA-11 is included in the blend in a
proportion approved by the Engineer.

The slipform machine travel speed shall not exceed the lesser of 3 ft (0.9 m) per minute, or
the speed used to construct the acceptable test section. Any time the speed of the machine
drops below 0.5 ft (150 mm) per minute will be considered a stoppage of the slipforming
operation, portions of parapet placed with three or more intermittent stoppages within any 15
ft (4.6 m) length will be rejected. The contractor shall schedule concrete delivery to maintain
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a uniform delivery rate of concrete into the slipform machine. If delivery of concrete from the
truck into the slipforming machine is interrupted by more than 15 minutes, the portion of the
wall within the limits of the slipform machine will be rejected.

If the Contractor elects to slipform, the parapet cross-sectional area and reinforcement bar
clearances shall be revised according to the details for the Concrete Parapet Slipforming
Option. In addition, if embedded conduit(s) are detailed, then the contractor shall utilize the
alternate reinforcement as detailed.

The use of cast-in-place anchorage devices for attaching appurtenances and/or railings to the
parapets will not be allowed in conjunction with slipforming of parapets. Alternate means for
making these attachments shall be as detailed on the plans or as approved by the Engineer.

All reinforcement bar intersections within the parapet cross section shall be 100 percent tied
utilizing saddle ties, wrap and saddle ties, or figure eight ties to maintain rigidity during
concrete placement. At pre-planned sawcut joints in the parapet, Glass Fiber Reinforced
Polymer (GFRP) reinforcement shall be used to maintain the rigidity of the reinforcement cage
across the proposed joints as detailed for the Concrete Parapet Slipforming Option.

Glass Fiber Reinforced Polymer (GFRP) reinforcement shall be subject to approval by the
Engineer. Other non-ferrous reinforcement may be proposed for use but shall be subject to
approval by the Engineer. GFRP reinforcement shall be tied the same as stated in the
previous paragraph.

The Contractor may propose supplemental reinforcement for stiffening to prevent movement
of the reinforcement cage and/or for conduit support subject to approval by the Engineer.

Clearances for these bars shall be the same as shown for the required bars and these bars
shall be epoxy coated. If the additional reinforcement is used, it shall be at no additional cost
to the Department.

For projects with plan details specifying parapet joints spaced greater than 20 ft (6 m) apart,
additional sawcut joints, spaced between 10 ft (3 m) and 20 ft (6 m), shall be placed as directed
by the Engineer. The horizontal reinforcement extending through the proposed joints shall be
precut to provide a minimum of 4 in. (100 mm) gap, centered over the joint, between rebar
ends. The ends of the reinforcement shall be repaired according to Article 508.04.

After the slipform machine has been set to proper grade and prior to concrete placement, the
clearance between the slipform machine inside faces and reinforcement bars shall be
checked during a dry run by the Contractor in the presence of the Engineer. The dry run shall
not begin until the entire reinforcing cage has been tied and the Engineer has verified and
approved the placement and tying of the reinforcing bars. Any reinforcement bars found to
be out of place by more than 'z in. (13 mm), or any dimensions between bars differing from
the plans by more than %z in. (13 mm) shall be re-tied to the plan dimensions.

During the dry run and in the presence of the Engineer, the Contractor shall check the
clearance of the reinforcement bars from the inside faces of the slipform mold. In all locations,
the Contractor shall ensure the reinforcement bars have the minimum cover distance shown
on the plans. This dry run check shall be made for the full distance that is anticipated to be
placed in the subsequent pour. Reinforcement bars found to have less than the minimum
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clearance shall be adjusted, and the dry run will be performed again, at least in any locations
that have been readjusted.

For parapets adjacent to the watertable, the contractor shall, for the duration of the
construction and curing of the parapet, provide and maintain an inspection platform along the
back face of the parapet. The inspection platform shall be rigidly attached to the bridge
superstructure and be of such design to allow ready movement of inspection personnel along
the entire length of the bridge.

The aluminum cracker plates as detailed in the plans shall be securely tied in place and shall
be coated or otherwise treated to minimize their potential reaction with wet concrete. In lieu
of chamfer strips at horizontal and vertical edges, radii may be used. Prior to slipforming, the
Contractor shall verify proper operation of the vibrators using a mechanical measuring device
subject to approval by the Engineer.

The top portion of the joint shall be sawcut as shown in the details for the Concrete Parapet
Slipforming Option. Sawing of the joints shall commence as soon as the concrete has
hardened sufficiently to permit sawing without excessive raveling. All joints shall be sawed to
the full thickness before uncontrolled shrinkage cracking takes place, but no later than 8 hours
after concrete placement. The sawcut shall be approximately 3/8 in. (10 mm) wide and shall
be performed with a power circular concrete saw. The joints shall be sealed with an approved
polyurethane sealant, conforming to ASTM C 920, Type S, Grade NS, Class 25, Use T, to a
minimum depth of 1/2 in. (12 mm), with surface preparation and installation according to the
manufacturer’s written instructions. Cork, hemp, or other compressible material may be used
as a backer. The sawcut will not require chamfered edges.

Ends of the parapet shall be formed and the forms securely braced. When slipforming of
parapets with cross sectional discontinuities such as light standards, junction boxes or other
embedded appurtenances except for name plates, is allowed, the parapet shall be formed for
a minimum distance of 4 ft (1.2 m) on each side of the discontinuity.

For acceptance and rejection purposes a parapet section shall be defined as the length of
parapet between adjacent vertical parapet joints.

The maximum variance of actual to proposed longitudinal alignment shall not exceed +3/4 in.
(20 mm) with no more than 1/4 inch in 10 ft (6 mm in 3 m). Notwithstanding this tolerance,
abrupt variance in actual alignment of 1/2 inch in 10 ft (13 mm in 3 m) will be cause for rejection
of the parapet section.

In addition, all surfaces shall be checked with a 10 ft (3 m) straight edge furnished and used
by the Contractor as the concrete is extruded from the slipform mold. Continued variations in
the barrier surface exceeding 1/4 in. in 10 ft (6 mm in 3 m) will not be permitted and remedial
action shall immediately be taken to correct the problem.

The use of equipment or methods which result in dimensions outside the tolerance limits shall
be discontinued. Parapet sections having dimensions outside the tolerance limits will be
rejected.

Any visible indication that less than specified cover of concrete over the reinforcing bars has
been obtained, or of any cracking, tearing, or honeycombing of the plastic concrete, or any
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location showing diagonal or horizontal cracking will be cause for rejection of the parapet
section in which they are found.

The vertical surfaces at the base of the barrier within 3 in. (75 mm) of the deck surface shall
be trowelled true after passage of the slipform machine. Hand finishing of minor sporadic
surface defects may be allowed at the discretion of the Engineer. All surfaces of the parapet
except the top shall receive a final vertical broom finish. Any deformations or bulges remaining
after the initial set shall be removed by grinding after the concrete has hardened.

Slipformed parapets shall be wet cured according to either Article 1020.13(a)(3) or Article
1020.13(a)(5). For either method, the concrete surface shall be covered within 30 minutes
after it has been finished. The cotton mat or burlap covering shall be held in place with
brackets or another method approved by the Engineer. The Contractor shall have the option,
during the period from April 16 through October 31, to delay the start of wet curing by applying
a linseed oil emulsion curing compound. Exercising this option waives the requirement for
protective coat according to Article 503.19. The linseed oil emulsion shall be according to
Article 1022.01 and shall be applied according to Articles 1020.13 Notes-General 8/ and
1020.13(a)(4). The delay for wet curing shall not exceed 3 hours after application of the
linseed oil emulsion.

A maximum of three random 4 in. (100 mm) diameter cores per 100 ft (30 m) of parapet shall
be taken as directed by the Engineer, but no less than two random cores shall be taken for
each parapet pour. At least one core shall be located to intercept a horizontal bar in the upper
half of the parapet. Unless otherwise directed by the Engineer, coring shall be accomplished
within 48 hours following each parapet pour. Separate parapets poured on the same date
shall be considered separate pours. Random cores will not be measured for payment.

The Engineer will mark additional locations for cores where, in the sole opinion of the
Engineer, the quality of the slipformed parapet is suspect.

The Engineer or his/her representative will be responsible for evaluation the cores. Any cores
showing voids adjacent to a reinforcement bar 1/4 square inch (160 square millimeters) or
more in area and extending along the reinforcement bar into the section, or showing excessive
voids not adjacent to reinforcement bars 1/4 square inch (160 square millimeters) or more in
area, or showing cracking, shall be considered unacceptable and the parapet section from
which it was taken will be rejected. Parapets with less than 17% inches of concrete cover over
the reinforcement shall be rejected.

Rejected parapet sections shall be removed and replaced for the full depth cross-section of
the parapet except that concrete cover between 1 inch and 1% inches may be open to
remedial action subject to the approval of the Engineer. Such action could entail up to and
including removal and replacement.

The minimum length of parapet removed and replaced shall be 3 ft (1 m). Cores may be
required to determine the longitudinal extent of removal and replacement if it can not be
determined and agreed upon by other means (i.e. visual, sounding, non-destructive testing,
etc.).

Any parapet section with more than one half of its length rejected or with remaining segments
less than 10 ft (3 m) in length shall be removed and replaced in its entirety.
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If reinforcement bars are damaged during the removal and replacement, additional removal
and replacement shall be done, as necessary, to ensure minimum splice length of
replacement bars. Any damage to epoxy coating of bars shall be repaired according to Article
508.04.

All remaining core holes will be filled with a non-shrink grout meeting the requirements of
Section 1024.

Basis of Payment. When the Contractor, at his/her option, constructs the parapet using
slipforming methods, no adjustment in the quantities for Concrete Superstructures and
Reinforcement Bars, Epoxy Coated to accommodate this option will be allowed. Compensation
under the contract bid items for Concrete Superstructures and Reinforcement Bars, Epoxy Coated
shall cover the cost of all work required for the construction of the parapet and any test section(s)
required, and for any additional costs of work or materials associated with slipforming methods.

BRIDGE DECK CONSTRUCTION
Effective: October 22, 2013 Revised: December 21, 2016

When Diamond Grinding of Bridge Sections is specified, hand finishing of the deck surface shall
be limited to areas not finished by the finishing machine and to address surface corrections
according to Article 503.16(a)(2). Hand finishing shall be limited as previously stated solely for
the purpose of facilitating a more timely application of the curing protection. In addition the
requirements of 503.16(a)(3)a. and 503.16(a)(4) will be waived.

Revise the Second Paragraph of Article 503.06(b) to read as follows.

“When the Contractor uses cantilever forming brackets on exterior beams or girders,
additional requirements shall be as follows.”

Revise Article 503.06(b)(1) to read as follows.

“(1) Bracket Placement. The spacing of brackets shall be per the manufacturer’s published
design specifications for the size of the overhang and the construction loads anticipated.
The resulting force of the leg brace of the cantilever bracket shall bear on the web within
6 inches (150 mm) of the bottom flange of the beam or girder.”

Revise Article 503.06(b)(2) to read as follows.

“(2) Beam Ties. The top flange of exterior steel beams or girders supporting the cantilever
forming brackets shall be tied to the bottom flange of the next interior beam. The top
flange of exterior concrete beams supporting the cantilever forming brackets shall be tied
to the top flange of the next interior beam. The ties shall be spaced at 4 ft (1.2 m) centers.
Permanent cross frames on steel girders may be considered a tie. Ties shall be a
minimum of 1/2 inch (13 mm) diameter threaded rod with an adjusting mechanism for
drawing the tie taut. The ties shall utilize hanger brackets or clips which hook onto the
flange of steel beams. No welding will be permitted to the structural steel or stud shear
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connectors, or to reinforcement bars of concrete beams, for the installation of the tie bar
system. After installation of the ties and blocking, the tie shall be drawn taut until the tie
does not vary from a straight line from beam to beam. The tie system shall be approved
by the Engineer.”

Revise Article 503.06(b)(3) to read as follows.

“(3) Beam Blocks. Suitable beam blocks of 4 in x 4 in (100 x 100 mm) timbers or metal
structural shapes of equivalent strength or better, acceptable to the Engineer, shall be
wedged between the webs of the two beams tied together, within 6 inches (150 mm) of
the bottom flange at each location where they are tied. When it is not feasible to have the
resulting force from the leg brace of the cantilever brackets transmitted to the web within
6 inches (150 mm) of the bottom flange, then additional blocking shall be placed at each
bracket to transmit the resulting force to within 6 inches (150 mm) of the bottom flange of
the next interior beam or girder.”

Delete the last paragraph of Article 503.06(b).

BRIDGE DECK GROOVING (LONGITUDINAL)
Effective: December 29, 2014 Revised: March 29, 2017

Revise Article 503.16(a)(3)b. to read as follows.

b. Saw Cut Grooving. The grooving operation shall not be started until after the expiration
of the required curing or protection period and after correcting excessive variations by grinding or
cutting has been completed.

The grooves shall be cut into the hardened concrete, parallel to the centerline of the roadway,
using a mechanical saw device equipped with diamond blades that will leave grooves 1/8 in. wide
and 3/16 in. £ 1/16 in. deep (3 mm wide and 5 mm = 1.5 mm deep), with a uniform spacing of 3/4
in. £ 1/16 in. (20 mm = 1.5 mm) centers. The grooving shall typically extend the full width of the
traffic lanes and terminate at the edge of the traffic lane or shoulder. If the bridge has a variable
width traffic lane, the grooving shall remain parallel to the centerline of the main roadway. Any
staggering of the groove terminations to accommodate the variable width shall be within the
shoulders. Grooves shall not be cut closer than 3 inches (75 mm) nor further than 6 inches (150
mm) from any construction joint running parallel to the grooving. In addition, grooves shall not be
cut within 6in. £ 1 in. (150 mm = 25 mm) from deck drains and expansion joints.

The grooving machine shall contain diamond blades mounted on a multi-blade arbor on a self-
propelled machine built for grooving hardened concrete surfaces. The grooving machine shall
have a depth control device that detects variations in the deck surface and adjusts the cutting
head height to maintain a specified depth of groove. The grooving machine shall have a guide
device to control multi-pass alignment.

The removal of slurry shall be continuous throughout the grooving operations. The grooving
equipment shall be equipped with vacuum slurry pickup equipment which shall continuously pick
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up water and sawing dust, and pump the slurry to a collection tank. The slurry shall be disposed
of offsite according to Article 202.03.

Cleanup shall be continuous throughout the grooving operation. All grooved areas of the deck
shall be flushed with water as soon as possible to remove any slurry material not collected by the
vacuum pickup. Flushing shall be continued until all surfaces are clean.

Method of Measurement. This work shall be measured for payment according to Article
503.21(b) except no measurement will be made for any grooving of the shoulders to
accommodate a variable width traffic lane.

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for BRIDGE DECK GROOVING (LONGITUDINAL).

BAR SPLICERS, HEADED REINFORCEMENT

Effective: September 2, 2022
Revised: October 27, 2023

Add the following to Article 508.08(b):

When bar splicers are epoxy-coated, all damaged or uncoated areas near the threaded ends
shall be coated with a two-part epoxy according to ASTM D 3963 (D 3963M). All threaded ends
of Stage Il construction threaded splicer bars shall be coated according to ASTM D 3963 or
dipped in an epoxy-mastic primer prior to joining the Stage Il construction threaded splicer bar
to the threaded coupler.

Add the following Article 508.02 (d)

Bar TermMNators ..o 1006.10(a)(1)h
Add the following paragraph after Article 508.08 (c):

Bar terminators are threaded, headed attachments to reinforcement to form headed
reinforcement. When specified on the plans, a bar terminator shall be attached to the
designated reinforcement for development.

Add the following 4™ paragraph to Article 508.11:

Bar Terminators will be paid for at the contract unit price per each for BAR TERMINATORS.
Add the following to Article 1006.10(a)(1)g:

For bar splicers with welded connections between the threaded coupler and threaded rod, the
Stage | construction threaded splicer bar shall be welded to the threaded coupler using an all-

around fillet weld.

Add the following Article 1006.10(a)(1)h:
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Bar Terminators. Designated bars shall use a bar terminator to form headed reinforcement.
Headed reinforcement shall conform to ASTM A970 with threaded attachment; Class HA; and
reinforcement bars conforming to ASTM A706, except the connection strength of the bar
terminator to the reinforcement bar shall meet, in tension, at least 125 percent of the specified
yield strength of the reinforcement bar. The bar terminator shall be on the Department’s
qualified product list.

When the reinforcement bar to receive the bar terminator is epoxy coated, the bar terminator
shall also be epoxy coated according to ASTM A 775 (A 775M)

PREFORMED PAVEMENT JOINT SEAL
Effective: October 4, 2016 Revised: March 24, 2023

Description. This work shall consist of furnishing all labor, equipment and materials necessary to
prepare the joint opening and install pavement joint seal(s) at the locations specified. Unless
otherwise detailed on the plans, the joint shall be sized for a rated movement of 2 inches (50 mm).

Materials: Unless otherwise specified, one of the following prefabricated joint seals will be
permitted.

(a) Preformed Elastomeric Joint Seal. This material shall be according to Section 1053.01.

(b) Preformed Pre-compressed, Silicone Coated, Self-Expanding Sealant System. This Sealant
system shall be comprised of three components: 1) cellular polyurethane foam impregnated
with hydrophobic 100% acrylic, water-based emulsion, factory coated with highway-grade,
fuel resistant silicone; 2) field-applied epoxy adhesive primer, 3) field-injected silicone sealant
bands.

The preformed, pre-compressed silicone joint seal shall, as a minimum, be according to the
following:

* The joint seal shall be held in place by a non-sag, high modulus silicone adhesive.

* The joint seal shall be compatible with the epoxy and header material.

+ The joint seal shall withstand the effects of vertical and lateral movements, skew
movements and rotational movement without adhesive or cohesive failure.

* The joint seal shall be designed so that, the material is capable of movement of +50%,
-50% (100% total) of nominal material size.

* The gland shall not contain any open, unsealed joints along its length in its final condition.

+ Changes in plane and direction shall be executed using factory fabricated 90 degree
transition assemblies. The transitions shall be watertight at the inside and outside corners
through the full movement of the product.

* The depth of the joint shall be recessed 3/4 in. (19 mm) below the riding surface throughout
the normal limits of joint movement.

» The joint seal shall be resistant to ultraviolet rays.

» The joint seal shall be resistant to abrasion, oxidation, oils, gasoline, salt, and other
materials that may be spilled on or applied to the surface.

» The manufacturer shall certify that the joint composition shall be free of any waxes or wax
compounds; asphalts or asphalt compounds.
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Property Requirement Test Method
Tensile Strength of Silicone Coating | 140 psi ASTM D 412
(min)

UV Resistance of Joint System I'jgurs Changes--2000 | sty c793

Density of Cellular Polyurethane | 4.0 Ib/ cu ft

Foam (200kg/cu m) ASTM D545

Heat Aging Effects (Silicone | No cracking, chalking ASTM C 792
Coating)

Joint System Operating temp range | -40° F to 185° F ASTM C 711
(min)

The adhesive shall be a two-component, 100% solid, modified epoxy meeting the requirements
of ASTM C881, Type |, Grade 3, Class B & C. The adhesive shall also have the following

properties:
Property Requirement Test method
Tensile Strength 2,500 psi (24 MPa) min. | ASTM D638
Compressive Strength 7000 psi (48 MPa) min. ASTM D695
Bond Strength (Dry Cure) 2000 psi (28MPa) min ASTM C882
Water Absorption 0.1% by weight ASTM D570
The silicone band adhesive shall have the following properties:
Property Requirement Test Method
Movement Capability +50/-50% ASTM C 719
Elongation at Break >600% ASTM D 5893
Slump <=0.3" ASTM D 2202
Hardness (Shore A) max. | 20 ASTM C 661
Tack free time (max) 60 minutes ASTM C 679
Heat Aging Effects No cracking, chalking ASTM C 792
Resilience 2 75% ASTM D5329
0% Adhesive or Cohesive Failure
Bond after 5 cycles @100%extension ASTM D 5329

(c) Performed Silicone Joint Seal.

The preformed silicone joint seal

conform to the following specifications:
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Physical Properties of Preformed Silicone Gland

Property Requirement Test Method

Rated Movement Capability +2 Y4 inch total N/A

Tensile Strength, psi. 1000 min ASTM D 412

Elongation 400% min ASTM D 412

Tear (die B) 100 ppi. min ASTM D 624

Hardness Durometer (Shore A). | 55 +/- 5 max ASTM D 2240
Erc;mpressmn set at 212°F, 70 30% max ASTM D 395

Heat Aged Properties 5pt max loss on Durometer ASTM D 573

Tensile and Elongation % Loss | 10 % max

The color of the preformed silicone seal shall be black, made by the addition of Carbon Black
fillers which increases UV resistance, tensile strength, and abrasion wear properties.

The locking adhesive shall be non-sag, high modulus silicone adhesive conforming to the

following specifications:

Table 2
Physical Properties of the Silicone Locking Adhesive
Property Requirement Test Method
Tensile Strength, psi. 200 min ASTM D 412
Elongation, % 450 min ASTM D 412
Tack Free Time, minutes. | 20 max. ASTM C 679
Cure Time V4" bead, hrs 24 max ASTM C 679
Resistance to U.V. No cracking, chalking, or degradation ASTM C793
VOC (g/L) 0 ASTM D 3960

Any rips, tears, or bond failure will be cause for rejection.

The two part epoxy primer shall be supplied for application to the vertical faces of the joint
opening. The supplied primer shall be equally as effective when bonded to concrete or steel.
This primer shall meet the following criteria:

Table 3
Physical Properties of Preformed Silicone Joint System Primer
Property Requirement Test Method
Viscosity (cps) 44 ASTM D 2196
Color Light Amber Visual
Solids (%) 41 ASTM D 4209
Specific Gravity 0.92 ASTM D 1217
Product Flash Point (-F, T.C.C.) 48 ASTM D 56
Package Stability N/A One year in tightly sealed containers
Cleaning N/A Mineral Spirits
VOC (g/L) 520 ASTM D 3960
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Preformed Inverted EPDM Joint Seal. The preformed inverted EPDM joint seal used for this item
shall conform to the following specifications:

Table 1
Physical Properties of Preformed Silicone Gland

Property Requirement Test Method
Rated Movement Capability Up To 5 inch total N/A

Tensile Strength, psi. 1200 psi min ASTM D 412
Elongation 400 % min ASTM D 412
Tear (Die C) 150 pli. min ASTM D 624
Durometer Content 50 +/- 5 max ASTM D 2240
Water Resistance (70 hrs @ 100c) [10% max ASTM D 471
Ozone Resistance 100 min ASTM D 1171

V-Epoxy-R adhesive meets the requirements of ASTM C881 Type Ill, Grade 2. The adhesive
shall also have the following properties:

Table 2
Physical Properties of the V-Epoxy-R

Property Requirement Test Method
Color Gray Visual
Viscosity 45,000 CP (typ.) N/A
Gel Time (minutes) 30 min. ASTM C 881
Shelf Life (Separate Sealed12 Months N/A
Containers)
Resistance to U.V. No cracking, chalking,onASTM C793

degradation
VOC (g/L) 0 ASTM D 3960

Any rips, tears, or bond failure will be cause for rejection.

(e) Bonded Preformed Joint Seal. This joint system shall consist of preformed elastomeric
seal bonded to the side walls of the joint opening using an adhesive as specified by the
Manufacturer of the joint seal.

The bonded preformed joint seal shall be according to Table 1 of ASTM D2628 with the
following exceptions: Compression set shall not be over 40 percent when tested according
to Method B (Modified) of ASTM D 395 after 70 hours at 212 °F (100 °C). The Compression-
Deflection requirement will not apply to the bonded preformed joint seal.

The adhesive shall be epoxy base, dual component, which resists salt, diluted acids, alkalis,
solvents, greases, oils, moisture, sunlight and weathering. Temperatures up to 200 °F (93
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°C) shall not reduce bond strength. At 68 °F (20 °C), the bond strength shall be a minimum
of 1000 psi (6.9 MPa) within 24 hours.

Any primers or cleaning solutions used on the faces of the joint or on the profile of the sides
of the bonded preformed joint seal shall be supplied by the manufacturer of the bonded
preformed joint seal.

Any additional installation materials and adhesive for splicing joint sections shall be as supplied
by the manufacturer of the preformed joint seal.

The Contractor shall submit the Manufacturer’s material certification documentation stating that
their materials meet the applicable requirements of this specification for the joint seal(s) installed.

CONSTRUCTION REQUIREMENTS

General. The Contractor shall furnish the Engineer with the manufacturer’s product information
and installation procedures at least two weeks prior to installation.

The minimum ambient air temperature in which the joint seal can be installed is 40° F (4.4° C)
and rising, except for bonded preformed joint seals which shall not be installed when temperatures
below 50 °F (10 °C) are predicted within a 48 hour period.

The joint surface shall be completely dry before installing the Joint Seal. For newly placed
concrete, the concrete shall be fully cured and allowed to dry out a minimum of seven additional
days prior to placement of the seal. Cold, wet, inclement weather will require an extended drying
time.

The Joint Seal shall not be installed immediately after precipitation or if precipitation is forecasted

for the day. Joint preparation and installation of Joint Seal shall be done during the same day.

Surface Preparation. Surface preparation shall be according to the joint seal manufacturer’s
written instructions.

After surface preparation is completed, the joint shall be cleaned of debris using compressed air
with a minimum pressure of 90 psi (620 kPa). The air compressor shall be equipped with traps
to prevent the inclusion of water and/or oil in the air line. The compressed air shall be according
to the cleanliness requirements of ASTM D 4285.

When priming is required per the manufacturer’s instruction, this operation shall immediately
follow cleaning.

Joint Installation. The Joint installation shall be per the manufacturer’s instructions; special
attention shall be given to ensure the joint seal is properly recessed below the top of the riding
surface as recommended by the manufacturer.

For bonded joint seals the seal shall be inserted into the joint and held tightly against both sides
of the joint until sufficient bond strength has been developed to resist the expected expansion
forces.
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Opening to traffic. As these joint systems are supposed to be recessed below the top of the riding
surface, there should be no restriction, based on the joint seal installation, on when these joints
can be reopened to traffic.

Method of Measurement. The installed prefabricated joint seal will not be measured for payment.

Basis of Payment. The prefabricated joint seal will not be paid for separately but shall be
considered included in the cost of the adjacent concrete work involved.
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AGGREGATE SUBGRADE IMPROVEMENT (BDE)

Effective: April 1, 2012 Revised: April 1, 2022
Add the following Section to the Standard Specifications:
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement (ASI).

303.02 Materials. Materials shall be according to the following.

Item Article/Section
(€= ) IO F= 16T I AN o = Yo F- | (= 1004.07
(b) Reclaimed Asphalt Pavement (RAP) .....ooooiiiiiiiiiiiieiieeeeeeeeeeeeeeeeeeees 1031.09

303.03 Equipment. The vibratory roller shall be according to Article 1101.01, or as approved
by the Engineer. Vibratory machines, such as tampers, shall be used in areas where rollers do
not fit.

303.04 Soil Preparation. The minimum immediate bearing value (IBV) of the soil below the
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the
aggregate thickness specified.

303.05 Placing and Compacting. The maximum nominal lift thickness of aggregate
gradations CA 2, CA 6, and CA 10 when compacted shall be 9in. (225 mm). The maximum
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be
24 in. (600 mm).

The top surface of the aggregate subgrade improvement shall consist of a layer of capping
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction. Capping
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard
pay item for undercut applications.

Each lift of aggregate shall be compacted to the satisfaction of the Engineer. If the moisture
content of the material is such that compaction cannot be obtained, sufficient water shall be added
so that satisfactory compaction can be obtained.

303.06 Finishing and Maintenance. The aggregate subgrade improvement shall be
finished to the lines, grades, and cross sections shown on the plans, or as directed by the
Engineer. The aggregate subgrade improvement shall be maintained in a smooth and compacted
condition.

303.07 Method of Measurement. This work will be measured for payment according to
Article 311.08.
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303.08 Basis of Payment. This work will be paid for at the contract unit price per cubic yard
(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE
IMPROVEMENT, of the thickness specified.”

Add the following to Section 1004 of the Standard Specifications:

“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASI). The aggregate
shall be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete. In applications where greater than 24 in. (600 mm) of ASI material is required,
gravel may be used below the top 12 in (300 mm) of ASI.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials.

(c) Gradation.

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in.
(300 mm) shall be CA 2, CA6, CA 10, or CS 1.

The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm)
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c).

COARSE AGGREGATE SUBGRADE GRADATIONS
Sieve Size and Percent Passing
Grad NO' 8” 6” 4” 2” #4
CS1 100 97 +3 90+10 45+ 25 20+ 20
CS2 100 80+ 10 25+ 15
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Sieve Size and Percent Passing
Grad No- 560 mm 150 mm 100 mm 50 mm 4.75 mm
CS 1 100 97+3 90+ 10 45 + 25 20+ 20
CS2 100 80+10 25+ 15

(2) Capping aggregate shall be gradation CA 6 or CA 10.”
Add the following to Article 1031.09 of the Standard Specifications:

“(b) RAP in Aggregate Subgrade Improvement (ASI). RAP in ASI shall be according to
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.

(1) The testing requirements of Article 1031.03 shall not apply.
(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate

gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total
product volume. RAP agglomerations shall be no greater than 4 in. (100 mm).
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(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in.
(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1 are
used in the lower lift. FRAP will not be permitted as capping material.

Blending shall be through calibrated interlocked feeders or a calibrated blending plant such
that the prescribed blending percentage is maintained throughout the blending process. The
calibration shall have an accuracy of + 2.0 percent of the actual quantity of material
delivered.”

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)
Effective: November 2, 2006 Revised: August 1, 2017

Description. Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface
treatments that are part of the original proposed construction, or added as extra work and paid
for by agreed unit prices. The adjustments shall not apply to bituminous prime coats, tack coats,
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force
account.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.
CA = (BPIp - BPIL) x (%ACyv /100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the work
is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior to
the letting for work paid for at the contract price; or for the month the agreed
unit price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACv will be determined from the adjusted job mix formula. For
bituminous materials applied, a performance graded or cutback asphalt will be
considered to be 100% ACv and undiluted emulsified asphalt will be considered
to be 65% ACv.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy

For HMA mixtures measured in square yards: Q, tons = A x D x (Gmp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = Ax D x (Gmp X 1)/ 1000. When computing
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adjustments for full-depth HMA pavement, separate calculations will be made for the binder and
surface courses to account for their different Gmp and % ACv.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmb = Average bulk specific gravity of the mixture, from the approved mix design.
V = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI. and BPIp in excess of five percent, as
calculated by:

Percent Difference = {(BPI. — BPIp) = BPI.} x 100
Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract

requirements for the work placed during the month are satisfied. The adjustments shall not apply
during contract time subject to liquidated damages for completion of the entire contract.

CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES; CONCRETE, AND MORTAR (BDE)

Effective: January 1, 2025
Revise the first paragraph of Article 285.05 of the Standard Specifications to read:

“285.05 Fabric Formed Concrete Revetment Mat. The grout shall consist of a mixture of
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry.
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used
at the option of the Contractor. The grout shall have an air content of not less than 6.0 percent
nor more than 9.0 percent of the volume of the grout. The mix shall obtain a compressive strength
of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.”

Revise Article 302.02 of the Standard Specifications to read:

“302.02 Materials. Materials shall be according to the following.

Item Article/Section
62 ) TR 7= 1.4 1= | PP 1001
(o) I A= 1 (= U PPTTPPPPRR 1002
(o3 T 1Y/ [ = 1 €= o 1 I o1 ST 1012.01
(d) By-Product, Hydrated Lime ..........ooouuiiiiiiie e 1012.02
(e) By-Product, Non-Hydrated Lime ........cccooooiiiiiiiiiii e, 1012.03
T 1 L= TS 110 YRR 1012.04
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(G)  FIY AN e e e e e 1010
(h) Soil for Soil Modification (NOte 1) ........uiiiiiiiiiiee e 1009.01
(i)  Bituminous Materials (NOtE 2) .........uuuuuumiii e 1032

Note 1. This soil requirement only applies when modifying with lime (slurry or dry).

Note 2. The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-
2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt
MC-70 or MC-250.”

Revise Article 312.07(c) of the Standard Specifications to read:

B(C) CIMEBNT . 1001~
Add Article 312.07(i) of the Standard Specifications to read:

“(i) Ground Granulated Blast Furnace (GGBF) Slag ... 1010”
Revise the first paragraph of Article 312.09 of the Standard Specifications to read:

“312.09 Proportioning and Mix Design. At least 60 days prior to start of placing CAM I, the
Contractor shall submit samples of materials to be used in the work for proportioning and testing.
The mixture shall contain a minimum of 200 Ib (120 kg) of cement per cubic yard (cubic meter).
Cement may be replaced with fly ash or ground granulated blast furnace (GGBF) slag according
to Article 1020.05(c)(1) or 1020.05(c)(2), respectively, however the minimum cement content in
the mixture shall be 170 Ibs/cu yd (101 kg/cu m). Blends of coarse and fine aggregates will be
permitted, provided the volume of fine aggregate does not exceed the volume of coarse
aggregate. The Engineer will determine the proportions of materials for the mixture according to
the “Portland Cement Concrete Level Il Technician Course” manual. However, the Contractor
may substitute their own mix design. Article 1020.05(a) shall apply, and a Level Il PCC
Technician shall develop the mix design.”

Revise Article 352.02 of the Standard Specifications to read:

“352.02 Materials. Materials shall be according to the following.

Item Article/Section
(@) CemeENt (NOTE 1) oot et e e e e e e e eeeeaeeeas 1001
(b) Soil for Soil-Cement Base COUISE ........couvueiiiiiiiiiiiieeee e 1009.03
(o3 I A= LY SRS 1002
(d) Bituminous Materials (NOe 2) ... 1032

Note 1. Bulk cement may be used for the traveling mixing plant method if the equipment
for handling, weighing, and spreading the cement is approved by the Engineer.

Note 2. The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-2,
HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt
MC-70 or MC-250.”

Revise Article 404.02 of the Standard Specifications to read:
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“404.02 Materials. Materials shall be according to the following.

ltem Article/Section
6= ) 7T .4 1= o | SRR 1001
() A= 1 (= PR 1002
(o I T TSN Yo To | (=T = (S 1003.08
(d) Bituminous Material (Tack Coat) ..........oeeviiiiiiiiiiiiiiiiiiiiiiiiiiiieeeeeees 1032.06
(e) Emulsified Asphalts (Note 1) (NOte 2) ...ooevviiiiiiiiiiiiiiiieeeeee s 1032.06
(f) Fiber Modified JOINt S@AIET ........ccviiiiiiiiiiiiiiiiiiee e 1050.05
(

g) Additives (Note 3)

Note 1. When used for slurry seal, the emulsified asphalt shall be CQS-1h according to
Article 1032.06(b).

Note 2. When used for micro-surfacing, the emulsified asphalt shall be CQS-1hP
according to Article 1032.06(e).

Note 3. Additives may be added to the emulsion mix or any of the component materials
to provide the control of the quick-traffic properties. They shall be included as part of the
mix design and be compatible with the other components of the mix.

Revise the last sentence of the fourth paragraph of Article 404.08 of the Standard Specifications
to read:

“When approved by the Engineer, the sealant may be dusted with fine sand, cement, or
mineral filler to prevent tracking.”

Revise Note 2 of Article 516.02 of the Standard Specifications to read:

“Note 2. The sand-cement grout mix shall be according to Section 1020 and shall be a 1:1
blend of sand and cement comprised of a Type |, IL, or Il cement at 185 Ib/cu yd
(110 kg/cu m). The maximum water cement ratio shall be sufficient to provide a flowable
mixture with a typical slump of 10 in. (250 mm).”

Revise Note 2 of Article 543.02 of the Standard Specifications to read:

“Note 2. The grout mixture shall be 6.50 hundredweight/cu yd (385 kg/cu m) of cement
plus fine aggregate and water. Fly ash or ground granulated blast furnace (GGBF) slag
may replace a maximum of 5.25 hundredweight/cu yd (310 kg/cu m) of the cement. The
water/cement ratio, according to Article 1020.06, shall not exceed 0.60. An air-entraining
admixture shall be used to produce an air content, according to Article 1020.08, of not less
than 6.0 percent nor more than 9.0 percent of the volume of the grout. The Contractor
shall have the option to use a water-reducing or high range water-reducing admixture.”

Revise Article 583.01 of the Standard Specifications to read:
“583.01 Description. This work shall consist of placing cement mortar along precast,

prestressed concrete bridge deck beams as required for fairing out any unevenness between
adjacent deck beams prior to placing of waterproofing membrane and surfacing.”
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Revise Article 583.02(a) of the Standard Specifications to read:
“(A) CIMENT L. 1001~
Revise the first paragraph of Article 583.03 of the Standard Specifications to read:

“ 583.03 General. This work shall only be performed when the air temperature is
45 °F (7 °C) and rising. The mixture for cement mortar shall consist of three parts sand to one
part cement by volume. The amount of water shall be no more than that necessary to produce a
workable, plastic mortar.”

Revise Note 2/ in Article 1003.01(b) of the Standard Specifications to read:

“2/ Applies only to sand. Sand exceeding the colorimetric test standard of 11 (lllinois
Modified AASHTO T 21) will be checked for mortar making properties according to
lllinois Modified ASTM C 87 and shall develop a compressive strength at the age of
14 days when using Type |, IL, or Il cement of not less than 95 percent of the
comparable standard.

Revise the second sentence of Article 1003.02(e)(1) of the Standard Specifications to read:

“The test will be performed with Type I, IL, or Il portland cement having a total
equivalent alkali content (Na.O + 0.658K;0) of 0.90 percent or greater.”

Revise the first sentence of the second paragraph of Article 1003.02(e)(3) of the Standard
Specifications to read:

“The ASTM C 1293 test shall be performed with Type I, IL, or Il portland cement having
a total equivalent alkali content (Na;O + 0.658K-0) of 0.80 percent or greater.”

Revise the second sentence of Article 1004.02(g)(1) of the Standard Specifications to read:

“The test will be performed with Type I, IL, or Il portland cement having a total
equivalent alkali content (Na.O + 0.658K,0) of 0.90 percent or greater.”

Revise Article 1017.01 of the Standard Specifications to read:

“1017.01 Requirements. The mortar shall be high-strength according to ASTM C 387 and
shall have a minimum 80.0 percent relative dynamic modulus of elasticity when tested by the
Department according to lllinois Modified AASHTO T 161 or AASHTO T 161 when tested by an
independent lab. The high-strength mortar shall have a water-soluble chloride ion content of less
than 0.40 Ib/cu yd (0.24 kg/cu m). The test shall be performed according to ASTM C 1218, and
the high-strength mortar shall have an age of 28 to 42 days at the time of test. The ASTM C 1218
test shall be performed by an independent lab a minimum of once every five years, and the test
results shall be provided to the Department. Mixing of the high-strength mortar shall be according
to the manufacturer’s specifications. The Department will maintain a qualified product list.”

Revise the fourth sentence of Article 1018.01 of the Standard Specifications to read:
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“The ASTM C 1218 test shall be performed by an independent lab a minimum of once every
five years, and the test results shall be provided to the Department.”

Revise Article 1019.02 of the Standard Specifications to read:

“1019.02 Materials. Materials shall be according to the following.

Item Article/Section
€= ) 7T 1.4 1= o | SRR 1001
() A= L (= SRR 1002
(c) Fine Aggregate for Controlled Low-Strength Material (CLSM)............cceevviviinnnnnn.. 1003.06
o ) T 120 =] TSRS 1010
(e) Ground Granulated Blast Furnace (GGBF) Slag.........cccouviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiis 1010
(f) Admixtures (Note 1)

Note 1. The air-entraining admixture may be in powder or liquid form. Prior to approval,
a CLSM air-entraining admixture will be evaluated by the Department. The admixture
shall be able to meet the air content requirements of Mix 2. The Department will maintain
a qualified product list.”

Revise Article 1019.05 of the Standard Specifications to read:

“1019.05 Department Mix Design. The Department mix design shall be Mix 1, 2, or 3 and
shall be proportioned to yield approximately one cubic yard (cubic meter).

Mix 1
Cement 50 Ib (30 kg)
Fly Ash — Class C or F, and/or GGBF Slag 125 1b (74 kg)
Fine Aggregate — Saturated Surface Dry 2900 Ib (1720 kg)
Water 50-65 gal (248-322 L)
Air Content No air is entrained
Mix 2
Cement 125 1b (74 kg)
Fine Aggregate — Saturated Surface Dry 2500 Ib (1483 kg)
Water 35-50 gal (173-248 L)
Air Content 15-25 %
Mix 3
Cement 40 Ib (24 kg)
Fly Ash — Class C or F, and/or GGBF Slag 125 |b (74 kg)
Fine Aggregate — Saturated Surface Dry 2500 Ib (1483 kg)
Water 35-50 gal (179-248 L)
Air Content 15-25 %"
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“(8) In addition to the Type lll portland cement, 100 Ib/cu yd of ground granulated
blast-furnace slag and 50 Ib/cu yd of microsilica (silica fume) shall be used. For
an air temperature greater than 85 °F, the Type Ill portland cement may be
replaced with Type I, IL, or Il portland cement.”

Revise Article 1020.04, Table 1 (Metric), Note (8) of the Standard Specifications to read:

“(8) In addition to the Type Ill portland cement, 60 kg/cu m of ground granulated blast-
furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used. For an air
temperature greater than 30 °C, the Type Il portland cement may be replaced
with Type I, IL, or Il portland cement.”

Revise the second paragraph of Article 1020.05(a) of the Standard Specifications to read:

“For a mix design using a portland-pozzolan cement, portland blast-furnace slag cement,

portland-limestone cement, or replacing portland cement with finely divided minerals per
Articles 1020.05(c) and 1020.05(d), the Contractor may submit a mix design with a
minimum portland cement content less than 400 Ibs/cu yd (237 kg/cu m), but not less than
375 Ibs/cu yd (222 kg/cu m), if the mix design is shown to have a minimum relative
dynamic modulus of elasticity of 80 percent determined according to AASHTO T 161.
Testing shall be performed by an independent laboratory accredited by AASHTO
re:source for Portland Cement Concrete.”

Revise the first sentence of the first paragraph of Article 1020.05(b) of the Standard Specifications
to read:

“Corrosion inhibitors and concrete admixtures shall be according to the qualified product
lists.”

Delete the fourth and fifth sentences of the second paragraph of Article 1020.05(b) of the Standard
Specifications.

Revise the third sentence of the second paragraph of Article 1020.05(b)(5) of the Standard
Specifications to read:

“The qualified product lists of concrete admixtures shall not apply.”
Revise second paragraph of Article 1020.05(b)(10) of the Standard Specifications to read:
“When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m)
and shall be added to the mix immediately after all compatible admixtures have been
introduced to the batch. Other corrosion inhibitors shall be added per the
manufacturer’s specifications.”
Delete the third paragraph of Article 1020.05(b)(10) of the Standard Specifications.
Revise Article 1020.15(b)(1)c. of the Standard Specifications to read:

“c. The minimum portland cement content in the mixture shall be 375 Ibs/cu yd
(222 kg/cu m).  When the total of organic processing additions, inorganic
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processing additions, and limestone addition exceed 5.0 percent in the cement,
the minimum portland cement content in the mixture shall be 400 Ibs/cu yd
(237 kg/cu m). For a drilled shaft, foundation, footing, or substructure, the
minimum portland cement may be reduced to as low as 330 Ibs/cu yd
(196 kg/cu m) if the concrete has adequate freeze/thaw durability. The Contractor
shall provide freeze/thaw test results according to AASHTO T 161, and the relative
dynamic modulus of elasticity of the mix design shall be a minimum of 80 percent.
Testing shall be performed by an independent laboratory accredited by AASHTO
re:source for Portland Cement Concrete. Freeze/thaw testing will not be required
for concrete that will not be exposed to freezing and thawing conditions as
determined by the Engineer.”

Revise Article 1021.01 of the Standard Specifications to read:

“1021.01 General. Admixtures shall be furnished in liquid or powder form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a ticket
which clearly identifies the manufacturer, the date of manufacture, and trade name of the material.
Containers shall be readily identifiable as to manufacturer, the date of manufacture, and trade
name of the material they contain.

Concrete admixtures shall be on one of the Department’s qualified product lists. Unless
otherwise noted, admixtures shall have successfully completed and remain current with the
AASHTO Product Eval and Audit Concrete Admixture (CADD) testing program. For admixture
submittals to the Department; the product brand name, manufacturer name, admixture type or
types, an electronic link to the product’s technical data sheet, and the NTPEP testing number
which contains an electronic link to all test data shall be provided. In addition, a letter shall be
submitted certifying that no changes have been made in the formulation of the material since the
most current round of tests conducted by AASHTO Product Eval and Audit. After 28 days of
testing by AASHTO Product Eval and Audit, air-entraining admixtures may be provisionally
approved and used on Departmental projects. For all other admixtures, unless otherwise noted,
the time period after which provisionally approved status may be earned is 6 months.

The manufacturer shall include the following in the submittal to the AASHTO Product Eval and
Audit CADD testing program: the manufacturing range for specific gravity, the midpoint and
manufacturing range for residue by oven drying, and manufacturing range of pH. The submittal
shall also include an infrared spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range established by the manufacturer shall be according to AASHTO M 194. For
residue by oven drying and pH, the allowable manufacturing range and test methods shall be
according to AASHTO M 194.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, 1021.07, and
1021.08, the pH allowable manufacturing range established by the manufacturer shall be
according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to AASHTO M 194.
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All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass) as determined by an appropriate test method. To verify the test result,
the Department will use lllinois Modified AASHTO T 260, Procedure A, Method 1.

Prior to final approval of an admixture, the Engineer reserves the right to request a sample for
testing. The test and reference concrete mixtures tested by the Engineer will contain a cement
content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will perform the
test according to lllinois Modified AASHTO T 161. The flexural strength test will be performed
according to AASHTO T 177. If the Engineer decides to test the admixture, the manufacturer
shall submit AASHTO T 197 water content and set time test results on the standard cement used
by the Department. The manufacturer may select their lab or an independent lab to perform this
testing. The laboratory is not required to be accredited by AASHTO.

Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.”

Revise Article 1021.03 of the Standard Specifications to read:

“1021.03 Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) Retarding admixtures shall be according to AASHTO M 194, Type B (retarding) or Type
D (water-reducing and retarding).

(b) Water-reducing admixtures shall be according to AASHTO M 194, Type A.

(c) High range water-reducing admixtures shall be according to AASHTO M 194, Type F (high
range water-reducing) or Type G (high range water-reducing and retarding).”

Revise Article 1021.05 of the Standard Specifications to read:

“1021.05 Self-Consolidating Admixtures. Self-consolidating admixture systems shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete that can flow around reinforcement
and consolidate under its own weight without additional effort and without segregation.

High range water-reducing admixtures shall be according to AASHTO M 194, Type F.

Viscosity modifying admixtures shall be according to AASHTO M 194, Type S (specific
performance).”

Revise Article 1021.06 of the Standard Specifications to read:
“1021.06 Rheology-Controlling Admixture. Rheology-controlling admixtures shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for

slipform applications used by the Contractor. Rheology-controlling admixtures shall be according
to AASHTO M 194, Type S (specific performance).”
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Revise Article 1021.07 of the Standard Specifications to read:

“1021.07 Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. Corrosion inhibitors shall contain a minimum 30 percent calcium nitrite by
weight (mass) of solution and shall comply with either the requirements of AASHTO
M 194, Type C (accelerating) or the requirements of ASTM C 1582. The corrosion
inhibiting performance requirements of ASTM C 1582 shall not apply.

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.

For submittals requiring testing according to ASTM M 194, Type C (accelerating), the
admixture shall meet the requirements of the AASHTO Product Eval and Audit CADD testing
program according to Article 1021.01.

For submittals requiring testing according to ASTM C 1582, a report prepared by an
independent laboratory accredited by AASHTO re:source for portland cement concrete shall be
provided. The report shall show the results of physical tests conducted no more than five years
prior to the time of submittal, according to applicable specifications. However, ASTM G 109 test
information specified in ASTM C 1582 is not required to be from an independent accredited lab.
All other information in ASTM C 1582 shall be from an independent accredited lab. Test data and
other information required to be submitted to AASHTO Product Eval and Audit according to
Article 1021.01, shall instead be submitted directly to the Department.”

Add Article 1021.08 of the Standard Specifications as follows:

“1021.08 Other Specific Performance Admixtures. Other specific performance admixtures
shall, at a minimum, be according to AASHTO M 194, Type S (specific performance). The
Department also reserves the right to require other testing, as determined by the Engineer, to
show evidence of specific performance characteristics.

Initial testing according to AASHTO M 194 may be conducted under the AASHTO Product
Eval and Audit CADD testing program according to Article 1021.01, or by an independent
laboratory accredited by AASHTO re:source for Portland Cement Concrete. In either case, test
data and other information required to be submitted to AASHTO Product Eval and Audit according
to Article 1021.01, shall also be submitted directly to the Department. The independent
accredited lab report shall show the results of physical tests conducted no more than five years
prior to the time of submittal, according to applicable specifications.”

Revise Article 1024.01 of the Standard Specifications to read:

“1024.01 Requirements for Grout. The grout shall be proportioned by dry volume,
thoroughly mixed, and shall have a minimum temperature of 50 °F (10 °C). Water shall not exceed
the minimum needed for placement and finishing.

Materials for the grout shall be according to the following.

Item Avrticle/Section
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(C) FINE AQQregate ........oooiiiiiiiiiiiiiiiieiee ettt nanaaae 1003.02
0 ) T Y2 2 PSR 1010
(e) Ground Granulated Blast Furnace (GGBF) Slag.........ccovvvviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiieens 1010
(f) Concrete ADMIXIUMES .....ooeiiiiiiiiiiiiiiiiiet ittt esssea e 1021”

Revise Note 1 of Article 1024.02 of the Standard Specifications to read:
“Note 1. Nonshrink grout shall be according to lllinois Modified ASTM C 1107.

The nonshrink grout shall have a water-soluble chloride ion content of less than 0.40 Ib/cu yd
(0.24 kg/cu m). The test shall be performed according to ASTM C 1218, and the grout shall
have an age of 28 to 42 days at the time of test. The ASTM C 1218 test shall be performed
by an independent lab a minimum of once every five years, and the test results shall be
provided to the Department. Mixing of the nonshrink grout shall be according to the
manufacturer’s specifications. The Department will maintain a qualified product list.”

Revise Article 1029.02 of the Standard Specifications to read:

“ 1029.02 Materials. Materials shall be according to the following.

ltem Article/Section
(6 ) T O=1 0 0= o | S PPTR 1001
(D) FIY ASI et e e e e e e e e e as 1010
(c) Ground Granulated Blast Furnace (GGBF) Slag ..o 1010
0 ) T4 = L (= USSR 1002
() FINE AQQregate......ccoiiiiiiiiieeie ettt 1003
(f) Concrete AMIXIUMES ........ueiiiiiiie et e e 1021
(g) Foaming Agent (Note 1)

Note 1. The manufacturer shall submit infrared spectrophotometer trace and test results
indicating the foaming agent meets the requirements of ASTM C 869 in order to be on the
Department’s qualified product list. Submitted data/results shall not be more than five
years old.”

Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read:

“The dispenser system shall provide a visual indication that the liquid admixture is
actually entering the batch, such as via a transparent or translucent section of tubing
or by independent check with an integrated secondary metering device. If approved
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion
inhibitors, and viscosity modifying admixtures.”

Revise the first two sections of Check Sheet #11 of the Supplemental Specifications and
Recurring Special Provisions to read:

“Description. This work shall consist of filling voids beneath rigid and composite pavements
with cement grout.
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Materials. Materials shall be according to the following Articles of Division 1000 - Materials of
the Standard Specifications:

Item Article/Section
(6 ) =1 0.0 = o | S PR 1001
(D) WWAEET ettt 1002
(o) I VY= o TR 1010
(d) Ground Granulated Blast Furnace (GGBF) Slag...........ccccouiiiiiiiiiiiiiieiiiiiieceeeenn 1010
(€) ADMIXEUMES ...ttt t et eeesnssnnsnnnnnnnnnen 1021
(f) Packaged Rapid Hardening Mortar or CONCrete ...........cccooecciviiiiiiieeiiiiiiieeeeeenn 1018”

Revise the third paragraph of Materials Note 2 of Check Sheet #28 of the Supplemental
Specifications and Recurring Special Provisions to read:

“The Department will maintain a qualified product list of synthetic fibers, which will include
the minimum required dosage rate. For the minimum required fiber dosage rate based on
the lllinois Modified ASTM C 1609 test, a report prepared by an independent laboratory
accredited by AASHTO re:source for Portland Cement Concrete shall be provided. The
report shall show results of tests conducted no more than five years prior to the time of
submittal.”

COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when

the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”
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Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the

Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.
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(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead

and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

50



FAP ROUTE 594 (IL 203)
PROJECT NHPP-RU6P(160)
SECTION 580-BR-1

ST. CLAIR COUNTY
CONTRACT NO. 76T17

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Project . Superintendents,
One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)

Effective: June 1, 2010 Revised: January 1, 2025

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted according to the table below.

51



FAP ROUTE 594 (IL 203)
PROJECT NHPP-RU6P(160)
SECTION 580-BR-1

ST. CLAIR COUNTY
CONTRACT NO. 76T17

Horsepower Range Model Year and Older
50-99 2003
100-299 2002
300-599 2000
600-749 2001
750 and up 2005

The retrofit emission control devices shall achieve a minimum PM emission reduction of
50 percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-
diesel),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.ntm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
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work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

CONCRETE BARRIER (BDE)

Effective: January 1, 2025
Revise the second paragraph of Article 637.12 of the Standard Specifications to read:

“When a double face concrete barrier with a variable cross-section is required, and the
variation exceeds 1/2 in. (13 mm), the barrier will be paid for at the contract unit price per foot
(meter) for CONCRETE BARRIER, VARIABLE CROSS-SECTION, of the height specified.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: January 2, 2025

1. OVERVIEW AND GENERAL OBLIGATION. The Department of Transportation, as a recipient
of federal financial assistance, is required to take all necessary and reasonable steps to
ensure nondiscrimination in the award and administration of contracts. Consequently, the
federal regulatory provisions of 49 CFR Part 26 apply to this contract concerning the utilization
of disadvantaged business enterprises. For the purposes of this Special Provision, a
disadvantaged business enterprise (DBE) means a business certified in accordance with the
requirements of 49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP)
DBE Directory. Award of the contract is conditioned on meeting the requirements of 49 CFR
Part 26, and failure by the Contractor to carry out the requirements of Part 26 is a material
breach of the contract and may result in the termination of the contract or such other remedies
as the Department deems appropriate.
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2. CONTRACTOR ASSURANCE. All assurances set forth in FHWA 1273 are hereby
incorporated by reference and will be physically attached to the final contract and all
subcontracts.

3. CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. The Department has
determined the work of this contract has subcontracting opportunities that may be suitable for
performance by DBE companies and that, in the absence of unlawful discrimination and in an
arena of fair and open competition, DBE companies can be expected to perform _12.00 %
of the work. This percentage is set as the DBE participation goal for this contract.
Consequently, in addition to the other award criteria established for this contract, the
Department will only award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work in accordance with the requirements
of 49 CFR 26.53 and SBE Memorandum No. 24-02.

4. |DENTIFICATION OF CERTIFIED DBE. Information about certified DBE Contractors can be
found in the lllinois UCP Directory. Bidders can obtain additional information and assistance
with identifying DBE-certified companies at the Department’s website or by contacting the
Department’s Bureau of Small Business Enterprises at (217) 785-4611.

5. BIDDING PROCEDURES. Compliance with this Special Provision and SBE Policy
Memorandum 24-02 is a material bidding requirement. The following shall be included with
the bid.

(a) DBE Utilization Plan (form SBE 2026) documenting enough DBE participation has been
obtained to meet the goal, or a good faith effort has been made to meet the goal even
though the efforts did not succeed in obtaining enough DBE participation to meet the goal.

(b) Applicable DBE Participation Statement (form SBE 2023, 2024, and/or 2025) for each
DBE firm the bidder has committed to perform the work to achieve the contract goal.

The required forms and documentation shall be submitted as a single .pdf file using the
“Integrated Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a bid if it does not meet the bidding procedures set forth herein
and the bid will be declared non-responsive. A bidder declared non-responsive for failure to
meet the bidding procedures will not give rise to an administrative reconsideration. In the
event the bid is declared non-responsive, the Department may elect to cause the forfeiture of
the penal sum of the bidder’s proposal guaranty and may deny authorization to bid the project
if re-advertised for bids.

6. UTILZATION PLAN EVALUATION. The contract will not be awarded until the Utilization Plan
is approved. All information submitted by the bidder must be complete, accurate, and
adequately document the bidder has committed to DBE participation sufficient to meet the
goal, or that the bidder has made good faith efforts to do so, in the event the bidder cannot
meet the goal, in order for the Department to commit to the performance of the contract by
the bidder.

The Utilization Plan will be approved by the Department if the Utilization Plan documents
sufficient commercially useful DBE work to meet the contract goal or the Department
determines, based upon the documentation submitted, that the bidder has made a good faith
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effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A and the requirements
of SBE 2026.

If the Department determines that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan of that determination
in accordance with SBE Policy Memorandum 24-02.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work the bidder
commits to have performed by the specified DBEs and paid for upon satisfactory completion.
The Department is only able to count toward the achievement of the overall goal and the
contract goal the value of payments made for the work actually performed by DBE firms. In
addition, a DBE must perform a commercially useful function on the contract to be counted.
A commercially useful function is generally performed when the DBE is responsible for the
work and is carrying out its responsibilities by actually performing, managing, and supervising
the work involved. The Department and Contractor are governed by the provisions of 49 CFR
Part 26.55(c) on questions of commercially useful functions as it affects the work. Specific
guidelines for counting goal credit are provided in 49 CFR Part 26.55. In evaluating Utilization
Plans for award the Department will count goal credit as set forth in Part 26 and in accordance
with SBE Policy Memorandum 24-02.

. CONTRACT COMPLIANCE. The Contractor must utilize the specific DBEs listed to
perform the work and supply the materials for which each DBE is listed in the Contractor’s
approved Utilization Plan, unless the Contractor obtains the Department’s written consent to
terminate the DBE or any portion of its work. The DBE Utilization Plan approved by SBE is a
condition-of-award, and any deviation to that Utilization Plan, the work set forth therein to be
performed by DBE firms, or the DBE firms specified to perform that work, must be approved,
in writing, by the Department in accordance with federal regulatory requirements. Deviation
from the DBE Utilization Plan condition-of-award without such written approval is a violation
of the contract and may result in termination of the contract or such other remedy the
Department deems appropriate. The following administrative procedures and remedies
govern the compliance by the Contractor with the contractual obligations established by the
Utilization Plan.

(a) NOTICE OF DBE PERFORMANCE. The Contractor shall provide the Engineer with at
least three days advance notice of when all DBE firms are expected to perform the work
committed under the Contractor’s Utilization Plan.

(b) SUBCONTRACT. If awarded the contract, the Contractor is required to enter into written
subcontracts with all DBE firms indicated in the approved Utilization Plan and must provide
copies of fully executed DBE subcontracts to the Department upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.

(c) PAYMENT TO DBE FIRMS. The Department is prohibited by federal regulations from
crediting the participation of a DBE included in the Utilization Plan toward either the
contract goal or the Department’s overall goal until the amount to be applied toward the
goal has been paid to the DBE. The Contractor shall document and report all payments
for work performed by DBE certified firms in accordance with Article 109.11 of the
Standard Specifications. All records of payment for work performed by DBE certified firms
shall be made available to the Department upon request.
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(d) FINAL PAYMENT. After the performance of the final item of work or trucking, or delivery
of material by a DBE and final payment to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement (form
SBE 2115) to the Engineer. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct from
contract payments to the Contractor the amount of the goal not achieved as liquidated and
ascertained damages.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

EROSION CONTROL BLANKET (BDE)
Effective: August 1, 2025

Revise Article 251.02 of the Standard Specifications to read:

“251.02 Materials. Materials shall be according to the following.

ltem Article/Section
(@) COMPOST ...ttt nn e 1081.05(b)
(D) MUICK ettt aaessssssssssssssnnnnnnnnns 1081.06(a)
(c) Chemical Mulch BINdEr .........coouuuiiiiiiicce e 1081.06(a)(3)
(d) Chemical Compost BINAEr ..........ccoiiiiiiiiiiiiiiiiiiiiiiiieie s 1081.06(a)(4)
(e) Erosion Control BIanket ............oouiiiiiiiiiiiiiiiiiiiiiiiiiiiiiee e 1081.10(a)
(f) Wildlife Friendly Erosion Control Blanket ..............ooiiiiiiiiiiiiicee e, 1081.10(b)
() WIre STAPIES ... .o e 1081.10(c)
(N) WOOA STAKES ....ooeieiiiiiiiiiiiiieeieeeeee ettt sssnnnnnnsnnsnnnnnnns 1081.10(d)
(i) Turf Reinforcement Mat .............cooiiiiiiiii e 1081.10(e)”

Revise the first and second sentences of Article 251.04 of the Standard Specifications to read:

“251.04 Erosion Control Blanket. All erosion control blanket materials shall be placed on
the areas specified within 24 hours of seed placement.”

Revise the second paragraph of Article 251.04 of the Standard Specifications to read:
“After the area has been properly shaped, fertilized (when applicable), and seeded, the blanket
shall be laid out flat, evenly, and smoothly, without stretching the material. The erosion control

blanket shall be placed according to the manufacture’s recommendations.”

Revise the second sentence of Article 251.06(b) of the Standard Specifications to read:
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“Erosion control blanket, wildlife friendly erosion control blanket, and turf reinforcement mat
will be measured for payment in square yards (square meters).”

Revise Article 251.07 of the Standard Specifications to read:

“251.07 Basis of Payment. This work will be paid for at the contract unit price per acre
(hectare) for MULCH, of the method specified; and at the contract unit price per square yard
(square meter) for EROSION CONTROL BLANKET, WILDLIFE FRIENDLY EROSION
CONTROL BLANKET, or TURF REINFORCEMENT MAT.”

Reuvise first sentence of Article 280.04(h) of the Standard Specifications to read:

“This system consists of temporarily installing erosion control blanket or wildlife friendly
erosion control blanket over areas that are to be reworked during a later construction
phase.”

Revise Article 280.08(g) of the Standard Specifications to read:

“(g) Temporary Erosion Control Blanket. Temporary erosion control blanket will be paid for at
the contract unit price per square yard (square meter) for TEMPORARY EROSION
CONTROL BLANKET or TEMPORARY WILDLIFE FRIENDLY EROSION CONTROL
BLANKET.

The work of removing, storing, and reinstalling the blanket over areas to be reworked more
than once will not be paid for separately but shall be included in the cost of the temporary
erosion control blanket or temporary wildlife friendly erosion control blanket.”

Revise Article 1081.10 of the Standard Specifications to read:

“1081.10 Erosion Control Blankets. The manufacturer shall furnish a certificate with each
shipment stating the amount of product furnished and that the material complies with these
requirements.

(a) Erosion Control Blanket. Erosion control blanket shall be covered on top and bottom, also
known as double net, with a 100 percent biodegradable woven, natural fiber or jute net
meeting the following.

Material Minimum Value
Excelsior 80%
Straw 100%
Coconut or Coir 100% Coconut or Coir
Straw/Coconut or Coir 70% Straw / 30% Coconut or Coir

(b) Wildlife Friendly Erosion Control Blanket. Wildlife friendly erosion control blanket shall be
according to Article 1081.10(a) except the netting shall be loose weave, also known as
leno weave or gauze weave, with a moveable joint.
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(c) Wire Staples. Staples shall be made from No. 11 gauge or heavier uncoated black carbon
steel wire, a minimum of 1 in. (25 mm) wide at the top and a minimum overall length of
8 in. (200 mm).

(d) Wood Stakes. Hardwood blanket anchors shall be nominally 7 in. (180 mm) long from
neck of hook to tip of anchor. The anchor shall have a minimum 1/2 in. (13 mm) curving
hook to hold the blanket in place.

(e) Turf Reinforcement Mat (TRM). The TRM shall be comprised of non-degradable,
ultraviolet stabilized synthetic fibers, filaments, netting, and/or wire mesh processed into
a three-dimensional reinforced mat. The mats may include degradable material to assist
with vegetation establishment. Soil filled mats will not be allowed.

The TRM shall meet the following physical and performance properties:

Property Value Test Method
Tensile Strength, :
b/t (kN/m) 150 (2.19) min. ASTM D 6818
UV Stability, 80 min ASTM D 4355
(% Tensile Retained) ] (1000 Hour Exposure)
Resiliency, .
(% Thickness Retained) 80 min. ASTM D 6524
Allowable Shear Stress, 8 (384) ECTC approved test method
Ib/sq ft (Pa) ¥ and independent laboratory

1/ Minimum shear stress the TRM (fully vegetated) can sustain without physical damage
or excess erosion (> 1/2 in. (13 mm) soil loss) during a 30 minute flow event in large
scale testing.

For TRMs containing degradable components, all property values shall be obtained on the
non-degradable portion of the matting alone.”

FUEL COST ADJUSTMENT (BDE)

Effective: April 1, 2009 Revised: August 1, 2017

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any category of work will make that category of
work exempt from fuel cost adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category. The
adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and extra work paid for by agreed unit price will be subject
to fuel cost adjustment only when the category representing the added work was subject to the
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fuel cost adjustment. Extra work paid for at a lump sum price or by force account will not be
subject to fuel cost adjustment. Category descriptions and thresholds for application and the fuel
usage factors which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204, and

206 including any modified standard or nonstandard items where the character of the
work to be performed is considered earthwork. The cumulative total of all applicable
item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in the fuel
usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items constructed

under Sections 311, 312 and 351 including any modified standard or nonstandard
items where the character of the work to be performed is considered construction of a
subbase or aggregate, stabilized or modified base course. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is a 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract pay

items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.

Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of all
applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in the
fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal / cu yd
B — Subbase and Aggregate Base courses 0.62 gal / ton

C — HMA Bases, Pavements and Shoulders 1.05 gal / ton

D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd
E — Structures 8.00 gal / $1000
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Metric Units
Category Factor Units
A - Earthwork 1.68 liters / cum
B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum
E — Structures 30.28 liters / $1000
(c) Quantity Conversion Factors.
Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sqg m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqmtocum 0.001 cum/sg m/ mm depth

Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPIp - FPIL) x FUF x Q

Where: CA = Cost Adjustment, $

FPlIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)

FPIL = Fuel Price Index, as published by the Department for the month prior to the
letting for work paid for at the contract price; or for the month the agreed unit
price letter is submitted by the Contractor for extra work paid for by agreed unit
price, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q =

Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform

the work.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made when
there is a difference between the FPI. and FPIp in excess of five percent, as calculated by:

Percent Difference = {(FPI. — FPIp) = FPI.} x 100

Fuel cost adjustments will be calculated for each calendar month in which applicable work is
performed; and will be paid or deducted when all other contract requirements for the items of work
are satisfied. The adjustments shall not apply during contract time subject to liquidated damages

for completion of the entire contract.
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HOT-MIX ASPHALT (BDE)
Effective: January 1, 2024 Revised: January 1, 2025

Revise the first and second paragraphs of Articles 1030.06(c)(2) of the Standard Specifications
to read:

“(2) Personnel. The Contractor shall provide a QC Manager who shall have overall
responsibility and authority for quality control. This individual shall maintain active
certification as a Hot-Mix Asphalt Level Il technician.

In addition to the QC Manager, the Contractor shall provide sufficient personnel to
perform the required visual inspections, sampling, testing, and documentation in a
timely manner. Mix designs shall be developed by personnel with an active
certification as a Hot-Mix Asphalt Level Il technician. Technicians performing mix
design testing and plant sampling/testing shall maintain active certification as a Hot-
Mix Asphalt Level | technician. The Contractor may provide a technician trainee who
has successfully completed the Department’s “Hot-Mix Asphalt Trainee Course” to
assist in the activities completed by a Hot-Mix Asphalt Level | technician for a period
of one year after the course completion date. The Contractor may also provide a
Gradation Technician who has successfully completed the Department's "Gradation
Technician Course" to run gradation tests only under the supervision of a Hot-Mix
Asphalt Level Il Technician. The Contractor shall provide a Hot-Mix Asphalt Density
Tester who has successfully completed the Department's "Nuclear Density Testing”
course to run all nuclear density tests on the job site.”

Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard
Specifications to read:

“When establishing the target density, the HMA maximum theoretical specific gravity
(Gmm) will be based on the running average of four available Department test results
for that project. If less than four Gmn test results are available, an average of all
available Department test results for that project will be used. The initial Gnm will be
the last available Department test result from a QMP project. If there is no available
Department test result from a QMP project, the Department mix design verification test
result will be used as the initial Gnm.”

Revise Article 1030.09(g)(2) of the Standard Specifications to read:
“(2) The Contractor shall complete split verification sample tests listed in the Limits of
Precision table in Article 1030.09(h)(1).”
In the Supplemental Specifications, replace the revision for the end of the third paragraph of
Article 1030.09(h)(2) with the following:

“When establishing the target density, the HMA maximum theoretical specific gravity
(Gmm) will be the Department mix design verification test result.”

Revise the tenth paragraph of Article 1030.10 of the Standard Specifications to read:

“Production is not required to stop after a test strip has been constructed.”
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PAVEMENT MARKING INSPECTION (BDE)
Effective: April 1, 2025

Revise the second sentence of the first paragraph of Article 780.13 of the Standard Specifications
to read:

“In addition, thermoplastic, preformed plastic, epoxy, preformed thermoplastic, polyurea, and
modified urethane pavement markings will be inspected following a winter performance period
that extends from November 15 to April 1 of the next year.”

PERFORMANCE GRADED ASPHALT BINDER (BDE)
Effective: January 1, 2023

Revise Article 1032.05 of the Standard Specifications to read:

“1032.05 Performance Graded Asphalt Binder. These materials will be accepted according
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder
Qualification Procedure.” The Department will maintain a qualified producer list. These materials
shall be free from water and shall not foam when heated to any temperature below the actual
flash point. Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA)
modification shall not be used.

When requested, producers shall provide the Engineer with viscosity/temperature
relationships for the performance graded asphalt binders delivered and incorporated in the work.

(a) Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans and the following.

Test Parameter

Small Strain Parameter (AASHTO PP 113) BBR, ATc,
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs)

-5 °C min.

(b) Modified Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans.

Asphalt binder modification shall be performed at the source, as defined in the Bureau of

Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification
Procedure.”
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Modified asphalt binder shall be safe to handle at asphalt binder production and storage
temperatures or HMA construction temperatures. Safety Data Sheets (SDS) shall be
provided for all asphalt modifiers.

(1) Polymer Modification (SB/SBS or SBR). Elastomers shall be added to the base
asphalt binder to achieve the specified performance grade and shall be either a
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber. The polymer modified asphalt binder shall be smooth,
homogeneous, and be according to the requirements shown in Table 1 or 2 for the
grade shown on the plans.

Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS)
Modified Asphalt Binders

Asphalt Grade Asphalt Grade
SB/SBS PG 64-28 | SB/SBS PG 64-34
Test SB/SBS PG 70-22 | SB/SBS PG 70-28
SB/SBS PG 76-22
SB/SBS PG 76-28

Separation of Polymer
ITP, "Separation of Polymer from Asphalt
Binder"
Difference in °F (°C) of the softening
point between top and bottom portions 4 (2) max. 4 (2) max.

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min.
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Table 2 - Requirements for Styrene-Butadiene Rubber (SBR)
Modified Asphalt Binders

Asphalt Grade Asphalt Grade
SBR PG 64-28 |SB/SBS PG 64-34
Test SBR PG 70-22 |SB/SBS PG 70-28
SBR PG 76-22
SBR PG 76-28

Separation of Polymer
ITP, "Separation of Polymer from Asphalt
Binder"
Difference in °F (°C) of the softening point
between top and bottom portions 4 (2) max. 4 (2) max.
Toughness
ASTM D 5801, 77 °F (25 °C),
20 in./min. (500 mm/min.), in.-Ibs (N-m) 110 (12.5) min. 110 (12.5) min.

Tenacity
ASTM D 5801, 77 °F (25 °C),
20 in./min. (600 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min.

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min.

(2) Ground Tire Rubber (GTR) Modification. GTR modification is the addition of recycled
ground tire rubber to liquid asphalt binder to achieve the specified performance grade.
GTR shall be produced from processing automobile and/or truck tires by the ambient
grinding method or micronizing through a cryogenic process. GTR shall not exceed
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture
that would cause foaming of the asphalt, or other foreign materials. A mineral powder
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR
particles. When tested in accordance with Illinois Modified AASHTO T 27 “Standard
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall
conform to the following gradation requirements.

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 pm) 95+5
No. 50 (300 pm) > 20

GTR modified asphalt binder shall be tested for rotational viscosity according to
AASHTO T 316 using spindle S27. GTR modified asphalt binder shall be tested for
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using
a gap of 2 mm.
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The GTR modified asphalt binder shall meet the requirements of Table 3.

Table 3 - Requirements for Ground Tire Rubber (GTR)
Modified Asphalt Binders

Asphalt Grade Asphalt Grade
GTR PG 64-28 GTR PG 76-22
GTR PG 70-22 GTR PG 76-28
GTR PG 70-28

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Test

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min.

(3) Softener Modification (SM). Softener modification is the addition of organic
compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified
performance grade. Softeners shall be dissolved, dispersed, or reacted in the asphalt
binder to enhance its performance and shall remain compatible with the asphalt binder
with no separation. Softeners shall not be added to modified PG asphalt binder as
defined in Articles 1032.05(b)(1) or 1032.05(b)(2).

An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR)
shall be collected for both the softening compound as well as the softener modified
asphalt binder at the dose intended for qualification. The ATR-FTIR spectra shall be
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.
The ATR-FTIR shall be collected in accordance with lllinois Test Procedure 601. The
electronic files spectral files (in one of the following extensions or equivalent: *.SPA,
*.SPG, *.IRD, *.IFG, *.CSV, *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM,
*.RAS) shall be submitted to the Central Bureau of Materials.

Softener modified asphalt binders shall meet the requirements in Table 4.

Table 4 - Requirements for Softener Modified Asphalt Binders

Asphalt Grade
SM PG 46-28 SM PG 46-34
Test SM PG 52-28 SM PG 52-34
SM PG 58-22 SM PG 58-28
SM PG 64-22

Small Strain Parameter (AASHTO PP 113)
BBR, ATc, 40 hrs PAV (40 hrs continuous -5°C min.
or 2 PAV at 20 hrs)

Large Strain Parameter (lllinois Modified
AASHTO T391) DSR/LAS Fatigue
Property, A|G*|peak 1, 40 hrs PAV (40 hrs
continuous or 2 PAV at 20 hrs)

=54 %
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The following grades may be specified as tack coats.

Asphalt Grade Use
PG 58-22, PG 58-28, PG 64-22 Tack Coat”

Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read:

“(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin ABR shall not exceed the amounts listed in the following table.

HMA Mixtures - RAP/RAS Maximum ABR % "?
Ndesign Binder Surface BTr?(;éTg: gﬂfggézdy
30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10

1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not
exceed 50 percent of the mixture.

2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28).

3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall
be equivalent to the percentages specified for SBS/SBR polymer modified mixes.

(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the following table.

HMA Mixtures - FRAP/RAS Maximum ABR % "%

Ndesign Binder Surface BIiDnoéyéTg: g/ll?r?;fézdg,,
30 55 45 15
50 45 40 15
70 45 35 15
90 45 35 15
SMA - - - - 25
IL-4.75 - - - - 35

1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall
not exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
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would require a virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-
28).

3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to the
percentages specified for SBS/SBR polymer modified mixes.”

Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications.

“A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall
be provided. This tank shall be capable of providing continuous mechanical mixing
throughout and/or recirculation of the asphalt binder to provide a uniform mixture. The
tank shall be heated and capable of maintaining the temperature of the asphalt binder at
300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering systems of dryer drum
plants shall be calibrated with the actual GTR modified asphalt binder material with an
accuracy of £0.40 percent.”

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2024 Revised: April 1, 2024

Revise the first paragraph of Article 669.04 of the Standard Specifications to read:

“669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities. The excavated soil and groundwater within the work areas shall be managed as either
uncontaminated soil, hazardous waste, special waste, or non-special waste.

As part of the regulated substances monitoring, the monitoring personnel shall perform and
document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily
Record (RSMDR)”.”

Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard
Specifications to read:

“The Contractor shall coordinate waste disposal approvals with the disposal facility and provide
the specific analytical testing requirements of that facility. The Contractor shall make all
arrangements for collection, transportation, and analysis of landfill acceptance testing.”

Revise the last paragraph of Article 669.05 of the Standard Specifications to read:

“The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively. The Department
will review and approve or reject the facility proposed by the Contractor based upon information
provided in BDE 2730. The Contractor shall verify whether the selected facility is compliant with
those applicable standards as mandated by their permit and whether the facility is presently, has
previously been, or has never been, on the United States Environmental Protection Agency (U.S.
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of
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Violating Facilities. The use of a Contractor selected facility shall in no manner delay the
construction schedule or alter the Contractor's responsibilities as set forth.”

Revise the first paragraph of Article 669.07 of the Standard Specifications to read:

“669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor's option. All other soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Topsoil for re-use as final cover which has been field screened and found not to exhibit PID
readings over daily background readings as documented on the BDE 2732, visual staining or
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)4), (b)(1), or (c) may be
temporarily staged at the Contractor’s option.”

Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard
Specifications.

“The sampling and testing of effluent water derived from dewatering discharges for priority
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER
ANALYSIS using EPA Methods 6010B and 7471A. This price shall include transporting the
sample from the job site to the laboratory.”

Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications
to read:

“Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),
(a)(4), (a)(5), (a)(B), or (b)(2) to be managed and disposed of, if required and approved by the
Engineer, will be paid according to Article 109.04.”

SEEDING (BDE)
Effective: November 1, 2022

Revise Article 250.07 of the Standard Specifications to read:

“250.07 Seeding Mixtures. The classes of seeding mixtures and combinations of mixtures
will be designated in the plans.

When an area is to be seeded with two or more seeding classes, those mixtures shall be
applied separately on the designated area within a seven day period. Seeding shall occur prior
to placement of mulch cover. A Class 7 mixture can be applied at any time prior to applying any
seeding class or added to them and applied at the same time.
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TABLE 1 - SEEDING MIXTURES

Class - Type Seeds Ib/acre (kg/hectare)

1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110)
Perennial Ryegrass 60 (70)

Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)

1A Salt Tolerant Kentucky Bluegrass 60 (70)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)

Festuca brevipilla (Hard Fescue) 20 (20)

Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)

1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)

Red Top 10 (10)

Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)

2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110)
Perennial Ryegrass 50 (55)

Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)

Red Top 10 (10)

2A  Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70)
Roadside Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20)

Festuca brevipila (Hard Fescue) 30 (20)

Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)

3 Northern lllinois Elymus canadensis 5 (5)

Slope Mixture 1/

(Canada Wild Rye) 5/
Perennial Ryegrass
Alsike Clover 4/
Desmanthus illinoensis
(Minois Bundleflower) 4/ 5/
Schizachyrium scoparium
(Little Bluestem) 5/
Bouteloua curtipendula
(Side-Oats Grama) 5/
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass)
Oats, Spring
Slender Wheat Grass 5/
Buffalo Grass 5/ 7/

(
5
2

10 (10)

= 01w
(¢ NeNe]

3A  Southern lllinois
Slope Mixture 1/

Perennial Ryegrass
Elymus canadensis

(Canada Wild Rye) 5/
Panicum virgatum (Switchgrass) 5/
Schizachyrium scoparium

(Little Blue Stem) 5/
Bouteloua curtipendula

(Side-Oats Grama) 5/
Dalea candida

(White Prairie Clover) 4/ 5/
Rudbeckia hirta (Black-Eyed Susan) 5/
Oats, Spring

—_— — — — — —
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Class — Type Seeds Ib/acre (kg/hectare)
4 Native Grass 2/ 6/ Andropogon gerardi 4 (4)
(Big Blue Stem) 5/
Schizachyrium scoparium 5(5)
(Little Blue Stem) 5/
Bouteloua curtipendula 5(5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Panicum virgatum (Switch Grass) 5/ 1(1)
Sorghastrum nutans (Indian Grass) 5/ 2 (2)
Annual Ryegrass 25 (25)
Oats, Spring 25 (25)
Perennial Ryegrass 15 (15)
4A  Low Profile Schizachyrium scoparium 5 (5)
Native Grass 2/ 6/ (Little Blue Stem) 5/
Bouteloua curtipendula 5 (5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Sporobolus heterolepis 0.5 (0.5)
(Prairie Dropseed) 5/
Annual Ryegrass 25 (25)
QOats, Spring 25 (25)
Perennial Ryegrass 15 (15)
4B  Wetland Grass and Annual Ryegrass 25 (25)
Sedge Mixture 2/ 6/ QOats, Spring 25 (25)
Wetland Grasses (species below) 5/ 6 (6)
Species: % By Weight
Calamagrostis canadensis (Blue Joint Grass) 12
Carex lacustris (Lake-Bank Sedge) 6
Carex slipata (Awl-Fruited Sedge) 6
Carex stricta (Tussock Sedge) 6
Carex vulpinoidea (Fox Sedge) 6
Eleocharis acicularis (Needle Spike Rush) 3
Eleocharis obtusa (Blunt Spike Rush) 3
Glyceria striata (Fowl Manna Grass) 14
Juncus effusus (Common Rush) 6
Juncus tenuis (Slender Rush) 6
Juncus torreyi (Torrey's Rush) 6
Leersia oryzoides (Rice Cut Grass) 10
Scirpus acutus (Hard-Stemmed Bulrush) 3
Scirpus atrovirens (Dark Green Rush) 3
Bolboschoenus fluviatilis (River Bulrush) 3
Schoenoplectus tabernaemontani (Softstem Bulrush) 3
Spatrtina pectinata (Cord Grass) 4
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Class — Type Seeds Ib/acre (kg/hectare)
5 Forb with Annuals Mixture (Below) 1(1)
Annuals Mixture 2/ 5/ 6/ Forb Mixture (Below) 10 (10)

Annuals Mixture - Mixture not exceeding 25 % by weight of
any one species, of the following:

Coreopsis lanceolata (Sand Coreopsis)
Leucanthemum maximum (Shasta Daisy)
Gaillardia pulchella (Blanket Flower)
Ratibida columnifera (Prairie Coneflower)
Rudbeckia hirta (Black-Eyed Susan)

Forb Mixture - Mixture not exceeding 5 % by weight PLS of
any one species, of the following:

Amorpha canescens (Lead Plant) 4/
Anemone cylindrica (Thimble Weed)
Asclepias tuberosa (Butterfly Weed)

Aster azureus (Sky Blue Aster)
Symphyotrichum leave (Smooth Aster)
Aster novae-angliae (New England Aster)
Baptisia leucantha (White Wild Indigo) 4/
Coreopsis palmata (Prairie Coreopsis)
Echinacea pallida (Pale Purple Coneflower)
Eryngium yuccifolium (Rattlesnake Master)
Helianthus mollis (Downy Sunflower)
Heliopsis helianthoides (Ox-Eye)

Liatris aspera (Rough Blazing Star)

Liatris pycnostachya (Prairie Blazing Star)
Monarda fistulosa (Prairie Bergamot)
Parthenium integrifolium (Wild Quinine)
Dalea candida (White Prairie Clover) 4/
Dalea purpurea (Purple Prairie Clover) 4/
Physostegia virginiana (False Dragonhead)
Potentilla arguta (Prairie Cinquefoil)
Ratibida pinnata (Yellow Coneflower)
Rudbeckia subtomentosa (Fragrant Coneflower)
Silphium laciniatum (Compass Plant)
Silphium terebinthinaceum (Prairie Dock)
Oligoneuron rigidum (Rigid Goldenrod)
Tradescantia ohiensis (Spiderwort)
Veronicastrum virginicum (Culver's Root)
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lass — Type Seeds Ib/acre (kg/hectare)
5A  Large Flower Native Forb Mixture (see below) 5 (5)
Forb Mixture 2/ 5/ 6/
Species: % By Weight
Aster novae-angliae (New England Aster) 5
Echinacea pallida (Pale Purple Coneflower) 10
Helianthus mollis (Downy Sunflower) 10
Heliopsis helianthoides (Ox-Eye) 10
Liatris pycnostachya (Prairie Blazing Star) 10
Ratibida pinnata (Yellow Coneflower) 5
Rudbeckia hirta (Black-Eyed Susan) 10
Silphium laciniatum (Compass Plant) 10
Silphium terebinthinaceum (Prairie Dock) 20
Oligoneuron rigidum (Rigid Goldenrod) 10
5B  Wetland Forb 2/ 5/ 6/ Forb Mixture (see below) 2 (2)
Species: % By Weight
Acorus calamus (Sweet Flag) 3
Angelica atropurpurea (Angelica) 6
Asclepias incarnata (Swamp Milkweed) 2
Aster puniceus (Purple Stemmed Aster) 10
Bidens cernua (Beggarticks) 7
Eutrochium maculatum (Spotted Joe Pye Weed) 7
Eupatorium perfoliatum (Boneset) 7
Helenium autumnale (Autumn Sneeze Weed) 2
Iris virginica shrevei (Blue Flag Iris) 2
Lobelia cardinalis (Cardinal Flower) 5
Lobelia siphilitica (Great Blue Lobelia) 5
Lythrum alatum (Winged Loosestrife) 2
Physostegia virginiana (False Dragonhead) 5
Persicaria pensylvanica (Pennsylvania Smartweed) 10
Persicaria |lapathifolia (Curlytop Knotweed) 10
Pychanthemum virginianum (Mountain Mint) 5
Rudbeckia laciniata (Cut-leaf Coneflower) 5
Oligoneuron riddellii (Riddell Goldenrod) 2
Sparganium eurycarpum (Giant Burreed) 5
6 Conservation Schizachyrium scoparium 5(5)
Mixture 2/ 6/ (Little Blue Stem) 5/
Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5(5)
Vernal Alfalfa 4/ 15 (15)
Qats, Spring 48 (55)
6A  Salt Tolerant Schizachyrium scoparium 5(5)
Conservation (Little Blue Stem) 5/
Mixture 2/ 6/ Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5 (5)
Vernal Alfalfa 4/ 15 (15)
QOats, Spring 48 (55)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 20 (20)
7 Temporary Turf Perennial Ryegrass 50 (55)
Cover Mixture Qats, Spring 64 (70)
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Notes:

1/ Seeding shall be performed when the ambient temperature has been between 45 °F
(7 °C) and 80 °F (27 °C) for a minimum of seven (7) consecutive days and is forecasted
to be the same for the next five (5) days according to the National Weather Service.

2/ Seeding shall be performed in late fall through spring beginning when the ambient
temperature has been below 45 °F (7 °C) for a minimum of seven (7) consecutive days
and ending when the ambient temperature exceeds 80 °F (27 °C) according to the
National Weather Service.

3/ Specific variety as shown in the plans or approved by the Engineer.

4/ Inoculation required.

5/ Pure Live Seed (PLS) shall be used.

6/ Fertilizer shall not be used.

7/ Seed shall be primed with KNO3 to break dormancy and dyed to indicate such.

Seeding will be inspected after a period of establishment. The period of establishment shall
be six (6) months minimum, but not to exceed nine (9) months. After the period of establishment,

areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, as determined
by the Engineer, at no additional cost to the Department.”

SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE)
Effective: April 1, 2024 Revised: April 2, 2024

Revise Article 701.02(d) of the Standard Specifications to read:
“(d) Pavement Marking Tapes (NOte 3) ....ooooeiiiiiiiii 1095.06”
Add the following Note to the end of Article 701.02 of the Standard Specifications:

“Note 3. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 703.02(c) of the Standard Specifications to read:
“(c) Pavement Marking Tapes (NOte 1) ...cooooiiiiiiiiiii e, 1095.06”
Add the following Note to the end of Article 703.02 of the Standard Specifications:

“Note 1. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 1095.06 of the Standard Specifications to read:
“1095.06 Pavement Marking Tapes. Type | white or yellow marking tape shall consist of
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive

adhesive. The spheres shall be of uniform gradation and distributed evenly over the surface of
the tape.
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Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to
provide immediate and continuing retroreflection in wet and dry conditions. The wet retroreflective
media shall be bonded to a durable polyurethane surface. The patterned surface shall have
approximately 40 £ 10 percent of the surface area raised and presenting a near vertical face to
traffic from any direction. The channels between the raised areas shall be substantially free of
exposed reflective elements or particles.

Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated
with a pressure sensitive adhesive.

(a) Color. The white and yellow markings shall meet the following requirements for daylight
reflectance and color, when tested, using a color spectrophotometer with 45 degrees
circumferential/zero degree geometry, illuminant D65, and two degree observer angle. The
color instrument shall measure the visible spectrum from 380 to 720 nm with a wavelength
measurement interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 min.
Yellow * 36 - 59

*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and
the chromaticity limits as follows.

0.485
0.425

0.530
0.456

X 0.490
y 0.470

0.475
0.438

(b) Retroreflectivity. The white and yellow markings shall be retroreflective. Reflective values
measured in accordance with the photometric testing procedure of ASTM D 4061 shall not
be less than those listed in the table below. The coefficient of retroreflected luminance,
RL, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m),
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle.

Coefficient of Retroreflected Luminance, Ry, Dry
Type | Type IV
ObSAean:'O” White Yellow ObSAean:'O” White Yellow
0.2° 2700 2400 0.2° 1300 1200
0.5° 2250 2000 0.5° 1100 1000

Wet retroreflectance shall be measured for Type IV under wet conditions according to

ASTM E 2177 and meet the following.

Wet Retroreflectance, Initial Re

Color RL 1.05/88.76
White 300
Yellow 200
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(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum
skid resistance of 45 BPN when tested according to ASTM E 303.

(d) Application. The pavement marking tape shall have a precoated pressure sensitive
adhesive and shall require no activation procedures. Test pieces of the tape shall be
applied according to the manufacturer's instructions and tested according to ASTM
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure
will be substituted for the weighted rubber roller in applying the test pieces to the metal
test panel. Material tested as directed above shall show a minimum adhesion value of
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000. The adhesive
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable
stains or residue after removal. The material shall be flexible and conformable to the
texture of the pavement.

(e) Durability. Type IV and blackout tape shall be capable of performing for the duration of a
normal construction season and shall then be capable of being removed intact or in large
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up
device without the use of sandblasting, solvents, or grinding. The Contractor shall provide
a manufacturer’s certification that the material meets the requirements for being removed
after the following minimum traffic exposure based on transverse test decks with rolling
traffic.

(1) Time in place - 400 days
(2) ADT per lane - 9,000 (28 percent trucks)
(3) Axle hits - 10,000,000 minimum

Samples of the material applied to standard specimen plates will be measured for
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel
and 1000-gram load, and shall meet the following criteria showing no significant change
in color after being tested for the number of cycles indicated.

Test Type | Type IV Blackout
Minimum Initial Thickness, 20 (0.51) 65 (1.65) 65 (1.65)
mils (mm) ' 20 (0.51)? 20 (0.51) 7
Durability (cycles) 5,000 1,500 1,500

1/ Measured at the thickest point of the patterned surface.

2/ Measured at the thinnest point of the patterned surface.

The pavement marking tape, when applied according to the manufacturer's recommended
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or
shrinkage during the useful life of the marking. The tape, as applied, shall be of good
appearance, free of cracks, and edges shall be true, straight, and unbroken.

(f) Sampling and Inspection.
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(1) Sample. Prior to approval and use of Type IV pavement marking tape, the
manufacturer shall submit a notarized certification from an independent laboratory,
together with the results of all tests, stating that the material meets the requirements
as set forth herein. The independent laboratory test report shall state the lot tested,
the manufacturer’'s name, and the date of manufacture.

After initial approval by the Department, samples and certification by the manufacturer
shall be submitted for each subsequent batch of Type IV tape used. The manufacturer
shall submit a certification stating that the material meets the requirements as set forth
herein and is essentially identical to the material sent for qualification. The certification
shall state the lot tested, the manufacturer’'s name, and the date of manufacture.

(2) Inspection. The Contractor shall provide a manufacturer’s certification to the Engineer
stating the material meets all requirements of this specification. All material samples
for acceptance tests shall be taken or witnessed by a representative of the Bureau of
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street,
Springfield, lllinois 62704-4766 at least 30 days in advance of the pavement marking
operations.”

SIGN PANELS AND APPURTENANCES (BDE)
Effective: January 1, 2025 Revised: April 1, 2025

Add Article 720.02(c) of the Standard Specifications to read:
“(€) Aluminum EpPOXy MaStiC ........oooiiiiiiii i 1008.03”
Revise the second and third paragraphs of Article 720.02 of the Standard Specifications to read:

“The sign mounting support channel shall be manufactured from steel or aluminum and shall
be according to Standard 720001.

Steel support channels shall be accordingto ASTM A 1011 (A 1011M), ASTM A 635 (A 635M),
ASTM A 568 (A 568M), or ASTM A 684 (A 684M), and shall be galvanized. Galvanizing shall be
according to ASTM A 653 (A 653M) when galvanized before fabrication, and AASHTO M 111
(M 111M) when galvanized after fabrication. Field or post fabricated drilled holes shall be spot
painted with one coat of aluminum epoxy mastic paint prior to installation.”

Revise the fifth paragraph of Article 720.02 of the Standard Specifications to read:

“The stainless steel banding for mounting signs or sign support channels to light or signal
standards shall be according to ASTM A 240 (A 240M) Type 302 stainless steel.”
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE)

Effective: January 2, 2023
Add the following to Article 106.01 of the Standard Specifications:

“The final manufacturing process for construction materials and the immediately preceding
manufacturing stage for construction materials shall occur within the United States. Construction
materials shall include an article, material, or supply that is or consists primarily of the following.

(a) Non-ferrous metals;

(b) Plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);

(c) Glass (including optic glass);

(d) Lumber;

(e) Drywall.

Items consisting of two or more of the listed construction materials that have been combined

through a manufacturing process, and items including at least one of the listed materials
combined with a material that is not listed through a manufacturing process shall be exempt.”

STEEL COST ADJUSTMENT (BDE)

Effective: April 2, 2004 Revised: January 1, 2022

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
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and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by this
special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPIL

Where: MPIuw=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract price;
or for the month the agreed unit price letter is submitted by the Contractor for
extra work paid for by agreed unit price,. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIly will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made when
there is a difference between the MPI_ and MPIy in excess of five percent, as calculated by:

Percent Difference = {(MPI. — MPIy) + MPI} x 100
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Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for changes
in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for completion
of the entire contract.

Attachment
ltem Unit Mass (Weight)
Metal Piling (excluding temporary sheet piling)

Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)
Dowel Bars and Tie Bars 6 Ib (3 kg) each

Welded Reinforcement 63 Ib/100 sq ft (310 kg/sq m)
Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)
Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 —48.5m)
Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail
Frames and Grates
Frame 250 Ib (115 kg)
Lids and Grates 150 1b (70 kg)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 I/t (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 I/t (46 kg/m)
65 I/t (97 kg/m)
80 Ib/ft (119 kg/m)

64 I/t (95 kg/m
39 Ib/ft (58 kg/m
53 Ib/ft (79 kg/m
52 Ib/ft (77 kg/m

N NNt
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”
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SUBMISSION OF BIDDERS LIST INFORMATION (BDE)

Effective: January 2, 2025 Revised: March 2, 2025

In accordance with 49 CFR 26.11(c) all DBE and non-DBEs who bid as prime contractors and
subcontractors shall provide bidders list information, including all DBE and non-DBE firms from
whom the bidder has received a quote or bid to work as a subcontractor, whether or not the bidder
has relied upon that bid in placing its bid as the prime contractor.

The bidders list information shall be submitted with the bid using the link provided within the
“Integrated Contractor Exchange (iCX)” application of the Department’s “EBids System”.

SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021 Revised: November 2, 2023

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, social security number, last known
address, telephone number, email address, classification(s) of work actually performed, hourly
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total,
deductions made, and actual wages paid.

The Contractor and each subcontractor shall submit certified payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers, last known addresses, telephone numbers, and email addresses shall
not be included on weekly submittals. Instead, the payrolls need only include an identification
number for each employee (e.g., the last four digits of the employee’s social security number).
The submittals shall be made using LCPtracker Pro software. The software is web-based and
can be accessed at https://Icptracker.com/. When there has been no activity during a work week,
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or
“Complete”) selected.”

STATE CONTRACTS. Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the |IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/ CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.
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In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”

SURFACE TESTING OF PAVEMENTS - IRI (BDE)

Effective: January 1, 2021 Revised: January 1, 2023

Description. This work shall consist of testing the ride quality of the finished surface of pavement
sections with new concrete pavement, PCC overlays, full-depth HMA, and HMA overlays with at
least 2.25 in. (57 mm) total thickness of new HMA combined with either HMA binder or HMA
surface removal, according to lllinois Test Procedure 701, “Ride Quality Testing Using the
International Roughness Index (IRl)”. Work shall be according to Sections 406, 407, or 420 of
the Standard Specifications, except as modified herein.

Hot-Mix Asphalt (HMA) Overlays

Add the following to Article 406.03 of the Standard Specifications:
“(n) Pavement Surface Grinding EQUIPMENt..........ccooiiiiiiiiiiii e 1101.04”
Revise Article 406.11 of the Standard Specifications to read:

“406.11 Surface Tests. Prior to HMA overlay pavement improvements, the Engineer will
measure the smoothness of the existing high-speed mainline pavement. The Contractor shall
measure the smoothness of the finished high-speed mainline, low-speed mainline, and
miscellaneous pavements after the pavement improvement is complete but within the same
construction season. Testing shall be performed in the presence of the Engineer and according
to lllinois Test Procedure 701. The pavement will be identified as high-speed mainline, low-speed
mainline, or miscellaneous as follows.

(a) Test Sections.
(1) High-Speed Mainline Pavement. High-speed mainline pavement consists of

pavements, ramps, and loops with a posted speed limit greater than 45 mph. These
sections shall be tested with an inertial profiling system (IPS).
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(2) Low-Speed Mainline Pavement. Low-speed mainline pavement consists of pavements,
ramps, and loops with a posted speed limit of 45 mph or less. These sections shall be
tested using a 16 ft (5 m) straightedge or with an IPS analyzed using the rolling 16 ft
(5 m) straightedge simulation in ProVAL.

(3) Miscellaneous Pavement. Miscellaneous pavement are segments that either cannot
readily be tested by an IPS or conditions beyond the control of the Contractor preclude
the achievement of smoothness levels typically achievable with mainline pavement
construction. This may include the following examples or as determined by the
Engineer.

a.

Pavement on horizontal curves with a centerline radius of curvature of less than or
equal to 1,000 ft (300 m) and the pavement within the superelevation transition of
such curves;

Pavement on vertical curves having a length less than or equal to 200 ft (60 m) in
combination with an algebraic change in tangent grade greater than or equal to
3 percent as may occur on urban ramps or other constricted-space facilities;

The first and last 50 ft (15 m) of a pavement section where the Contractor is not
responsible for the adjoining surface;

Intersections and the 25 ft (7.6 m) before and after an intersection or end of radius
return;

Variable width pavements;

Side street returns, to the end of radius return;

Crossovers;

Pavement connector for bridge approach slab;

Bridge approach slab;

Pavement that must be constructed in segments of 600 ft (180 m) or less;

Pavement within 25 ft (7.6 m) of manholes, utility structures, at-grade railroad
crossings, or other appurtenances;

Turn lanes; and

. Pavement within 5 ft (1.5 m) of jobsite sampling locations for HMA volumetric

testing that fall within the wheel path.

Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge.

(4) International Roughness Index (IRI). An index computed from a longitudinal profile
measurement using a quarter-car simulation at a simulation speed of 50 mph (80 km/h).
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(5) Mean Roughness Index (MRI). The average of the IRI values for the right and left
wheel tracks.

a. MRIo. The MRI of the existing pavement prior to construction.
b. MRI. The MRI value that warrants an incentive payment.

c. MRIr. The MRI value that warrants full payment.

d. MRIpo. The MRI value that warrants a financial disincentive.

(6) Areas of Localized Roughness (ALR). Isolated areas of roughness, which can cause
significant increase in the calculated MRI for a given sublot.

(7) Sublot. A continuous strip of pavement 0.1 mile (160 m) long and one lane wide. A
partial sublot greater than or equal to 264 ft (80 m) will be subject to the same
evaluation as a whole sublot. Partial sublots less than 264 ft (80 m) shall be included
with the previous sublot for evaluation purposes.

(b) Corrective Work. Corrective work shall be completed according to the following.

(1) High-Speed Mainline Pavement. For high-speed mainline pavement, any 25 ft (7.6 m)
interval with an ALR in excess of 200 in./mile (3,200 mm/km) will be identified by the
Engineer and shall be corrected by the Contractor. Any sublot having a MRI greater
than MRIp, including ALR, shall be corrected to reduce the MRI to the MRIF, or
replaced at the Contractor’s option.

(2) Low-Speed Mainline Pavement. Surface variations in low-speed mainline pavement
which exceed the 5/16 in. (8 mm) tolerance will be identified by the Engineer and shall
be corrected by the Contractor.

(3) Miscellaneous Pavements. Surface variations in miscellaneous pavement which
exceed the 5/16 in. (8 mm) tolerance will be identified by the Engineer and shall be
corrected by the Contractor.

Corrective work shall be completed with pavement surface grinding equipment or by
removing and replacing the pavement. Corrective work shall be applied to the full lane
width. When completed, the corrected area shall have uniform texture and appearance,
with the beginning and ending of the corrected area perpendicular to the centerline of the
paved surface.

Upon completion of the corrective work, the surface of the sublot(s) shall be retested. The
Contractor shall furnish the data and reports to the Engineer within 2 working days after
corrections are made. If the MRI and/or ALR still do not meet the requirements, additional
corrective work shall be performed.
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Corrective work shall be at no additional cost to the Department.

(c) Smoothness Assessments. Assessments will be paid to or deducted from the Contractor
for each sublot of high-speed mainline pavement per the Smoothness Assessment
Schedule. Assessments will be based on the MRI of each sublot prior to performing any
corrective work unless the Contractor has chosen to remove and replace the pavement. For
pavement that is replaced, assessments will be based on the MRI determined after
replacement.

The upper MRI thresholds for high-speed mainline pavement are dependent on the MRI
of the existing pavement before construction (MRIo) and shall be determined as follows.

MRI Thresholds (High-Speed, HMA Overlay)
Upper MRI Thresholds " MRIo < 125.0 in./mile MRl > 125.0 in./mile ¥
(= 1,975 mm/km) (> 1,975 mm/km)
Incentive (MRI)) 45.0 in./mile (710 mm/km) 0.2 x MRIp + 20
Full Pay (MRIf) 75.0 in./mile (1,190 mm/km) 0.2 x MRIo + 50
Disincentive (MRIp) 100.0 in./mile (1,975 mm/km) 0.2 x MRIlo + 75

1/ MRlo, MRI;, MRIg, and MRIp shall be in in./mile for calculation.

Smoothness assessments for high-speed mainline pavement shall be determined as

follows.
SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, HMA Overlay)
Mainline Pavement MRI Range Assessment Per Sublot
MRI < MRI, + (MRl — MRI) x $20.00 ?
MRI; < MRI < MRIg + $0.00
MRIr < MRI < MRIp — (MRl - MRIf) x $8.00
MRI > MRIp —$200.00

1/ MRI, MRI,, MRIg, and MRIp shall be in in./mile for calculation.

2/ The maximum incentive amount shall not exceed $300.00.
Smoothness assessments will not be paid or deducted until all other contract requirements
for the pavement are satisfied. Pavement that is corrected or replaced for reasons other

than smoothness, shall be retested as stated herein.”

Hot-Mix Asphalt (HMA) Pavement (Full-Depth)

Revise the first paragraph of Article 407.03 of the Standard Specifications to read:
“407.03 Equipment. Equipment shall be according to Article 406.03.”

Revise Article 407.09 of the Standard Specifications to read:
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“407.09 Surface Tests. The finished surface of the pavement shall be tested for smoothness
according to Article 406.11, except as follows:

The testing of the existing pavement prior to improvements shall not apply and the
smoothness assessment for high-speed mainline pavement shall be determined according to the
following table.

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, Full-Depth HMA)
Mainline Pavement MR, in./mile (mm/km) Assessment Per Sublot
<45.0 (710) + (45 — MRI) x $45.00
> 45.0 (710) to 75.0 (1,190) + $0.00
>75.0 (1,190) to 100.0 (1,580) — (MRI —75) x $20.00
> 100.0 (1,580) — $500.00

1/ MRI shall be in in./mile for calculation.
2/ The maximum incentive amount shall not exceed $800.00.”

Portland Cement Concrete Pavement

Delete Article 420.03(i) of the Standard Specifications.
Revise Article 420.10 of the Standard Specifications to read:

“420.10 Surface Tests. The finished surface of the pavement shall be tested for smoothness
according to Article 406.11, except as follows.

The testing of the existing pavement prior to improvements shall not apply. The Contractor
shall measure the smoothness of the finished surface of the pavement after the pavement has
attained a flexural strength of 250 psi (3,800 kPa) or a compressive strength of 1,600 psi
(20,700 kPa).

Membrane curing damaged during testing shall be repaired as directed by the Engineer at no
additional cost to the Department.

(a) Corrective Work. No further texturing for skid resistance will be required for areas
corrected by grinding. Protective coat shall be reapplied to areas ground according to
Article 420.18 at no additional cost to the Department.

Jointed portland cement concrete pavement corrected by removal and replacement, shall
be corrected in full panel sizes.

(b) Smoothness Assessments. Smoothness assessment for high-speed mainline pavement
shall be determined as follows.
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SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, PCC)
Mainline Pavement MRI, in./mile (mm/km) ¥ Assessment Per Sublot
<45.0 (710) + (45— MRI) x $60.00 ?
> 45.0 (710) to 75.0 (1,190) +$0.00
> 75.0 (1,190) to 100.0 (1,580) — (MRI — 75) x $37.50
> 100.0 (1,580) - $750.00

1/ MRI shall be in in./mile for calculation.
2/ The maximum incentive amount shall not exceed $1200.00.

3/ If pavement is constructed with traffic in the lane next to it, then an additional
10 in./mile will be added to the upper thresholds.”

Removal of Existing Pavement and Appurtenances

Revise the first paragraph of Article 440.04 of the Standard Specifications to read:

“440.04 HMA Surface Removal for Subsequent Resurfacing. The existing HMA surface
shall be removed to the depth specified on the plans with a self-propelled milling machine. The
removal depth may be varied slightly at the discretion of the Engineer to satisfy the smoothness
requirements of the finished pavement. The temperature at which the work is performed, the
nature and condition of the equipment, and the manner of performing the work shall be such that
the milled surface is not torn, gouged, shoved or otherwise damaged by the milling operation.
Sufficient cutting passes shall be made so that all irregularities or high spots are eliminated to the
satisfaction of the Engineer. When tested with a 16 ft (5 m) straightedge, the milled surface shall
have no surface variations in excess of 3/16 in. (5 mm).”

General Equipment

Revise Article 1101.04 of the Standard Specifications to read:

“1101.04 Pavement Surface Grinding Equipment. The pavement surface grinding device
shall have a minimum effective head width of 3 ft (0.9 m).

(a) Diamond Saw Blade Machine. The machine shall be self-propelled with multiple diamond
saw blades.

(b) Profile Milling Machine. The profile milling machine shall be a drum device with carbide

or diamond teeth with spacing of 0.315 in. (8 mm) or less and maintain proper forward
speed for surface texture according to the manufacturer’s specifications.”
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SURVEYING SERVICES (BDE)
Effective: April 1, 2025

Delete the fourth paragraph of Article 667.04 of the Standard Specifications.

Delete Section 668 of the Standard Specifications.

TRAINING SPECIAL PROVISIONS (BDE)

Effective: October 15, 1975 Revised: September 2, 2021

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’s equal employment opportunity affirmative action program, training shall
be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 7. In the event the Contractor subcontracts a portion of the contract work, it shall determine
how many, if any, of the trainees are to be trained by the subcontractor, provided however, that
the Contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision. The Contractor shall also ensure that this Training Special
Provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or
trainees in each occupation shall be in their first year of apprenticeship or training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the lllinois Department of Transportation for approval the number of trainees to be trained in each
selected classification and training program to be used. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. The Contractor will be credited for each
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an
approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through public
and private sources likely to yield minority and women trainees) to the extent such persons are
available within a reasonable area of recruitment. The Contractor will be responsible for
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether
the Contractor is in compliance with this Training Special Provision. This training commitment is
not intended, and shall not be used, to discriminate against any applicant for training, whether a
member of a minority group or not.
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No employee shall be employed as a trainee in any classification in which he or she has
successfully completed a training course leading to journeyman status or in which he or she has
been employed as a journeyman. The Contractor should satisfy this requirement by including
appropriate questions in the employee application or by other suitable means. Regardless of the
method used, the Contractor’s records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration.  The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor Employment Training Administration shall also be considered
acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training
program shall be obtained from the State prior to commencing work on the classification covered
by the program. It is the intention of these provisions that training is to be provided in the
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible
in lower level management positions such as office engineers, estimators, timekeepers, etc.,
where the training is oriented toward construction applications. Training in the laborer
classification may be permitted provided that significant and meaningful training is provided and
approved by the lllinois Department of Transportation and the Federal Highway Administration.
Some offsite training is permissible as long as the training is an integral part of an approved
training program and does not comprise a significant part of the overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during
the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special
Provision. It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and length
of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting its performance under this Training Special Provision.

For contracts with an awarded contract value of $500,000 or more, the Contractor is required to
comply with the lllinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all
applicable administrative rules to the extent permitted by Section 20-20(g). For federally funded
projects, the number of trainees to be trained under this contract, as stated in the Training Special
Provisions, will be the established goal for the lllinois Works Apprenticeship Initiative 30 ILCS
559/20-20(g). The Contractor shall make a good faith effort to meet this goal. For federally funded
projects, the lllinois Works Apprenticeship Initiative will be implemented using the FHWA
approved OJT procedures. The Contractor must comply with the recordkeeping and reporting
obligations of the lllinois Works Apprenticeship Initiative for the life of the project, including the
certification as to whether the trainee/apprentice labor hour goals were met.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.

IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION

Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor’'s equal employment opportunity (EEO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified graduates
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to promote
the increased employment of minority groups, disadvantaged persons and women in all aspects
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program
Graduate (TPG) special provision (Special Provision) is to place these certified program
graduates on the project site for this Contract in order to provide the graduates with meaningful
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on-the-job training. Pursuant to this Special Provision, the Contractor must make every
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are
available within a practicable distance of the project site.

Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even
though the Contractor or subcontractor may also receive additional training program funds from
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from
another entity through another program, such as IDOT through the TPG program. With regard to
any IDOT funded construction training program other than TPG, however, additional
reimbursement for other IDOT programs will not be made beyond the TPG Program described in
this Special Provision when the TPG Program is utilized.

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s
employment end in advance of the completion of the Contract, the Contractor must promptly notify
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has
ended. The Contractor must supply a written report for the reason the TPG trainee involvement
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for
which the incentive payment provided under this Special Provision will be, or has been claimed
for the separated TPG trainee.

Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that
document its contractual performance under and compliance with this Special Provision. Finally,
through participation in the Program and reimbursement of wages, the Contractor is not relieved
of, and IDOT has not waived, the requirements of any federal or state labor or employment law
applicable to TPG workers, including compliance with the lllinois Prevailing Wage Act.

Method of Measurement: The unit of measurement is in hours.

Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for each
utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The
estimated total number of hours, unit price, and total price must be included in the schedule of
prices for the Contract submitted by Contractor prior to beginning work. The initial number of TPG
trainees for which the incentive is available for this contract is 7.

The Department has contracted with several educational institutions to provide screening, tutoring
and pre-training to individuals interested in working as a TPG trainee in various areas of common
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT
OBWD), Room 319, lllinois Department of Transportation, 2300 S. Dirksen Parkway, Springfield,
lllinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the
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Contractor must submit documentation to the IDOT District EEO Officer for the Contract that
provides the names and contact information of the TPG trainee(s) to be trained in each selected
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date
for training in each of the applicable work classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a full
journeyworker in the type of trade or job classification involved. During the course of performance
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the
contracted work, it must determine how many, if any, of the TPGs will be trained by the
subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must
also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.

Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to
enroll TPG trainees by recruitment through the Program participant educational institutions to the
extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of
$15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal
off-site training is permissible as long as the offsite training is an integral part of the work of the
contract, and does not compromise or conflict with the required on-site training that is central to
the purpose of the Program. No individual may be employed as a TPG trainee in any work
classification in which he/she has previously successfully completed a training program leading
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher.

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021 Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”

92



FAP ROUTE 594 (IL 203)
PROJECT NHPP-RU6P(160)
SECTION 580-BR-1

ST. CLAIR COUNTY
CONTRACT NO. 76T17

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: January 2, 2025

The following applies to all Disadvantaged Business Enterprise (DBE) trucks on the project,
whether they are utilized for DBE goal credit or not.

The Contractor shall notify the Engineer at least three days prior to DBE trucking activity.

The Contractor shall submit a weekly report of DBE trucks hired by the Contractor or
subcontractors (i.e. not owned by the Contractor or subcontractors) to the Engineer on
Department form “SBE 723" within ten business days following the reporting period. The
reporting period shall be Sunday through Saturday for each week reportable trucking activities
occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: March 2, 2020 Revised: January 1, 2025
Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary SigN SUPPOIS .....ciiiiiiieiiieee e e e e e e e e e e e e eeaeeas 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“ 701.15 Traffic Control Devices. For devices that must meet crashworthiness
standards, the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility
letter for each Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3
device used on the contract. The self-certification or letter shall provide information for the set-
up and use of the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:
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“ 1106.02 Devices. Work zone traffic control devices and combinations of devices
shall meet crashworthiness standards for their respective categories. The categories are as
follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices shall be
MASH compliant.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices shall be MASH compliant.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350, may be used on contracts let before December 31, 2029. Category 3 devices
shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as sign supports, speed
feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area
lighting supports. It is preferable for Category 4 devices manufactured after December 31, 2019
to be MASH-16 compliant; however, there are currently no crash tested devices in this category,
so it remains exempt from the NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH compliant is available, an NCHRP 350
compliant device may be used, even if manufactured after December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(]) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

(I) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.
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Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 265 working days.
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PROJECT LABOR AGREEMENT
Effective: May 18, 2007 Revised: April 1, 2025

Description. The lllinois Project Labor Agreements Act, 30 ILCS 571, states that the State of
lllinois has a compelling interest in awarding public works contracts so as to ensure the highest
standards of quality and efficiency at the lowest responsible cost. A project labor agreement
(PLA) is a form of pre-hire collective bargaining agreement covering all terms and conditions of
employment on a specific project that is intended to support this compelling interest. It has been
determined by the Department that a PLA is appropriate for the project that is the subject of this
contract. The PLA document, provided below, only applies to the construction site for this
contract. It is the policy of the Department on this contract, and all construction projects, to allow
all contractors and subcontractors to compete for contracts and subcontracts without regard to
whether they are otherwise parties to collective bargaining agreements.

The Department reserves the right to rescind the PLA requirement from this project in the event
FHWA disapproves of the inclusion of the PLA terms for this project. The contractor, by bidding,
agrees that any recission of the PLA requirement shall not constitute grounds for the withdrawal
of its bid and further agrees to remove the PLA requirement from this contract upon notice from
the Department should such be necessary at a later date.

Execution of Letter of Assent. A copy of the PLA applicable to this project is included as part
of this special provision. As a condition of the award of the contract, the successful bidder and
each of its subcontractors shall execute a “Contractor Letter of Assent”, in the form attached to
the PLA as Exhibit A. The successful bidder shall submit a Subcontractor’'s Contractor Letter of
Assent to the Department prior to the subcontractor’s performance of work on the project. Upon
request, copies of the applicable collective bargaining agreements will be provided by the
appropriate signatory labor organization at the pre-job conference.

Quarterly Reporting. Section 37 of the lllinois Project Labor Agreements Act requires the
Department to submit quarterly reports regarding the number of minorities and females employed
under PLAs. To assist in this reporting effort, the Contractor shall provide a quarterly workforce
participation report for all minority and female employees working under the PLA of this contract.
The data shall be reported on Construction Form BC 820, Project Labor Agreement (PLA)
Workforce Participation Quarterly Reporting Form available on the Department’s website
https://idot.illinois.gov/content/dam/soi/en/web/idot/documents/idot-forms/bc/bc-820.pdf.

The report shall be submitted no later than the 15th of the month following the end of each quarter
(i.e., April 15 for the January — March reporting period). The form shall be emailed to
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation will
be allowed.

96


https://idot.illinois.gov/content/dam/soi/en/web/idot/documents/idot-forms/bc/bc-820.pdf
mailto:DOT.PLA.Reporting@illinois.gov

FAP ROUTE 594 (IL 203)
PROJECT NHPP-RU6P(160)
SECTION 580-BR-1

ST. CLAIR COUNTY
CONTRACT NO. 76T17

lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA” or “Agreement”) is entered into this day of

, 2024, by and between the lllinois Department of Transportation (“IDOT” or “Department”) in
its proprietary capacity, and each relevant lllinois AFL-CIO Building Trades signatory hereto as
determined by the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf
of each of its affiliated members (individually and collectively, the “Unions”). This PLA shall apply
to Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each
of its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No.
(hereinafter, the “Project”).

1.1

1.2

ARTICLE 1 - INTENT AND PURPOSES

This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”,
30 ILCS 571). It is mutually understood and agreed that the terms and conditions of this
PLA are intended to promote the public interest in obtaining timely and economical
completion of the Project by encouraging productive and efficient construction
operations; by establishing a spirit of harmony and cooperation among the parties; and
by providing for peaceful and prompt settlement of any and all labor grievances or
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays, or other
disruptions to the prosecution of the work. The parties acknowledge the obligations of
the Contractors and Subcontractors to comply with the provisions of the Act. The parties
will work with the Contractors and Subcontractors within the parameters of other
statutory and regulatory requirements to implement the Act’s goals and objectives.

As a condition of the award of the contract for performance of work on the Project,
IDOT's Prime Contractor and each of its Subcontractors shall execute a “Contractor
Letter of Assent”, in the form attached hereto as Exhibit A, prior to commencing
Construction Work on the Project. The Contractor shall submit a Subcontractor’s
Contractor Letter of Assent to the Department prior to the Subcontractor’s performance
of Construction Work on the Project. Upon request copies of the applicable collective
bargaining agreements will be provided by the appropriate signatory labor organization
consistent with this Agreement and at the pre-job conference referenced in Article III,
Section 3.1.
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Each Union affiliate and separate local representing workers engaged in Construction
Work on the Project in accordance with this PLA are bound to this agreement by the
Illinois AFL-CIO Statewide Project Labor Agreement Committee which is the central
committee established with full authority to negotiate and sign PLAs with the State on
behalf of all respective crafts. Upon their signing the Contractor Letter of Assent, the
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be
deemed a party to this PLA. No party signatory to this PLA shall, contract or subcontract,
nor permit any other person, firm, company, or entity to contract or subcontract for the
performance of Construction Work for the Project to any person, firm, company, or
entity that does not agree in writing to become bound for the term of this Project by the
terms of this PLA prior to commencing such work and to the applicable area-wide
collective bargaining agreement(s) with the Union(s) signatory hereto.

It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to the
recognition of any bargaining unit other than for the specific purposes of this Project.

In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supersede and
control. For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence shall
apply only with respect to Articles I, 11, V, VI, and VII.
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Subject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or between
a Subcontractor and one or more of the Unions. Accordingly, except and to the extent of
any contrary provision set forth in this PLA, the Prime Contractor and each of its
Subcontractors agrees to be bound and abide by the terms of the following in order of
precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the Unions
made signatory hereto; or (¢) the current applicable area collective bargaining agreement
for the relevant Union that is the agreement certified by the Illinois Department of Labor
for purposes of establishing the Prevailing Wage applicable to the Project. The Union
will provide copies of the applicable collective bargaining agreements pursuant to part
(c) of the preceding sentence to the Prime Contractor. Assignments by the Contractors
or Subcontractors amongst the trades shall be consistent with area practices; in the event
of unresolved disagreements as to the propriety of such assignments, the provisions of
Article VI shall apply.

Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with paragraph
1.6 are incorporated herein by reference, and the terms of this PLA shall be deemed
incorporated into such other applicable collective bargaining agreements only for
purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms
of an applicable collective bargaining agreement pursuant to the preceding paragraph,
the Prime Contractor or Subcontractor shall execute all “Participation Agreements” as
may be reasonably required by the Union to accomplish such purpose; provided,
however, that such Participation Agreements shall, when applicable to the Prime
Contractor or Subcontractor solely as a result of this PLA, be amended as reasonably
necessary to reflect such fact. Upon written notice in the form of a lien of a Contractor’s
or Subcontractor’s delinquency from any applicable fringe benefit fund, IDOT will
withhold from the Contractor’s periodic pay request an amount sufficient to extinguish
any delinquency obligation of the Contractor or Subcontractor arising out of the Project.

In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to the
completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.
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ARTICLE Il — APPLICABILITY, RECOGNITION, AND COMMITMENTS

The term Construction Work as used herein shall include all “construction, demolition,
rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the
“site of the work” for the purpose of “building” the specific structures and improvements
that constitute the Project. Terms appearing within quotation marks in the preceding
sentence shall have the meaning ascribed to them pursuant to 29 CFR Part 5 and Illinois
labor laws.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project. Unions
who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective bargaining
agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or
connect such equipment or materials. Equipment or materials delivered to the job-site
will be unloaded and handled promptly without regard to potential jurisdictional
disputes; any such disputes shall be handled in accordance with the provisions of this
PLA.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job-site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and regulations.

The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they will not discriminate against any employee based

on race, creed, religion, color, national origin, union activity, age, gender or sexual
orientation and shall comply with all applicable federal, state, and local laws.
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In accordance with the Act and to promote diversity in employment, IDOT will establish,
in cooperation with the other parties, the apprenticeship hours which are to be performed
by minorities and females on the Project. IDOT shall consider the total hours to be
performed by these underrepresented groups, as a percentage of the workforce, and
create aspirational goals for each Project, based on the level of underutilization for the
service area of the Project (together “Project Employment Objectives”). IDOT shall
provide a quarterly report regarding the racial and gender composition of the workforce
on the Project.

Persons currently lacking qualifications to enter apprenticeship programs will have the
opportunity to obtain skills through basic training programs as have been established
by the Department. The parties will endeavor to support such training programs to allow
participants to obtain the requisite qualifications for the Project Employment Objectives.

The parties agree that all Contractors and Subcontractors working on the Project shall
be encouraged to utilize the maximum number of apprentices as permitted under the
terms of the applicable collective bargaining agreements to realize the Project
Employment Objectives.

The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy
Project Employment Objectives. A Contractor or Subcontractor may request from a
Union specific categories of workers necessary to satisfy Project Employment
Objectives. The application of this section shall be consistent with all local Union
collective bargaining agreements, and the hiring hall rules and regulations established
for the hiring of personnel, as well as the apprenticeship standards set forth by each
individual Union.

The parties hereto agree that engineering consultants and materials testing employees,
to the extent subject to the terms of this PLA, shall be fully expected to objectively and
responsibly perform their duties and obligations owed to the Department without regard
to the potential union affiliation of such employees or of other employees on the Project.

This Agreement shall not apply to IDOT employees or employees of any other
governmental entity.
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ARTICLE Ill - ADMINISTRATION OF AGREEMENT

In order to assure that all parties have a clear understanding of the PLA, and to promote
harmony, at the request of the Unions a post-award pre-job conference will be held among
the Prime Contractor, all Subcontractors and Union representatives prior to the start of
any Construction Work on the Project. No later than the conclusion of such pre-job
conference, the parties shall, among other matters, provide to one another contact
information for their respective representatives (including name, address, phone number,
facsimile number, e-mail). Nothing herein shall be construed to limit the right of the
Department to discuss or explain the purpose and intent of this PLA with prospective
bidders or other interested parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as reasonably
necessary following award until completion of the Project to assure the effective
implementation of this PLA.

Any notice contemplated under Article VI and VII of this Agreement to a signatory labor
organization shall be made in writing to the Local Union with copies to the local union’s
International Representative.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

The standard work day and work week for Construction Work on the Project shall be
consistent with the respective collective bargaining agreements. In the event Project site
or other job conditions dictate a change in the established starting time and/or a staggered
lunch period for portions of the Project or for specific crafts, the Prime Contractor,
relevant Subcontractors and business managers of the specific crafts involved shall
confer and mutually agree to such changes as appropriate. If proposed work schedule
changes cannot be mutually agreed upon between the parties, the hours fixed at the time
of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in the
applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must be
controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.
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Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work
until quitting time.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower ortechniques
of construction other than as may be required by safety regulations.

The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising
the setting up of the equipment, making modifications and final alignment, and
performing similar activities that may be reasonably necessary prior to and during the
start-up procedure in order to protect factory warranties. The Prime Contractor or
Subcontractor shall notify the Union representatives in advance of any work at the job-site
by such vendor personnel in order to promote a harmonious relationship between the
equipment vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V — GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A

PARTICULAR COLLECTIVE BARGAINING AGREEMENT

In the event a dispute arises under a particular collective bargaining agreement specifically
not including jurisdictional disputes referenced in Article VI below, said dispute shall
be resolved by the Grievance/Arbitration procedure of the applicable collective
bargaining agreement. The resulting determination from this process shall be final and
binding on all parties bound to its process.

Employers covered under this Agreement shall have the right to discharge or discipline
any employee who violates the provisions of this Agreement. Such discharge or discipline
by a contractor or subcontractor shall be subject to Grievance/Arbitration procedure of
the applicable collective bargaining agreement only as to the fact of such violation of
this agreement. If such fact is established, the penalty imposed shall not be disturbed.
Work at the Project site shall continue without disruption or hindrance of any kind as a
result of a Grievance/Arbitration procedure under this Article.
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In the event there is a deadlock in the foregoing procedure, the parties agree that the
matter shall be submitted to arbitration for the selection and decision of an Arbitrator
governed under paragraph 6.8.

ARTICLE VI -DISPUTES: GENERAL PRINCIPLES

This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the
peaceful adjustment of jurisdictional disputes in the building and construction industry
and to prevent waste and unnecessary avoidable delays and expense, and for the further
purpose of at all times securing for the employer sufficient skilled workers.

A panel of Permanent Arbitrators are attached as addendum (A) to this agreement. By
mutual agreement between IDOT and the Unions, the parties can open this section of the
agreement as needed to make changes to the list of permanent arbitrators.

The arbitrator is not authorized to award back pay or any other damages for a miss
assignment of work. Nor may any party bring an independent action for back pay or any
other damages, based upon a decision of an arbitrator.

The PLA Jurisdictional Dispute Resolution Process (‘“Process”) sets forth the procedures
below to resolve jurisdictional disputes between and among Contractors, Subcontractors,
and Unions engaged in the building and construction industry. Further, the Process will
be followed for any grievance or dispute arising out of the interpretation or application
of this PLA by the parties except for the prohibition on attorneys contained in 6.11. All
decisions made through the Process are final and binding upon all parties.

DISPUTE PROCESS

Administrative functions under the Process shall be performed through the offices of the
President and/or Secretary-Treasurer of the Illinois State Federation of Labor, or their
designated representative, called the Administrator. In no event shall any officer,
employee, agent, attorney, or other representative of the Illinois Federation of Labor,
AFL- CIO be subject to any subpoena to appear or testify at any jurisdictional dispute
hearing.

There shall be no abandonment of work during any case participating in this Process or
in violation of the arbitration decision. All parties to this Process release the Illinois State
Federation of Labor (“Federation”) from any liability arising from its action or inaction
and covenant not to sue the Federation, nor its officers, employees, agents or attorneys.
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In the event of a dispute relating to trade or work jurisdiction, all parties, including the
employers, Contractors or Subcontractors, agree that a final and binding resolution of the

dispute shall be resolved as follows:

(a) Representatives of the affected trades and the Contractor or Subcontractor shall meet
on the job site within two (2) business days after receiving written notice in an effort
to resolve the dispute. (In the event there is a dispute between local unions affiliated
with the same International Union, the decision of the General President, or his/her
designee, as the internal jurisdictional authority of that International Union, shall
constitute a final and binding decision and determination as to the jurisdiction of
work.)

(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter shall
be referred to the local area Building & Construction Trades Council, which shall
meet with the affected trades within two (2) business days subsequent to receiving
written notice. In the event the parties do not wish to avail themselves of the local
Building & Construction Trades Council, the parties may elect to invoke the services
of their respective International Representatives with no extension of the time
limitations. An agreement reached at this Step shall be final and binding upon all
parties.

(c) If no settlement agreement is reached during the proceedings contemplated by
Paragraphs “a” or “b” above, the matter shall be immediately referred to the Illinois
Jurisdictional Dispute Process for final and binding resolution of said dispute. Said
referral submission shall be in writing and served upon the Illinois State Federation
of Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement. The
Administrator shall, within three (3) days, provide for the selection of an available
Arbitrator to hear said dispute within this time period. Upon good cause shown and
determined by the Administrator, an additional three (3) day extension for said
hearing shall be granted at the sole discretion of the Administrator. Only upon mutual
agreement of all parties may the Administrator extend the hearing for a period in
excess of the time frames contemplated under this Paragraph. Business days are
defined as Monday through Friday, excluding contract holidays.

The primary concern of the Process shall be the adjustment of jurisdictional disputes
arising out of the Project. A sufficient number of Arbitrators shall be selected from list
of approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8.
Decisions shall be only for the Project and shall become effective immediately upon
issuance and complied with by all parties. The authority of the Arbitrator shall be
restricted and limited specifically to the terms and provisions of Article VI and generally
to this Agreement as a whole.
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Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec. 6.2
and geographical location of the jurisdictional dispute and upon his/her availability, and
ability to conduct a Hearing within two (2) business days of said notice. The Arbitrator
may issue a “bench” decision immediately following the Hearing or he/she may elect to
only issue a written decision, said decision must be issued within two (2) business days
subsequent to the completion of the Hearing. Copies of all notices, pleadings, supporting
memoranda, decisions, etc. shall be provided to all disputing parties and the Illinois State
Federation of Labor.

Any written decision shall be in accordance with this Process and shall be final and
binding upon all parties to the dispute and may be a “short form” decision. Fees and
costs of the arbitrator shall be divided evenly between the contesting parties except that
any party wishing a full opinion and decision beyond the short form decision shall bear
the reasonable fees and costs of such full opinion. The decision of the Arbitrator shall
be final and binding upon the parties hereto, their members, and affiliates.

In cases of jurisdictional disputes or other disputes between a signatory labor
organization and another labor organization, both of which is an affiliate or member of
the same International Union, the matter or dispute shall be settled in the manner set
forth by their International Constitution and/or as determined by the International
Union’s General President whose decision shall be final and binding upon all parties. In
no event shall there be an abandonment of work.

In rendering a decision, the Arbitrator shall determine:

(a) First, whether a previous agreement of record or applicable agreement, including
a disclaimer agreement, between National or International Unions to the dispute
or agreements between local unions involved in the dispute, governs;

(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or
applicable agreement of record or agreement between the crafts to the dispute, he
shall then consider the established trade practice in the industry and prevailing
practice in the locality. Where there is a previous decision of record governing
the case, the Arbitrator shall give equal weight to such decision of record, unless
the prevailing practice in the locality in the past ten years favors one craft. In that
case, the Arbitrator shall base his decision on the prevailing practice in the
locality. Except, that if the Arbitrator finds that a craft has improperly obtained the
prevailing practice in the locality through raiding, the undercutting of wages or
by the use of vertical agreements, the Arbitrator shall rely on the decision of
record and established trade practice in the industry rather than the prevailing
practice in the locality; and,
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(c) Only if none of the above criteria is found to exist, the Arbitrator shall then
consider that because efficiency, cost or continuity and good management are
essential to the well being of the industry, the interests of the consumer or the
past practices of the employer shall not be ignored.

(d) The arbitrator is not authorized to award back pay or any other damages for a
mis-assignment of work. Nor may any party bring an independent action for back
pay or any other damages, based upon a decision of an arbitrator.

The Arbitrator shall set forth the basis for his/her decision and shall explain his/her
findings regarding the applicability of the above criteria. If lower ranked criteria are
relied upon, the Arbitrator shall explain why the higher-ranked criteria were not deemed
applicable. The Arbitrator’s decision shall only apply to the Project. Agreements of
Record, for other PLA projects, are applicable only to those parties signatory to such
agreements. Decisions of Record are those that were either attested to by the former
Impartial Jurisdictional Disputes Board or adopted by the National Arbitration Panel.

All interested parties, as determined by the Arbitrator, shall be entitled to make
presentations to the Arbitrator. Any interested labor organization affiliated to the PLA
Committee and party present at the Hearing, whether making a presentation or not, by
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agreeto
be bound by its decision. In addition to the representative of the local labor organization,
a representative of the labor organization’s International Union may appear on behalf
of the parties. Each party is responsible for arranging for its witnesses. In the event an
Arbitrator’s subpoena is required, the party requiring said subpoena shall prepare the
subpoena for the Arbitrator to execute. Service of the subpoena upon any witness shall
be the responsibility of the issuing party.

Attorneys shall not be permitted to attend or participate in any portion of a Hearing.

The parties are encouraged to determine, prior to Hearing, documentary evidence
which may be presented to the Arbitrator on a joint basis.

The Order of Presentation in all Hearings before an Arbitrator shall be

I. Identification and Stipulation of the Parties

[I. Unions(s) claiming the disputed work presents its case

[ll. Union(s) assigned the disputed work presents its case

IV. Employer assigning the disputed work presents its case

V. Evidence from other interested parties (i.e., general contractor, project manager,
owner)

VI. Rebuttal by union(s) claiming the disputed work

VIl. Additional submissions permitted and requested by

Arbitrator VIII.Closing arguments by the parties
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All parties bound to the provisions of this Process hereby release the Illinois State
Federation of Labor and IDOT, their respective officers, agents, employees or designated
representatives, specifically including any Arbitrator participating in said Process, from
any and all liability or claim, of whatsoever nature, and specifically incorporating the
protections provided in the Illinois Arbitration Act, as amended from time to time.

The Process, as an arbitration panel, nor its Administrator, shall have any authority to
undertake any action to enforce its decision(s). Rather, it shall be the responsibility of
the prevailing party to seek appropriate enforcement of a decision, including findings,
orders or awards of the Arbitrator or Administrator determining non-compliance with a
prior award or decision.

If at any time there is a question as to the jurisdiction of the Illinois Jurisdictional
Dispute Resolution Process, the primary responsibility for any determination of the
arbitrability of a dispute and the jurisdiction of the Arbitrator shall be borne by the party
requesting the Arbitrator to hear the underlying jurisdictional dispute. The affected party
or parties may proceed before the Arbitrator even in the absence or one or more
stipulated parties with the issue of jurisdiction as an additional item to be decided by the
Arbitrator. The Administrator may participate in proceedings seeking a declaration or
determination that the underlying dispute is subject to the jurisdiction and process of the
linois Jurisdictional Dispute Resolution Process. In any such proceedings, the non-
prevailing party and/or the party challenging the jurisdiction of the Illinois Jurisdictional
Dispute Resolution Process shall bear all the costs, expenses and attorneys’ fees
incurred by the Illinois Jurisdictional Dispute Resolution Process and/or its
Administrator in establishing its jurisdiction.

ARTICLE VIl - WORK STOPPAGES AND LOCKOUTS

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at
any other contractor’s or supplier’s facility that is necessary to performance of work at
the Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday
shall not, in itself, be deemed an activity that interferes with the routine and timely
prosecution of work on the Project.
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Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities.

7.2.A  No Union complying with its obligations under this Article shall be liable for acts
of employees for which it has no responsibility or for the unauthorized acts of
employees it represents. Any employee who participates or encourages any
activity prohibited by paragraph 7.1 shall be immediately suspended from all
work on the Project for a period equal to the greater of (a) 60 days; or (b) the
maximum disciplinary period allowed under the applicable collective bargaining
agreement for engaging in comparable unauthorized or prohibited activity.

7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of employees
for which it has no responsibility. The principal officer or officers of the PLA
Committee will immediately instruct, order and use the best efforts of his office
to cause the affiliated union or unions to cease any violations of this Article. The
PLA Committee in its compliance with this obligation shall not liable for acts of
its affiliates. The principal officer or officers of any involved affiliate will
immediately instruct, order or use the best effort of his office to cause the
employees the union represents to cease any violations of this Article. A union
complying with this obligation shall not be liable for unauthorized acts of
employees it represents. The failure of the Contractor to exercise its rights in any
instance shall not be deemed a waiver of its rights in any other instance.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, will immediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through

the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.5 of this Article.
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Upon written notice to the other involved parties by the most expeditious means available,
any aggrieved party may institute the following special arbitration procedure when a
breach of this Article is alleged:

7.5.A

7.5.B

75.C

7.5.D

7.5.E

The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged
violation; such notice shall be by the most expeditious means possible. The
initiating party may also furnish such additional factual information as may be
reasonably necessary for the Permanent Arbitrator to understand the relevant
circumstances. Copies of any written materials provided to the arbitrator shall
also be contemporaneously provided by the most expeditious means possible to
the party alleged to be in violation and to all other involved parties.

Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.

The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing
of evidence or issuance of an Award by the Permanent Arbitrator.

The sole issue at the hearing shall be whether a violation of this Article has, in fact,
occurred. An Award shall be issued in writing within three (3) hours after the
close of the hearing, and may be issued without a written opinion. If any party
desires a written opinion, one shall be issued within fifteen (15) days, but its
issuance shall not delay compliance with, or enforcement of, the Award. The
Permanent Arbitrator may order cessation of the violation of this Article, and such
Award shall be served on all parties by hand or registered mail upon issuance.

Such Award may be enforced by any court of competent jurisdiction upon the
filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to obtain
a temporary order enforcing the Permanent Arbitrator’s Award as issued under
this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s right
to participate in a hearing for a final order of enforcement. The Court’s order or
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties
by hand or by delivery to their last known address or by registered mail.
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Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties

found in violation, or in the event no violation is found, such fees and expenses shall be
borne by the moving party.

ARTICLE VIII - TERMS OF AGREEMENT

If any Article or provision of this Agreement shall be declared invalid, inoperative or
unenforceable by operation of law or by any of the above mentioned tribunals of
competent jurisdiction, the remainder of this Agreement or the application of such
Article or provision to persons or circumstances other than those as to which it has been
held invalid, inoperative or unenforceable shall not be affected thereby.

This Agreement shall be in full force as of and from the date of the Notice of Award
until the Project contract is closed.

This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into
this PLA. This PLA may be executed by the parties in one or more counterparts.

Any liability arising out of this PLA shall be several and not joint. IDOT shall not be
liable to any person or other party for any violation of this PLA by any other party, and
no Contractor or Union shall be liable for any violation of this PLA by any other
Contractor or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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Addendum A

IDOT Slate of Permanent Arbitrators
Bruce Feldacker
Thomas F. Gibbons
Edward J. Harrick
Brent L. Motchan
Robert Perkovich
Byron Yaffee

Glenn A. Zipp
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Exhibit A - Contractor Letter of Assent

(Date)
To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract No. ], this Letter of Assent hereby confirms that the undersigned Prime Contractor or
Subcontractor agrees to be bound by the terms and conditions of the Project Labor Agreement
established and entered into by the lllinois Department of Transportation in connection with
said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)
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Storm Water Pollution Prevention Plan

Route Marked Route Section Number
F.AP. 594 I Route 203 |[s80-BR-1 |
Project Number County Contract Number
INHPP-RUGP(160) [lst. cair [r6T17 |

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES) Permit No.
ILR10 (Permit ILR10), issued by the lllinois Environmental Protection Agency (IEPA) for storm water discharges from construction site

activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a
systemn designed to assure that qualified personnel properly gathered and evaluated the information submitted. Based on my inquiry of
the person or persons whe manage the system, or those persons directly responsible for gathering the information, the information
submitted is, to the best of my knowledge and belief, true, accurate and complete. | am aware that there are significant penalties for
submitting false information, including the possibility of fine and imprisonment fer knowing violations.

Permittee Signature & Date

(;% S /&5

SWPPP Notes

Preparing BDE 2342 (Storm Water Pollution Prevent Plan)

Guidance on preparing each section of BDE 2342 (Storm Water Pollution Prevention Pian) is found in Chapter 41 of the IDOT Bureau
of Design and Environment (BDE) Manual, please consult this chapter during SWPPP preparation Please note that the lllinois
Environmental Protection Agency (IEPA) has 30 days to review the Notice of Intent (NOI) prior to project approval and any deficiencies

can result in construction delays.
The Notice of Intent contains the following documents:

o BDE 2342 (Storm Water Pollution Prevention Plan)
« BDE 2342 A (Contractor Certification Statement)

e Erosion and Sediment Control Plan (See Section 63-4.09 of the BDE Manual)

If any section of the SWPPP is not applicable put “N/A” in box rather than leaving blank.

Natiol Discharge Eliminati

Description of Work: This work shall consist of those efforts necessary for compliance with the requirements of the Clean Water Act,
Section 402 {NPDES), and the lllinois Environment Protection Act. This provision also provides the background information needed to

comply with ILR10 and ILR40 permits for this project.

Page 1 0of 12
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NPDES COMPLIANCE REQUIREMENTS

Part I: Site Description

1. Describe the project location; include latitude and longitude, section, town, and range.

The project is located along FAP Route 594 (IL 203) from Ohio Street to North of Cahokia Canal including bridge
and roadway reconstruction for a total project length of 1,200 LF The project is located in Section 2 of Township
2 North, Range 9 West. Latitude 38°39'24"N, Longitude 90°08'05"W.

2. Describe the nature of the construction activity or demolition work.

The proposed project includes pavement removal, full bridge removal and replacement of SN 082-0138 and SN
082-1039, full depth PCC Pavement reconstruction, new ADA and APS improvements, new intersection
improvements at IL 20 and IL 3 connector with traffic signal installation, replacement and upgrade of existing
drainage system, signage, pavement marking and landscaping.

3. Describe the intended sequence of major activities which disturb soils for major portions of the site (e.g. clearing, grubbing, excavation,
rading, on-site or off-site stockpiling of soils, on-site or off-site storage of materials).

Construction will be completed under a pre-stage of traffic and three distinct construction stages. Pre-stage
activities: traffic will be reduced to one NB and one SB lane and temporary median cross overs will be
constructed along with temporary drainage features; Stage 1 Activities: Remove the IL 203 SB bridge over
Cahokia Canal and construct the new bridge structure, remove and replace all SB pavement along IL 203,
construct the IL 3 connector stub at he intersection of IL 203 and IL 3; Stage 2 Activities: Remove the IL 203
NB bridge over Cahokia Canal and construct the new bridge structure, remove and replace all NB pavement
along IL 203; Stage 3 Activities: Construct future NB left turn lane at IL 203/IL 3 Connector intersection, remove
temporary pavement and pipe culverts, perform final landscaping.

4. The total area of the construction site is estimated to be 13.2 acres.

5. The total area of the site estimated to be disturbed by excavation, grading or other activities is 5.0 acres.

6. Determine an estimate of the runoff coefficient of the site after construction activities are completed.

|o‘75 ’

7. Provide the existing information describing the potential erosivity of the soil at discharge locations at the project site.
lN/A |

8. Erosion and Sediment Control Plan (Graphic Plan) is included in the contract. [X] Yes [] No

9. List all soils found within project boundaries; include map until name, slope information, and erosivity.
Orthents, loamy, undulating - 0 to 2% slopes, K values 0.43

Orthents, loamy, steep- 0 to 2% slopes K values 0.32

Darwin, silty clay- 0 to 2% slopes, K values 0.24

Gorham, silty clay loam- 0 to 2% slopes K values 0.32

10. List of all MS4 permittees in the area of this project
llllinois Department of Transportation, TBD

Note: For sites discharging to an MS4, a separate map identifying the location of the construction site and the location where the MS4
discharges to surface water must be included.

Part II: Waters of the US

1. List the nearest named receiving water(s) and ultimate receiving waters.

Runoff will drain into lllinois Department of Transportation's open ditches, and storm sewer along IL 203. The
road side ditches drains to Cahokia Canal which runs south east to a Metro East Sanitary District pump station
where the tributary storm water is pumped through a levee on the east side of the Mississippi River south of
National City.

Page 2 of 12 BDE 2342 (Rev. 02/07/25)
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2. Are wetlands present in the project area? [ Yes [X No

If yes, describe the areal extent of the wetland acreage at the site.
N/A

3. Natural buffers:

For any storm water discharges from construction activities within 50 feet of a Waters of the United States, except for activities for water-
dependent structures authorized by a Section 404 permit, the following shall apply:

(i) A 50-foot undisturbed natural buffer between the construction activity and the Waters of the United States has been provided
[] Yes [X No; andlor
(i) Additional erosion and sediment controls within that area has been provided

[ Yes No; and Describe: There are no storm water discharges within 50 feet of a WOUS for this project.

Part Hl. Water Quality

1. Water Quality Standards

As determined by the Hinois Pollution Control Board, lllinois waters have defined numeric limits of pollutants under the umbrelia term
“Water Quality Standards.” In the following table are commonly used chemicals/practices used on a construction site. These chemicals if
spilied into a waterway, could potentially contribute to a violation of a Water Quality Standard. If other chemicals that could contribute a
violation of a Water Quality Standard, add as needed.

[ Fertilizer (check as appropriate) X Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fiuids)
B4 Nitrogen [X] Waste water for concrete washout station
[ Phosphorus, andfor [] Ceal tar Pitch Emulsion
Potassium X Other (Specify) Portable Restrooms

Herbicide [] Other (Specify)

Table 1: Common chemicals/potential pollutants used during construction

If no boxes are checked in Table 1 above, check the following box:
[] There are no chemicals on site that will exceed a Water Quality Standards if spilled.

If any boxes are checked in Table 1 above, check the following box:
There are chemicals on site that if spilled could potentially cause an exceedance of a Water Quality Standard. The Department shall
implement Pollution Prevention/Good Housekeeping Practices as  described in the Department’s ILR40 Discharge for Small
Municipal Separate Storm Sewer Systems (MS4) reiterated below and Part VIII. Unexpected Regulated Substances/Chemical Spill
Procedures:

Page 3 of 12 BDE 2342 (Rev. 02/07/25)
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Pollution Prevention:

The Department will design, and the contractor shall, install, implement, and maintain effective pollution prevention measures to minimize
the discharge of pollutants from construction activities. At a minimum, such measures must be designed, installed, implemented and
maintained to:

(a) Minimize the discharge of pollutants from equipment and vehicle washing, wheel wash water, and other wash waters. Wash waters
must be treated in a sediment basin or alternative control that provides equivalent or better treatment prior to discharge.

(b) Minimize the exposure of building materials, building products, construction wastes, trash, landscape materials, fertilizers, pesticides,
herbicides, chemical storage tanks, deicing material storage facilities and temporary stockpiles, detergents, sanitary waste, and other
materials present on the site exposed to precipitation and to storm water.

(c) Minimize the discharge of pollutants from spills, leaks and vehicle and equipment maintenance and repair activities and implement
chemical spill and leak prevention and response procedures;

(d) Minimize the exposure of fuel, oil, hydraulic fluids, other petroleum products, and other chemicals by storing in covered areas or
containment areas. Any chemical container with a storage of 55 gallons or more must be stored a minimum of 50 feet from receiving
waters, constructed or natural site drainage features, and storm drain inlets. If infeasible due to site constraints, store containers as far
away as the site permits and document in your SWPPP the specific reasons why the 50-foot setback is infeasible and how the containers
will be stored.

(e) The contractor is to provide regular inspection of their construction activities and Best Management Practices (BMPs). Based on
inspection findings, the contractor shall determine if repair, replacement, or maintenance measures are necessary in order to ensure the
structural integrity, proper function, and treatment effectiveness of structural storm water BMPs. Necessary maintenance shall be
completed as soon as conditions allow to prevent or reduce the discharge of pollutants to storm water or as ordered by the Engineer. The
Engineer shall conduct inspections required in Section Xl Inspections, and report to the contractor deficiencies noted. These Department
conducted inspections do not relieve the contractor from their responsibility to inspect their operations and perform timely maintenance;
and

(f) In addition, all IDOT projects are screened for Regulated Substances as described in Section 27-3 of the BDE Manual and
implemented via Section 669: Removal and Disposal of Regulated substances in the Standard Specifications for Road and Bridge
Construction.

Approved alterations to the Department's provided SWPPP, including those necessary to protect Contractor Borrow, Use and Waste
areas, shall be designed, installed, implemented and maintained by the Contractor in accordance with IDOT Standard Specifications
Section 280.

2. 303(d) Impaired Waterways
Does the project area have any 303(d) impaired waterways with the following impairments?
e suspended solids

o turbidity, and or

o siltation
X Yes [] No
If yes, list the name(s) of the listed water body and the impairment(s)
303(d) waterbody Impairments(s)
Cahokia Diversion Canal (JQ 07) low dissolved oxygen, copper

In addition, It is paramount that the project does not increase the level of the impairment(s) described above. Discuss which BMPs will be
implemented to reduce the risk of impairment increase

|N/A

3. Total Maximum Daily Load (TMDL)

Does the project include any receiving waters with a TMDL for sediment, total suspended solids, turbidity or siltation? [] Yes [] No

If yes, List TMDL waterbodies below and describe associated TMDL
TMDL waterbody [ TMDL |
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TMDL waterbody TMDL
Cahokla Diversion Canal (JQ 07) DO >6.0 mg/L during 6 hours of any 24 hour
period and never go below 5.0mg/L

Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that is consistent with the
assumptions and requirements of the TMDL

Waintain filter strips |

If a specific numeric waste load allocation has been established that would apply to the project's discharges, provide a description of the

necessary steps to meet that allocation
TBD |

Part IV. Temporary Erosion and Sediment Controls

Stabilization efforts must be initiated within 1 working day of cessation of construction activity and completed within 14 days. Areas must
be stabilized if they will not be disturbed for at least 14 calendar days. Exceptions to this time frame include:

(i) Where the initiation of stabilization measures is precluded by snow cover, stabilization measures must be initiated as soon as
practicable,

(i) On areas where construction activities have temporarily ceased and will resume after 14 days, a temporary stabilization method can
be used (temporary stabilization techniques must be described), and

(iii) Stabilization is not required for exit points at linear utility construction site that are used only episodically and for very short durations
over the life of the project, provided other exit point controls are implemented to minimize sediment track-out.

Additionally, a record must be kept with the SWPPP throughout construction of the dates when major grading activities occur, when
construction activities temporarily or permanently cease on a portion of the site, and when stabilization measures are initiated.

At a minimum, controls must be coordinated, installed and maintained to:
1. Minimize the amount of soil exposed during construction activity.
2. Minimize the disturbance of steep slopes.

3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment removal and
maximize storm water infiltration, unless infeasible.

4. Minimize soil compaction and, unless infeasible, preserve topsoil.

Note: For practices below, consult relevant design criteria in Chapter 41 of the BDE Manual and maintenance criteria in Erosion and
Sediment Control Field Guide for Construction.

1. Erosion Control:

The following are erosion control practices which may be used on a project (place a check by each practice that will be utilized on the
project, add additional practices as needed):

] Mulch X Preservation of existing vegetation
X Erosion Control Blanket X Temporary Turf Cover Mixture (Class 7)
[0 Turf Reinforcement Mat Permanent seeding (Class 1-6)
[J] Sodding [ Other (Specify)
[ Geotextile fabric [ Other (Specify)
[J Other (Specify)

2. Sediment Control:

The following sediment control devices will be implemented on this project:

X Ditch Checks [ Perimeter Erosion Barrier
X Inlet and Pipe protection [J Rolled Excelsior
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[[] Hay or Straw bales

[C] Above grade inlet filters (fitted)

] Above grade iniet filters (non-fitted)
{7 Inlet filters

3. Structural Practices:

FAP ROUTE 594 (IL 203)
PROJECT NHPP-RU6P(160)
SECTION 580-BR-1

ST. CLAIR COUNTY
CONTRACT NO. 76T17

[ silt Filter Fence
[ Urethane foam/geotextiles
[ Other (Specify)
[ Other (Specify)
[] Other (Specify)

Provide below is a description of structural practices that will be implemented:

[J Aggregate Ditch

] Articulated Block Revetment Mat
] Barrier (Permanent)

[J Concrete Revetment Mats

] Dewatering Filtering

[ Gabions

X In-Stream or Wetland Work
[] Level Spreaders

[} Paved Ditch

] Permanent Check Dams

[J Precast Block Revetment Mat
[C] Rock Outlet Protection

4. Polymer Flocculants

B4 Stabilized Construction Exits
[ Stabilized Trench Flow

[] Sediment Basin

[] Retaining Walls

[ Riprap

B4 Strom Drain Inlet Protection
[] Slope Walls

[] Sediment Trap

[ Other (Specify)

[0 Other (Specify)

[[] Other (Specify)

[] Other (Specify)}

Design guidance for polymer flocculants is available in Chapter 41 of the BDE Manual. In addition, Polymer Flocculants may only be used

by district Special Provision.

If polymer flocculants are used for this project, the following must be adhered to and described below:

¢ Identify the use of all polymer flocculants at the site.

« Dosage of treatment chemicals shall be identified along with any information from any Material Safety Data Sheet.

« Describe the location of all storage areas for chemicals.

Include any information from the manufacturer's specifications.
Treatment chemicals must be stored in areas where they will not be exposed to precipitation,

The SWPPP must describe procedures for use of ireatment chemicals and staff responsible for use/application of treatment
chemicals must be trained on the established procedures.

N/A

1. Dewatering
Will dewatering be required for this project?

Part V. r Conditions
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If yes, the following applies:

= Dewatering discharges shall be routed through a sediment control {e.g.. sediment trap or basin, pumped water filter bag)
designed to minimize discharges with visual turbidity;

The discharge shall not include visible floating solids or foam;

The discharge must not cause the formation of a visible sheen on the water surface, or visible oily deposits on the bottom or
shoreline of the receiving water. An oil-water separator or suitable filtration device shall be used to treat oil, grease, or other
similar products if dewatering water is found to or expected to contain these materials;

« To the extent feasible, use well-vegetated (e.g., grassy or wooded), upland areas of the site to Infiltrate dewatering water before
discharge;

* You are prohibited from using receiving waters as part of the treatment area;

To minimize dewatering-related erosion and related sediment discharges. use stable. erosion-resistant surfaces (e.g., well-
vegetated grassy areas, clean filler stone, geotextile underlayment) to discharge from dewatering controls. Do not place
dewatering controls, such as pumped water filter bags, on steep slopes (15% or greater in grade);

Backwash water (water used to backwash/clean any filters used as part of storm water treatment) must be properly treated or
hauled off- site for disposal;

Dewatering treatment devices shall be properly maintained; and

See Part X (Inspections) for inspection requirement.

Part VI. Permanent (i.e., Post-Construction) Storm Water Management Controls

Provided below is a description of measures that may be installed during the construction process te control volume and therefore the
amount pollutants in storm water runoff that can occur after construction operations have been completed.
Practices may include but are not limited to the following:

» Aggregate ditch checks;

¢ bioswales,

¢ detention pond(s),

infiltration trench;

retention pond(s),

open vegetated swales and natural depressions,

treatment train (sequential system which combine several practices).

Velocity dissipation devices (See Structural Practices above)

Describe these practices below
The storm water management controls for the project are primarily planned to be open vegetated ditches and
storm sewer systems and culverts.

Part VIl. Additional Practices Incorporated From Local Ordinance(s)

In some instances, an additional practice from a local ordinance may be included in the project. If so, describe below {Note: the
Department is not subject to local ordinances)

ee Erosion Control Plans for additional practices.
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Part VIil. Unexpected Regulated Substances/Chemical Spill Procedures

When Unexpected Regulated Substances or chemical spills occur, Article 107.19 of the Standard Specifications for Road and Bridge
Construction shall apply. In addition, it is the contractor's responsibility to notify the Engineer in the event of a chemical spill into a ditch or
waterway, the Engineer will then notify appropriate IEPA and IEMA personnel for the appropriate cleanup procedures.

Part IX. Contractor Required Submittals

Prior to conducting any professional services at the site covered by this plan, the Contractor and each subcontractor responsible for
compliance with the permit shall submit to the Resident Engineer a Contractor Certification Statement, BDE 2342A.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major activities with implementation
of pollution prevention BMPs, including the following items:

* Approximate duration of the project, including each stage of the project
¢ Rainy season, dry season, and winter shutdown dates

o Temporary stabilization measures to be employed by contract phases
¢ Mobilization time-frame

¢ Mass clearing and grubbing/roadside clearing dates

Deployment of Erosion Control Practices

« Deployment of Sediment Control Practices (including stabilized construction entrances and exits to be used and how they will be
maintained)

« Deployment of Construction Site Management Practices (including concrete washout facilities, chemical storage, refueling
locations, etc.)

Paving, saw-cutting, and any other pavement related operations

Major planned stockpiling operation

« Time frame for other significant fong-term operations or activities that may plan non-storm water discharges as dewatering,
grinding, etc.

* Permanent stabilization activities for each area of the project

2. During the pre-construction meeting, the Contractor and each subcontractor shall provide, as an attachment to their signed Contractor
Certification Statement, a discussion of how they will comply with the requirements of the permit in regard to the following items and
provide a graphical representation showing location and type of BMPs to be used when applicable:

Temporary Ditch Checks - Identify what type and the source of Temporary Ditch Checks that will be installed as part of the
project. The installation details will then be included with the SWPPP.

Vehicle Entrances and Exits - Identify type and location of stabilized construction entrances and exits to be used and how they
will be maintained.

Material Delivery, Storage and Use- Discuss where and how materials including chemicals, concrete curing compounds,
petroleum products, etc. will be stored for this project. Specifically, any chemical stored in a 55 gallon drum provided by the
contractor.

Stockpile Management - Identify the location of both on-site and off-site stockpiles. Discuss what BMPs will be used to prevent
pollution of storm water from stockpiles.

» Waste Disposal - Discuss methods of waste disposal that will be used for this project.

Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill.

Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities to be used on this
project and how they will be signed and maintained.

e Litter Management - Discuss how litter will be maintained for this project (education of employees, number of dumpsters,
frequency of dumpster pick-up, etc.).

* Vehicle and Equipment Fueling - Identify equipment fueling locations for this project and what BMPs will be used to ensure
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containment and spill prevention.

* Vehicle and Equipment Cleaning and Maintenance - Identify where equipment cleaning and maintenance locations for this
project and what BMPs will be used to ensure containment and spill prevention.

» Dewatering Activities - Identify the controls which will be used during dewatering operations to ensure sediments will not leave
the construction site.

Additional measures indicated in the plan
N/A

Part X. Maintenance

It will be the Contractor's responsibility to attain maintenance guidelines for any manufactured BMPs which are to be installed and
maintained per manufacture's specifications. However, when requested by the Contractor, the Resident Engineer will provide general
maintenance guides (e.g., IDOT Erosion and Sediment Control Field Guide) to the Contractor for the practices associated with this project.
Any damage or undermining shall be repaired immediately.

For Inlet Protection: Where there is evidence of sediment accumulation adjacent to the inlet protection measure, the deposited sediment
must be removed by the following business day.
Below, describe procedures to maintain in good and effective operating conditions

The Contractor will be responsible for installing, making inspections, completing relevant compliance forms
and maintaining erosion control systems as directed by the Engineer.

During construction, areas outside the construction limits as outlined previously herein shall be protected.
The Contractor shall not use this area for staging except as described on the plans and directed by the
Engineer, parking of vehicles or construction equipment, storage of materials, or other construction related
activities.

1. Within the construction limits, areas that may be susceptible to erosion as determined by the Engineer
shall remain undisturbed until full-scale construction is underway to prevent unnecessary soil erosion.

2. Earth stockpiles shall be temporarily seeded if they are to remain unused for more than fourteen days.

3. As construction proceeds, the Contractor shall institute the following as directed by the Engineer:
Place temporary erosion control facilities at locations shown on the plans.

4. Excavated areas and embankment shall be permanently seeded/sodded immediately after final grading. If not,
they shall be temporarily seeded if no construction activity in the area is planned for 7 days.

5. Construction equipment shall be stored and fueled only at designated locations. All necessary measures
shall be taken to contain any fuel or other pollutant in accordance with EPA water quality regulations. Leaking
equipment or supplies shall be immediately repaired or removed from site.

6. The Contractor shall inspect the project daily during construction activities. Inspection shall also be done
weekly after rains of 1/2" or greater or equivalent snowfall and during the winter shutdown period.
Additionally, the project shall be inspected by the Contractor on a bi-weekly basis to determine that erosion
control efforts are in place and effective and if other erosion control is necessary.

7. Sediment collected during construction in the various temporary erosion control systems shall be disposed
of on the site on a regular basis as directed by the Engineer. The cost of this maintenance shall be included
in the unit bid price for various temporary erosion control pay items.

8. The temporary erosion control systems shall be removed as directed by the Engineer after use is no
longer needed or no longer functioning. The cost of this removal shall be included in the unit bid price for
various temporary erosion control pay items.
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Part XI. Inspections

Qualified personnel shall inspect disturbed areas of the construction site that have not been finally stabilized, structural control measures,
and locations where vehicles enter or exit the site at least once every seven calendar days and within 24 hours of the end of a storm or by
the end of the following business or workday that is 0.50 inches or greater or equivalent snowmelt (except as allowed for Frozen
Conditions).

In addition, all areas where storm water typically flows within the site should be inspected periodically to check for evidence of pollutants
entering the drainage system, as well as all locations where stabilization measures have been implemented to ensure they are operating
correctly.

Inspections shall be documented on the form BC 2259 (Storm Water Pollution Prevention Plan Erosion Control Inspection Report).

The Erosion and Sediment Control Field Guide for Construction inspection shall be consulted as needed.

Dewatering
For site(s) discharging dewatering water, an inspection during the discharge shall be done once per day on which the discharge occurs
and record the following in a report within 24 hours of completing the Inspection:

The inspection date;

Names and titles of persennel performing the inspection;

Approximate times that the dewatering discharge began and ended on the day of inspection;

Estimates of the rate (in gallons per day) of discharge on the day of inspection;

Whether or not any of the following indications of pollutant discharge were observed at the point of discharge: a sediment plume,
suspended solids. unusual color, presence of odor, decreased clarity, or presence of foam; andfor a visible sheen on the water
surface or visible oily deposits on the bottom or shoreline of the receiving water.

E Condit
Inspections may be reduced to once per month when all construction activities have ceased due to frozen conditions. Weekly inspections

will recommence when construction activities resume, either temporarily or continuously, or if there is 0.5" or greater rain event, or a
discharge due to snowmelt occurs.

Flooding or unsaf: nditions

Areas that are inaccessible during required inspections due to flooding or other unsafe conditions must be inspected within 72 hours of
becoming accessible.

Part XII. Incidence of Noncompliance (ION)

The Department shall notify the appropriate Agency Field Operations Section office by email as described on the IEPA |ON form, within 24
hours of any incidence of noncompliance for any violation of the storm water pollution prevention plan observed during any inspection
conducted, or for violations of any condition of this permit.

The Department shall complete and submit within 5 days an "Incidence of Noncompliance” (ION) report for any violation of the storm water
pollution prevention plan observed during any Inspection conducted, or for violations of any condition of this permit. Submission shall be
on forms provided by the IEPA and include specific information on the cause of noncompliance, actions which were taken to prevent any
further causes of noncompliance, and a statement detailing any environmental impact which may have resulted from the noncompliance.
Corrective actions must be undertaken immediately to address the identified non-compliance issue(s}.

Ilinois EPA
2520 W. lles Ave./P.O. Box 19276
Springfield, IL 62794-9276

Please note that if these are delivered via FedEx or UPS, these carriers cannot defiver to our P.O. Box and this number must be excluded
from the mailing address.
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Part XIil. Corrective Actions

Corrective actions must be taken when:
« A storm water control needs repair or replacement;
¢ A storm water control necessary to comply with the requirements of this permit was never installed, or was installed incorrectly;
« Discharges are causing an exceedance of applicable water quality standards; or

e A prohibited discharge has occurred.

Corrective Actions must be completed as soon as possible and documented within 7 days in an Inspection Report or report of
noncompliance. If it is infeasible to complete the installation or repair within 7 calendar days, it must be documented in the records why it is
infeasible to complete the installation or repair within the 7 day time-frame and document the schedule for installing the storm water
control(s) and making it operational as soon as feasible after the 7-day time-frame.. In the event that maintenance is required for the same
storm water control at the same location three or more times, the control must be repaired in a manner that prevents continued failure to
the extent feasible, and it must be documented the condition and how it was repaired in the records. Alternatively, it must be documented
why the specific re-occurrence of this same issue must continue to be addressed as a routine maintenance fix.

Part XIV. Retention of Records

The Department must retain copies of the SWPPP and all reports and notices required by this permit, records of all data used to complete
the NOI to be covered by this permit, and the Agency Notice of Permit Coverage letter for at least three years from the date that the permit
coverage expires or is terminated. the permittee must retain a copy of the SWPPP and any revisions to the SWPPP required by this permit
at the construction site from the date of project initiation to the date of final stabilization. Any manuals or other documents referenced in the
SWPPP must also be retained at the construction site.

Part XV. Failure to Comply

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a National Pollutant
Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the Contractor and/or penalties under the
Permit ILR10 which could be passed on to the contractor (See Article 105.03 Conformity with Contract)

Part XVI. Keeping the SWPPP (“plan”) Current

IDOT shall amend the plan whenever there is a change in design, construction, operation, or maintenance, which has a significant
effect on the potential for the discharge of pollutants to Waters of the United States and which has not otherwise been addressed in the
plan or if the plan proves to be ineffective in eliminating or significantly minimizing sediment and/or pollutants identified under
paragraph Part Il. Water Quality or in otherwise achieving the general objectives of controlling pollutants in storm water discharges
associated with construction site activity.

In addition, the plan shall be amended to identify any new contractor and/or subcontractor that will implement a measure of the plan.
Amendments to the plan may be reviewed by the IEPA the same manner as the SWPPP and Erosion and Sediment Control Plan
(ESCP) submitted as part of the Notice of Intent (NOI). The SWPPP and site map must be modified within 7 days for any changes to
construction plans, storm water controls or other activities at the site that are no longer accurately reflected in the SWPPP.

In addition, the NOI shall be modified using the CDX system for any substantial modifications to the project such as:
e address changes
e new contractors
e area coverage
¢ additional discharges to Waters of the United States, or

« other substantial modifications (e.g. addition of dewatering activities.

The notice of intent shall be modified within 30 days of the modification to the project.
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Part XVII: Notifications

In addition to the NOI submitted to IEPA, all MS4 permittees identified in Part I. Site Description shall receive a copy of the NOI.
Part XVIIl. Notice of Termination

Where a site has completed final stabilization and all storm water discharges from construction activities that are authorized by this permit
are eliminated, the permittee must submit a completed Notice of Termination (NOT) that is signed in accordance with ILR10 permit.

Method of Measurement: NPDES Compliance shall not be measured for payment separately. Measurement for payment for Temporary
Erosion and Sediment Control shall be in accordance with Section 280 or as otherwise provided in the contract. Permanent BMPs
necessary to comply with this provision shall be measured for payment in accordance with their respective provisions in the contract.

Basis of Payment: NPDES Compliance shall not be paid for separately. Payment for Temporary Erosion and Sediment Control shall be in
accordance with Section 280 or as otherwise provided in the contract. Paermanent BMPs necessary to comply with this provision shall be
paid for in accordance with their respective payment provisions in the contract.

Page 12 of 12 BDE 2342 (Rev. 02/07/25)

125



FAP ROUTE 594 (IL 203)
PROJECT NHPP-RU6P(160)
SECTION 580-BR-1

ST. CLAIR COUNTY
CONTRACT NO. 76T17

404 PERMIT

DEPARTMENT OF THE ARMY
U.S. ARMY CORPS OF ENGINEERS, ST. LOUIS DISTRICT
1222 SPRUCE STREET
ST. LOUIS, MISSOURI 63103-2833

August 7, 2025

Regulatory Division
File Number: MVS-2025-166

llinois Department of Transportation; District 8
Attn: Lora S. Rensing, P.E.

1102 Eastport Plaza Dr

Collinsville, IL 62234-6198

Subject: IL 203 Bridge Replacement over Cahokia Canal
(IDOT SN 082-0027 & 082-0026 / Seq. 27132)

Dear Ms. Rensing:

This letter is in response to the Pre-Construction Notification (PCN) submitted on
July 28, 2025, for the removal and replacement of the north and southbound bridges,
which carry IL 203 over the Cahokia Canal. A review of the information provided
indicates that the proposed work includes the removal of existing structurally deficient
structures, and subsequent replacement with new bridges on the existing alignment,
with a raised profile. Itis anticipated that temporary, sheet pile cofferdams will be
utilized to construct the piers along the banks of the canal. Impacts to 155 linear feet
(0.03-acre) of Cahokia Canal will occur as a result of the construction of new piers and
placement of rock riprap for erosion protection. The project is located where IL 203
crosses over the Cahokia Canal in Madison, St. Clair County, lllinois. The approximate
geographic coordinates for the site are 38.6565°, -90.13474°.

The Corps of Engineers has determined that the proposed work is authorized by NWP
14, Linear Transportation Projects pursuant to authorities under Section 404 of the Clean
Water Act (33 U.S.C. § 1344). The proposed work must be accomplished in strict
accordance with the enclosed general conditions, any regional conditions, special
conditions listed in this letter (if any), and the submitted application materials. Ifthe extent
of the project area and/or nature of the authorized impacts to waters are modified, a
revised PCN must be submitted to this office for written approval before work is initiated.
Any violation of permit conditions or deviation from your submitted plans may subject the
permittee to enforcement action.

This verification is valid until March 14, 2026, unless prior to this date the subject
NWHP(s) is suspended, revoked, or is modified such that the activity no longer complies
with the terms and conditions of this NWP. |f you commence or are under contract to
commence this activity before the date that the relevant NWP is modified or revoked, you
will have 12 months from the date of the modification or revocation of the NWP to
complete the activity under the present terms and conditions of this NVWP. In accordance
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Regulatory Division (File No. MVS-2025-166)

with General Condition 30 of the NWP, a compliance certification must be completed
within 30 days of project completion, or the permit issuance may be revoked and
considered null and void.

The llinois Environmental Protection Agency Division of Water Pollution Control
(IEPAMVPC) has conditionally issued general Section 401 Water Quality Certification for
the nationwide permit, subject to the general and special conditions (see enclosures).
These conditions are part of the Corps permit. If you have any questions regarding the
water quality certification conditions, you may contact Darin LeCrone, with IEPA, at 217-
782-0610.

This determination is applicable only to the permit program administered by the Corps
of Engineers. It does not eliminate the need to obtain other federal, state, or local
approvals before beginning work. This permit verification does not convey property rights,
nor authorize any injury to property orinvasion of other rights.

If you have any questions, please contact me at (314) 331-8574 or
Kamren.Metzger@usace.army.mil. Please refer to file number MVS-2025-166. The St.
Louis District Regulatory Division is committed to providing quality and timely service to
our customers. Please take a moment to complete our customer satisfaction survey
located at https://regulatory.ops. usace.army.mil/customer-service-survey/.

Sincerely,

Z At~

Kamren Metzger
lllinois Project Manager
Regulatory Division

Enclosures
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Regulatory Division (File No. MVS-2025-166)

Compliance Certification Form

File Number: MVS-2025-166 County: St. Clair
Permittee: IDOT District 8; Attn: Lora Rensing

Project Name: IL 203 Bridge Replacement over Cahokia Canal
(IDOT SN 082-0027 & 082-0026 / Seq. 27132)

Date Verification Issued: 8/7/2025
Project Manager: K Metzger
Upon completion of the activity authorized by this permit and any mitigation required by

the permit, sign this certification, and return it to the following address or electronically
to MVS-Regulatory @usace.army.mil:

U.S. Army Corps of Engineers
St. Louis District
Attn: Regulatory Division
1222 Spruce Street
St. Louis, Missouri 63103-2833

Please note that your permitted activity is subject to a compliance inspection by a U.S.
Army Corps of Engineers representative. If you fail to comply with this permit, you are
subject to permit suspension, maodification, or revocation.

| hereby certify that the work authorized by the above referenced permit has been
completed in accordance with the terms and conditions of the permit, and required
mitigation was completed in accordance with the permit conditions.

Construction End Date:

Signature of Permittee Date
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2022 Nationwide Permit Summary

Expires: March 14, 2026

No. 14. Linear Transportation
Projects
(NWP Final Notice, 86 FR, 73574)

Activities required for crossings of
waters of the United States associated
with the construction, expansion,

Temporary fills must consist of
materials, and be placed in a manner,
that will not be eroded by expected
high flows. Temporary fills must be
removed in their entirety and the
affected areas returned to pre-

modification, or improvement of linear construction elevations. The areas

transportation projects ( e.g., roads,
highways, railways, trails, driveways,
airport runways, and taxiways) in
waters of the United States. For linear
transportation projects in non-tidal
waters, the discharge of dredged or fill
material cannot cause the loss of
greater than 1/2 -acre of waters of the
United States. For linear
transportation projects in tidal waters,
the discharge of dredged or fill
material cannot cause the loss of
greater than 1/3 -acre of waters of the
United States. Any stream channel
modification, including bank
stabilization, is limited to the
minimum necessary to construct or
protect the linear transportation
project; such modifications must be in
the immediate vicinity of the project.

This NWP also authorizes temporary
structures, fills, and work, including
the use of temporary mats, necessary
to construct the linear transportation
project. Appropriate measures must
be taken to maintain normal
downstream flows and minimize
flooding to the maximum extent
practicable, when temporary
structures, work, and discharges of
dredged or fill material, including
cofferdams, are necessary for
construction activities, access fills, or
dewatering of construction sites.

affected by temporary fills must be
revegetated, as appropriate.

This NWP cannot be used to authorize
non-linear features commonly
associated with transportation
projects, such as vehicle maintenance
or storage buildings, parking lots, train
stations, or aircraft hangars.

Notification: The permittee must
submit a pre-construction notification
to the district engineer prior to
commencing the activity if: (1) The
loss of waters of the United States
exceeds 1/10 acre; or (2) there is a
discharge of dredged or fill material in
a special aquatic site, including
wetlands. (See general condition 32.)
(Authorities: Sections 10 and 404).

Note 1: For linear transportation
projects crossing a single waterbody
more than one time at separate and
distant locations, or multiple
waterbodies at separate and distant
locations, each crossing is considered
a single and complete project for
purposes of NWP authorization. Linear
transportation projects must comply
with 33 CFR 330.6(d).

Note 2: Some discharges of dredged
or fill material for the construction of
farm roads or forest roads, or
temporary roads for moving mining
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equipment, may qualify for an
exemption under Section 404(f) of the
Clean Water Act (see 33 CFR 323.4).

Note 3: For NWP 14 activities that
require pre-construction notification,
the PCN must include any other NWP(s),
regional general permit(s), or individual
permit(s) used or intended to be used to
authorize any part of the proposed
project or any related activity, including
other separate and distant crossings
that require Department of the Army
authorization but do not require pre-
construction notification (see paragraph
(b){4) of general condition 32). The
district engineer will evaluate the PCNin
accordance with Section D, “District
Engineer's Decision.” The district
engineer may require mitigation to
ensure that the authorized activity
results in no more than minimal
individual and cumulative adverse
environmental effects (see general
condition 23).

C. Nationwide Permit General
Conditions
(NWP Final Notice, 86 FR 2867-2874)

Note: To qualify for NWP authorization,
the prospective permittee must comply
with the following general conditions, as
applicable, in addition to any regional or
case-specific conditions imposed by the
division engineer or district engineer.
Prospective permittees should contact
the appropriate Corps district office to
determine if regional conditions have
been imposed on an NWP. Prospective
permittees should also contact the
appropriate Corps district office to
determine the status of Clean Water Act



Section 401 water quality certification
and/or Coastal Zone Management Act
consistency for an NWP. Every person
who may wish to obtain permit
authorization under one or more
NWPs, or who is currently relying on
an existing or prior permit
authorization under one or more
NWPs, has been and is on notice that
all of the provisions of 33 CFR 330.1
through 330.6 apply to every NWP
authorization. Note especially 33 CFR
330.5 relating to the modification,
suspension, or revocation of any NWP
authorization.

1. Navigation. (a) No activity may
cause more than a minimal adverse
effect on navigation.

(b) Any safety lights and signals
prescribed by the U.S. Coast Guard,
through regulations or otherwise,
must be installed and maintained at
the permittee's expense on authorized
facilities in navigable waters of the
United States.

(c) The permittee understands and
agrees that, if future operations by the
United States require the removal,
relocation, or other alteration, of the
structure or work herein authorized,
or if, in the opinion of the Secretary of
the Army or his or her authorized
representative, said structure or work
shall cause unreasonable obstruction
to the free navigation of the navigable
waters, the permittee will be required,
upon due notice from the Corps of
Engineers, to remove, relocate, or
alter the structural work or
obstructions caused thereby, without
expense to the United States. No claim
shall be made against the United
States on account of any such removal
or alteration.

2. Aquatic Life Movements. No
activity may substantially disrupt the
necessary life cycle movements of
those species of aquatic life
indigenous to the waterbody,
including those species that normally
migrate through the area, unless the
activity's primary purpose is to
impound water. All permanent and
temporary crossings of waterbodies
shall be suitably culverted, bridged, or
otherwise designed and constructed
to maintain low flows to sustain the
movement of those aquatic species. If
a bottomless culvert cannot be used,
then the crossing should be designed
and constructed to minimize adverse
effects to aquatic life movements.

3. Spawning Areas. Activities in
spawning areas during spawning
seasons must be avoided to the
maximum extent practicable.
Activities that result in the physical
destruction (e.g., through excavation,
fill, or downstream smothering by
substantial turbidity) of an important
spawning area are not authorized.

4, Migratory Bird Breeding Areas.
Activities in waters of the United
States that serve as breeding areas for
migratory birds must be avoided to
the maximum extent practicable.

5. Shellfish Beds. No activity may
occur in areas of concentrated
shellfish populations, unless the
activity is directly related to a shellfish
harvesting activity authorized by
NWPs 4 and 48, oris a shellfish
seeding or habitat restoration activity
authorized by NWP 27.

6. Suitable Material. No activity may
use unsuitable material (e.g., trash,
debris, car bodies, asphalt, etc.).
Material used for construction or
discharged must be free from toxic
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pollutants in toxic amounts (see section
307 of the Clean Water Act).

7. Water Supply Intakes. No activity
may occur in the proximity of a public
water supply intake, except where the
activity is for the repair or improvement
of public water supply intake structures
or adjacent bank stabilization.

8. Adverse Effects From
Impoundments. If the activity creates
an impoundment of water, adverse
effects to the aquatic system due to
accelerating the passage of water,
and/or restricting its flow must be
minimized to the maximum extent
practicable.

9. Management of Water Flows. To the
maximum extent practicable, the pre-
construction course, condition, capacity,
and location of open waters must be
maintained for each activity, including
stream channelization, storm water
management activities, and temporary
and permanent road crossings, except
as provided below. The activity must be
constructed to withstand expected high
flows. The activity must not restrict or
impede the passage of normal or high
flows, unless the primary purpose of the
activity is to impound water or manage
high flows. The activity may alter the
pre-construction course, condition,
capacity, and location of open waters if
it benefits the aquatic environment
(e.g., stream restoration or relocation
activities).

10. Fills Within 100-Year Floodplains.
The activity must comply with applicable
FEMA-approved state or local floodplain
management requirements.

11. Equipment. Heavy equipment
working in wetlands or mudflats must
be placed on mats, or other measures
must be taken to minimize soil
disturbance.



12. Soil Erosion and Sediment
Controls. Appropriate soil erosion and
sediment controls must be used and
maintained in effective operating
condition during construction, and all
exposed soil and other fills, as well as
any work below the ordinary high
water mark or high tide line, must be
permanently stabilized at the earliest
practicable date. Permittees are
encouraged to perform work within
waters of the United States during
periods of low-flow or no-flow, or
during low tides.

13. Removal of Temporary Structures
and Fills. Temporary structures must
be removed, to the maximum extent
practicable, after their use has been
discontinued. Temporary fills must be
removed in their entirety and the
affected areas returned to pre-
construction elevations. The affected
areas must be revegetated, as
appropriate.

14. Proper Maintenance. Any
authorized structure or fill shall be
properly maintained, including
maintenance to ensure public safety
and compliance with applicable NWP
general conditions, as well as any
activity-specific conditions added by
the district engineer to an NWP
authorization.

15. Single and Complete Project. The
activity must be a single and complete
project. The same NWP cannot be
used more than once for the same
single and complete project.

16. Wild and Scenic Rivers. (a) No
NWP activity may occur in a
component of the National Wild and
Scenic River System, or in a river
officially designated by Congress as a
“study river” for possible inclusion in
the system while the river is in an
official study status, unless the

appropriate Federal agency with
direct management responsibility for
such river, has determined in writing
that the proposed activity will not
adversely affect the Wild and Scenic
River designation or study status.

(b) If a proposed NWP activity will
occur in a component of the National
Wild and Scenic River System, or in a
river officially designated by Congress
as a “study river” for possible
inclusion in the system while the river
is in an official study status, the
permittee must submit a pre-
construction notification (see general
condition 32). The district engineer
will coordinate the PCN with the
Federal agency with direct
management responsibility for that
river. Permittees shall not begin the
NWP activity until notified by the
district engineer that the Federal
agency with direct management
responsibility for that river has
determined in writing that the
proposed NWP activity will not
adversely affect the Wild and Scenic
River designation or study status.

(c) Information on Wild and Scenic
Rivers may be obtained from the
appropriate Federal land management
agency responsible for the designated
Wild and Scenic River or study river
(e.g., National Park Service, U.S. Forest
Service, Bureau of Land Management,
U.S. Fish and Wildlife Service).
Information on these rivers is also
available at: http://www.rivers.gov/.

17. Tribal Rights. No activity or its
operation may impair reserved tribal
rights, including, but not limited to,
reserved water rights and treaty
fishing and hunting rights.

18. Endangered Species. (a) No
activity is authorized under any NWP
which is likely to directly or indirectly
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jeopardize the continued existence of a
threatened or endangered species or a
species proposed for such designation,
as identified under the Federal
Endangered Species Act (ESA), or which
will directly or indirectly destroy or
adversely modify designated critical
habitat or critical habitat proposed for
such designation. No activity is
authorized under any NWP which “may
affect” a listed species or critical habitat,
unless ESA section 7 consultation
addressing the consequences of the
proposed activity on listed species or
critical habitat has been completed. See
50 CFR 402.02 for the definition of
“effects of the action” for the purposes
of ESA section 7 consultation, as well as
50 CFR 402.17, which provides further
explanation under ESA section 7
regarding “activities that are reasonably
certain to occur” and “consequences
caused by the proposed action.”

{b) Federal agencies should follow their
own procedures for complying with the
requirements of the ESA (see 33 CFR
330.4(f)(1)). If pre-construction
notification is required for the proposed
activity, the Federal permittee must
provide the district engineer with the
appropriate documentation to
demonstrate compliance with those
requirements. The district engineer will
verify that the appropriate
documentation has been submitted. If
the appropriate documentation has not
been submitted, additional ESA section
7 consultation may be necessary for the
activity and the respective federal
agency would be responsible for
fulfilling its obligation under section 7 of
the ESA.

(c) Non-federal permittees must submit
a pre-construction notification to the
district engineer if any listed species (or
species proposed for listing) or
designated critical habitat (or critical



habitat proposed such designation)
might be affected or is in the vicinity
of the activity, or if the activity is
located in designated critical habitat
or critical habitat proposed for such
designation, and shall not begin work
on the activity until notified by the
district engineer that the
requirements of the ESA have been
satisfied and that the activity is
authorized. For activities that might
affect Federally-listed endangered or
threatened species {or species
proposed for listing) or designated
critical habitat (or critical habitat
proposed for such designation), the
pre-construction notification must

consultation or conference has been
completed. If the non-Federal
applicant has not heard back from the
Corps within 45 days, the applicant
must still wait for notification from
the Corps.

(d) As a result of formal or informal
consultation or conference with the
FWS or NMFS the district engineer
may add species-specific permit
conditions to the NWPs.

(e) Authorization of an activity by an
NWP does not authorize the “take” of
a threatened or endangered species
as defined under the ESA. In the
absence of separate authorization

include the name(s) of the endangered (e.g., an ESA Section 10 Permit, a

or threatened species (or species
proposed for listing) that might be
affected by the proposed activity or
that utilize the designated critical
habitat (or critical habitat proposed
for such designation) that might be
affected by the proposed activity. The
district engineer will determine
whether the proposed activity “may
affect” or will have “no effect” to
listed species and designated critical
habitat and will notify the non-Federal
applicant of the Corps' determination

Biological Opinion with “incidental
take” provisions, etc.) from the FWS
or the NMFS, the Endangered Species
Act prohibits any person subject to
the jurisdiction of the United States to
take a listed species, where “take”
means to harass, harm, pursue, hunt,
shoot, wound, kill, trap, capture, or

collect, or to attempt to engage in any

such conduct. The word “harm” in the
definition of “take” means an act
which actually kills or injures wildlife.
Such an act may include significant

within 45 days of receipt of a complete habitat modification or degradation

pre-construction notification. For
activities where the non-Federal
applicant has identified listed species
(or species proposed for listing) or
designated critical habitat (or critical
habitat proposed for such designation)
that might be affected or isin the
vicinity of the activity, and has so
notified the Corps, the applicant shall
not begin work until the Corps has
provided notification that the
proposed activity will have “no effect”
on listed species (or species proposed
for listing or designated critical habitat
(or critical habitat proposed for such
designation), or until ESA section 7

where it actually kills or injures
wildlife by significantly impairing
essential behavioral patterns,
including breeding, feeding or
sheltering.

() If the non-federal permittee has a

valid ESA section 10(a){1)(B) incidental

take permit with an approved Habitat
Conservation Plan for a projector a
group of projects that includes the
proposed NWP activity, the non-
federal applicant should provide a
copy of that ESA section 10(a)(1)(B)
permit with the PCN required by
paragraph (c) of this general
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condition. The district engineer will
coordinate with the agency that issued
the ESA section 10(a)(1)(B) permit to
determine whether the proposed NWP
activity and the associated incidental
take were considered in the internal ESA
section 7 consultation conducted for the
ESA section 10(a)(1)(B) permit. If that
coordination results in concurrence
from the agency that the proposed NWP
activity and the associated incidental
take were considered in the internal ESA
section 7 consultation for the ESA
section 10(a)(1)(B) permit, the district
engineer does not need to conduct a
separate ESA section 7 consultation for
the proposed NWP activity. The district
engineer will notify the non-federal
applicant within 45 days of receipt of a
complete pre-construction notification
whether the ESA section 10(a)(1)(B)
permit covers the proposed NWP
activity or whether additional ESA
section 7 consultation is required.

(g) Information on the location of
threatened and endangered species and
their critical habitat can be obtained
directly from the offices of the FWS and
NMFS or their world wide web pages at
http://www.fws.gov/ or
http://www.fws.gov/ipac and
http://www.nmfs.noaa.gov/pr/species/
esa/ respectively.

19. Migratory Birds and Bald and
Golden Eagles. The permittee is
responsible for ensuring that an action
authorized by an NWP complies with
the Migratory Bird Treaty Act and the
Bald and Golden Eagle Protection Act.
The permittee is responsible for
contacting the appropriate local office
of the U.S. Fish and Wildlife Service to
determine what measures, if any, are
necessary or appropriate to reduce
adverse effects to migratory birds or
eagles, including whether “incidental
take” permits are necessary and



available under the Migratory Bird
Treaty Act or Bald and Golden Eagle
Protection Act for a particular activity.

20. Historic Properties. {(a) No activity
is authorized under any NWP which
may have the potential to cause
effects to properties listed, or eligible
for listing, in the National Register of
Historic Places until the requirements
of Section 106 of the National Historic
Preservation Act (NHPA) have been
satisfied.

(b) Federal permittees should follow
their own procedures for complying
with the requirements of section 106
of the National Historic Preservation
Act (see 33 CFR 330.4(g)(1)). If pre-
construction notification is required
for the proposed NWP activity, the
Federal permittee must provide the
district engineer with the appropriate
documentation to demonstrate
compliance with those requirements.
The district engineer will verify that
the appropriate documentation has
been submitted. If the appropriate
documentation is not submitted, then
additional consultation under section
106 may be necessary. The respective
federal agency is responsible for
fulfilling its obligation to comply with
section 106.

(c) Non-federal permittees must
submit a pre-construction notification
to the district engineer if the NWP
activity might have the potential to
cause effects to any historic properties
listed on, determined to be eligible for
listing on, or potentially eligible for
listing on the National Register of
Historic Places, including previously
unidentified properties. For such
activities, the pre-construction
notification must state which historic
properties might have the potential to
be affected by the proposed NWP

activity or include a vicinity map
indicating the location of the historic
properties or the potential for the
presence of historic properties.
Assistance regarding information on
the location of, or potential for, the
presence of historic properties can be
sought from the State Historic
Preservation Officer, Tribal Historic
Preservation Officer, or designated
tribal representative, as appropriate,
and the National Register of Historic
Places (see 33 CFR 330.4(g)). When
reviewing pre-construction
notifications, district engineers will
comply with the current procedures
for addressing the requirements of
section 106 of the National Historic
Preservation Act. The district engineer
shall make a reasonable and good
faith effort to carry out appropriate
identification efforts commensurate
with potential impacts, which may
include background research,
consultation, oral history interviews,
sample field investigation, and/or field
survey. Based on the information
submitted in the PCN and these
identification efforts, the district
engineer shall determine whether the
proposed NWP activity has the
potential to cause effects on the
historic properties. Section 106
consultation is not required when the
district engineer determines that the
activity does not have the potential to
cause effects on historic properties
(see 36 CFR 800.3(a)). Section 106
consultation is required when the
district engineer determines that the
activity has the potential to cause
effects on historic properties. The
district engineer will conduct
consultation with consulting parties
identified under 36 CFR 800.2(c) when
he or she makes any of the following
effect determinations for the
purposes of section 106 of the NHPA:
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No historic properties affected, no
adverse effect, or adverse effect.

(d) Where the non-Federal applicant has
identified historic properties on which
the proposed NWP activity might have
the potential to cause effects and has so
notified the Corps, the non-Federal
applicant shall not begin the activity
until notified by the district engineer
either that the activity has no potential
to cause effects to historic properties or
that NHPA section 106 consultation has
been completed. For non-federal
permittees, the district engineer will
notify the prospective permittee within
45 days of receipt of a complete pre-
construction notification whether NHPA
section 106 consultation is required. If
NHPA section 106 consultation is
required, the district engineer will notify
the non-Federal applicant that he or she
cannot begin the activity until section
106 consultation is completed. If the
non-Federal applicant has not heard
back from the Corps within 45 days, the
applicant must still wait for notification
from the Corps.

(e) Prospective permittees should be
aware that section 110k of the NHPA
{54 U.S.C. 306113) prevents the Corps
from granting a permit or other
assistance to an applicant who, with
intent to avoid the requirements of
section 106 of the NHPA, has
intentionally significantly adversely
affected a historic property to which the
permit would relate, or having legal
power to prevent it, allowed such
significant adverse effect to occur,
unless the Corps, after consultation with
the Advisory Council on Historic
Preservation (ACHP), determines that
circumstances justify granting such
assistance despite the adverse effect
created or permitted by the applicant. If
circumstances justify granting the
assistance, the Corps is required to



notify the ACHP and provide
documentation specifying the
circumstances, the degree of damage
to the integrity of any historic
properties affected, and proposed
mitigation. This documentation must
include any views obtained from the
applicant, SHPO/THPO, appropriate
Indian tribes if the undertaking occurs
on or affects historic properties on
tribal lands or affects properties of
interest to those tribes, and other
parties known to have a legitimate
interest in the impacts to the
permitted activity on historic
properties.

21. Discovery of Previously Unknown
Remains and Artifacts. Permittees
that discover any previously unknown
historic, cultural or archeological
remains and artifacts while
accomplishing the activity authorized
by an NWP, they must immediately
notify the district engineer of what
they have found, and to the maximum
extent practicable, avoid construction
activities that may affect the remains
and artifacts until the required
coordination has been completed. The
district engineer will initiate the
Federal, Tribal, and state coordination
required to determine if the items or
remains warrant a recovery effort or if
the site is eligible for listing in the
National Register of Historic Places.

22. Designated Critical Resource
Waters. Critical resource waters
include, NOAA-managed marine
sanctuaries and marine monuments,
and National Estuarine Research
Reserves. The district engineer may
designate, after notice and
opportunity for public comment,
additional waters officially designated
by a state as having particular
environmental or ecological
significance, such as outstanding

national resource waters or state
natural heritage sites. The district
engineer may also designate
additional critical resource waters
after notice and opportunity for public
comment.

(a) Discharges of dredged or fill
material into waters of the United
States are not authorized by NWPs 7,
12,14, 16,17, 21, 29, 31, 35, 39, 40,
42,43, 44, 49, 50, 51, 52, 57 and 58
for any activity within, or directly
affecting, critical resource waters,
including wetlands adjacent to such
waters.

(b) For NWPs 3, 8,10, 13, 15, 18, 19,
22,23,25,27,28, 30, 33, 34, 36, 37,
38, and 54, notification is required in
accordance with general condition 32,
for any activity proposed by
permittees in the designated critical
resource waters including wetlands
adjacent to those waters. The district
engineer may authorize activities
under these NWPs only after she or he
determines that the impacts to the
critical resource waters will be no
more than minimal.

23. Mitigation. The district engineer
will consider the following factors
when determining appropriate and
practicable mitigation necessary to
ensure that the individual and
cumulative adverse environmental
effects are no more than minimal:

(a) The activity must be designed and
constructed to avoid and minimize
adverse effects, both temporary and
permanent, to waters of the United
States to the maximum extent
practicable at the project site (i.e., on
site).

(b) Mitigation in all its forms (avoiding,
minimizing, rectifying, reducing, or
compensating for resource losses) will
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be required to the extent necessary to
ensure that the individual and
cumulative adverse environmental
effects are no more than minimal.

{c) Compensatory mitigation at a
minimum one-for-one ratio will be
required for all wetland losses that
exceed 1/10-acre and require pre-
construction notification, unless the
district engineer determines in writing
that either some other form of
mitigation would be more
environmentally appropriate or the
adverse environmental effects of the
proposed activity are no more than
minimal, and provides an activity-
specific waiver of this requirement. For
wetland losses of 1/10-acre or less that
require pre-construction notification,
the district engineer may determine on
a case-by-case basis that compensatory
mitigation is required to ensure that the
activity results in only minimal adverse
environmental effects.

{d) Compensatory mitigation at a
minimum one-for-one ratio will be
required for all losses of stream bed that
exceed 3/100-acre and require pre-
construction notification, unless the
district engineer determines in writing
that either some other form of
mitigation would be more
environmentally appropriate or the
adverse environmental effects of the
proposed activity are no more than
minimal, and provides an activity-
specific waiver of this requirement. This
compensatory mitigation requirement
may be satisfied through the restoration
or enhancement of riparian areas next
to streams in accordance with
paragraph (e) of this general condition.
For losses of stream bed of 3/100-acre
or less that require pre-construction
notification, the district engineer may
determine on a case-by-case basis that
compensatory mitigation is required to



ensure that the activity results in only
minimal adverse environmental
effects. Compensatory mitigation for
losses of streams should be provided,
if practicable, through stream
rehabilitation, enhancement, or
preservation, since streams are
difficult-to-replace resources (see 33
CFR 332.3(e)(3)).

(e) Compensatory mitigation plans for
NWP activities in or near streams or
other open waters will normally
include a requirement for the
restoration or enhancement,
maintenance, and legal protection
(e.g., conservation easements) of
riparian areas next to open waters. In
some cases, the restoration or
maintenance/protection of riparian
areas may be the only compensatory
mitigation required. If restoring
riparian areas involves planting
vegetation, only native species should
be planted. The width of the required
riparian area will address documented
water quality or aquatic habitat loss
concerns. Normally, the riparian area
will be 25 to 50 feet wide on each side
of the stream, but the district engineer
may require slightly wider riparian
areas to address documented water
quality or habitat loss concerns. If it is
not possible to restore or
maintain/protect a riparian area on
both sides of a stream, or if the
waterbody is a lake or coastal waters,
then restoring or
maintaining/protecting a riparian area
along a single bank or shoreline may
be sufficient. Where both wetlands
and open waters exist on the project
site, the district engineer will
determine the appropriate
compensatory mitigation {e.g.,
riparian areas and/or wetlands
compensation) based on what is best
for the aquatic environment on a

watershed basis. In cases where
riparian areas are determined to be
the most appropriate form of
minimization or compensatory
mitigation, the district engineer may
waive or reduce the requirement to
provide wetland compensatory
mitigation for wetland losses.

(f) Compensatory mitigation projects
provided to offset losses of aquatic
resources must comply with the
applicable provisions of 33 CFR part
332.

(1) The prospective permittee is
responsible for proposing an
appropriate compensatory mitigation
option if compensatory mitigation is
necessary to ensure that the activity
results in no more than minimal
adverse environmental effects. For
the NWPs, the preferred mechanism
for providing compensatory mitigation
is mitigation bank credits or in-lieu fee
program credits (see 33 CFR
332.3(b)(2) and (3)). However, if an
appropriate number and type of
mitigation bank or in-lieu credits are
not available at the time the PCN is
submitted to the district engineer, the
district engineer may approve the use
of permittee-responsible mitigation.

(2) The amount of compensatory
mitigation required by the district
engineer must be sufficient to ensure
that the authorized activity results in
no more than minimal individual and
cumulative adverse environmental
effects (see 33 CFR 330.1(e)(3)). (See
also 33 CFR 332.3(f).)

(3) Since the likelihood of success is
greater and the impacts to potentially
valuable uplands are reduced, aquatic
resource restoration should be the
first compensatory mitigation option
considered for permittee-responsible
mitigation.
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(4) If permittee-responsible mitigation is
the proposed option, the prospective
permittee is responsible for submitting a
mitigation plan. A conceptual or
detailed mitigation plan may be used by
the district engineer to make the
decision on the NWP verification
request, but a final mitigation plan that
addresses the applicable requirements
of 33 CFR 332.4(c)(2) through (14) must
be approved by the district engineer
before the permittee begins work in
waters of the United States, unless the
district engineer determines that prior
approval of the final mitigation plan is
not practicable or not necessary to
ensure timely completion of the
required compensatory mitigation (see
33 CFR 332.3(k)(3)). If permittee-
responsible mitigation is the proposed
option, and the proposed compensatory
mitigation site is located on land in
which another federal agency holds an
easement, the district engineer will
coordinate with that federal agency to
determine if proposed compensatory
mitigation project is compatible with the
terms of the easement.

(5) If mitigation bank or in-lieu fee
program credits are the proposed
option, the mitigation plan needs to
address only the baseline conditions at
the impact site and the number of
credits to be provided (see 33 CFR
332.4(c)(1)(ii)).

(6) Compensatory mitigation
requirements (e.g., resource type and
amount to be provided as compensatory
mitigation, site protection, ecological
performance standards, monitoring
requirements) may be addressed
through conditions added to the NWP
authorization, instead of components of
a compensatory mitigation plan (see 33
CFR 332.4(c)(1)(ii}).



(g) Compensatory mitigation will not
be used to increase the acreage losses
allowed by the acreage limits of the
NWPs. For example, if an NWP has an
acreage limit of 1/2-acre, it cannot be
used to authorize any NWP activity
resulting in the loss of greater than
1/2-acre of waters of the United
States, even if compensatory
mitigation is provided that replaces or
restores some of the lost waters.
However, compensatory mitigation
can and should be used, as necessary,
to ensure that an NWP activity already
meeting the established acreage limits
also satisfies the no more than
minimal impact requirement for the
NWPs,

(h) Permittees may propose the use of
mitigation banks, in-lieu fee programs,
or permittee-responsible mitigation.
When developing a compensatory
mitigation proposal, the permittee
must consider appropriate and
practicable options consistent with the
framework at 33 CFR 332.3(b). For
activities resulting in the loss of
marine or estuarine resources,
permittee-responsible mitigation may
be environmentally preferable if there
are no mitigation banks or in-lieu fee
programs in the area that have marine
or estuarine credits available for sale
or transfer to the permittee. For
permittee-responsible mitigation, the
special conditions of the NWP
verification must clearly indicate the
party or parties responsible for the
implementation and performance of
the compensatory mitigation project,
and, if required, its long-term
management,

(i) Where certain functions and
services of waters of the United States
are permanently adversely affected by
a regulated activity, such as discharges
of dredged or fill material into waters
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of the United States that will convert a until water quality certification is

forested or scrub-shrub wetland to a
herbaceous wetland in a permanently
maintained utility line right-of-way,
mitigation may be required to reduce
the adverse environmental effects of
the activity to the no more than
minimal level.

24. Safety of Impoundment
Structures. To ensure that all
impoundment structures are safely
designed, the district engineer may
require non-Federal applicants to
demonstrate that the structures
comply with established state or
federal, dam safety criteria or have
been designed by qualified persons.
The district engineer may also require
documentation that the design has
been independently reviewed by
similarly qualified persons, and
appropriate modifications made to
ensure safety.

25, Water Quality. (a) Where the
certifying authority (state, authorized
tribe, or EPA, as appropriate) has not
previously certified compliance of an
NWP with CWA section 401, a CWA
section 401 water quality certification
for the proposed discharge must be
obtained or waived (see 33 CFR
330.4(c)). If the permittee cannot
comply with all of the conditions of a
water quality certification previously
issued by certifying authority for the
issuance of the NWP, then the
permittee must obtain a water quality
certification or waiver for the
proposed discharge in order for the
activity to be authorized by an NWP.

(b) If the NWP activity requires pre-
construction notification and the
certifying authority has not previously
certified compliance of an NWP with
CWA section 401, the proposed

obtained or waived. If the certifying
authority issues a water quality
certification for the proposed discharge,
the permittee must submit a copy of the
certification to the district engineer. The
discharge is not authorized by an NWP
until the district engineer has notified
the permittee that the water quality
certification requirement has been
satisfied by the issuance of a water
quality certification or a waiver.

(c) The district engineer or certifying
authority may require additional water
quality management measures to
ensure that the authorized activity does
not result in more than minimal
degradation of water quality.

26. Coastal Zone Management. In
coastal states where an NWP has not
previously received a state coastal zone
management consistency concurrence,
an individual state coastal zone
management consistency concurrence
must be obtained, or a presumption of
concurrence must occur (see 33 CFR
330.4(d)). If the permittee cannot
comply with all of the conditions of a
coastal zone management consistency
concurrence previously issued by the
state, then the permittee must obtain
an individual coastal zone management
consistency concurrence or
presumption of concurrence in order for
the activity to be authorized by an NWP.
The district engineer or a state may
require additional measures to ensure
that the authorized activity is consistent
with state coastal zone management
requirements.

27. Regional and Case-By-Case
Conditions. The activity must comply
with any regional conditions that may
have been added by the Division
Engineer (see 33 CFR 330.4{e)) and with

discharge is not authorized by an NWP any case specific conditions added by
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the Corps or by the state, Indian Tribe, permit verification, the permittee may general, regional, or activity-specific

or U.S. EPA in its CWA section 401
Water Quality Certification, or by the
state in its Coastal Zone Management
Act consistency determination.

28. Use of Multiple Nationwide
Permits. The use of more than one
NWP for a single and complete project
is authorized, subject to the following
restrictions:

(a) If only one of the NWPs used to
authorize the single and complete
project has a specified acreage limit,
the acreage loss of waters of the
United States cannot exceed the
acreage limit of the NWP with the
highest specified acreage limit. For
example, if a road crossing over tidal
waters is constructed under NWP 14,
with associated bank stabilization
authorized by NWP 13, the maximum
acreage loss of waters of the United
States for the total project cannot
exceed 1/3-acre.

(b) If one or more of the NWPs used to
authorize the single and complete
project has specified acreage limits,
the acreage loss of waters of the
United States authorized by those
NWPs cannot exceed their respective
specified acreage limits. For example,
if a commercial development is
constructed under NWP 39, and the
single and complete project includes
the filling of an upland ditch
authorized by NWP 46, the maximum
acreage loss of waters of the United
States for the commercial
development under NWP 39 cannot
exceed 1/2-acre, and the total acreage
loss of waters of United States due to
the NWP 39 and 46 activities cannot
exceed 1 acre.

29. Transfer of Nationwide Permit
Verifications. If the permittee sells the
property associated with a nationwide

transfer the nationwide permit
verification to the new owner by
submitting a letter to the appropriate
Corps district office to validate the
transfer. A copy of the nationwide
permit verification must be attached
to the letter, and the letter must
contain the following statement and
signature:

“When the structures or work
authorized by this nationwide permit
are still in existence at the time the
property is transferred, the terms and
conditions of this nationwide permit,
including any special conditions, will
continue to be binding on the new
owner(s) of the property. To validate
the transfer of this nationwide permit
and the associated liabilities
associated with compliance with its
terms and conditions, have the
transferee sign and date below.”

(Transferee)
(Date)

30. Compliance Certification. Each
permittee who receives an NWP

verification letter from the Corps must

provide a signed certification
documenting completion of the
authorized activity and
implementation of any required

compensatory mitigation. The success
of any required permittee-responsible

mitigation, including the achievement
of ecological performance standards,
will be addressed separately by the
district engineer. The Corps will

provide the permittee the certification

document with the NWP verification
letter. The certification document will
include:

(a) A statement that the authorized
activity was done in accordance with
the NWP authorization, including any
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conditions;

(b) A statement that the
implementation of any required
compensatory mitigation was
completed in accordance with the
permit conditions. If credits from a
mitigation bank or in-lieu fee program
are used to satisfy the compensatory
mitigation requirements, the
certification must include the
documentation required by 33 CFR
332.3(1)(3) to confirm that the permittee
secured the appropriate number and
resource type of credits; and

(c) The signature of the permittee
certifying the completion of the activity
and mitigation.

The completed certification document
must be submitted to the district
engineer within 30 days of completion
of the authorized activity or the
implementation of any required
compensatory mitigation, whichever
occurs later.

31. Activities Affecting Structures or
Works Built by the United States. If an
NWP activity also requires review by, or
permission from, the Corps pursuant to
33 U.S.C. 408 because it will alter or
temporarily or permanently occupy or
use a U.S. Army Corps of Engineers
{USACE) federally authorized Civil Works
project (a “USACE project”), the
prospective permittee must submit a
pre-construction notification. See
paragraph (b)(10) of general condition
32. An activity that requires section 408
permission and/or review is not
authorized by an NWP until the
appropriate Corps office issues the
section 408 permission or completes its
review to alter, occupy, or use the
USACE project, and the district engineer
issues a written NWP verification.



32. Pre-Construction Notification. (a)
Timing. Where required by the terms
of the NWP, the prospective permittee
must notify the district engineer by
submitting a pre-construction
notification (PCN) as early as possible.
The district engineer must determine
if the PCN is complete within 30
calendar days of the date of receipt
and, if the PCN is determined to be
incomplete, notify the prospective
permittee within that 30 day period to
request the additional information
necessary to make the PCN complete.
The request must specify the
information needed to make the PCN
complete. As a general rule, district
engineers will request additional
information necessary to make the
PCN complete only once. However, if
the prospective permittee does not
provide all of the requested
information, then the district engineer
will notify the prospective permittee
that the PCN is still incomplete and the
PCN review process will not
commence until all of the requested
information has been received by the
district engineer. The prospective
permittee shall not begin the activity
until either:

(1) He or she is notified in writing by
the district engineer that the activity
may proceed under the NWP with any
special conditions imposed by the
district or division engineer; or

(2) 45 calendar days have passed from
the district engineer's receipt of the
complete PCN and the prospective
permittee has not received written
notice from the district or division
engineer. However, if the permittee
was required to notify the Corps
pursuant to general condition 18 that
listed species or critical habitat might
be affected or are in the vicinity of the
activity, or to notify the Corps

pursuant to general condition 20 that
the activity might have the potential
to cause effects to historic properties,
the permittee cannot begin the
activity until receiving written
notification from the Corps that there
is “no effect” on listed species or “no
potential to cause effects” on historic
properties, or that any consultation
required under Section 7 of the
Endangered Species Act (see 33 CFR
330.4(f)) and/or section 106 of the
National Historic Preservation Act (see
33 CFR 330.4(g)) has been completed.
If the proposed activity requires a
written waiver to exceed specified
limits of an NWP, the permittee may
not begin the activity until the district
engineer issues the waiver. If the
district or division engineer notifies
the permittee in writing that an
individual permit is required within 45
calendar days of receipt of a complete
PCN, the permittee cannot begin the
activity until an individual permit has
been obtained. Subsequently, the
permittee’'s right to proceed under the
NWP may be modified, suspended, or
revoked only in accordance with the
procedure set forth in 33 CFR
330.5(d)(2).

(b) Contents of Pre-Construction
Notification: The PCN must be in
writing and include the following
information:

(1) Name, address and telephone
numbers of the prospective
permittee;

{2) Location of the proposed activity;

(3) Identify the specific NWP or
NWP(s) the prospective permittee
wants to use to authorize the
proposed activity;

(4) (i) A description of the proposed
activity; the activity's purpose; direct
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and indirect adverse environmental
effects the activity would cause,
including the anticipated amount of loss
of wetlands, other special aquatic sites,
and other waters expected to result
from the NWP activity, in acres, linear
feet, or other appropriate unit of
measure; a description of any proposed
mitigation measures intended to reduce
the adverse environmental effects
caused by the proposed activity; and
any other NWP(s), regional general
permit(s), or individual permit(s) used or
intended to be used to authorize any
part of the proposed project or any
related activity, including other separate
and distant crossings for linear projects
that require Department of the Army
authorization but do not require pre-
construction notification. The
description of the proposed activity and
any proposed mitigation measures
should be sufficiently detailed to allow
the district engineer to determine that
the adverse environmental effects of
the activity will be no more than
minimal and to determine the need for
compensatory mitigation or other
mitigation measures.

(i) For linear projects where one or
more single and complete crossings
require pre-construction notification,
the PCN must include the quantity of
anticipated losses of wetlands, other
special aquatic sites, and other waters
for each single and complete crossing of
those wetlands, other special aquatic
sites, and other waters (including those
single and complete crossings
authorized by an NWP but do not
require PCNs). This information will be
used by the district engineer to evaluate
the cumulative adverse environmental
effects of the proposed linear project,
and does not change those non-PCN
NWP activities into NWP PCNs.



(i) Sketches should be provided when
necessary to show that the activity
complies with the terms of the NWP.
(Sketches usually clarify the activity
and when provided results in a quicker
decision. Sketches should contain
sufficient detail to provide an
illustrative description of the proposed
activity (e.g., a conceptual plan), but
do not need to be detailed
engineering plans);

(5) The PCN must include a delineation
of wetlands, other special aquatic
sites, and other waters, such as lakes
and ponds, and perennial and
intermittent streams, on the project
site. Wetland delineations must be
prepared in accordance with the
current method required by the Corps.
The permittee may ask the Corps to
delineate the special aquatic sites and
other waters on the project site, but
there may be a delay if the Corps does
the delineation, especially if the
project site is large or contains many
wetlands, other special aquatic sites,
and other waters. Furthermore, the
45-day period will not start until the
delineation has been submitted to or
completed by the Corps, as
appropriate;

(6) If the proposed activity will result
in the loss of greater than 1/10-acre of
wetlands or 3/100-acre of stream bed
and a PCN is required, the prospective
permittee must submit a statement
describing how the mitigation
requirement will be satisfied, or
explaining why the adverse
environmental effects are no more
than minimal and why compensatory
mitigation should not be required. As
an alternative, the prospective
permittee may submit a conceptual or
detailed mitigation plan.

(7) For non-federal permittees, if any
listed species (or species proposed for
listing) or designated critical habitat
(or critical habitat proposed for such
designation) might be affected oris in
the vicinity of the activity, or if the
activity is located in designated critical
habitat (or critical habitat proposed
for such designation), the PCN must
include the name(s) of those
endangered or threatened species (or
species proposed for listing) that
might be affected by the proposed
activity or utilize the designated
critical habitat (or critical habitat
proposed for such designation) that
might be affected by the proposed
activity. For NWP activities that
require pre-construction notification,
Federal permittees must provide
documentation demonstrating
compliance with the Endangered
Species Act;

(8) For non-federal permittees, if the
NWP activity might have the potential
to cause effects to a historic property
listed on, determined to be eligible for
listing on, or potentially eligible for
listing on, the National Register of
Historic Places, the PCN must state
which historic property might have
the potential to be affected by the
proposed activity or include a vicinity
map indicating the location of the
historic property. For NWP activities
that require pre-construction
notification, Federal permittees must
provide documentation
demonstrating compliance with
section 106 of the National Historic
Preservation Act;

(9) For an activity that will occur ina
component of the National Wild and
Scenic River System, or in a river
officially designated by Congress as a
“study river” for possible inclusion in
the system while the river is in an
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official study status, the PCN must
identify the Wild and Scenic River or the
“study river” (see general condition 16);
and

(10) For an NWP activity that requires
permission from, or review by, the
Corps pursuant to 33 U.S.C. 408 because
it will alter or temporarily or
permanently occupy or use a U.S. Army
Corps of Engineers federally authorized
civil works project, the pre-construction
notification must include a statement
confirming that the project proponent
has submitted a written request for
section 408 permission from, or review
by, the Corps office having jurisdiction
over that USACE project.

(c) Form of Pre-Construction
Notification: The nationwide permit pre-
construction notification form (Form
ENG 6082) should be used for NWP
PCNs. A letter containing the required
information may also be used.
Applicants may provide electronic files
of PCNs and supporting materials if the
district engineer has established tools
and procedures for electronic
submittals.

(d) Agency Coordination: (1) The district
engineer will consider any comments
from Federal and state agencies
concerning the proposed activity's
compliance with the terms and
conditions of the NWPs and the need
for mitigation to reduce the activity's
adverse environmental effects so that
they are no more than minimal.

(2) Agency coordination is required for:
(i) All NWP activities that require pre-
construction notification and result in
the loss of greater than 1/2-acre of
waters of the United States; (ii) NWP 13
activities in excess of 500 linear feet, fills
greater than one cubic yard per running
foot, or involve discharges of dredged or
fill material into special aquatic sites;



and (iii) NWP 54 activities in excess of
500 linear feet, or that extend into the
waterbody more than 30 feet from the
mean low water line in tidal waters or
the ordinary high water mark in the
Great Lakes.

(3) When agency coordination is
required, the district engineer will
immediately provide (e.g., via email,
facsimile transmission, overnight mail,
or other expeditious manner) a copy
of the complete PCN to the
appropriate Federal or state offices
(FWS, state natural resource or water
quality agency, EPA, and, if
appropriate, the NMFS). With the
exception of NWP 37, these agencies
will have 10 calendar days from the
date the material is transmitted to
notify the district engineer via
telephone, facsimile transmission, or
email that they intend to provide
substantive, site-specific comments.
The comments must explain why the
agency believes the adverse
environmental effects will be more
than minimal. If so contacted by an
agency, the district engineer will wait
an additional 15 calendar days before
making a decision on the pre-
construction notification. The district
engineer will fully consider agency
comments received within the
specified time frame concerning the
proposed activity's compliance with
the terms and conditions of the NWPs,
including the need for mitigation to
ensure that the net adverse
environmental effects of the proposed
activity are no more than minimal. The
district engineer will provide no
response to the resource agency,
except as provided below. The district
engineer will indicate in the
administrative record associated with
each pre-construction notification that
the resource agencies' concerns were

considered. For NWP 37, the
emergency watershed protection and
rehabilitation activity may proceed
immediately in cases where there is
an unacceptable hazard to life ora
significant loss of property or
economic hardship will occur. The
district engineer will consider any
comments received to decide whether
the NWP 37 authorization should be
modified, suspended, or revoked in
accordance with the procedures at 33
CFR 330.5.

(4) In cases of where the prospective
permittee is not a Federal agency, the
district engineer will provide a
response to NMFS within 30 calendar
days of receipt of any Essential Fish
Habitat conservation
recommendations, as required by
section 305(b)(4)(B) of the Magnuson-
Stevens Fishery Conservation and
Management Act.

(5) Applicants are encouraged to
provide the Corps with either
electronic files or multiple copies of
pre-construction notifications to
expedite agency coordination.

D. District Engineer's Decision

1. In reviewing the PCN for the
proposed activity, the district engineer
will determine whether the activity
authorized by the NWP will result in
more than minimal individual or
cumulative adverse environmental
effects or may be contrary to the
public interest. If a project proponent
requests authorization by a specific
NWP, the district engineer should
issue the NWP verification for that
activity if it meets the terms and
conditions of that NWP, unless he or
she determines, after considering
mitigation, that the proposed activity
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will result in more than minimal
individual and cumulative adverse
effects on the aquatic environment and
other aspects of the public interest and
exercises discretionary authority to
require an individual permit for the
proposed activity. For a linear project,
this determination will include an
evaluation of the single and complete
crossings of waters of the United States
that require PCNs to determine whether
they individually satisfy the terms and
conditions of the NWP(s), as well as the
cumulative effects caused by all of the
crossings of waters of the United States
authorized by an NWP. If an applicant
requests a waiver of an applicable limit,
as provided for in NWPs 13, 36, or 54,
the district engineer will only grant the
waiver upon a written determination
that the NWP activity will result in only
minimal individual and cumulative
adverse environmental effects.

2. When making minimal adverse
environmental effects determinations
the district engineer will consider the
direct and indirect effects caused by the
NWP activity. He or she will also
consider the cumulative adverse
environmental effects caused by
activities authorized by an NWP and
whether those cumulative adverse
environmental effects are no more than
minimal. The district engineer will also
consider site specific factors, such as the
environmental setting in the vicinity of
the NWP activity, the type of resource
that will be affected by the NWP
activity, the functions provided by the
aquatic resources that will be affected
by the NWP activity, the degree or
magnitude to which the aquatic
resources perform those functions, the
extent that aquatic resource functions
will be lost as a result of the NWP
activity (e.g., partial or complete loss),
the duration of the adverse effects



(temporary or permanent), the
importance of the aquatic resource
functions to the region (e.g.,
watershed or ecoregion), and
mitigation required by the district
engineer. If an appropriate functional
or condition assessment method is
available and practicable to use, that
assessment method may be used by
the district engineer to assist in the
minimal adverse environmental
effects determination. The district
engineer may add case-specific special
conditions to the NWP authorization
to address site-specific environmental
concerns.

3. If the proposed activity requires a
PCN and will result in a loss of greater
than 1/10-acre of wetlands or 3/100-
acre of stream bed, the prospective
permittee should submit a mitigation
proposal with the PCN. Applicants may
also propose compensatory mitigation
for NWP activities with smaller
impacts, or for impacts to other types
of waters. The district engineer will
consider any proposed compensatory
mitigation or other mitigation
measures the applicant has included in
the proposal in determining whether
the net adverse environmental effects
of the proposed activity are no more
than minimal. The compensatory
mitigation proposal may be either
conceptual or detailed. If the district
engineer determines that the activity
complies with the terms and
conditions of the NWP and that the
adverse environmental effects are no
more than minimal, after considering
mitigation, the district engineer will
notify the permittee and include any
activity-specific conditions in the NWP
verification the district engineer
deems necessary. Conditions for
compensatory mitigation
requirements must comply with the

appropriate provisions at 33 CFR
332.3(k). The district engineer must
approve the final mitigation plan
before the permittee commences
work in waters of the United States,
unless the district engineer
determines that prior approval of the
final mitigation plan is not practicable
or not necessary to ensure timely
completion of the required
compensatory mitigation. If the
prospective permittee elects to
submit a compensatory mitigation
plan with the PCN, the district
engineer will expeditiously review the
proposed compensatory mitigation
plan. The district engineer must
review the proposed compensatory
mitigation plan within 45 calendar
days of receiving a complete PCN and
determine whether the proposed
mitigation would ensure that the NWP
activity results in no more than
minimal adverse environmental
effects. If the net adverse
environmental effects of the NWP
activity (after consideration of the
mitigation proposal) are determined
by the district engineer to be no more
than minimal, the district engineer will
provide a timely written response to
the applicant. The response will state
that the NWP activity can proceed
under the terms and conditions of the
NWP, including any activity-specific
conditions added to the NWP
authorization by the district engineer.

4, If the district engineer determines
that the adverse environmental
effects of the proposed activity are
more than minimal, then the district
engineer will notify the applicant
either: (a) That the activity does not
qualify for authorization under the
NWP and instruct the applicant on the
procedures to seek authorization
under an individual permit; (b) that
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the activity is authorized under the NWP
subject to the applicant’s submission of
a mitigation plan that would reduce the
adverse environmental effects so that
they are no more than minimal; or (c)
that the activity is authorized under the
NWP with specific modifications or
conditions. Where the district engineer
determines that mitigation is required
to ensure no more than minimal
adverse environmental effects, the
activity will be authorized within the 45-
day PCN period (unless additional time
is required to comply with general
conditions 18, 20, and/or 31), with
activity-specific conditions that state the
mitigation requirements. The
authorization will include the necessary
conceptual or detailed mitigation plan
or a requirement that the applicant
submit a mitigation plan that would
reduce the adverse environmental
effects so that they are no more than
minimal. When compensatory
mitigation is required, no work in waters
of the United States may occur until the
district engineer has approved a specific
mitigation plan or has determined that
prior approval of a final mitigation plan
is not practicable or not necessary to
ensure timely completion of the
required compensatory mitigation.

E. Further Information

1. District engineers have authority to
determine if an activity complies with
the terms and conditions of an NWP.

2. NWPs do not obviate the need to
obtain other federal, state, or local
permits, approvals, or authorizations
required by law.

3. NWPs do not grant any property
rights or exclusive privileges.

4. NWPs do not authorize any injury to
the property or rights of others.
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5. NWPs do not authorize interference ecological reference may be based on
with any existing or proposed Federal a conceptual model for the aquatic
project (see general condition 31). habitat type or riparian area type to
be restored, enhanced, or established
as a result of the proposed NWP 27
activity. An ecological reference takes
into account the range of variation of
the aquatic habitat type or riparian
area type in the region.

F. Definitions

Best management practices (BMPs):
Policies, practices, procedures, or
structures implemented to mitigate
the adverse environmental effects on Enhancement: The manipulation of
surface water quality resulting from  the physical, chemical, or biological
development. BMPs are categorized as characteristics of an aquatic resource
structural or non-structural. to heighten, intensify, or improve a
specific aquatic resource function(s).
Enhancement results in the gain of

selected aquatic resource function(s),

Compensatory mitigation: The
restoration (re-establishment or
rehabilitation), establishment

but may also lead to a decline in other
(creation), enhancement, and/or in

aquatic resource function(s).
Enhancement does not result in a gain
in aquatic resource area.

certain circumstances preservation of
aquatic resources for the purposes of
offsetting unavoidable adverse

impacts which remain after all Establishment (creation): The

manipulation of the physical,
chemical, or biclogical characteristics

appropriate and practicable avoidance
and minimization has been achieved.
present to develop an aquatic
resource that did not previously exist
atan upland site. Establishment
results in a gain in aquatic resource

Currently serviceable: Useable as is or
with some maintenance, but not so
degraded as to essentially require

reconstruction. S—

Direct effects: Effects that are caused

High Tide Line: The line of intersection
by the activity and occur at the same

] of the land with the water's surface at
time and place. the maximum height reached by a
rising tide. The high tide line may be
determined, in the absence of actual
data, by a line of oil or scum along

shore objects, a more or less

Discharge: The term “discharge”
means any discharge of dredged or fill
material into waters of the United

States.
continuous deposit of fine shell or

debris on the foreshore or berm,
other physical markings or
characteristics, vegetation lines, tidal

Ecological reference: A model used to
plan and design an aquatic habitat and
riparian area restoration,
enhancement, or establishment
activity under NWP 27. An ecological
reference may be based on the
structure, functions, and dynamics of
an aquatic habitat type or a riparian

gages, or other suitable means that
delineate the general height reached
by a rising tide. The line encompasses
spring high tides and other high tides
that occur with periodic frequency but
does not include storm surges in
which there is a departure from the

area type that currently exists in the
region where the proposed NWP 27
activity is located. Alternatively, an
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normal or predicted reach of the tide
due to the piling up of water againsta
coast by strong winds such as those
accompanying a hurricane or other
intense storm.

Historic Property: Any prehistoric or
historic district, site (including
archaeological site), building, structure,
or other object included in, or eligible
for inclusion in, the National Register of
Historic Places maintained by the
Secretary of the Interior. This term
includes artifacts, records, and remains
that are related to and located within
such properties. The term includes
properties of traditional religious and
cultural importance to an Indian tribe or
Native Hawaiian organization and that
meet the National Register criteria (36
CFR part 60).

Independent utility: A test to determine
what constitutes a single and complete
non-linear project in the Corps
Regulatory Program. A project is
considered to have independent utility if
it would be constructed absent the
construction of other projects in the
project area. Portions of a multi-phase
project that depend upon other phases
of the project do not have independent
utility. Phases of a project that would be
constructed even if the other phases
were not built can be considered as
separate single and complete projects
with independent utility.

Indirect effects: Effects that are caused
by the activity and are later in time or
farther removed in distance, but are still
reasonably foreseeable.

Loss of waters of the United States:
Waters of the United States that are
permanently adversely affected by
filling, flooding, excavation, or drainage
because of the regulated activity. The
loss of stream bed includes the acres of
stream bed that are permanently



adversely affected by filling or
excavation because of the regulated
activity. Permanent adverse effects
include permanent discharges of
dredged or fill material that change an
aquatic area to dry land, increase the
bottom elevation of a waterbody, or
change the use of a waterbody. The
acreage of loss of waters of the United
States is a threshold measurement of
the impact to jurisdictional waters or
wetlands for determining whether a
project may qualify for an NWP; it is
not a net threshold that is calculated
after considering compensatory
mitigation that may be used to offset
losses of aquatic functions and
services. Waters of the United States
temporarily filled, flooded, excavated,
or drained, but restored to pre-
construction contours and elevations
after construction, are not included in
the measurement of loss of waters of
the United States. Impacts resulting
from activities that do not require
Department of the Army
authorization, such as activities
eligible for exemptions under section
404(f) of the Clean Water Act, are not
considered when calculating the loss
of waters of the United States.

Navigable waters: Waters subject to
section 10 of the Rivers and Harbors
Act of 1899. These waters are defined
at 33 CFR part 329.

Non-tidal wetland: A non-tidal
wetland is a wetland that is not
subject to the ebb and flow of tidal
waters. Non-tidal wetlands contiguous

standing above ground to the extent
that an ordinary high water mark can
be determined. Aquatic vegetation
within the area of flowing or standing
water is either non-emergent, sparse,
or absent. Vegetated shallows are
considered to be open waters.
Examples of “open waters” include
rivers, streams, lakes, and ponds.

Ordinary High Water Mark: The term
ordinary high water mark means that
line on the shore established by the
fluctuations of water and indicated by
physical characteristics such as a clear,
natural line impressed on the bank,
shelving, changes in the character of
soil, destruction of terrestrial
vegetation, the presence of litter and
debris, or other appropriate means
that consider the characteristics of the
surrounding areas.

Perennial stream: A perennial stream
has surface water flowing
continuously year-round during a
typical year.

Practicable: Available and capable of
being done after taking into
consideration cost, existing
technology, and logistics in light of
overall project purposes.

Pre-construction notification: A
request submitted by the project
proponent to the Corps for
confirmation that a particular activity
is authorized by nationwide permit.
The request may be a permit
application, letter, or similar
document that includes information

to tidal waters are located landward of about the proposed work and its

the high tide line (i.e., spring high tide
line).

Open water: For purposes of the
NWPs, an open water is any area that
in a year with normal patterns of
precipitation has water flowing or

anticipated environmental effects.
Pre-construction notification may be
required by the terms and conditions
of a nationwide permit, or by regional
conditions. A pre-construction
notification may be voluntarily
submitted in cases where pre-
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construction notification is not required
and the project proponent wants
confirmation that the activity is
authorized by nationwide permit.

Preservation: The removal of a threat
to, or preventing the decline of, aquatic
resources by an action in or near those
aquatic resources. This term includes
activities commonly associated with the
protection and maintenance of aquatic
resources through the implementation
of appropriate legal and physical
mechanisms. Preservation does not
result in a gain of aquatic resource area
or functions.

Re-establishment: The manipulation of
the physical, chemical, or biological
characteristics of a site with the goal of
returning natural/historic functions to a
former aquatic resource. Re-
establishment results in rebuilding a
former aquatic resource and results in a
gain in aquatic resource area and
functions.

Rehabilitation: The manipulation of the
physical, chemical, or biological
characteristics of a site with the goal of
repairing natural/historic functions to a
degraded aquatic resource.
Rehabilitation results in a gain in aquatic
resource function, but does not result in
a gain in aquatic resource area.

Restoration: The manipulation of the
physical, chemical, or biological
characteristics of a site with the goal of
returning natural/historic functions to a
former or degraded aquatic resource.
For the purpose of tracking net gains in
aquatic resource area, restoration is
divided into two categories: Re-
establishment and rehabilitation.

Riffle and pool complex: Riffle and pool
complexes are special aquatic sites
under the 404(b)(1) Guidelines. Riffle
and pool complexes sometimes



characterize steep gradient sections of portion of the total linear project

streams. Such stream sections are
recognizable by their hydraulic
characteristics. The rapid movement
of water over a course substrate in
riffles results in a rough flow, a
turbulent surface, and high dissolved
oxygen levels in the water. Pools are
deeper areas associated with riffles. A
slower stream velocity, a streaming
flow, a smooth surface, and a finer
substrate characterize pools.

Riparian areas: Riparian areas are
lands next to streams, lakes, and
estuarine-marine shorelines. Riparian
areas are transitional between
terrestrial and aquatic ecosystems,
through which surface and subsurface
hydrology connects riverine,
lacustrine, estuarine, and marine
waters with their adjacent wetlands,
non-wetland waters, or uplands.
Riparian areas provide a variety of
ecological functions and services and
help improve or maintain local water
quality. (See general condition 23.)

Shellfish seeding: The placement of
shellfish seed and/or suitable
substrate to increase shellfish
production. Shellfish seed consists of
immature individual shellfish or
individual shellfish attached to shells
or shell fragments (i.e., spat on shell).
Suitable substrate may consist of
shellfish shells, shell fragments, or
other appropriate materials placed
into waters for shellfish habitat.

Single and complete linear project: A
linear project is a project constructed
for the purpose of getting people,
goods, or services from a point of
origin to a terminal point, which often
involves multiple crossings of one or
more waterbodies at separate and
distant locations. The term “single and
complete project” is defined as that

proposed or accomplished by one
owner/developer or partnership or
other association of
owners/developers that includes all
crossings of a single water of the
United States (i.e., a single waterbody)
at a specific location. For linear
projects crossing a single or multiple
waterbodies several times at separate
and distant locations, each crossing is
considered a single and complete
project for purposes of NWP
authorization. However, individual
channels in a braided stream or river,
or individual arms of a large,
irregularly shaped wetland or lake,
etc., are not separate waterbodies,
and crossings of such features cannot
be considered separately.

Single and complete non-linear
project: For non-linear projects, the
term “single and complete project” is
defined at 33 CFR 330.2(i) as the total
project proposed or accomplished by
one owner/developer or partnership
or other association of
owners/developers. A single and
complete non-linear project must
have independent utility (see
definition of “independent utility”).
Single and complete non-linear
projects may not be “piecemealed” to
avoid the limits in an NWP
authorization.

Stormwater management:
Stormwater management is the
mechanism for controlling stormwater
runoff for the purposes of reducing
downstream erosion, water quality
degradation, and flooding and
mitigating the adverse effects of
changes in land use on the aquatic
environment.

Stormwater management facilities:
Stormwater management facilities are
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those facilities, including but not limited
to, stormwater retention and detention
ponds and best management practices,
which retain water for a period of time
to control runoff and/or improve the
quality (i.e., by reducing the
concentration of nutrients, sediments,
hazardous substances and other
pollutants) of stormwater runoff.

Stream bed: The substrate of the
stream channel between the ordinary
high water marks. The substrate may be
bedrock or inorganic particles that range
in size from clay to boulders. Wetlands
contiguous to the stream bed, but
outside of the ordinary high water
marks, are not considered part of the
stream bed.

Stream channelization: The
manipulation of a stream’s course,
condition, capacity, or location that
causes more than minimal interruption
of normal stream processes. A
channelized jurisdictional stream
remains a water of the United States.

Structure: An object that is arranged in
a definite pattern of organization.
Examples of structures include, without
limitation, any pier, boat dock, boat
ramp, wharf, dolphin, weir, boom,
breakwater, bulkhead, revetment,
riprap, jetty, artificial island, artificial
reef, permanent mooring structure,
power transmission line, permanently
moored floating vessel, piling, aid to
navigation, or any other manmade
obstacle or obstruction.

Tidal wetland: A tidal wetland is a
jurisdictional wetland that is inundated
by tidal waters. Tidal waters rise and fall
in a predictable and measurable rhythm
or cycle due to the gravitational pulls of
the moon and sun. Tidal waters end
where the rise and fall of the water
surface can no longer be practically
measured in a predictable rhythm due



to masking by other waters, wind, or
other effects. Tidal wetlands are
located channelward of the high tide
line.

Tribal lands: Any lands title to which is
either: (1) Held in trust by the United
States for the benefit of any Indian
tribe or individual; or (2) held by any
Indian tribe or individual subject to
restrictions by the United States
against alienation.

Tribal rights: Those rights legally
accruing to a tribe or tribes by virtue
of inherent sovereign authority,
unextinguished aboriginal title, treaty,
statute, judicial decisions, executive
order or agreement, and that give rise
to legally enforceable remedies.

Vegetated shallows: Vegetated
shallows are special aquatic sites
under the 404(b)(1) Guidelines. They
are areas that are permanently
inundated and under normal
circumstances have rooted aquatic
vegetation, such as seagrasses in
marine and estuarine systems and a
variety of vascular rooted plants in
freshwater systems.

Waterbody: For purposes of the
NWPs, a waterbody is a “water of the
United States.” If a wetland is adjacent
to a waterbody determined to be a
water of the United States, that
waterbody and any adjacent wetlands
are considered together as a single
aquatic unit (see 33 CFR 328.4(c}(2)).
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ILLINOIS ENVIRONMENTAL PROTECTION AGENCY

1021 NORTH GRAND AVENUE EAST, P.O, BOX 19276, SPRINGFIELD, |LLINOIS 62794-9276 - (217) 782-3397
JB PRITZKER, GOVERNOR JoHK 1. King, DIRECTOR

Corrected Copy
Qctober 8, 2021 Corrected Copv Date: HEC 7 § 200

U.S. Army Corps of Engineers, Rock Island
ATTN: Ms. Samantha Chavez, Regulatory Branch
Post Office Box 2004

Clock Tower Building

Rock Island, IL 61204-2004

Re: Federal Register [Docket Number: COE-2020-0002] Proposal to Reissue and Modify
Nationwide Permits, September 15, 2020
CWA §401 Certification/Denial and applicable conditions
Nlinois EPA Log no. C-0210-20

Dear Ms. Chavez:

On September 15, 2020 the Corps of Engineers issued the notice of proposed rulemaking concerning their
determination to reissue and modify the current Nationwide Permits (NWPs) that are set to expire on
March 18, 2022, By letter dated August 19, 2021 your office extended the reasonable period of time to
revise the §401 water quality certification to October 13, 2021 for thirty-two (32) NWPs. The Agency has
made modifications to the certification conditions issued on December 11, 2020. By this final
determination document the Illincis EPA grants §401 water quality certification for NWPs 3, 4, 5,6, 7,
13, 14, 15, 16, 17, 18, 19, 20, 22, 23, 25, 27, 30, 31, 32, 33, 36, 37, 38, 41, 45, 53, and 54 with the special
and/or general conditions specified below. This document also provides the certification conditions for
NWPs 12, 29, 39, 40, 42, 43, 51, 52, 57, and 58 and notice of the Agency determination to deny eight (8)
of the proposed nationwide permits which are provided below with reasons in accordance with 40 CFR
121.7(e)(2).

CWA §401 certification is hereby granted, subject te General Conditions I through 12 below, for
the following nationwide permifs:

NWP 3 - Maintenance

NWP 4 - Fish and Wildlife Harvesting, Enhancement, and Attraction Device and Activities
NWP 5 — Scientific Measurement Devices

NWP 7 — Outfall Structures and Associated Intake Structures
NWP 18 — Minor Discharges

NWP 19 — Minor Dredging

NWP 20 — Response Operations for Oif or Hazardous Substances
NWP 22 — Removal of Vessels

NWP 25 — Structural Discharges

NWP 30 — Moist Soil Management for Wildlife

NWP 31 -- Maintenance of Existing Flood Control Facilities
NWP 33 - Temporary Construction, Access and Dewatering
NWP 36 — Boat Ramps ‘

NWP 41 — Reshaping Existing Drainage Ditches

NWP 45 — Repair of Uplands Damaged by Discrete Events

2125 S. First Street, Champaign, L 61820 {217) 278-5800 2309 W. Main Street, Suite 116, Marion, IL 52959 (618} 993-7200
2008 Malt Street Coltinsville, IL 62234 (518} 346-5120 412 SW Washington Street, Suite D, Peoria, IL 61602 (309} 671-3022
9511 Harrison Street, Des Plaines, IL 60016 {847) 294-4000 4302 N, Main Street, Rockford, IL 61103 {815) 987-7760

595 8. State Street, Elgin, IL 60123 {847) 608-3131

PLEASE PRINT ON RECYCLED PAPER
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CWA §401 certification is hereby granted, subject to General Conditions 1 through 12 below and
the Special Conditions which are contained in the referenced attachment for the following
identified nationwide permits:

NWE 6 — Survey Activities. Refer to Special Conditions for NWP 6 in Attachment.

NWP 12 — Qil or Natural Gas Pipeline Activities. Refer to Special Conditions for NWP 12 in Attachment.
NWEP 13 — Bank Stabilization. Refer to Special Conditions for NWP 13 in Attachment.

NWP 14 — Lincar Transportation Projects. Refer to Special Conditions for NWP 14 in Attachment,

NWP 16 — Return Water from Upland Contained Disposal Areas. Refer to Special Conditions for NWP 16 in
Attachment.

NWP 17 — Hyvdropower Projects. Refer to Special Conditions for NWP 17 in Attachment.

NWP 23 — Approved Cateporical Exclusions. Refer to Special Conditions for NWP 23 in Attachment.

NWP 27 - Aguatic Habitat Restoration, Establishment. and Enhancement Activities. Refer to Special
Conditions for NWP 27 in Attachment.

NWP 29 — Residential Developments. Refer to Special Conditions for NWP 29 in Attachment.

NWP 32 — Completed Enforcement Actions. Refer to Special Conditions for NWP 32 in Attachment.

NWP 37 -~ Emergency Watershed Protection and Rehabilitation, Refer to Special Conditions for NWP 37 in
Attachment.

NWP 38 — Cleanup of Hazardous and Toxic Waste. Refer to Special Conditions for NWP 38 in Attachment.

NWP 39 — Commercial and Institutional Developments. Refer to Special Conditions for NWP 39 in
Attachment.

NWP 40 — Agricultural Activities. Refer to Special Conditions for NWP 40 in Attachment.

NWP 42 — Recreational Facilities. Refer to Special Conditions for NWF 42 in Attachment,

NWP 43 — Stormwater Management Facilities. Refer to Special Conditions for NWP 43 in Attachment.

NWP 51 — Land-Based Renewable Energy Generation Facilities. Refer to Special Conditions for NWP 51 in
Attachiment.

NWP 52 - Water-Based Renewable Energy Generation Pilot Projects. Refer to Special Conditions for NWD
52 in Attachment.

NWP 53 — Removal of Low-Head Dams. Refer to Special Conditions for NWP 53 in Attachment.

NWP 54 — Living Shorelines. Refer to Special Conditions for NWP 54 in Attachment.

NWP 57 - Eleetric Utility Line and Telecommunications Activities. Refer to Special Conditions for NWP 12
in Attachment.

NWP 58 — Utility Line Activities for Water and Other Substances. Refer to Special Conditions for NWP 12
in Attachment.

CWA §401 certification is hereby denied with reasons provided in accordance with 401 CFR 121.7
for the following NWPs:

NWP 21 — Surface Coal Mining Activities. The Illinois EPA has determined that a case-specific review
is warranted for all surface mining activities including carbon extraction because pursuant to
35 1ll. Admin. Code Section 401.102, mining activities are identified as having, when certain
refuse materials are used, the capability to cause or threaten to cause a nuisance or render
waters harmful or detrimental to public health and to all legitimate uses including but not
limited to livestock and wildlife uses. The likelihood that contaminants related to coal
exfraction, particularly acid producing minerals in mine refuse, would be found within
overburden and soil stockpiles and therefore present within fill materials warrant a facility
specific antidegradation assessment pursuant to 35 Ill. Admin. Code Section 302.105.
Additionally, Illinois’® Section 401 implementation rules at 35 Il Admin. Code Part 395
regarding material testing exemptions specifically exclude material with known sources of
pallution. Therefore, Section 401 certification is denied for this nationwide permit (NWP21).
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NWP 34 — Cranberry Production Activities: The Illinois EPA has determined that the area of impact that
is allowed by an authorization under this nationwide permit exceeds 1/2 acre. 1/2 acre is
determined to be representative of the maximum threshold for minimal degradation of existing
uses of aquatic resources. Consequently, any activity authorized under this nationwide permit
must be subject to a case-specific antidegradation assessment pursuant to 35 Il Admin. Code
Section 302.105. Therefore, the Illinois EPA denies 401 certification for NWP 34,

NWP 44 — Mining Activities: The Illinois EPA has determined that a case-specific review is warranted
for all surface mining activities because pursuant to 35 Ill. Admin. Code Section 401.102,
mining activities are identified as having, when certain refuse materials are used, the capability
to cause or threaten to cause a nuisance or render waters harmful or detrimental to public
health and to all legitimate uses including but not limited to livestock and wildlife uses.
Furthermore, all mining activities are regulated by the Illinois EPA under federal and state
statute because of their potential to cause or threaten to cause water pollution. Therefore, for
the above reasons, the Illinois EPA denies 401 certification for NWP 44.

NWP 46 — Discharges into Ditches: The Illinois EPA has determined that a case-specific review is
warranted for all discharge activities into ditches because of the nationwide permit exceeds the
1/2 acreage determined to be the maximum threshold for minimal degradation of existing uses
of aquatic resources. Consequently, any activity authorized under this nationwide permit must
be subject to a case-specific antidegradation assessment pursuant to 35 {ll. Admin. Code
Section 302.105. Therefore, the [llinois EPA denies 401 certification for NWP 46,

NWP 48 — Commercial Shellfish Mariculture Activities: As proposed, the Itlinois EPA believes this
nationwide permit is inapplicable to waters of the U.S, that are found within the State of
Illinois. Therefore, the Illinois EPA denies 401 certification for NWP 48.

the Illinois EPA denies 401 certification for NWP 49,

NWP 50 — Underground Coal Mining: By referencs to the certification denial explanation for NWP 21,
the Illinois EPA denies 401 certification for NWP 50.

NWP 59 — Water Reclamation and Reuse Facilities: As proposed in the Federal Register, this proposed
nationwide permit would appear to allow utilization of existing natural waterbodies as
treatment devices. According to 35 IHl. Admin. Code 301.440 such utilization is not
permissible. Therefore, the IHinois EPA denies 401 certification for NWP 39.

401 Certification General Conditions

General Conditions 1 through 12 shall be applicable to all NWPs that are granted 401
certification.

General Condition 1: Waterbodies that Require Individual Certification
Pursuant to 35 Ili. Adm. Code Section 302.105(d)(6), an individual 401 water quality
certification will be required for activities permitted under these Nationwide Permits for
discharges to waters designated by the State of Illinois as waters of particular biological
significance or Outstanding Resource Waters under 35 1ll. Adm. Code 302.105(b).
Biologically Significant Streams (BSS) are cataloged in Illinois DNR’s publication
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“Integrating Multiple Taxa in a Biological Stream Rating System’ and may be identified at:
https://www2.illinois.gov/dnt/conservation/BiologicalStreamratings/Pages/default.aspx.

General Condition 2: Water Quality Impairments
Pursuant to 35 Ill. Adm. Code Sections 302.105(a), 302.105(c)(2)(B), and 395.401(a), an
individual 401 water guality certification will be required for activities permitted under these
Nationwide Permits that may cause a discharge that, whether temporarily or permanently, may
cause or contribute to additional loading of any pollutant, or deterioration of any water quality
parameter, such as pH or dissolved oxygen, where such pollutant or parameter is also
designated by the State of lllinois as a cause of water quality impairment of the particular
segment of the receiving water body according to the Illinois Environmental Protection
Agency's Section 303(d} list. The most recent llinois Integrated Water Quality Report and
Section 303(d) List can be found at https://www2.illinois.gov/epa/topics/water-
quality/watershed-management/tmdls/Pages/303d-list.aspx.

General Condition 3: Threatened and Endangered Species
Pursuant to 35 Ill. Admin. Code Section 302.105(£)(1)(F), prior to proceeding with any work
in furtherance of activities permitted under these Nationwide Permits, potential impacts to
State threatened or endangered species and Natural Areas shall be determined in accordance
with applicable consultation procedures established under 17 [Il. Admin Code Part 1075. The
Department of Natural Resources (IDNR) Ecological Compliance Assessment Tool (EcoCAT)
is available to complete consultation. at http://dor.illinois. gov/EcoPublic/, If TONR determines
that adverse impacts to protected natural resources are likely, the applicant shall address those
identified concerns with TDNR through the consultation process. Please contact IDNR, Impact
Assessment Section at 217-785-5500 if you have any questions regarding consultation.

General Condition 4: TMDLs
Pursuant to 35 Ill. Admin. Code Sections 302.105(a), 302.103(c)(2)(B), and 395.401(a),
activities permitted under these Nationwide Permits that roay cause a discharge that, whether
temporarily or permanently, may cause or contribute to additional loading of any pollutant, or
deterioration of any water quality parameter, such as pH or dissolved oxygen, where such
pollutant or parameter is addressed by a USEPA approved Total Maximum Daily Load
(TMDL) report for the receiving water body shall develop and implement additional measures
and or procedures which ensure consistency with the load allocations, assumptions and
requirements of the TMDL report. TMDL program information and water listings are
available at hitps://www2 illinois.gov/epa/topics/water-quality/watershed-management

/tmdls/Pages/reports.aspx.

General Condition 5; Prohibitions
Pursuant to 35 IIl. Admin. Code Section 395.401(a}, the applicant shall not cause:
a. violation of applicable provisions of the Ilinois Environmental Protection Act;
b. water pollution defined and prohibited by the Illinois Environmental Protection Act;
c. violation of applicable water quality standards of the Illinois Poltution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
d. interference with water use practices near public recreation areas or water supply intakes.

General Condition 6: Erosion and Sedimentation Control Measures
Pursuant to the [llinois Environmental Protection Act Section 39(a)[415 ILCS 5/3%(a)] and 35
T1. Admin. Code Sections 302.203 and 395.402(b)(2), the applicant shall implement all
necessary sedimentation and erosion control measures consistent with the current edition of
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the “Illinois Urban Manual” found at hitps://illinoisurbanmanual.org/. Interim measures to
prevent erosion during construction shall be taken and may include the installation of
sedimentation basins, silt fencing and temporary mulching. All construction within the
waterway shall be conducted during zero or low flow conditions. All areas affected by
construction shall be seeded and stabilized as soon after construction as possible.

General Condition 7: NPDES Stormwater Construction Permit
Pursuant to the Illincis Environmental Protection Act Section 39{a){415 ILCS 5/39(a)] and 35
II1. Admin. Code Section 395.402(b)(2), the applicant shall be responsible for obtaining an
NPDES Storn Water Permit required by the federal Clean Water Act prior to initiating
construction if the construction activity associated with the project will result in the
disturbance of 1 (one) or more acres, total land area. An NPDES Storm Water Permit may be
applied for at https://www2.illinois. gov/epa/topies/forms/water-permits/siormi-
water/Pages/constiuction.aspx.

General Condition 8: Spill Response Plan
Pursuant to 35 Ill. Admin. Code Sections 395.401, 302.203, and 302.208, the applicant shall
ensure that a spill avoidance and response plan has been developed and implemented for
management of accidental releases of petroleum, oil, and lubricant products to the aquatic
environment during construction and for emergency notification of applicable downstream
water supply operators. Absorbent pads, containment booms and skimmers shall be available
to facilitate the cleanup of petroleum spills. If floating hydrocarbon (oil and gas) products are
observed, the applicant or his designated individual will be responsible for directing that work
be halted so that appropriate corrective measures are taken in accordance with the plan prior to
resuming work.

General Condition 9: Hvdraulic Machinery
Pursuant to 35 11l Admin. Code Sections 302.203, 302.304, and 302.515, all hydraulic
machinery utilized for the permitted activity and used in or immediately adjacent to waters of
the State shall utilize biodegradable or bio-based hydraulic fluids to minimize pollution in the
case of broken or leaking hydraulic equipment.

General Condition 10: Temporary Structures and Work
Pursuant to 35 [ll. Admin. Code Sections 302.203, 395.204, and 395.401(b), temporary work
pads, cofferdams, access roads and other temporary fills are approved provided that such
activities are constructed with clean coarse aggregate or non-erodible non-carthen fill material
that will not cause siltation. Sandbags, pre-fabricated rigid materials, sheet piling, inflatable
bladders and fabric lined basins may be used for temporary facilities. Temporary fiils within
streams, creeks or rivers shall wiilize adequate bypass measures (i.e. dam and pump, flumes,
culverts, ete.) to minimize sedimentation and erosion and to maintain normal stream flow
during construction.

General Conditien 11: Construction Site Dewatering
Pursuant to [llinois Environmental Protection Act Section 39(a)}[413 TL.CS 5/39(a)] and 35 111
Admin. Code Section 395.402(b)(2), dewatering of a construction site is authorized provided
the dewatering activity is limited {o the immediate work area within a cofferdam or otherwise
isolated from waters of the State, and the work site is free from sources of contamination
including those of natural origin. Dewatering activities shall incorporate Best Management
Practices in accordance with the current edition: of the “Illinois Urban Manual®
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https://illinoisurbanmanual.org/. Practice Standard for Dewatering (no. 813) or as otherwise
appropriate to ensure that return flows from the dewatering activity are free of unnatural
turbidity and floating debris and meet applicable water quality standards. Dewatering or
discharge of flush water from construction of drilled piers or boreholes is not authorized and
must be conducted in accordance with an NPDES permit issued by the Illinois EPA.

General Condition 12: Discharged Material Quality
Pursuant to 35 Ill. Admin. Code Sections 302.203, 302.208, and 395.401(b), any spoil material
excavated, dredged or otherwise produced must not be returned to the water body but must be
deposited in a self-contained area in compliance with all state statutes. Except as specifically
allowed by special condition, any backfilling must be done with clean material that is
predominantly sand or larger size material, with no more than 20% passing a #230 U. S. sieve
and placed in a manner to prevent violation of applicable water quality standards.

401 Certification Special Conditions

Special Conditions including the conditional exclusions of 401 certification coverage that are listed within
the Attachment: “Special Conditions for Illinois EPA 401 Water Quality Certifications of Certain
Nationwide Permits” shall be applicable as stated therein.

Should you have any questions or comments regarding the content of this nationwide certification, please
contact Darren Gove at 217-782-3362.

Sincerely,

M
Darin E. LeCrone, P.E.

Manager, Permit Section
Division of Water Pollution Control

DEL:DRG:C-0210-20.docx

Attachment: Special Conditions for Illinois EPA 401 Water Quality Certifications of Certain Nationwide
Permits Regarding Federal Register [Docket Number: COE-2020-0002] Proposal to
Reissue and Modify Nationwide Permits dated September 15, 2020

(e Records Unit
CoE, Chicago District
CoE, Louisville District (Indianapolis Office)
CoE, Louisville District (Newburgh Regulatory Office)
CoE, Memphis District
CoE, St. Louis District
IDNR, Bartlett
IDNR, OWR, Chicago
IDNR, OWR, Springfield
USEPA, Region 5
USFWS, Rock Island, Barrington and Marion
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 6

Survey Activities

1. Pursuant to 35 Ill. Admin. Code Sections 302.105(c){(2)(B)(iii), 302.203, and 395.401(a), the applicant
for the applicable nationwide permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup procedures
necessary to prevent water pollution and control erosion.

2. Pursuant to 35 Ill. Admin. Code Section 395.401(a), material resulting from trench excavation within
surface waters of the State may be temporarily sidecast adjacent to the trench excavation provided
that:

a. Sidecast material is not placed within a creek, stream, river or other flowing water body such
that material dispersion could occur;

b. Sidecast material is not placed within ponds or other water bodies other than wetlands; and

c. Sidecast material is not placed within a wetland for a period onger than twenty (20) calendar
days. Such sidecast material shall either be removed from the site or used as backfill (refer to
Condition 4).

3. Pursuant to 35 I1l. Admin. Code Sections 302.203, 395.205, and 395.401(a), backfill used within
trenches passing through surface water of the State, except wetland areas, shall be clean coarse
aggregate, gravel or other material which will not cause siltation. Excavated material may be used
only if:

a. Particle size analysis is conducted and demonstrates the material to be at least 80% sand or
larger size material, using a #230 U.S. sieve; or
b. Excavation and backfilling are done under dry conditions.

4. Pursuant to 35 1. Admin. Code Sections 302.105(c)(2)(B)(ii) and 395.401(a), backfill used within
trenches passing through wetland areas shall consist of clean material which will not cause siltation.
Excavated material shall be used to the extent practicable, with the upper six (6) to twelve (12) inches
backfilled with the topsoil obtained during trench excavation.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMITS 12, 57, and 58.
Utility Line Activities, Electric, Water, and Qthers.

1. Pursuant to 35 Ill. Adm. Code Sections 302.105(c)(2)(B), 302.208, and 395.401, a case-specific
(individual) 401 water quality certification from the Itlinois EPA will be required for:
a. activities in the following waters:
i. Lake Calumet
ii.  Fox River (including the Fox Chain of Lakes)
iii.  Lake Michigan ’
iv.  Chicago Sanitary and Ship Canal
v,  Calumet-Sag Channel
vi.  Little Calumet River
vii. Grand Calumet River
viil. Calumet River
ix.  Pettibone Creek (in Lake County)
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x.  South Branch of the Chicago River (including the South Fork)

xi.  North Branch of the Chicago River (including the East and West Forks and the
Skokie Lagoons)

xii. Chicago River (Main Stem)

xiii. Des Plaines River

xiv. Kankakee River

b. activities in the following waters if material is sidecast into waters of the State or wetlands:
i Saline River (in Hardin County)
ii.  Richland Creek (in St. Clair and Monroe Counties)
ifi.  Rock River (in Winnebago County)
iv.  Hlinois River upstream of mile 229.6 (Illinois Route 178 bridge)
v.  Illinois River between mile 140.0 and 182.0
vi. DuPage River (including the East and West Branches)
vii.  Salt Creek (Des Plaines River Watershed)
viili. Waukegan River (including the South Branch)

c. activities in waters designated as Public and Food Processing Water Supplies with surface
intake facilities within 2000 feet of the proposed discharge unless the discharge is
reasonably considered downstream of the intake. The Illinois EPA’s Division of Public
Water Supply at 217/782-1020 may be contacted for information on these water supplies

2. Section 401 water quality certification is hereby issued for all other waters, with the following
conditions:

a. Pursuant to 35 Tll. Admin. Code Sections 395.401(b) and 302.105(c)(2)(B)(iii), the applicant
for the applicable nationwide permit(s) shall provide adequate planning and supervision
during the project construction period for implementing construction methods, processes and
cleanup procedures necessary to prevent water pollution and control erosion.

b. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B)(ii), 302.203, 302.208, 395.203, and
395.401, dredged material resulting from irench excavation within surface waters of the State
may be temporarily sidecast adjacent to the trench excavation provided that:

i. Sidecast material is not placed within a creek, stream, river or other flowing water body
such that material dispersion could occur;

ii. Side cast material is not placed within ponds or other water bodies other than wetlands;
and

iii. Sidecast material is not placed within a wetland for a period longer than twenty (20)
calendar days. Such sidecast material shall either be removed from the site (refer to
Condition 2.¢) or used as backfill (refer to Condition 2.d).

c. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)}(2)(B)(ii), 302.203, 302.208, 395.203, and
395.401, backfill used within trenches passing through surface water of the State, except
wetland areas, shall be clean course aggregate, gravel or other material which will not cause
siltation, pipe damage during placement, or chemical corrosion in place. Excavated material
may be used only if:

1. Particle size analysis is conducted and demonstrates the material to be at least 80%
sand or larger size material, using a #230 U.S. sieve; or
il. Excavation and backfilling are done under dry conditions.
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d. Pursuant to 35 I1l. Admin. Code Sections 302.105(c)(2)(B)(i1), 302.203, 302.208, 395.203, and
395.401, backfill used within trenches passing through wetland areas shall consist of clean
material which will not cause siltation, pipe damage during placement, or chemical corrosion
in place. Excavated material shall be used to the extent practicable, with the upper six (6) to
twelve (12) inches backfilled with the topsoil obtained during trench excavation.

e. Pursuant to 35 Ili. Admin. Code Sections 302.105(c)(2)(B)(ii), 302.203, 302.208, 395.203, and
395,401, all material excavated which is not being used as backfill as stipulated in Condition
2.d and 2.¢ shall be stored or disposed in self-contained areas with no discharge to waters of
the State. Material shall be disposed of appropriately under the regulations at 35 Il. Adm.
Code Subtitle G.

f. Pursuant to 35 Ill. Admin. Code Sections 395.401(b), 302.203, and 302.208, the use of
directional drilling to install utility pipelines below surface waters of the State is hereby
certified provided that:

1. All pits and other construction necessary for the directional drilling process are located
outside of surface waters of the State;

ii. All drilling fluids shall be adequately contained such that they cannot cause a
discharge to surface waters of the State. Such fluids shall be treated as stipulated in
Condition 2.F; and

iil. Erosion and sediment control is provided in accordance with Conditions 2.B, 2.G, and
2H.

g. Pursuant to 35 [1l. Admin. Code Sections 302.105(c){(2)(B)(iii), 302.203, and 395.401(b),
permanent access roads shall be constructed of clean coarse aggregate or non-erodible
nonearthen fill material that will not cause siltation. Material excavated or dredged from the
surface water or wetland shall not be used to construct the access road in waters of the state.
The applicant for Nationwide Permit 12 that constructs access roads shall maintain flow in.
creeks, streams and rivers by installing culverts, bridges or other such techniques.

h. Pursuant to 35 Ill. Admin. Code Sections 395.401(b) and 302.203, adjacent banks and slopes
disturbed by construction shall be stabilized immediately following construction. The
applicant shall undertake necessary measures and procedures to eliminate stormwater
channelization via the utility route during and after construction. Interim measures to prevent
erosion during construction shall be taken and may include the installation of sedimentation
basins, check dams, straw bales and temporary mulching. All construction within the
waterway shall be conducted during zero or low flow conditions.

1. Pursuant to 35 Ill. Admin. Code Sections 395.401(b} and 302.2G3, asphalt, bitumincus material

and concrete with protruding material such as reinforcing bar or mesh shall not be 1) used for
backfill, 2} placed on shorelines/stream banks, or 3) placed in waters of the State.
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1ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 13
Bank Stabilization

1. Pursuant to 35 Ill. Admin. Code Secticns 395.401(a) and 302.105(c)(2)(B), a case-specific (individual)
401 water quality certification from the Illincis EPA will be required for bank stabilization activities
that will exceed 1000 linear feet.

2. Pursuant to 35 Il Admin. Code Sections 302.203 and 395.401(b), asphalt, bituminous material and
concrete with protruding material such as reinforcing bars or mesh shall not be:
a. used for backfill;
b. placed on shorelines/streambanks; or
c. placed in waters of the State.

3. Pursuant to 35 Ill. Admin. Code Sections 302.203, 302.208, and 395.401(b), the applicant shall
consider installing bioengineering practices m licu of structural practices of bank stabilization to
minimize impacts to the lake, pond, river or stream and enhance aquatic habitat. The applicant shall
document the selection process for the bank stabilization technique(s) and the basis for the sclection of
the bank stabilization practices. Bioengineering techniques may include, but are not limited to:

a. adequately sized riprap or A-Jack structures keyed into the toe of the slope with native
plantings on the banks above;

b. vegetated geogrids;

c. coconut fiber {coir) logs;

d. live, woody vegetative cuttings, fascines or stumps;

e. brush layering; and

f. soil lifts.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 14
Linear Transportation Projects

1. Pursnant to 35 Iil. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 water quality certification from the Illinois EPA will be required for linear

transportation activities that cause loss of greater than 500 linear feet of stream channel, as measured
along the stream corridor.

2. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.103(a), and 302.105{c)(2)(B), a case-
specific (individual) 401 water quality certification from the Illinois EPA will be reguired for linear
transportation activities covered by this nationwide permit that include the temporary or permanent

placement of steel or other painted structures within the waterbody as result of demolition work of
previous structures.

3. Pursuant t¢ 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 water quality certification from the Illinois EPA will be required for new or
expanded roadways that affect waterways which are designated by the State of Tllinois as having water
quality impairments caused by chloride. The most recent Illinois Integrated Water Quality Report and
Section 303(d) List can be found at https://www2.illinois. gov/epadiopics/waler-quality/watershed-
management/tmdls/Pages/303d-list.aspx
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4. Pursuant to 35 [ll. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under thig nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 15
U.S. Coast Guard Approved Bridges

1. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual} 401 water quality certification from the Illinois EPA. shall be required for linear
transportation activities covered by this nationwide permit that include the temporary or permanent
placement of demolished structural or decking materials within the waterbody as result of demolition
work of previous structures.

2. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 water quality certification from the Illinois EPA shall be required for new
bridges (not replacing another) that affect waterways which are designated by the State of Illinois as
having water quality impairments caused by chloride. The most recent Illinois Integrated Water
Quality Report and Section 303(d) List can be found at https//www2.illinois.gov/epa/topics/waler-

quality/watershed-management/tmdls/Pages/303d-list.aspx.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 16

Return Water from Upland Contained Disposal Areas

1. Pursuant to 35 1. Adm. Code Sections 302.105(c}(2)(B), 302.208, and 395.401, a case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for:

a. return water discharge resulting from dredging activities in the following waters:

i Lake Calumct

ii.  Fox River (including the Fox Chain of Lakes)

iii. Lake Michigan

iv.  Chicago Sanitary and Ship Canal

v.  Calumet-Sag Channel

vi.  Little Calumet River

vii. Grand Calumet River

viii. Calumet River

ix. Pettibone Creek (in Lake County)

%.  South Branch of the Chicago River (including the South Fork)

xi.  North Branch of the Chicago River (inchuding the East and West Forks and the
Skokie Lagoons)

xii. Chicago River (Main Stem)

xiii.  Des Plaines River

xiv, Kankakee River

xv. Saline River (in Hardin County)

xvi. Richland Creek (in St. Clair and Monroe Counties)
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xvii. Rock River (in Winnebage County)

xviii. [llinois River upstream of mile 229.6 (Illinois Roule 178 bridge)
xix. Illinois River between mile 140.0 and 182.0

xx. DuPage River {including the East and West Branches)

xxi. Salt Creek (Des Plaines River Watershed)

xxii. Waukegan River (including the South Branch)

xxiil. any waters designated as

b. return water discharge, resulting from dredging activities, in waters designated as Public and
Food Processing Water Supplies with surface intake facilities within 2000 feet of the
proposed discharge unless the discharge is reasonably considered downstream of the intake,
The Illinois EPA’s Division of Public Water Supply at 217/782-1020 may be contacted for
information on these water supplies.

¢. disposal areas or return water discharges that are located within a designated Environmental
Justice (EJ) area of concem. An EJ mapping tool is available at https://illinois-
epa.naps.arcels com/apps/webappviewer/index. himl?id=f1 54845da68a4a3337
cd3b880b0233¢.

d. dredging activities that would result in upland placement of more than 125,000 cubic yards of
material or would produce effluent discharge on a recurring basis for a period lasting more
than 5 years, including periods covered under a previous Department of the Army
authorization,

&. hydraulic dredging activities if the total quantity of dredged material per dredge event would
exceed 500 cubic yards and the receiving water:
1. 1s listed on the Agency’s 303(d) List, or

ii. has a USEPA approved Total Maximum Daily Load (TMDL)} is in effect, or

iii. is designated pursuant to Section 302.206(d) Stream Segments for Enhanced
Dissolved Oxygen Protection,

Tnformation on 303(d) List and TMDLs can be found at https:/www2.illinois.gov/
epa/topics/water-quality/watershed-management/tmdls/Pages/default.aspx and
Information on Stream Segments for Enhanced Dissolved Oxygen Protection may be
found at https://peb.illinois.gov/documents/dsweb/Get/Docwment-33354/. You may also
utilize Resource Management Mapping Service to graphically identify impaired waters at

2. Section 401 water quality certification is otherwise hereby issued pursuant to the Illinois
Environmental Protection Act Section 12(a) [415 ILCS 5/12(a)] and 35 1lI. Admin. Code Section
395.402(b)2), except that applicants shall apply for and obtain a water pollution control permit for
construction and operation of the upland contained disposal area as provided by 35 1. Admin. Code
Subtitle C Part 309 Subpart B, prior to dredging activities.
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JLLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 17
Hydropower Projects

1. Pursuant to 35 Jll. Admin. Code Sections 395.401(b}, an individual Section 401 water quality
certification will be required for any project that is not previously approved by a Section 401 water
quality certification issued by the Illinois EPA for a Federal Energy Regulatory Commission license or
permit.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 23

Approved Categorical Exclusions

1. Pursuantto 35 Ill. Admin. Code Sections 395.401(a), 302.105(=), and 302.105(c)(2)}(B), case-specific
(individual) 401 water quality certification from the Ilinois EPA will be required for activities covered
by this nationwide permit that will cause the less of aquatic resources which exceed the lessor of 14
acres or 300 linear feet of stream channel as measured along the stream corridor.

2. Pursuant to 35 Ill. Admin. Code Sections 385.401(a), 302.105(a), and 302.105(c)(2)XB), case-specific
(individual) 401 water quality certification from the [linois EPA will be required for linear
transportation activities covered by this nationwide permit which includes the temporary or permanent
placement of painted steel or other painted structures within the waterbody as a result of related
demolition work.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 27
Aqguatic Habitat Restoration, Establishment, and Enhancement Activities

1. Pursuant to the Illinois Environmental Protection Act Section 12(a)[415 ILCS 5/12(a)] and 35 IIL.
Admin. Code Sections 395.401(a) and 395.401(h)(2), all activities conducted under this naticnwide
permit shall be in accordance with the provisions of 35 IIl. Adm. Code 405.108. Work in reclaimed
surface coal mine areas are required to obtain prior authorization from the Illinois EPA for any
activities that result in the use of acid-producing mine refuse.

2. Pursuant to 35 Ill. Admin. Code Sections 302.105(c)(2)(B), 302.208, and 395.401(a), a case~-specific
(individual) 401 water quality certification from the Illinois EPA will be required for the refocation of
waters of the State.

3. Pursuant to 35 Ill. Admin. Code Sections 302.105(c}(2)(B), 302.203, and 395.401(a), any backfilled
materials used within artificial channels shall be clean coarse aggregate, gravel or other material which
will not cause siltation and placed in 2 manner to prevent violation of applicable water quality
standards.
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 29

Residential Developments

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for development
activities covered by this nationwide permit that cause loss of greater than 300 linear feet of stream
channel, as measured along the stream corridor.

Pursuant to 35 Tll. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent ercsion and sedimentation.

. Pursuant to 35 Ill. Admin. Code Section 395.402(b)(2), the applicant is advised that the following
permit(s) must be obtained from the Illinois EPA: The applicant must obtain permits to constract
sanitary sewers, water mains, and related facilities prior to construction.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 32
Completed Enforcement Actions

. Pursuant to 35 I1l. Admin. Code Sections 395.401(a) and 302.105(c)(2)(B), case-specific (individnal)
401 water quality certification from the Illinois EPA. will be required for activities covered by this
nationwide permit that involve carbon recovery (coal mining or coal remining) or materials that may
be considered “acid-producing material”.

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a) and 302.105(c)(2)(B), case-specific (individual)
401 water quality certification from the Illinois EPA will be required for activities covered by this
nationwide permit that include proposed {yet to be undertaken} loss of aquatic resources which exceed

the lessor of ¥4 acres or 300 linear feet of stream channel as measured along the stream corridor.
i

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 37
Emergency Watershed Protection and Rehabilitaticn

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a}, 302.105(a), and 302.105(c}(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for activities covered
by this nationwide permit that will cause the loss of aquatic resources which exceed the lessor of 4
acres or 300 linear fect of stream channel as measured along the stream corridor.
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 38

Cleanup of Hazardous and Toxic Waste

. Pursuant to 35 Ill. Admin. Code Section 395.401(b), a case-specific (individual) Section 401 water
quality certification will be required for activities covered by this nationwide permit that do not require
or will not receive authorization or approval from the Illinois EPA, Bureau of Land (BOL).

. Pursuant to 35 Ill. Admin. Code Section 395.401(b), the applicant shall notify the Illinois EPA, Bureau
of Water, Permit Section, of the specific activity. This notification shall include information
concerning the orders and approvals that have been or will be obtained from the BOL, for all cleanup
activities under BOL jurisdiction or for which authorization or approval is sought from BOL for no
further remedial action.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 39

Commereial and Institational Developments

. Pursuant to 35 [Il. Admin. Code Sections 393.401(a}, 302.105(a), and 302.105(c)(2){B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for development
activities covered by this nationwide permit that cause loss of greater than 300 linear foet of stream
channel, as measured along the stream corridor.

. Pursuant to 35 1L Admin. Code Section 395.402(b)(2), the applicant is advised that the following
permit(s) must be obtained from the linois EPA: The applicant must obtain permits to construct
sanitary sewers, water mains, water treatment plants, wastewater treatment plants and related facilities
prior to construction.

. Pursvant to 35 [IL. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

. Pursuant to 35 I1l. Admin. Code Sections 302.105(c)}(2)B)(ii), 302.203, and 395.401(b), for
construction of oil and gas wells, the impacted waters of the State shall be restored to pre-construction
conditions within six months after construction is started. For purposes of this condition, restoration
includes stabilization and seeding or planting of vegetation on the disturbed areas that were vegetated
prior to construction.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 40

Agricultural Activities

. Pursuant to 35 IIl. Admin. Code Sections 395.401(a), 302.105(a) and 302.105(c)}2)(B), case-specific
(individual) 401 water quality certification from the linois EPA will be required for activities covered
by this nationwide permit that cause loss of greater than 300 linear feet of stream channel, as measured
along the stream corridor.
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. Pursuant to 35 IIl. Admin. Code Seetions 302,203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 42
Recreational Facilities

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a) and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for development
activities covered by this nationwide permit that cause loss of greater than 300 linear feet of stream
channel, as measured along the stream corridor.

Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation,

. Pursuant to 35 H1. Admin. Code Section 395.402(b)(2), the applicant is advised that the following
permit(s) must be obtained from the Mlinois EPA: The applicant must obtain permits to construct
sanitary sewers, water mains, and related facilitics prior to construction.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 43
Stormwater Management Facilities

. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), the Agency hereby issues Section
401 water quality certification of Nationwide Permit 43 exclusively for the construction and
maintenance of pollutant reduction green infrastructure features designed to reduce inputs of
sediments, nutrients, and other pollutants into waters to meet reduction targets established under Total
Daily Maximum Loads set under the Clean Water Act. All other activities anthorized under this
Nationwide Permit are denied Section 401 water quality certification. For purposes of this water
quality certification green infrastructure means wet weather management approaches and technologies
that utilize, enhance or mimic the nalural hydrologic cycle processes of infiltration, evapotranspiration
and reuse. Green infrastructure approaches currently in use include green roofs, trees and tree boxes,
rain gardens, vegetated swales, pocket wetlands, infiltration planters, porous and permeable
pavements, porous piping systems, dry wells, vegetated median strips, reforestation/revegetation, rain
batrels and eisterns and protection and enhancement of riparian buffers and floodplains. Material
excavated, dredged or produced from the maintenance of green infrastructure features shail not be
discharged to waters of the State.

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a) and 302.105(c)(2}(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for development
activities covered by this nationwide permit that cause loss of greater than 300 linear feet of stream
channel, as measured along the stream corridor,
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Pursuant to 35 [ll. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.

. Pursuant to 35 IIl. Admin. Code Section 395.402(b)(2), the applicant is advised that the following
permit(s) must be obtained from the Iilinois EPA: The applicant must obtain permits to construct
sanitary sewers, water mains, and related facilities prior to construction.

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 51

Land-Based Renewable Enerey Generation Facilities

. Pursuant to 35 T11. Admin. Code Sections 395.401(a), 302.105(a} and 302.105(c)(2)(B), case-specific
(individual) 401 water quality certification from the Illinois EPA will be required for activities covered
by this nationwide permit that cause loss of greater than 300 linear feet of stream channel, as measured
along the stream corridor.

. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to fully
stabilize prior to the diversion of flow to prevent crosion and sedimentation.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 52
Water-Based Renewable Energy Generation Pilot Projects

. Pursuant to 35 IIl. Admin. Code Sections 395.401(a), 302.105(a) and 302.105(c)(2)(B), case-specific
(individual} 401 water quality certification from the Illinois EPA will be required for activities covered
by this nationwide permit that cause loss of greater than 300 linear feet of stream channel, as measured
along the stream corridor.

. Pursuant to 35 Ill. Admin. Code Section 395.401(b), an individual Section 401 water quality
certification will be required for any hydrokinetic project that is not previously approved by a Section
401 water quality certification issued by the IHinois EPA for a Federal Energy Regulatory Commission
license or permit.

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 53
Removal of Low-Head Dams

. Pursuant to 35 I1l. Admin. Code Sections 302.203, 395.205 and 395.401(b), the applicant shall
implement the following Best Management Practices and Material Testing:
a. Sediments and river bottom material are excavated and removed to upland areas to minimize
sediment transport downstream, minimize downcutting and protect water quality; or
b. measures shall be implemented to minimize sediment transport downstream; or
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c. the sediments and river bottom materials that will be transported downstream are determined
to have less than 20 percent passing a #230 U.S. Sieve based on representative sampling and
analysis of the sediments and river bottom materials; or

d. a combination of the above practices to protect water quality; and

e. sediments and river bottom materials shall not be pollutional if released to downstream waters,

2. Pursuant to 35 IIl. Admin. Code Sections 302.105{c)(2)(B)(ii), 302.203, and 395.401(b), Best
Management Practices shall be implemented to minimize sediment transport downstream, minimize
downcutting of sediment and river bottom materials and protect water quality.

3. Pursuant to 35 Il Admin. Code Section 395.401(a), the applicant shall notify downstream surface
water supplies of the proposed dam removal. The applicant shall implement practices to prevent
interference with Public and Food Processing Water Supply infakes. The Ilinois EPA’s Division of
Public Water Supply may be contacted at 217/782-1020 for information on the Public and Food
Processing Water Supplies.

4. Pursuant to 35 Ill. Admin. Code Sections 302.203, 395.401(b) and 395.402(b)(2), any spoil material
excavated, dredged or otherwise produced during dam removal activities must not be returned to the
waterway but must be deposited in a self-contained area in compliance with all state statutes,
regulations and permit requirements with no discharge to waters of the State unless a permit has been
issued by this Agency.

ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 54

Living Shorelines

1. Pursuant to 35 IIl. Admin. Code Section 395.401(a), an individual Section 401 water quality
certification shall be required for any project that exceeds 1000 feet as measured along the bank or
when the District Engineer waives the limitation of 30 feet as measured from the mean high water line.
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US Army Corps ... . : i S ;
of Engineers © lllinois Regional Conditions 2021 Nationwide Permits
1) For NWP 12, 57, and 38: pre-construction notification is required in accordance with
General Condition 32 for the following activities; (a) activities that involve mechanized
land clearing in a forested wetland for the utility line right-of-way; (b) utility lines placed
within, and parallel to or along a jurisdictional stream bed.

2) For Nationwide Permit 14, all proposed projects that result in the loss of greater than
300 linear feet of streambed located within \Waters of the U.S., requires a Pre-
Construction Notice in accordance with General Condition No. 32.

3) Any bank stabilization activity involving a method that protrudes from the bank contours,

such as jetties, stream barbs, and/or weirs, will require a pre-construction notification in
accordance with General Condition 32.
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lllinois Department of Transportation

Office of Highways Project Implementation / Region 5/ District 8
1102 Eastport Plaza Drive / Collinsville, lllinois 62234-6198

March 12, 2025
ADVERTISEMENT DATE: June 27, 2025
RESPONSE DATE: May 9, 2025

County: St. Clair CONTACT PERSON(S):

Route: FAP 594 Philip Coppernoll 618-346-3181

Section: 580-BR-1 philip.coppernoll@illinois.gov

Contract #: 76T17

Funding: Federal

Mr. Chad Olney, P.E.
Department of the Army
Corps of Engineers 1222
Spruce Street

St. Louis, MO 63103-2833

Dear Mr. Qlney:

Enclosed are the permit drawings and application for the Department of the Army
for activities in waterways as required under Section 404 of Public Law 92-500.
Also enclosed is a copy of the Cultural Resources Clearance, Natural Resource
Clearance, and Environment Survey Request. Based on an inspection of the
project location, 408 permitting was not anticipated, but additional information in
support of a 408 permit can be provided if needed.

This project consists of the replacement of the structures which carry IL 203 NB
and SB over the Cahokia Canal and the construction of an intersection on the
south bank of the canal. The total length of improvements along IL 203 are
approximately 1,200 feet (385 feet north of the centerline of the canal to 815 feet
south of the centerline of the canal). The total length of improvement along the
new alignment called the IL 203 connector is approximately 90 feet which
amounts to constructing a stub for the IL 203 connector at the new intersection
south of the canal.

The proposed structures vary in width from about 48 feet to more than 63 feet
and are 223 feet long with three spans measuring 66 feet, 87 feet, and 66 feet.
The four pile-supported piers will be constructed in the overbanks utilizing
temporary cofferdams to allow the piers to be constructed in dry conditions.
Cofferdams are typically comprised of driven sheet piling with internal walers
and struts providing support. The approximate size of each cofferdam is 8 feet
wide by 68 feet long. Cofferdam design is the responsibility of the Contractor
and will not be known until after the contract is awarded and the design is
submitted for review. In-stream work will be required to install riprap beneath
the structure at the piers. The total area of the two riprap pads is approximately
25 feet wide by 150 feet long. The total area of riprap is 833 square yards.
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Additional drainage structures such as manholes, storm sewer, and drain
outlets will be constructed but are not anticipated to impact the canal.

Adjacent land use is commercial, and undeveloped land. Biological, cultural, and
natural resources have been studied for the limits of the ultimate build out,
however, tree removal and wetland impacts are not anticipated for this portion of
the project. Removal operations and disturbed earth remediation shall be in
accordance with IDOT Standard Specifications for Road and Bridge
Construction. Pertinent sections of the Standard Specifications include but are
not limited to those listed below. The specification is located here:

https://idot.illinois.gov/doing-business/procurements/engineering-architectural-
professional-services/consultant-resources/standard-specifications.html

See Section 501 for Removal of Existing Structures, Section 201 for Excavation
for Structures, and 502.06 for Cofferdams.

The lllinois Department of Transportation hereby requests determination of
permit type and subsequent review and issuance of said permit. Please include
IDOT in any correspondence pertaining to your determination so that we can
ensure IEPA has what they need to review the permit if a Nationwide permit is
not applicable.

Sincerely,

Lora Renzs‘i;g,P%

Director of Highways, Chief Engineer

Enclosures
Joint Application Form
kmz file (electronic only)
Clearances
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JOINT APPLICATION FORM FOR ILLINOIS
ITEMS 1 AND 2 FOR AGENCY USE
1. Application Number 2. Date Received

3. and 4. (SEE SPECIAL INSTRUCTIONS) NAME, MAILING ADDRESS AND TELEPHONE NUMBERS

3a. Applicant's Name: 3b. Co-Applicant/Property Owner Name 4. Authorized Agent (an agent is not required):
. (if needed or if different from applicant):
Laura S. Rensing, P.E. Philip Coppernoll, P.E.
Company Name (if any) : Company Name (if any): Company Name (if any):
lliinois Department of Transportation llinois Department of Transportation
Address: Address: Address:
1102 Eastport Plaza Drive District 8
Collinsville, IL 62234-6198 1102 Eastport Plaza Drive
Collinsville, IL 62234-6198
Email Address: Emaliddess. Email Address:
Philip.Coppemoll@illinois.gov
Applicant's Phone Nos. w/area code Applicant's Phone Nos. w/area code Agent's Phone Nos. w/area code
Business: 618-346-3100 Business: Business: 618-346-3181
Residence: Residence: Residence:
Cell: Cell: Cell:
Fax: Fax: Fax: 618-346-3203
STATEMENT OF AUTHORIZATION
| hereby authorize, Philip Coppernoll to act in my behalf as my agent in the processing of this application and to fumnish, upon
request, supplemental information in support of this permit application.
&%pm R 2zlzs
Applicant's Si é\u@ ) Date
5. ADJOINING PROPERTY O RS (Upstream and Downstream of the water body and within Visual Reach of Project)
Name Mailing Address Phone No. w/area code
a.
b. See Attached
C.
d.

6. PROJECT TITLE:
IL 3 Connector - IL 203 over Cahokia Canal Bridge Replacement SN 082-

7. PROJECT LOCATION:
Madison IL, St. Clair County - near World Wide Technology Raceway

UTMs
LATITUDE: 38.65651 °N
IBNBILDE . Northing: 4282556.01 N
©-90.13474 W | fasting: 749326.54 E
STREET, ROAD, OR OTHER DESCRIPTIVE LOCATION LEGAL QUARTER SECTION TOWNSHIP NO. | RANGE
: DESCRIPT
IL 203 over Cahokia Canal NW 06 2N oW
[X] IN OR [] NEAR CITY OF TOWN (check appropriate box) WATERWAY RIVER MILE
Municipality Name (if applicable)
Madison, IL Cahokia Canal NA
COUNTY STATE ZIP CODE
St. Clair IL 62060
Revised 2010
[ Corps of Engineers [J IL Dep't of Natural Resources [ IL Environmental Protection [ Applicant’s Copy
Agency
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8. PROJECT DESCRIPTION (Include all features):

This portion of the project includes the replacement of the structures that carry IL 203 over the Cahokia
Canal, the raising of the roadway approach pavement to accommodate the new structure, the
construction of a new two-lane roadway with multi-use shared path on top of (but not within) the south
bank of the Canal, and all associated drainage structures, traffic control, erosion control, etc... to
complete the work. It is anticipated that temporary cofferdams will be utilized to construct the piers

within the canal.

9. PURPOSE AND NEED OF PROJECT:

Structure replacements are necessary to extend the service life of the crossing, the new roadway will

provide local connectivity in St. Clair County

COMPLETE THE FOLLOWING FOUR BLOCKS IF DREDGED AND/OR FILL MATERIAL IS TO BE DISCHARGED

10. REASON(S) FOR DISCHARGE:

NA

11. TYPE(S) OF MATERIAL BEING DISCHARGED AND THE AMOUNT OF EACH TYPE IN CUBIC YARDS FOR WATERWAYS:

TYPE: NA
AMOUNT IN CUBIC YARDS:
NA

12. SURFACE AREA IN ACRES OF WETLANDS OR OTHER WATERS FILLED (See Instructions)

NA

13. DESCRIPTION OF AVOIDANCE, MINIMIZATION AND COMPENSATION (See instructions)

For the replacement of the structures and construction of associated new roadway along the south
bank of the canal, the alignment was chose to minimize impacts to resources. Any impacts will be

mitigated.

14. Date activity is proposed to commence

June 2025

Date activity is expected to be completed
November 2027

15. Is any portion of the activity for which authorization is
sought now complete?

Month and Year the activity was

completed

Yes No

X

NOTE: If answer is “YES” give reasons in the Project
Description and Remarks section.
Indicate the existing work on drawings.

16. List all approvals or certification and denials received from other Federal, interstate, state, or local agencies for structures, construction, discharges or

other activities described in this application.

Type of Approval Identification No.

Issuing Agency

IDNR (OWR) 3700 construction in flloodplain TBD

Date of Application

206¢25

Date of Approval Date of Denial

Pending

17. CONSENT TO ENTER PROPERTY LISTED IN PART 7 ABOVE IS HEREBY GRANTED.

Yes No

18. APPLICATION VERIFICATION (SEE SPECIAL INSTRUCTIONS)

Application is hereby made for the activities described hergin. | certify that | am familiar with the information contained in the application, and that to the
T complete, and accurate. | further certify that | possess the authority to undertake the proposed

best of my knowledge and belief, such information is

activities.
/@ 3/12/2025
Signature of Applicant or Authorized Agent Date
Signature of Applicant or Authorized Agent Date
Signature of Applicant or Autherized Agent Date

Corps of Engineers
Revised 2010

[ IL Dep't of Natural Resources

[] IL Environmental Protection [ Applicant's Copy

Agency

SEE INSTRUCTIONS FOR ADDRESS
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LOCATION MAP

o
&

foject.L ocatiom

Revised 2010
[ Corps of Engineers [ IL Dep't of Natural Resources [ IL Environmental Protection [ Applicant's Copy
Agency

169



FAP ROUTE 594 (IL 203)
PROJECT NHPP-RU6P(160)
SECTION 580-BR-1

ST. CLAIR COUNTY
CONTRACT NO. 76T17

Feis Can, Dimwe 15411
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Revised 2010
O Corps of Engineers

[ IL Dep't of Matural Resources O IL Environmental Protection O Applicant's Copy
Agency
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IDNR PERMIT

clps Finnie, Director

lllinols : \ v » Springield, hnois 62702127 1
Department of www.dnr.illinois.gov

Natural
M Resources

August 12, 2025

SUBJECT: Permit No. DS2025063
IL 203 over Cahokia Canal Bridge Replacement, St. Clair County
(Approximataly 38.65651 °, -90.13471 °)

Altn: Laura Rensing

lllinois Department of Transportation
1102 Eastport Plaza Drive
Collinsville, lllinois 62234

Dear Laura Rensing:

Enclosed is the lllinois Department of Natural Resources, Office of Water Resources Permit
No. DS2025063 authorizing the subject project. This approval is based on the determination
that the project complies with the rules for Construction in Floodways of Rivers, Lakes, and
Streams (17 IAC Ch. |, Sec. 3700) and Floodplain Development Reguirements for State
Owned Properties (17 IAC Ch. |, Sec. 3710). This permit is subject to the following special
condition:

a) The permit will be suspended, and no further construction or development may continue
if the start of construction, as defined in 17 IAC Ch. |, Sec. 3710, for work authorized by
this permit is not commenced within 180 days after the date of this permit or if the work
authorized is suspended or abandoned for a period of 180 days after work commences.

If any changes of the permitted work are found necessary, revised plans should be submitted
promptly to this office for review and approval. Also, this permit expires on the date indicated
in Condition (13). If unable to complete the work by that date, the permittee may make a
written request for a time extension. If the permit is suspended in accordance with Special
Congdition (a), please inform IDNR/OWR of when you intend to start or resume construction.

This permit does not supersede any other federal, state, or local authorizations that may be
required for the project. Attached is a letter, dated August 6, 2025, from Bradley Hayes, with
Illinois Department of Natural Resources. Please comply with the requirement(s} and
recommendation(s) mentioned within the attached letter.

Please feel free to contact Jesse Tinch of my staff at 217/782-4545 if you have any questions
concerning this authorization.

Sincerely,

William B. Milner Jr, P.E., Cka

Section Chief, Downstate Regulatory Programs

WBM: JT: EW

Enclosure

cc: USACE, St. Louis District (Regulatory Branch)
IDOT (Philip Coppernoll) via email w/ letter from Bradley Hayes dated August 6, 2025
IDOT (Neil VanBebber) via email w/ letter from Bradley Hayes dated August 6, 2025
IDNR, NFIP Coordinator (Erin Conley)
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PERMIT NO. DS2025063
DATE: August 12, 2025

State of lllinois
Department of Natural Resources, Office of Water Resources

Permission is hereby granted to:

ILLINOIS DEPARTMENT OF TRANSPORTATION
1102 EASTPORT PLAZA DRIVE
COLLINSVILLE, IL 62234

to replace the crossing of Route 203 over Cahokia Canal in the Northeast % of Section 6, Township 2
North, Range 9 West of the 3" Principal Meridian in St. Clair County,

in accordance with an application dated February 6, 2025, and the plans and specifications entitled:

IL 203 PLAN [with blue line labelled “LIMITS OF CONSTRUCTION"]
(Sheet No. 17, Plot date 10/25/2024, Submitted via file sharing on February 6, 2025);
IL 203 NB AND SB PROFILES
{Sheet No. 19, Plot date 10/28/2024);
GENERAL PLAN & ELEVATION F.A.P. RTE. 594 (IL 203)
OVER CAHOKIA CANAL 580-BR-1 ST. CLAIR COUNTY
STATION 107+19.70 (NB) STATION 107+22.63 (SB)
STRUCTURE NO. 082-0138 (NB) STRUCTURE NO. 082-0139 (SB)
(Sheat No. 1, Plot date 10/18/2024);
IL 203 PROPOSED CROSS SECTIONS
{Sheet No. 63, Plot Date 10/25/2024); and
IL 203 PROPOSED CROSS SECTIONS
(Sheet Nos. 64 — 67 and 81, Plot Date 10/28/2024).

|

Rick Pohlman, Acting Director
Office of Water Resources

Natalie Finnie, Director
Department of Natural Resources

Examined and Recommended:

William B. Milner Jr, Section Chief
Downstate Regulatory Programs

This PERMIT is subject to the terms and special conditions contained herain
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THIS PERMIT IS SUBJECT TO THE FOLLOWING CONDITIONS:

12)
13)

a)

PERMIT NO. D52025063

This permit is granted in accordance with the Rivers, Lakes and Streams Act "615 ILCS 5."

This permit does not convay title to the permittee or recognize title of the permittee to any submerged or other lands,
and furthermore, does not convaey, lease or provide any right or rights of occupancy or use of the public or private
property on which the activity or any part thereof will be located, or otherwise grant to the permittee any right or
interest in or to the property, whether the property Is owned or possessed by the State of lllinois or by any private or
public party or parties.

This permit does not release the permittee from liability for damage to persons or property resulting from the work
covered by this permit, and does not authorize any injury to private property or invasion of private rights.

This permit does not relieve the permittee of the responsibility to obtain other federal, state or local authorizations
required for the construction of the permitted activity; and if the permittee is required by law to obtain approvals from
any federal or other state agency to do the work, this permit is not effective until the federal and state approvals are
obtained. If construction does not begin within two years of the date of this permit, the permittee must submit the
project to EcoCAT (https:/idnr2.illinois.gov/EcoPublic/} for an updated consultation under the lllincis Endangered
Species Protection Act and the lllinois Natural Areas Preservation Act.

The permittee shall, at the permittee's own expense, remove all temporary piling, cofferdams, false work, and material
incidental to the construction of the project. If the permittee fails to remove such structures or materials, the
Department may have removal made at the expense of the permittee.

In public waters, if future need for public navigation or other public interest by the state or federal government
necessitates changes in any part of the structure or structures, such changes shall be made by and at the expense of
the permittee or the permittee’s successors as required by the Department or other properly constituted agency,
within sixty {60) days from receipt of written nolice of the necessity from the Department or other agency, unless a
longer period of time is specifically authorized.

The execution and details of the work authorized shall be subject to the review and approval of the Department.
Department personnel shall have the right of access to accomplish this purpose.

Starting work on the activity authorized will be considered full acceptance by the permittee of the terms and
conditions of the permit.

The Department in issuing this permit has relied upon the statements and representations made by the permittee; if
any substantive statement or representation made by the permittee is found to be false, this permit will be revoked;
and when revoked, all rights of the permittee under the permit are voided.

In public waters, the permittee and the permittee’s successors shall make no claim whatsoaver to any interest in any
accretions caused by the activity.

In Issuing this permit, the Department does not ensure the adequacy of the design or structural strength of the
structure or improvement,

Noncompliance with the conditions of this permit will be considered grounds for revocation,

If the construction activity permitted is not completed on or before December 31, 2028, this permit shall cease and be
null and void.

THIS PERMIT IS SUBJECT TO THE FOLLOWING SPECIAL CONDITION:

The permit will be suspended, and no further construction or development may continue if the start of construction,
as defined in 17 IAC Ch. |, Sec. 3710, for work authorized by this permit is not commenced within 180 days after the
date of this permit or if the work authorized is suspended or abandoned for a period of 180 days after work
commences,
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JB Pritzker, Governor * Natalie Phelps Finnie, Director
Illinois One Matural Resources Way = Springfield, liincis 62702-1271

_|Department of www.dnr.illinois.gov
= Natural
AlResources

August 6, 2025

Jesse Tinch
Permit Engineer

One Natural Resources Way
Springfield, I 62702

RE: IL 3 Connector - IL 203 over Cahokia Canal Bridge Replacement and IL 3 Connector
eastern segment
Consultation Program
EcoCAT Review #2509496
St. Clair County

Dear Mr. Tinch:

The Department has received your submission for this project for the purposes of consultation
pursuant to the #irnois Erndangered Species Frotection Act [520 ILCS 10/11], the Zlinois Natural
Areas Preservation Act [525 TILCS 30/17], Title 17 Flinois Administrative Code Part 1075, and
Hlinols State Agency Historic Resources Freservation Act [(20 ILCS 3420/].

The proposed action consists of the replacement of the structures that carry IL 203 over the
Cahokia Canal, the raising of IL. 203 in the immediate vicinity of the structure to accommodate
the structure depth, the construction of an intersection near the south bank of the canal to the ROW
line and all associated drainage structures, traffic control, erosion control, etc... to complete the
work. Ultimately, the new roadway will extend from IL 203 parallel to the canal and on top of the
bank to the west along the raceway facilities. Once west of the raceway facilities, the road will
heads to the southwest and off of the canal bank, continuing on roadway embankment toward
Lansdowne Ditch. The new two-lane connector road and structure and roadway adjacent to
Lansdowne Ditch is not included in this permit, but is a part of a separate permit application (No.
820210058).

The Illinois Natural Heritage Database shows the following protected resources may be in the
vicinity of the project location:

Illinois Natural Areas Inventory (INAT)
Eagle Park Marsh

State Threatened or Endangered Species
Black-crowned Night Heron (Nycficorax sycticorax)

Commeon Gallinule (Galfinniz goleats)
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Least Bittern (Ixobrychus exilis)
Little Blue Heron (Circus cyaneus)
Decurrent False Aster (Boltonia decurrens)

Due to the project scope and proximity to protected resources, the Department recommends the
following actions be taken to avoid adversely impacting listed species and protected natural areas
in the vicinity of the project:

Eagle Park Marsh INAI
Due to the location of the proposed project, the Department has determined that impacts to this

INAI site are unlikely.

Black-crowned Night Heron & Little Blue Heron
Due to records of protected avian species in the project area, the Department recommends that the
applicant avoid beginning any construction activity in wetlands between March 1 and August 31
to deter these listed avian species from nesting within the project area.
The Department also recommends that if temporary or permanent lighting is required, the
following recommendations be followed to minimize adverse effects to wildlife:

e All lighting should be fully shielded fixtures that emit no light upward.

e Only “warm-white” or filtered LEDs (CCT < 3,000 K; S/P ratio < 1.2) should be used to

minimize blue emission.

e Only light the exact space with the amount (lumens) needed to meet facility safety
requirement.

e If LEDs are to be used, avoid the temptation to over-light based on the higher luminous
efficiency of LEDs.

False Decurrent Aster
The Department concurs with the applicant’s commitment to mitigate or conserve False Decurrent
Aster outlined in the NRR dated January 20, 2023.

Please note that due to the federal status of the False Decurrent Aster, and its potential occurrence
in the project area, coordination with the U.S. Fish and Wildlife Service may be necessary and is
separate from this consultation and Illinois State regulations.

Cultural Review
The project was also reviewed for cultural resource impacts and was determined to be in
compliance with the Illinois State Agency Historic Resources Preservation Act.

Given the above recommendations are adopted the Department has determined that impacts to
these protected resources are unlikely. The Department has determined impacts to other protected

resources in the vicinity of the project location are also unlikely.

In accordance with 17 II. Adm. Code 1075.40¢h), please notify the Department of your decision
regarding these recommendations.
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Consultation on the part of the Department is closed, unless the applicant desires additional
information or advice related to this proposal. Consultation for Part 1075 is valid for two years
unless new information becomes available which was not previously considered; the proposed
action is modified; or additional species, essential habitat, or Natural Areas are identified in the
vicinity. If the action has not been implemented within two years of the date of this letter, or any
of'the above listed conditions develop, a new consultation is necessary.

The natural resource review reflects the information existing in the Illinois Natural Heritage
Database at the time of the project submittal and should not be regarded as a final statement on the
project being considered, nor should it be a substitute for detailed site surveys or field surveys
required for environmental assessments. If additional protected resources are unexpectedly
encountered during the project’s implementation, the applicant must comply with the applicable
statutes and regulations.

This letter does not serve as permission to take any listed or endangered species. As a reminder,
no take of an endangered species is permitted without an Incidental Take Authorization or the
required permits. Anyone who takes a listed or endangered species without an Incidental Take
Authorization or required permit may be subject to criminal and/or civil penalties pursuant to the
lllinois Endangered Species Act, the Fish and Aquatic Life Act, the Wildlife Code and other
applicable authority.

Please contact Grant Gebhards (grant.m.gebhards(@illinois.gov) with any questions about this
review.
Sincerely,

Bradley Hayes

Manager, Impact Assessment Section

Division of Real Estate Services and Consultation
Office of Realty & Capital Planning

Illinois Department of Natural Resources

One Natural Resources Way

Springfield, IL. 62702

Bradley. Hayes@Illinois. gov

Phone: (217) 782-0031
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REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

I General

II. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

Xl.  Certification Regarding Use of Contract Funds for
Lobbying

XIll.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts
(excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically incorporated
(not referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23 CFR
633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR Part
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504

of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the
Standard Federal Equal Employment Opportunity Construction
Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60, and
29 CFR Parts 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform to
the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment

Opportunity (EEO) requirements not to discriminate and to

take affirmative action to assure equal opportunity as set forth

under laws, executive orders, rules, regulations (see 28 CFR

Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are
incorporated by reference in this contract. In the execution of this
contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or disability. Such
action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training.”

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer.” All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every
complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon

unions as a source of employees, the contractor will use good

faith efforts to obtain the cooperation of such unions to

increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liguidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

IIl. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin cannot
result. The contractor may neither require such segregated use
by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure
that its employees are not assigned to perform their services at
any location under the contractor's control where the facilities
are segregated. The term "facilities” includes waiting rooms,
work areas, restaurants and other eating areas, time clocks,
restrooms, washrooms, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user
restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads or
rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related
matters” with minor revisions to conform to the FHWA- 1273
format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are deemed
to be constructively made or incurred during such weekly period.
Such laborers and mechanics must be paid the appropriate
wage rate and fringe benefits on the wage determination for the
classification(s) of work actually performed, without regard to
skill, except as provided in paragraph 4. of this section. Laborers
or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification
for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in
each classification in which work is performed. The wage
determination (including any additional classifications and wage
rates conformed under paragraph 1.c. of this section) and the
Davis-Bacon poster (WH-1321) must be posted at all times by
the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by
the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;
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(i) The classification is used in the area by the
construction industry; and

(iif) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid at
no less than the wage and fringe benefit rate listed on the wage
determination for such classification.

¢. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(i) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which work
is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in

§5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in 8 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph
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2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors to
submit certified payrolls through an electronic system, as long
as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting agency
or prime contractor permits other methods of submission in
situations where the contractor is unable or limited in its ability to
use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.
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(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request to
the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department of
Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
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b. No part of this contract shall be subcontracted to any person or
firm ineligible for award of a Government contract by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. 23 CFR
230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices
and trainees to journeyworkers shall not be greater than
permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or §5.12(a).

c. The penalty for making false statements is prescribed in the
U.S. Code, Title 18 Crimes and Criminal Procedure, 18

U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract
Work Hours and Safety Standards Act. These clauses shall be
inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchpersons and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
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mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section, in
the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);

(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;
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(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work in
accordance with the contract requirements, and is in charge of
all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
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health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal- aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form
FHWA-1022 shall be posted on each Federal-aid highway
project (23 CFR Part 635) in one or more places where it is
readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5 years
or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related subcontracts.
48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal Highway Administration and the Regional Office of
the Environmental Protection Agency. 2 CFR Part 200,
Appendix Il.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements. 2 CFR 200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.
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e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," “principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR

180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok k


https://www.sam.gov/

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2

CFR 180.335 and 180.340.

* k k k%

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR
180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily


https://www.sam.gov/

excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated may
pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* k k k%

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok k

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
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cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31

U.S.C. 1352. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

XIl. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great Lakes)
are necessary for materials or equipment acquired for a specific
Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS

PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY

SYSTEM OR APPALACHIAN LOCAL ACCESS

ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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