



ADDENDUM 1 THE WESTBOUND DIRECTION IS TO INCLUDE TWO THRU LANES OPEN WEST OF STA 543+00. WESTBOUND LANE CONFIGURATION WEST OF STA 543+00 SHALL BE AS INDICATED FOR STAGE 1. DAILY LANE CLOSURES WILL BE ALLOWED WEST OF STA 543+00.

ADDENDUM 1 THE WESTBOUND DIRECTION IS TO INCLUDE TWO THRU LANES OPEN WEST OF STA 543+00. WESTBOUND LANE CONFIGURATION WEST OF STA 543+00 SHALL BE AS INDICATED FOR STAGE 1. DAILY LANE CLOSURES WILL BE ALLOWED WEST OF STA 543+00.

ADDENDUM 1 ADD ARROWBOARD, BARRICADES, AND SIGNS #3 & #7 IN THE EASTBOUND DIRECTION, FOR THE LANE CLOSURE APPROACHING STA 542+00.

ADDENDUM 1: SEE SHEET 28 FOR MAINTENANCE OF TRAFFIC TYPICAL SECTIONS. STAGE 1: WEST OF STA 543+00. STAGE 1A: EAST OF STA 545+46.

NOTE: 1. THE CONTRACTOR SHALL REMOVE THE EXISTING CURB AND GUTTER, MEDIAN AND EXCAVATE THE LANDSCAPED MEDIANS, AS NEEDED, PRIOR TO PLACING THE TEMPORARY PAVEMENT AS DIRECTED BY THE ENGINEER.  
 2. PAVEMENT MARKING TAPE, TYPE III MUST BE USED ON THE PAVEMENT OUTSIDE OF THE PROJECT LIMITS IN ALL STAGES. FOR STAGE III, USE PAVEMENT MARKING TAPE, TYPE III ON THE NEW HMA SURFACE PRIOR TO THERMOPLASTIC PAVEMENT MARKINGS.

TEMPORARY PAVEMENT

FILE NAME: F:\451\_030\_75th st. duppage.dwg DATE: 9/7/2011 10:51:11 AM

**Bollinger, Lach & Associates, Inc.**  
 ITASCA, ILLINOIS

USER NAME = gellwanger  
 PLOT SCALE = 50.0024' / IN.  
 PLOT DATE = 9/7/2011

DESIGNED - GJE	REVISED - 1	10-25-11
DRAWN - DC	REVISED -	
CHECKED - JP	REVISED -	
DATE - 9/08/11	REVISED -	

STATE OF ILLINOIS  
 DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC  
 STAGE 1A  
 SCALE: 1"=50' SHEET NO. 35 OF 198 SHEETS STA. 527+00 TO STA. 557+00

F.A.P. RTE. 0369	SECTION 07-00232-04-WR	COUNTY DuPAGE	TOTAL SHEETS 198	SHEET NO. 35
CONTRACT NO. 63632				ILLINOIS FED. AID PROJECT