



ADDENDUM 1 REVISE THE EASTBOUND LANE CONFIGURATION WEST OF STA 530+00 TO MATCH STAGE 2. DAILY LANE CLOSURES WEST OF STA 530+00 WILL BE ALLOWED.

ADDENDUM 1. ADD SIGNS 2 & 6 (NOT SHOWN), BARRICADES, AND ARROWBOARD TO CLOSE THE EASTBOUND OUTSIDE LANE EAST OF STA 530+00.

ADDENDUM 1: SEE SHEET 28 FOR MAINTENANCE OF TRAFFIC TYPICAL SECTIONS. STAGE 2: WEST OF STA 530+00. STAGE 2A: EAST OF STA 545+46.

NOTE: THE CONTRACTOR SHALL REMOVE THE EXISTING CURB AND GUTTER, MEDIAN AND EXCAVATE THE LANDSCAPED MEDIANS, AS NEEDED, PRIOR TO PLACING THE TEMPORARY PAVEMENT AS DIRECTED BY THE ENGINEER.

FILE NAME = F:\MS1-030-75th st.dwg DATE = 9/7/2011

B Bollinger, Lach & Associates, Inc.
ITASCA, ILLINOIS

USER NAME = gellwanger
PLOT SCALE = 50,0000' / IN.
PLOT DATE = 9/7/2011

DESIGNED - GJE	REVISED - 1 10-25-11
DRAWN - DC	REVISED -
CHECKED - JP	REVISED -
DATE - 9/08/11	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC
STAGE 2A

SCALE: 1"=50' SHEET NO. 48 OF 198 SHEETS STA. 527+00 TO STA. 557+00

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
0369	07-00232-04-WR	DuPAGE	198	48
CONTRACT NO. 63632				
ILLINOIS FED. AID PROJECT				