



ADDENDUM 1 REVISE THE EASTBOUND LANE CONFIGURATION WEST OF STA 530+00 TO MATCH STAGE 2. DAILY LANE CLOSURES WEST OF STA 530+00 WILL BE ALLOWED.

ADDENDUM 1 ADD SIGNS 2 & 6 (NOT SHOWN), BARRICADES, AND ARROWBOARD TO CLOSE THE EASTBOUND OUTSIDE LANE EAST OF STA 530+00.

1 ADDENDUM 1: SEE SHEET 28 FOR MAINTENANCE OF TRAFFIC TYPICAL SECTIONS. STAGE 2: WEST OF STA 530+00. STAGE 2B: EAST OF STA 545+46.

INTERSECTION SUBSTAGE RECONSTRUCTION AREA
 TEMPORARY PAVEMENT

NOTE: THE CONTRACTOR SHALL REMOVE THE EXISTING CURB AND GUTTER, MEDIAN AND EXCAVATE THE LANDSCAPED MEDIANS, AS NEEDED, PRIOR TO PLACING THE TEMPORARY PAVEMENT AS DIRECTED BY THE ENGINEER.

B Bollinger, Lach & Associates, Inc.
 ITASCA, ILLINOIS

USER NAME = gellwanger	DESIGNED - GJE	REVISED - 1 10-25-11
PLOT SCALE = 50.0000' / IN.	DRAWN - DC	REVISED -
PLOT DATE = 9/7/2011	CHECKED - JP	REVISED -
	DATE - 9/08/11	REVISED -

STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC
 STAGE 2B
 SCALE: 1"=50'
 SHEET NO. 52 OF 198 SHEETS
 STA. 527+00 TO STA. 557+00

F.A.P. RTE. 0369	SECTION 07-00232-04-WR	COUNTY DuPAGE	TOTAL SHEETS 198	SHEET NO. 52
CONTRACT NO. 63632				
ILLINOIS FED. AID PROJECT				

FILE NAME: r:\451-030-75th_st_dispage_d01\temp\mtrng\drwings\451_030_75th_st_dispage_d01.dwg