

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
326	(SCS.13C,108,109)R	KENDALL	931	281
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS FED. AID PROJECT		

NOTES:
 1. THE CLOSURE OF SOMONAUK STREET SHALL BE LIMITED TO NO MORE THAN 30 WORKING DAYS AND SHALL BE SCHEDULED SO THAT UPON COMPLETION, THE PROJECT SHALL TRANSITION TO STAGE 2. THIS CLOSURE SHALL NOT OCCUR UNTIL SPRING STREET HAS BEEN COMPLETED AND REOPENED TO TRAFFIC. THIS SHEET DEPICTS THE SIGNING LAYOUT PRIOR TO CLOSURE OF SOMONAUK. SEE THE "STAGE 1B TRAFFIC CONTROL SOMONAUK ST. DETOUR" SHEETS FOR CHANGES TO THIS PLAN REQUIRED DURING THE CLOSURE OF SOMONAUK STREET.
 2. A MINIMUM OF ONE LANE OF ACCESS TO APPLETREE COURT SHALL BE MAINTAINED AT ALL TIMES THROUGH THE USE OF TEMPORARY AGGREGATE AND STAGING OF CONCRETE POURS.



1	2
3	4
5	6
7	
8	9
9	10
11	12
13	14

FILE: 281TC_p1en_Stage1_02.dgn
 PLOTTED: 8/11/2011

HMG JOB NO. 5122