



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 28, 2022

SUBJECT FAI Route 80 (I-80)
Project NHPP-5TRB(226)
Section 2021-007-B
Will County
Contract No. 62N41
Item No. 63, November 18, 2022 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Schedule of Prices.
2. Revised the Table of Contents to the Special Provisions.
3. Revised sheets 2-4, 6, 9, 10, 13, 16, 18 & 51-57 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

TABLE OF CONTENTS

LOCATION OF IMPROVEMENT 1
 DESCRIPTION OF IMPROVEMENT 1
 MAINTENANCE OF ROADWAYS 2
 COMPLETION DATE PLUS WORKING DAYS 2
 FAILURE TO COMPELTE THE WORK ON TIME (D1) 3
 TRAFFIC CONTROL PLAN 3
 EMBANKMENT I (D1) 4
 RECLAIMED ASPHALT PAVEMENT FOR NON-POROUS EMBANKMENT AND BACKFILL (D1) 6
 AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS (D1) 7
 ENGINEER’S FIELD OFFICE TYPE A (SPECIAL) (D1) 8
 FRICTION AGGREGATE (D-1) 10
 HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D-1) 13
 HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 18
 HOT-MIX ASPHALT (D-1) 19
 GRADING AND SHAPING SHOULDERS (D1) 20
 COFFERDAM (TYPE 1) (IN-STREAM/WETLAND WORK) (D1) 20
 PUBLIC CONVENIENCE AND SAFETY (DIST 1) 21
 STATUS OF UTILITIES (D-1) 21
 KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 24
 FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC (D1) 26
 TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 26
 TEMPORARY INFORMATION SIGNING 30
 TRAFFIC CONTROL FOR WORK ZONE AREAS (D1) 32
 SPEED DISPLAY TRAILER (D1) 32
 CONTRACTOR COOPERATION 33
 DETOUR SIGNING 34
 FENCE REMOVAL 34
 FILLING EXISTING RUMBLE STRIP 35
 HOT-MIX ASPHALT DRIVEWAY PAVEMENT 36
 HOT-MIX ASPHALT STABILIZATION 6” AT STEEL PLATE BEAM GUARDRAIL 36
 REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) 37
 TREE REMOVAL, ACRES (SPECIAL) 38
 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) 41

Revised 10/28/2022

404 PERMIT 51
CONCRETE WEARING SURFACE 55
SLIPFORM PARAPET 57
BRIDGE DECK CONSTRUCTION 61
AGGREGATE SUBGRADE IMPROVEMENT (BDE) 63
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) 65
BLENDED FINELY DIVIDED MINERALS (BDE)..... 67
COMPENSABLE DELAY COSTS (BDE)..... 67
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE)..... 71
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 73
HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE) 83
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) 84
SEEDING (BDE) 85
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 90
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 91
SUBMISSION OF PAYROLL RECORDS (BDE) 92
TRAFFIC SPOTTERS (BDE)..... 93
TRAINING SPECIAL PROVISIONS (BDE) 94
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION..... 97
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 99
WEEKLY DBE TRUCKING REPORTS (BDE)..... 99
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 99
PROJECT LABOR AGREEMENT 102

Revised 10/28/2022