



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 2, 2024

SUBJECT Various Routes  
Section 2022 VAR SWEEPING NIGHT  
Various Counties  
Contract No. 62U70  
Item No. 101, January 19, 2024 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 6 of the Special Provisions, revising the Completion Date.
2. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read "Jack A. Elston".

Jack A. Elston, P.E.  
Bureau Chief, Design and Environment

MTS

## **INTERPRETATION OF QUANTITIES**

The quantities shown in the Summary of Quantities are approximate to perform the cleaning work that may occur during the Term of Contract.

The quantities in the Summary of Quantities may be increased, decreased or deleted. Adjustments in contract unit prices will not be made due to an increase, decrease or deletion of items.

## **CONTRACT COMPLETION DATE**

The Contractor shall schedule his/her operations in order to complete all work and open all expressways to traffic on or before **May 31, 2025**.

The Provisions of Article 108.09 of the Standard Specification shall apply to the contract completion date.

## **INTERIM COMPLETION DATE (VIA CALENDAR DAYS)**

The Contractor shall complete each Expressway Cleaning Cycles on or before the completion date as stated in the Work Order which will be based upon 30 calendar days regardless of overlapping cycles.

The Contractor shall complete each Supplemental Sweeping Work Order on or before the completion date as stated in the Work Order which will be based upon 2 calendar days regardless of overlapping work orders.

The completion date will be determined by the issuance date of the work Order adding the specified number of calendar days to the date the Work Order has been issued, unless a delayed start is granted by the Engineer. Failure to complete the Expressway Cleaning Cycles or Supplemental sweeping in the required calendar days will result in Liquidated damages as stated in Failure to Complete Work on Time section.

Revised 1/2/2024