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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
January 20, 2023 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61J21 
   COOK County 
   Section 17-00104-00-RS (Park Forest) 
   Project 2N51-099 () 
   Route MUN 2016 (Shabbona Drive) 
   District 1 Construction Funds 

 
 HMA resurfacing, curb and gutter, sidewalk repair, drainage structure adjustments, parkway 
restoration along Shabbona Drive from Sauk Trail to Indianwood Boulevard, in Park Forest. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099      Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274 75  Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192      Automated Flagger Assistance Device Jan. 1, 2008  
 80173 78  Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426      Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80436 80  Blended Finely Divided Minerals April 1, 2021  
 80241      Bridge Demolition Debris July 1, 2009   

5053I      Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I      Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

 80384 81  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198      Completion Date (via calendar days) April 1, 2008  
 80199      Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80261 85  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434      Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 88  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229      Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
* 80447      Grading and Shaping Ditches Jan 1, 2023  
 80433      Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80443      High Tension Cable Median Barrier Removal April 1, 2022  
 80446 98  Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022  
 80438      Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
 80045      Material Transfer Device June 15, 1999 Jan. 1, 2022 
* 80441 99  Performance Graded Asphalt Binder Jan 1, 2023  
 3426I      Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80445      Seeding Nov. 1, 2022  
* 80448 104  Source of Supply and Quality Requirements Jan. 2, 2023  
 80340      Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127      Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 105  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 106  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437 107  Submission of Payroll Records April 1, 2021 Nov. 1, 2022 
* 80435      Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
 80410      Traffic Spotters Jan. 1, 2019  
 20338 109  Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429      Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 112  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80440      Waterproofing Membrane System Nov. 1, 2021  
 80302 113  Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80427 114  Work Zone Traffic Control Devices Mar. 2, 2020  
 80071      Working Days Jan. 1, 2002  
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STATE OF ILLINOIS 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and 

Bridge Construction", adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways", and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Shabbona Drive and Orchard Drive, and in case of conflict with any part, or parts, 
of said Specifications, the said Special Provisions shall take precedence and shall govern. 
 

LOCATION OF PROJECT 
 

The project is located on Shabbona Drive, from Sauk Trail to Indianwood, in the Village of 
Park Forest, Cook and Will Counties, Illinois.  A location map is shown on the cover of the Plans. 
 

DESCRIPTION OF WORK 
 

The work consists of furnishing all labor, materials, equipment, and other incidentals 
necessary for the completion of curb and gutter and sidewalk repair; hot-mix asphalt resurfacing; 
adjustment of drainage structures; parkway restoration; and other incidental and miscellaneous 
items of work in accordance with the Plans, Standard Specifications, and these Special 
Provisions. 
 

MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985 Revised:  November 1, 1996 
 

Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the improvement.  
This normal maintenance shall include all repair work deemed necessary by the Engineer, but 
shall not include snow removal operations.  Traffic control and protection for maintenance of 
roadways will be provided by the Contractor as required by the Engineer. 
 

If items of work have not been provided in the contract, or otherwise specified for payment, 
such items, including the accompanying traffic control and protection required by the Engineer, 
will be paid for in accordance with Article 109.04 of the Standard Specifications. 
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STATUS OF UTILITIES (D-1) 
Effective:  June 1, 2016 
Revised:  January 1, 2020 
 
 
Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information regarding their facilities and the proposed 
improvements.  The tables below contain a description of specific conflicts to be resolved and/or 
facilities which will require some action on the part of the Department’s contractor to proceed 
with work.  Each table entry includes an identification of the action necessary and, if applicable, 
the estimated duration required for the resolution. 
 
 
UTILITIES TO BE ADJUSTED 
 
 
Conflicts noted below have been identified by following the suggested staging plan included in 
the contract.  The company has been notified of all conflicts and will be required to obtain the 
necessary permits to complete their work; in some instances, resolution will be a function of the 
construction staging.  The responsible agency must relocate, or complete new installations as 
noted below; this work has been deemed necessary to be complete for the Department’s 
contractor to then work in the stage under which the item has been listed. 
 
No conflicts to be resolved 
 
 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract.  The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement.  In some 
instances, the contractor will be responsible to notify the owner in advance of the work to take 
place so necessary staffing on the owner’s part can be secured.   
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STAGE / LOCATION TYPE DESCRIPTION OWNER 

Shabbona Dr from Marquette St to 
Mantua St  

AT&T Buried  
Buried line on west side of 

Shabbona Dr.  
AT&T  

Shabbona Dr North of Blackhawk 
Dr 

AT&T Buried  
Buried line Crossing 

Shabbona Dr.  
AT&T 

Shabbona Dr North of Shawnee St AT&T Buried  
Buried line Crossing 

Shabbona Dr.  
AT&T 

Shabbona Dr North of Navoo St AT&T Buried  
Buried line Crossing 

Shabbona Dr.  
AT&T 

Shabbona Dr South of Tioga St AT&T Buried  
Areal line Crossing Shabbona 

Dr.  
AT&T 

Shabbona Dr at Steger Rd 
Buried 

Pipeline 
Buried line Crossing 

Shabbona Dr.  
Buckeye 

Shabbona Dr at Sauk Trail to 
Indianwood Blvd 

Telecom 
Buried Lines crossing 

Shabbona Dr 
Comcast 

Shabbona Dr at Sauk Trail to 
Indianwood Blvd 

Electric 
Lines on east and west sides 

Shabbona Dr 
ComEd 

Shabbona Dr at Sauk Trail to 
Indianwood Blvd 

Gas 
Lines on east and west sides 

Shabbona Dr 
Nicor 

 
The following contact information is what was used during the preparation of the plans as 
provided by the owner of the facility.  
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

AT&T Transmission Kari Martin (847) 888-6846 km2618@att.com  

Buckeye Ryan Walter 732-403-8600 Ext 
497 

rwalter@kielybuilds.com  

ComEd Preetha Narayanan 630-699-6401 preetha.narayanan@comed.com 

Comcast Martha Gieras             (224) 229-5862 MARTHA_GIERAS@COMCAST.COM 

Nicor  Sakibul Forah 630-388-2903 sforah@southernco.com 

North Shore Gas James Massuci (847) 263-4678 james.massuci@peoplesgasdelivery.com  

Village of Park 
Forest 

Roderick Ysaguirre 708-503-7702 
RYSAGUIRRE@VOPF.COM 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be considered in the 
bid as this information has also been factored into the timeline identified for the project when 
setting the completion date. The applicable portions of the Standard Specifications for Road and 
Bridge Construction shall apply.   
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Estimated duration of time provided above for the first conflicts identified will begin on the date 
of the executed contract regardless of the status of the utility relocations.  The responsible 
agencies will be working toward resolving subsequent conflicts in conjunction with contractor 
activities in the number of days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the 
Department’s contractor and the utility companies when necessary.  The Department’s 
contractor is responsible for contacting J.U.L.I.E. prior to all excavation work. 
 
 

TRAFFIC CONTROL PLAN (D-1) 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 701001, 701006, 701011, 701301, 701311, 701427, 701501, 701701, 701801, 
701901 
 
DETAILS: 
            Traffic Control and Protection for Side Roads, Intersections and Driveways (TC-10) 
            District One Typical Pavement Markings (TC-13) 
            Short-Term Pavement Marking Letters and Symbols (TC-16) 
            Arterial Road Information Sign (TC-22) 
 
SPECIAL PROVISIONS:  
            Public Convenience and Safety (D-1) 

Maintenance of Roadways 
Work Zone Traffic Control Surveillance (LRS 3)  
Work Zone Traffic Control Devices (BDE) 
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PUBLIC CONVENIENCE AND SAFETY (D-1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

 
 

COMPLETION DATE PLUS WORKING DAYS (D-1) 
Effective:  September 30, 1985 
Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on August 15, 2023 except 
as specified herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within _10_ 
working days after the completion date for opening the roadway to traffic.  Under extenuating 
circumstances the Engineer may direct that certain items of work, not affecting the safe 
opening of the roadway to traffic, may be completed within the working days allowed for clean 
up work and punch list items.  Temporary lane closures for this work may be allowed at the 
discretion of the Engineer. 
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Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in 
this contract, shall apply to both the completion date and the number of working days. 
 
 

ADJUSTMENTS AND RECONSTRUCTIONS (D-1) 
Effective:  March 15, 2011 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1 
concrete, unless otherwise noted in the plans, according to the applicable portions of Section 
1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted 
in the plans, to the elevation of the surface of the base course or binder course.  HMA surface or 
binder course material shall not be allowed.  The pavement may be opened to traffic according to 
Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been adjusted, 
the pavement and HMA that was removed, shall be replaced with Class PP-1 concrete, unless 
otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The pavement may be opened 
to traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
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“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP 

concrete has been placed, the work shall be protected by a barricade and two lights according to 
Article 701.17(e)(3)b.” 

 
 

STORM SEWERS (SPECIAL), 10” 
 
Description.  This work shall consist of constructing storm sewer of the diameter specified 

adjacent to or crossing water main, at the locations shown on the plans. 

 

Construction Requirements. Storm sewers shall be constructed with water main quality pipe 

and joints that comply with 35 III. Adm. Code 653.119 and shall be pressure tested in accordance 

with “AWWA Standard for Installation of Ductile-Iron Water Mains and their Appurtenances” for a 

working pressure equal to or greater than the maximum possible surcharge head to assure water 

tightness before backfilling. 

 

Method of Measurement. This work will be measured for payment, in place, in units of feet. 

 

Basis of Payment. This work will be paid for at the contract unit price per FOOT for STORM 

SEWERS (SPECIAL), 10" of the diameter specified, installed.   
 
 

PROPOSED MANHOLE/CATCH BASIN CONNECTION OVER EXISTING STORM 
SEWER 
 
Description.  This work shall consist of connecting an existing storm sewer to a proposed 
manhole, catch basin, or other storm water drainage structure.  All materials required to construct 
the connection, including concrete, reinforcement, gaskets, and other materials shall be included 
in the cost of the proposed storm sewer connection.   
 
Construction Requirements.  Flow shall be maintained during construction.  The hole in the 
catch basin or manhole may be precast or drilled on site as approved by the Engineer, and must 
be 3” minimum to 6” maximum larger than the outside diameter of the existing storm sewer.  The 
elevation of the existing storm sewer shall be maintained. It is up to the contractor to furnish any 
details and drawings necessary to construct the connection, including “doghouse” construction if 
applicable, to be approved by the Engineer.  The connection may be completed using rubber or 
elastomeric boots per ASTM C-923.  Concrete bonding agent must be applied to all interfaces of 
precast concrete with cast-in-place concrete.  Concrete strength shall be minimum 4000 PSI at 
28 days using non-shrink mix. The contractor shall verify the completed connection is a watertight 
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seal.  Any portion of an existing storm sewer or proposed drainage structure damaged by the 
contractor during construction of the connection shall be replaced by the contractor at no 
additional cost to the contract. 
 
Method of Measurement.  This work will be measured for payment, in place, in units of EACH 
connection installed as specified herein. 
 
Basis of Payment.  This work will be paid for at the contract unit price per EACH for PROPOSED 
MANHOLE/CATCH BASIN CONNECTION OVER EXISTING STORM SEWER. 
 
 

PROPOSED STORM SEWER CONNECTION TO EXISTING MANHOLE 
 
Description.  Work under this item shall be performed according to Section 602 of the Standard 
Specifications, except as herein modified. 
 
Where new sewer pipes are to be connected to existing manholes, opening holes of the proper 
size and at the proper location shall be cored into the existing manholes. Other methods in lieu of 
coring may be used per the Engineer’s approval. 
 
If the manhole cannot satisfactorily be cored due to its condition, a hole shall be cut into the 
existing manhole. The sewer pipe shall be inserted into the hole cut in the manhole so that the 
end of the pipe will be flush with the inside of the manhole. The pipe shall be made smooth and 
water-tight with mortar. 
 
Method of Measurement.  This work will be measured for payment as each. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for PROPOSED 
STORM SEWER CONNECTION TO EXISTING MANHOLE. The price shall include all labor, 
excavation, materials and equipment necessary for making the connection complete, including 
cutting the hole in the manhole structure, grouting around the pipe. 
 
 

PLUG PIPE PENETRATION 
 

Description.  This work shall consist of completely sealing the abandoned pipe opening in 
structures or pipes with Class SI Concrete and/or brick and mortar after the removal or 
abandonment of storm sewer inlets or outlets to the structure. 
 
Construction Requirements. The contractor shall completely remove the existing pipe 
penetration to be removed, from an existing or proposed pipe or structure to remain as specified 
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in the plans. Extra care shall be taken when removing the penetrating pipe as to minimize the 
damage to the wall of the existing pipe or structure to remain. All loose concrete around the pipe 
opening shall be removed. The proposed concrete plug shall be formed flush with and shaped to 
match the curvature of the inside face of the wall of the existing pipe or structure to remain. The 
thickness of the concrete plug shall be a minimum of 3” greater than the wall thickness of the 
existing pipe or structure to remain. On the outside face of the existing pipe or structure to remain, 
the plug shall extend a minimum of 4” beyond the edges of the wall opening. The wall penetration 
shall be completely sealed to prevent groundwater seepage. The excavation shall be backfilled 
and compacted after the concrete plug has cured. The contractor shall always maintain flow in 
the existing pipe. 
 
Materials. Class SI Concrete shall meet the requirements of Section 1020 of the Standard 
Specifications. Brick shall meet the requirements of Section 1041 of the Standard Specifications. 
Mortar shall be non-shrink hydraulic grout and shall meet the requirements of Section 1024 of the 
Standard Specifications 
Method of Measurement.  This work will be measured for payment as each. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for PLUG PIPE 
PENETRATION. The price shall include all labor, equipment, and materials necessary to 
complete the work. 
 
 

AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS (D-1) 
 
Effective: April 1, 2001 
Revised:  January 2, 2007 
 
Revise Article 402.10 of the Standard Specifications to read: 
 

“402.10 For Temporary Access.  The contractor shall construct and maintain aggregate 
surface course for temporary access to private entrances, commercial entrances and roads 
according to Article 402.07 and as directed by the Engineer.  
 

The aggregate surface course shall be constructed to the dimensions and grades specified 
below, except as modified by the plans or as directed by the Engineer. 
 

(a) Private Entrance.  The minimum width shall be 12 ft (3.6 m). The minimum compacted 
thickness shall be 6 in. (150 mm).  The maximum grade shall be eight percent, except as 
required to match the existing grade. 
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(b) Commercial Entrance.  The minimum width shall be 24 ft (7.2 m). The minimum 
compacted thickness shall be 9 in. (230 mm).  The maximum grade shall be six percent, 
except as required to match the existing grade. 

 
(c) Road.  The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness shall 

be 9 in. (230 mm).  The grade and elevation shall be the same as the removed pavement, 
except as required to meet the grade of any new pavement constructed.  

 
Maintaining the temporary access shall include relocating and/or regrading the aggregate 

surface coarse for any operation that may disturb or remove the temporary access.  The same 
type and gradation of material used to construct the temporary access shall be used to maintain 
it. 
 

When use of the temporary access is discontinued, the aggregate shall be removed and 
utilized in the permanent construction or disposed of according to Article 202.03.” 
 
Add the following to Article 402.12 of the Standard Specifications: 
 

“Aggregate surface course for temporary access will be measured for payment as each for 
every private entrance, commercial entrance or road constructed for the purpose of temporary 
access.  If a residential drive, commercial entrance, or road is to be constructed under multiple 
stages, the aggregate needed to construct the second or subsequent stages will not be 
measured for payment but shall be included in the cost per each of the type specified.” 
 
 
Revise the second paragraph of Article 402.13 of the Standard Specifications to read: 
 

“Aggregate surface course for temporary access will be paid for at the contract unit price per 
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS 
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD). 
 

Partial payment of the each amount bid for temporary access, of the type specified, will be 
paid according to the following schedule: 
 

(a) Upon construction of the temporary access, sixty percent of the contract unit price per 
each, of the type constructed, will be paid. 

(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the 
temporary access, the remaining forty percent of the pay item will be paid upon the 
permanent removal of the temporary access.” 
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FRICTION AGGREGATE (D-1) 
 
Effective:  January 1, 2011 
Revised:  December 1, 2021 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 
 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase  

or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 



Special Provisions Village of Park Forest 
150122.41 Shabbona Drive (MUN 2016) 
 17-00104-00-RS 

Cook/Will County 
Contract: 61J21 

  
 

- 12 - 
 

Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder  
IL-9.5  
IL-9.5FG  
or IL-9.5L 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and Binder  
IL-9.5  
or IL-9.5FG 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 

Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/  

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 
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Use Mixture Aggregates Allowed 

50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA 

Ndesign 80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be 

by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.”  



Special Provisions Village of Park Forest 
150122.41 Shabbona Drive (MUN 2016) 
 17-00104-00-RS 

Cook/Will County 
Contract: 61J21 

  
 

- 15 - 
 

HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D-1) 
 
Effective:  November 1, 2019 
Revised:  December 1, 2021 
 
 
Revise Article 1004.03(c) to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 
 

Use Size/Application Gradation No. 

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 

Class A-1 1/2 in. (13 mm) Seal CA 15 

Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 

Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 

SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 

 
1/ CA 16 or CA 13 may be blended with the CA 11. 

 
2/ The coarse aggregates used shall be capable of being combined with the fine 

aggregates and mineral filler to meet the approved mix design and the mix 
requirements noted herein. 

 
3/ The specified coarse aggregate gradations may be blended. 

 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
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Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 

Binder Courses 
IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, 
SMA 12.5,  
Stabilized Subbase IL-19.0  

Surface Courses 
IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

 
Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 
 

               “Item                                                                                  Article/Section 
 
(g)Performance Graded Asphalt Binder (Note 6)                                   1032 
(h) Fibers (Note 2) 

 
Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the 
SMA mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive 
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  
Prior to approval and use of fibers, the Contractor shall submit a notarized certification 
by the producer of these materials stating they meet these requirements. Reclaimed 
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed 
with an SBA polymer modifier as a fiber additive if the mix design with RAS included 
meets AASHTO T305 requirements. The RAS shall be from a certified source that 
produces either Type I or Type 2. Material shall meet requirements noted herein and the 
actual dosage rate will be determined by the Engineer. 
 
Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where 
modified herein..” 
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Revise table in Article 1030.05(a) of the Standard Specifications to read: 
 

“MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm 

min max min max min max min max min max min max 

1 1/2 in 
(37.5 mm) 

          
  

1 in. 
(25 mm)  100       

  
  

3/4 in. 
(19 mm) 90 100  100     

  
  

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 60 756/ 90 100 

#8 
(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 45 606/ 70 90 

#16 
(1.18 mm) 15 30     10 32 25 40 50 65 

#30 

(600 m)   12 16 12 18   15 30   

#50 

(300 m) 6 15     4 15 8 15 15 30 

#100 

(150 m) 4 9     3 10 6 10 10 18 

#200 

(75 m) 3.0 6.0 7.0 9.0 3/ 7.5 9.5 3/ 4.0 6.0 4.0 6.5 7.0 9.0 3/ 

#635 

(20 m) 
  ≤ 3.0 ≤ 3.0       

Ratio Dust/Asphalt 
Binder 

 1.0  1.5  1.5  1.0 

 

1.0  1.0 

 
1/ Based on percent of total aggregate weight. 
 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 

sieve for surface courses with Ndesign = 90. 
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be 

mineral filler, unless otherwise approved by the Engineer. 
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4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 
#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the table.  

 
5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted below 34 percent. 
6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 

percent passing.” 
 

Revise Article 1030.05(b) of the Standard Specifications to read: 
  

(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent, 
for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be 
3.0 percent at the design number of gyrations.  The voids in the mineral aggregate (VMA) 
and voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal 
maximum size of the aggregate in the mix and shall conform to the following requirements. 

 
     

 Voids in the Mineral Aggregate (VMA), 
% Minimum for Ndesign 

Mix Design 30 50 70 80 90 

IL-19.0  13.5 13.5  13.5 

IL-9.5  15.0 15.0   

IL-9.5FG  15.0 15.0   

IL-4.751/  18.5    

SMA-12.51/2/5/    17.03//16.04/  

SMA-9.51/2/5/    17.03//16.04/  

IL-19.0L 13.5     

IL-9.5L 15.0     

 
 

1/ Maximum draindown shall be 0.3 percent according to Illinois Modified 
AASHTO T 305. 
 

2/ The draindown shall be determined at the JMF asphalt binder content at the 
mixing temperature plus 30°F. 
 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
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5/ For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone” 

 
Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have 
minimum surge bin storage plus haul time of 1.5 hours.” 
 
Add after third sentence of Article 1030.09(b) to read: 
 
“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for the 
mixture, cores shall be taken at random locations determined according to the QC/QA 
document "Determination of Random Density Test Site Locations".  Core densities shall be 
determined using the Illinois Modified AASHTO T 166 or T 275 procedure.” 

 
 
Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to 
read: 

 Breakdown/Intermediate 
Roller  

(one of the following) 

Final Roller 
(one or more of  
the following) 

Density Requirement 

IL-9.5, IL-9.5FG, 
IL-19.01/  

VD, P , TB, 3W, OT, OB VS, TB, TF, OT As specified in 
Section 1030 

IL-4.75 and SMA 
3/ 4/ 

TB, 3W, OT TF, 3W As specified in 
Section 1030 

Mixtures on 
Bridge Decks 2/ 

TB TF 
As specified in 

Articles 582.05 and 
582.06. 

 
“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or 

three-wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 
inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one 
of the (TB) or (3W) rollers can be substituted for an oscillatory roller (OT). TF rollers shall be a 
minimum of 280 lb/in. (50 N/mm). The 3W and TB rollers shall be operated at a uniform 
speed not to exceed 3 mph (5 km/h), with the drive roll for TB rollers nearest the paver and 
maintain an effective rolling distance of not more than 150 ft (45 m) behind the paver.” 
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Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 

surface Mix Design’s Gmb.” 

 
Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 
metric ton), will be required for each mixture on each contract at the beginning of HMA 
production for each construction year according to the Manual of Test Procedures for Materials 
“Hot Mix Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may 
waive the test strip if previous construction during the current construction year has 
demonstrated the constructability of the mix using Department test results.” 
 
Revise third paragraph of Article 1030.10 of the Standard Specifications to read: 
 
 “When a test strip is constructed, the Contractor shall collect and split the mixture 
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a 
representative, shall deliver split sample to the District Laboratory for verification testing. The 
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall 
include enough material for the Department to conduct mixture tests detailed in Article 
1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification Procedure” 
Section 3.3. The mixture test results shall meet the requirements of Articles 1030.05(b) and 
1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures during 
production.” 

 
 

HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 
 
Effective:  January 1, 2019 
Revised:  December 1, 2021 
 
Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 
 

“ During mixture design, prepared samples shall be submitted to the District laboratory by the 
Contractor for verification testing.  The required testing, and number and size of prepared 
samples submitted, shall be according to the following tables.  
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High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 

Surface total of 4 - 160 mm tall bricks  

 

Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ 

Binder 1 - 160 mm tall brick 

Surface 2 - 160 mm tall bricks  

 

1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 
7.5 ± 0.5 percent air voids. 

 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), 

twice as many 115 mm tall compacted gyratory bricks will be acceptable. 
 

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:  
 
“When a test strip is not required, each HMA mixture shall still be sampled on the first day of 
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within 
two working days after sampling the mixture, the Contractor shall deliver gyratory cylinders to the 
District laboratory for Department verification testing. The High ESAL mixture test results shall 
meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture test 
results shall meet the requirements of Article 1030.05(d)(4). The required number and size of 
prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according to the 
“High ESAL - Required Samples for Verification Testing” table in Article 1030.05(d)(3) above.” 
Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 

“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) 
of additional material for the Department to conduct Hamburg wheel testing and 
approximately 80 lb (36 kg) of additional material for the Department to conduct I-FIT 
testing.  Within two working days after sampling, the Contractor shall deliver prepared 
samples to the District laboratory for verification testing.  The required number and size 
of prepared samples submitted for the Hamburg wheel and I-FIT testing shall be 
according to the “High ESAL - Required Samples for Verification Testing” table in Article 
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1030.05(d)(3) above.” 
 

 

DETECTABLE WARNINGS 
 

This work shall be done in accordance with Section 424.09 of the Standard 
Specifications except as modified herein. 
 

Detectable warnings shall be constructed with the installation of an ADA-compliant cast-
in-place composite 24” X 48” minimum nominal size panel. The style shall match the village 
standard. The contrasting panel color shall be selected by the village. Installation shall occur in 
accordance with the manufacturer’s recommendations. 
 
Basis of Payment. This work will be paid for at the contract unit price per square foot for 
DETECTABLE WARNINGS. 
 
 

HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH: 
 
This work shall consist of the removal of the existing hot-mix asphalt surface course at varying 
depths and shall be in accordance with Section 440 of the Standard Specifications except as 
follows. 
 
This work shall consist of removing the existing hot-mix asphalt surface course where required 
so as to provide an evenly graded surface for placing of the proposed hot-mix asphalt resurfacing.  
It is the intent to remove the portions of the hot-mix asphalt surface (from 0" to 5”) as required, so 
as to establish a 2.5% cross slope for the street and thereby provide a proper surface for 
resurfacing.  The method of performing this work shall be reviewed with and acceptable to the 
Engineer and the profiling shall be acceptable to the Engineer before the proposed bituminous 
surface can be placed. 

 
Basis of Payment.  This work will be paid for at the contract unit price per square yard for HOT-
MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH. 
 
 

FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) 
 

Work shall be according to Section 603 and the District 1 Detail in the plans, except as 
modified herein: 
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603.01 Description. Add the following to the end of this Article: 
 

“This work shall consist of adjusting existing catch basins, storm or sanitary manholes, 
inlets, or valve vaults in the pavement prior to milling and to the finished elevation prior to 
resurfacing as determined by the Engineer”. 
603.02 Materials. Add the following to the end of the items: 
 

“(l) High Density Polyethylene (HDPE) Plastic Adjusting Rings (Note 3)………. 1043.02 
 
Note 3. HDPE plastic adjusting rings may be used to adjust the frames with grates or lids 

of existing drainage and utility structures up to a maximum of 3 in. (75 mm). They shall be installed 
and sealed underneath the frames according to the manufacturer’s specifications” 
 
603.05 Replacement of Existing Flexible Pavement.  Revise this Article to read: 
 
 “603.05 Replacement of Existing Flexible Pavement.  After castings have been 
adjusted, the surrounding space shall be filled with Class SI concrete to the elevation of the 
surface of the base course, binder course or milled surface.  The Class SI concrete shall be cured 
for a period of not less than 72 hours.  HMA materials will not be allowed to backfill around the 
adjusted casting.” 
 
Method of Measurement.  The work will be measured for payment in place for each structure 
adjusted. 
 
603.09 Basis of Payment.  Add the following to the end of this Article: 
 
“This work shall be paid for at the contract unit price per each for FRAMES AND LIDS TO BE 
ADJUSTED (SPECIAL) which price shall include the adjustment of existing catch basins, storm 
or sanitary manholes, inlets or valve vaults, resetting the frame and grate or lid, removing and 
installing a new chimney seal, and excavation and backfilling. 
 

SANITARY MANHOLES FRAME AND ADJUSTMENT SEALING 
 
Description.  This work shall consist of replace or adding an external chimney seal on sanitary 
manholes adjusted as part of this contract. Adjustment of sanitary manhole frames shall be paid 
for separately as FRAMES AND LIDS TO BE ADJUSTED (SPECIAL). 
 
This work shall consist of removing the existing broken external chimney seal and installing a 
new external chimney seal which shall conform to ASTM C-923. The elastomeric band shall be 
a minimum width of 10 inches, shall extend a minimum of 4 inches below the adjusting rings, 
and be clamped with a band clamp onto the structure frame and cone. 
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Method of Measurement.  The work will be measured for payment in place for each structure 
sealed. 
 
Basis of Payment. This work shall be paid for at the contract unit price per each for SANITARY 
MANHOLES FRAME AND ADJUSTMENT SEALING. 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
Description.  This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below.  
 
Contract Specific Sites.  The excavated soil and groundwater within the areas listed below shall 
be managed as either “uncontaminated soil”, hazardous waste, special waste or non-special 
waste. For stationing, the lateral distance is measured from centerline and the farthest distance 
is the offset distance or construction limit, whichever is less.  
Soil Disposal Analysis.  When the waste material requires sampling for landfill disposal 
acceptance, the Contractor shall secure a written list of the specific analytical parameters and 
analytical methods required by the landfill.  The Contractor shall collect and analyze the 
required number of samples for the parameters required by the landfill using the appropriate 
analytical procedures.  A copy of the required parameters and analytical methods (from landfill 
email or on landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated 
Substances Final Construction Report). The price shall include all sampling materials and effort 
necessary for collection and management of the samples, including transportation of samples 
from the job site to the laboratory.  The Contractor shall be responsible for determining the 
specific disposal facilities to be utilized; and collect and analyze any samples required for 
disposal facility acceptance using a NELAP certified analytical laboratory registered with the 
State of Illinois. 
 
Site 1: Shabbona Drive, Park Forest, Cook & Will County 

• Station 78+76 to Station 71+84 (Shabbona Drive). The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(3). Contaminants of concern sampling parameter: Benzo(a)pyrene. 

• Station 71+84 to Station 67+55 (Shabbona Drive). The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(5). Contaminants of concern sampling parameter: Benzo(a)pyrene, Arsenic, 
Chromium. 

• Station 67+55 to Station 59+05 (Shabbona Drive). The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(3). Contaminants of concern sampling parameter: Benzo(a)pyrene, 
Benzo(b)fluoranthene, Chromium. 
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• Station 59+05 to Station 54+75 (Shabbona Drive). The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Contaminants of concern sampling parameter: Benzo(a)pyrene, 
Chromium, Lead. 

• Station 54+75 to Station 50+20 (Shabbona Drive). The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(5). Contaminants of concern sampling parameter: Benzo(a)anthracene, 
Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene, Chromium. 

• Station 50+20 to Station 45+75 (Shabbona Drive). The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(3). Contaminants of concern sampling parameter: Benzo(a)pyrene. 

• Station 45+75 to Station 41+27 (Shabbona Drive). The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(5). Contaminants of concern sampling parameter: Arsenic. 

• Station 41+27 to Station 37+15 (Shabbona Drive). The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 669.05(b). 

• Station 37+15 to Station 32+25 (Shabbona Drive). The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(2). Contaminants of concern sampling parameter: Chromium. 

• Station 32+25 to Station 25+26 (Shabbona Drive). The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(3). Contaminants of concern sampling parameter: Benzo(a)pyrene, 
Chromium, Lead. 

• Station 25+26 to Station 22+10 (Shabbona Drive). The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(5). Contaminants of concern sampling parameter: Benzo(a)pyrene, Arsenic. 

 
• Station 22+10 to Station 10+36 (Shabbona Drive). The Engineer has determined this 

material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(2). Contaminants of concern sampling parameter: Chromium. 

 
Work Zones 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall 
apply to projects adjacent to or within sites with documented leaking underground storage tank 
(LUST) incidents, or sites under management in accordance with the requirements of the Site 
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as 
deemed necessary. For this project, the work zones apply for the following ISGA PESA Sites: 
None. 
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Additional information on the above sites is available from Baxter & Woodman, Inc.  
 
 
DUST CONTROL WATERING 
 

This work shall consist of the exclusive control of dust resulting from construction 
operations by the uniform application of sprinkled water.  DUST CONTROL WATERING shall be 
performed when directed by the Engineer.  All equipment used for this work shall be approved by 
the Engineer prior to beginning the work and shall be equipped with adequate measuring devices 
for metering the exact amount of water discharged. 
 
Method of Measurement.  Dust Control Watering will be measured for payment in units of 1000 
gallons of water applied.  All water used shall be properly documented by ticket or other approved 
means. 
 
Basis of Payment.  This work will be paid for at the contract unit price per unit for DUST CONTROL 
WATERING. 
 
 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
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Note 2. The sign face material shall be in accordance with the Department’s Fabrication 
of Highway Signs Policy. 

Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 
  

 
GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing bridges, sign structures or sign panels shall be 
approved by the Engineer.  Any damage to the existing signs and/or structures due to the 
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at 
the Contractor's expense. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
 
 

PARKWAY RESTORATION 
 

This work shall be done in accordance with Sections 211 and 252 of the Standard 
Specifications, except where modified herein. 
 
Description.  The purpose of this work is to restore the areas disturbed by construction and/or to 
provide proper drainage in the parkways. 
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This work shall include restoring disturbed areas within the construction limits by removing 
excess backfill or existing material, furnishing and placing topsoil in accordance with Section 211, 
compacting and grading to maintain positive slope, and sodding the areas in accordance with 
Section 252. Care should be taken to insure proper compaction as the Contractor will be 
responsible for repair of any areas where settlement occurs. 

 
Topsoil shall be furnished and placed in accordance with Section 211 of the Standard 

Specifications except as modified herein. The topsoil shall be spread to a smooth, compacted 
uniform thickness of not less than 4 inches. Topsoil shall be a loamy mixture of black dirt having 
at least 90 percent passing a No. 10 sieve, and shall be free of large roots, brush, sticks, weed, 
stones larger than ½-inch diameter and any other litter. Topsoil pH shall not be lower than 4.5 nor 
higher than 8.5 as determined in accordance with ASTM procedures for soil testing. 

 
Sodding shall be placed in accordance with Section 252 of the Standard Specifications 

except that the application of fertilizer nutrients shall be included in the pay item for PARKWAY 
RESTORATION. The application rates for the fertilizer nutrients shall be in accordance with 
Section 250.04 of the Standard Specifications. The Contractor shall provide subsequent re-
sodding until a satisfactory growth of grass is produced or if settlement occurs. Sod shall not be 
the salt tolerant variety. Sod watering shall be done as directed by the Engineer, in accordance 
with Article 252.08. 
Method of Measurement. This work will be measured for payment in place and the area computed 
in square yards. Sod watering will not be measured for payment. Additional watering will be 
measured for payment as specified in SUPPLEMENTAL WATERING. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square yard for 
PARKWAY RESTORATION. Additional watering will be paid for as specified in SUPPLEMENTAL 
WATERING. 

 
 
PROTECTION OF EXISTING TREES 
 
The Contractor shall be responsible for taking measures to minimize damage to the tree limbs, 
tree trunks, and tree roots at each work site.  All such measures shall be included in the contract 
price for other work except that payment will be made for TEMPORARY FENCE, TREE ROOT 
PRUNING, and TREE PRUNING. 
 
All work, materials and equipment shall conform to Section 201 and 1081 of the Standard 
Specifications except as modified herein. 
 
A. Earth Saw Cut of Tree Roots (Root Pruning): 
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 1.  Whenever proposed excavation falls within a drip-line of a tree, the   
  Contractor shall: 
 
  a.   Root prune 6-inches behind and parallel to the proposed edge of trench a 
   neat, clean vertical cut to a minimum depth directed by the Engineer  
   through all affected tree roots. 
 

b. Root prune to a maximum width of 4-inches using a reciprocating saw 
blade for cutting tree roots or similar cutting machine.  Trenching 
machines will not be permitted. 

 
  c. Exercise care not to cut any existing utilities. 
 
  d. If during construction it becomes necessary to expose tree roots which  
   have not been precut, the Engineer shall be notified and the Contractor  
   shall provide a clean, vertical cut at the proper root location, nearer the  
   tree trunk, as necessary, by means of hand-digging and trimming with  
   chain saw or hand saw.  Ripping, shredding, shearing, chopping or  
   tearing will not be permitted.  
 
  e. Top Pruning:  When thirty percent (30%) or more of the root zone is  
   pruned, an equivalent amount of the top vegetative growth or the plant  
   material shall be pruned off within one (1) week following root pruning. 
 
 2. Whenever curb and gutter is removed for replacement, or excavation for removal 
  of or construction of a structure is within the drip line/root zone of a tree, the  
  Contractor shall: 
 
  a. Root prune 6-inches behind the curbing so as to neatly cut the tree roots. 
 
  b. Depth of cut shall be 12 inches for curb removal and replacement and 24  
   inches for structural work.  Any roots encountered at a greater depth  
   shall be neatly saw cut at no additional cost. 
 
  c. Locations where earth saw cutting of tree roots is required will be marked  
  in the field by the Engineer. 
 
 3. All root pruning work is to be performed through the services of a licensed  
  arborist to be approved by the Engineer.  
 
Root pruning will be paid for at the contract unit price each for TREE ROOT PRUNING, which 
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price shall be payment for all labor, materials and equipment. 
 
Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO 
10 INCH DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER),  which price 
shall include labor, materials, and equipment. 
 
 
B. Temporary Fence: 
 
 1. The Contractor shall erect a temporary fence around all trees within the   
  construction area to establish a “tree protection zone” before any work begins or  
 any material is delivered to the jobsite.  No work is to be performed (other than   
 root pruning), materials stored or vehicles driven or parked within the “tree   
 protection zone”. 
 
 2. The exact location and establishment of the “tree protection zone” fence shall be  
 approved by the Engineer prior to setting the fence. 
 
 3. The fence shall be erected on three sides of the tree at the drip-line of the tree  
  or as determined by the Engineer. 
 
 4. All work within the “tree protection zone” shall have the Engineer’s prior   
  approval.  All slopes and other areas not regarded should be avoided so that  
  unnecessary damage is not done to the existing turf, tree root system ground  
  cover.  
 
 5. The grade within the “tree protection zone” shall not be changed unless   
  approved by the Engineer prior to making said changes or performing the work. 
 
The fence shall be similar to wood lath snow fence (48 inches high), plastic poly-type or and 
other type of highly visible barrier approved by the Engineer.  This fence shall be properly 
maintained and shall remain up until final restoration, unless the Engineer directs removal 
otherwise.  Tree fence shall be supported using T-Post style fence posts.  Utilizing re-bar as a 
fence post will not be permitted. 
 
Temporary fence will be paid for at the contract unit price per foot for TEMPORARY FENCE, 
which price shall include furnishing, installing, maintaining, and removing. 
 
C. Tree Limb Pruning: 
 
 1. The Contractor shall inspect the work site in advance and arrange with the  
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  Roadside Development Unit (847.705.4171) to have any tree limbs pruned that  
  might be damaged by equipment operations at least one week prior to the start  
  of construction.  Any tree limbs that are broken by construction equipment after  
  the initial pruning must be pruned correctly within 72 hours. 
 
 2. Top Pruning:  When thirty percent (30%) or more of the root zone of a tree is  
  pruned, an equivalent amount of the top vegetative growth or the plant material  
  shall be pruned off within one (1) week following root pruning. 
 
Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO 
10 INCH DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER),  which price 
shall include labor, materials, and equipment. 
 
D. Removal of Driveway Pavement and Sidewalk: 
 
 1. In order to minimize the potential damage to the tree root system(s), the   
  Contractor will not be allowed to operate any construction equipment or   
  machinery within the “tree protection zone” located between the curb or edge of  
  pavement and the right-of-way property line. 
 

2. Sidewalk to be removed in the areas adjacent to the “tree protection zones” shall 
be removed with equipment operated from the street pavement.  Removal shall 
be done by excavation equipment, or by hand, or a combination of these 
methods. The method of removal shall be approved by the Engineer prior to 
commencing any work. 

 
 3. Any pavement or pavement related work that is removed shall be immediately  
  disposed of from the area and shall not be stockpiled or stored within the   
 parkway area under any circumstances. 
 
E. Backfilling: 
 
 1. Prior to placing the topsoil and/or sod, in areas outside the protection zone, the  
  existing ground shall be disked to a depth no greater than one (1”), unless  
  otherwise directed by the Engineer.  No grading will be allowed within the drip- 
  line of any tree unless directed by the Engineer. 
 
F. Damages: 
 
 1. In the event that a tree not scheduled for removal is injured such that potential  
  irreparable damage may ensure, as determined by the Roadside Development  
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  Unit, the Contractor shall be required to remove the damage tree and replace it  
  on a three to one (3:1) basis, at his own expense.  The Roadside Development  
  Unit will select replacement trees from the pay items already established in the  
  contract. 
 
 2. The Contractor shall place extreme importance upon the protection and care of  
  trees and shrubs which are to remain during all times of this improvement.  It is  
  of paramount importance that the trees and shrubs which are to remain are  
  adequately protected by the Contractor and made safe from harm and potential  
  damage from the operations and construction of this improvement.  If the   
 Contractor is found to be in violation of storage or operations within the “tree   
 protection zone” or construction activities not approved by the Engineer, a   
 penalty shall be levied against the Contractor with the monies being deducted   
 from the contract.  The amount of the penalty shall be two hundred fifty dollars   
 ($250.00) per occurrence per day. 
 
SUPPLEMENTAL WATERING 
 
This work will include watering sod at the rates specified and as directed by the Engineer. 
 
Schedule:  Watering will only begin after the successful completion of all period of establishment 
requirements. Water sod a minimum of twice a week.  The Engineer may direct the Contractor 
to adjust the watering rate and frequency depending upon weather conditions. 
 
Watering must be completed in a timely manner.  When the Engineer directs the Contractor to 
do supplemental watering, the Contractor must begin the watering operation within 24 hours of 
notice.  The Contractor shall give an approximate time window of when they will begin at 
the work location to the Engineer.  The Engineer shall be present during the watering 
operation.  A minimum of 10 units of water per day must be applied until the work is complete.   
 
Should the Contractor fail to complete the work on a timely basis or within such extended times 
as may have been allowed by the Department, the Contractor shall be liable to the Department 
liquidated damages as outlined in the “Failure to Complete Plant Care and Establishment 
Work on Time” special provision.  
 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the 
work since the Department’s actual loss, in the event of delay, cannot be predetermined, would 
be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said 
mode is an equitable rule for measurement of the Department’s actual loss and fairly takes into 
account the loss of the trees if the watering is delayed.  The Department shall not be required to 
provide any actual loss in order to recover these liquidated damages provided herein, as said 
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damages are very difficult to ascertain.  Furthermore, no provision of this clause shall be 
construed as a penalty, as such is not the intention of the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
Source of Water:  The Contractor shall notify the Engineer of the source of water used and 
provide written certification that the water does not contain chemicals harmful to plant growth. 
 
Rate of Application:  The normal rates of application for watering are as follows. The Engineer 
will adjust these rates as needed depending upon weather conditions. 
 
 27 gallons per square yard for Sodded Areas 
 
Method of Application:  Watering of plants in beds shall be applied in such a manner that all 
plant holes are uniformly saturated without allowing the water flow beyond the periphery of the 
bed.  Water shall slowly infiltrate into soil and completely soak the root zone.  The Contractor 
must supply metering equipment as needed to assure the specified application rate of water. 
 
Method of Measurement:  Supplemental watering will be measured in units of 1000 gallons of 
water applied as directed.   
 
Basis of Payment:  This work will be paid for at the contract unit price per unit of 
SUPPLEMENTAL WATERING, measured as specified.  Payment will include the cost of all 
water, equipment and labor needed to complete the work specified herein and to the satisfaction 
of the Engineer. 
 
 
FAILURE TO COMPLETE PLANT CARE AND ESTABLISHMENT WORK ON TIME 
 
Should the Contractor fail to complete the plant care and/or supplemental watering  work as per 
the standard specifications or within 24 hours notification from the Engineer, or within such 
extended times as may have been allowed by the Department, the Contractor shall be liable to 
the Department in the amount of: 
 

• $20.00 per sq yd sod/per day 
 
not as penalty but as liquidated damages, for each calendar day or a portion thereof of overrun 
in the contract time or such extended time as may have been allowed. 
 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the 
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work since the Department’s actual loss, in the event of delay, cannot be predetermined, would 
be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said 
mode is an equitable rule for measurement of the Department’s actual loss and fairly takes into 
account the loss of the sod if the watering or plant care is delayed.  The Department shall not be 
required to provide any actual loss in order to recover these liquidated damages provided 
herein, as said damages are very difficult to ascertain.  Furthermore, no provision of this clause 
shall be construed as a penalty, as such is not the intention of the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
 
 
 
 
 
PREPARATION OF BASE (SPECIAL) 
 

This work shall be done in accordance with Section 358 of the Standard Specifications 
except as modified herein. 
 
358.04 Aggregate Bases.  Add the following sentence to the beginning of the first paragraph of 
this Article: 
 

“It may be necessary to remove existing aggregate base course in order to establish the 
proposed base course elevation. If removed aggregate is in good condition, it may be re-used on 
other portions of the project as directed by engineer.” 
 
358.04 Aggregate Bases.  Delete reference to Article 358.04 (a). 
 
358.04 Aggregate Bases.  Add the following sentence to Article 358.04 (b): 
 

“Proof-rolling with a 45,000-pound, rubber-tired vehicle in the presence of the Engineer 
will be necessary to demonstrate that the base is in proper condition for resurfacing.” 
 
358.06 Method of Measurement.  Revise Article 358.06 (b) to read: 
 

“(b) Measured Quantities.  The work in connection with the preparation of bases, except 
base repairs and addition of materials, will be measured for payment in place and the area 
computed in square yards.” 
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358.07 Basis of Payment.  Revise this Article to read: 
 

“358.07 Basis of Payment.  The work will be paid for at the contract unit price per square 
yard for PREPARATION OF BASE (SPECIAL). 
 
 
HIGHWAY PERMIT 
 
A Cook County Division of Transportation permit is required for the work on Shabbona Drive in 
Cook County Right of Way. The Contractor shall execute all necessary permit forms, provide 
and pay for any fee and bond requirements, and execute and comply with all insurance and 
performance guarantee requirements. Work required to comply with these permits shall be 
included as part of the contract.   
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AVAILABLE REPORTS 
Effective: July 1, 2021 
 
☐  No project specific reports were prepared. 
 
When applicable, the following checked reports and record information is available for Bidders’ 
reference upon request: 
 
 ☐  Record structural plans 
 
 ☐  Preliminary Site Investigation (PSI) (IDOT ROW) 
 

☒ Preliminary Site Investigation (PSI) (Local ROW) 
 
 ☐  Preliminary Environmental Site Assessment (PESA) (IDOT ROW) 
 

☒  Preliminary Environmental Site Assessment (PESA) (Local ROW) 
 
 ☐  Soils/Geotechnical Report 
 
 ☐  Boring Logs 
 
 ☒  Pavement Cores 
 
 ☐  Location Drainage Study (LDS) 
 
 ☐  Hydraulic Report 
 
 ☐  Noise Analysis 
 
 ☐  Other:  _____________________ 
 
Those seeking these reports should request access from: 
 
Marie Higginson 
Baxter & Woodman, Inc. 
mhigginson@baxterwoodman.com 
(815-459-1260 
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL 
PROVISION  
Effective: August 1, 2012 Revised: February 2, 2017  
 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified graduates 
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.  
 
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to promote 
the increased employment of minority groups, disadvantaged persons and women in all aspects 
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program 
Graduate (TPG) special provision (Special Provision) is to place these certified program 
graduates on the project site for this Contract in order to provide the graduates with meaningful 
on-the-job training. Pursuant to this Special Provision, the Contractor must make every 
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are 
available within a practicable distance of the project site.  
 
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even 
though the Contractor or subcontractor may also receive additional training program funds from 
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source 
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from 
another entity through another program, such as IDOT through the TPG program. With regard to 
any IDOT funded construction training program other than TPG, however, additional 
reimbursement for other IDOT programs will not be made beyond the TPG Program described in 
this Special Provision when the TPG Program is utilized.  
 
No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s 
employment end in advance of the completion of the Contract, the Contractor must promptly notify 
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has 
ended. The Contractor must supply a written report for the reason the TPG trainee involvement 
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for 
which the incentive payment provided under this Special Provision will be, or has been claimed 
for the separated TPG trainee.  
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Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that 
document its contractual performance under and compliance with this Special Provision. Finally, 
through participation in the Program and reimbursement of wages, the Contractor is not relieved 
of, and IDOT has not waived, the requirements of any federal or state labor or employment law 
applicable to TPG workers, including compliance with the Illinois Prevailing Wage Act.  
 
METHOD OF MEASUREMENT: The unit of measurement is in hours.  
 
BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for 
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). 
The estimated total number of hours, unit price, and total price must be included in the schedule 
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of 
TPG trainees for which the incentive is available for this contract is 1. 
 
The Department has contracted with several educational institutions to provide screening, tutoring 
and pre-training to individuals interested in working as a TPG trainee in various areas of common 
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship 
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain 
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may 
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT 
OBWD), Room 319, Illinois Department of Transportation, 2300 S. Dirksen Parkway, Springfield, 
Illinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the 
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that 
provides the names and contact information of the TPG trainee(s) to be trained in each selected 
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program 
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date 
for training in each of the applicable work classifications.  
 
To receive payment, the Contractor must provide training opportunities aimed at developing a full 
journeyworker in the type of trade or job classification involved. During the course of performance 
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ 
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the 
contracted work, it must determine how many, if any, of the TPGs will be trained by the 
subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must 
also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor.  
Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to 
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enroll TPG trainees by recruitment through the Program participant educational institutions to the 
extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has 
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this 
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of 
$15.00 per hour.  
 
Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal 
off-site training is permissible as long as the offsite training is an integral part of the work of the 
contract, and does not compromise or conflict with the required on-site training that is central to 
the purpose of the Program. No individual may be employed as a TPG trainee in any work 
classification in which he/she has previously successfully completed a training program leading 
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher. 
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SPECIAL PROVISION 
FOR 

TRAFFIC SIGNAL WORK GENERAL 

Effective: 01/01/18 
Revised:  5/1/21 (Revised Phone Number) 

All work and equipment performed and installed under this contract, shall be governed and shall comply to 
the State of Illinois "Standard Specifications for Road and Bridge Construction" latest edition, herein referred 
to as the Standard Specifications and the “District One Standard Design Details”; the State of Illinois "Manual 
on Uniform Traffic Control Devices for Streets and Highways", latest edition; the "National Electrical Code" 
latest edition herein referred to as the NEC; the National Electrical Manufacturers Association, herein referred 
to as NEMA (all publications for traffic control items) latest editions; the International Municipal Signal 
Association, herein referred to as IMSA "Official Wire & Cable Specifications Manual" latest edition; the 
Institute of Transportation Engineers, herein referred to as the ITE, Technical Report No.1, "A Standard for 
Adjustable Face Vehicular Traffic Control Heads"; AASHTO "Standard Specifications for Structural Supports 
for Highway Signs, Luminaries and Traffic Signals" and the "Supplemental Specifications" and "Recurring 
Special Provisions" noted herein. 

The following Special Provisions supplement the above specifications, manuals, and code. The intent of 
these Special Provisions is to prescribe the materials and construction methods commonly used for traffic 
signal installations.  All material furnished shall be new unless otherwise noted herein.  The locations and the 
details of all installations shall be as indicated on the Plans or as directed by the Engineer. Traffic signal 
construction and maintenance work shall be performed by personnel holding IMSA Traffic Signal Technician 
Level II certification.  The work to be done under this contract consists of furnishing and installing all traffic 
signal work as specified in the Plans and as specified herein in a manner acceptable and approved by the 
Engineer.   In case of conflict with any part or parts of said documents, these Special Provisions shall take 
precedence and shall govern. 

In order to reduce possible vehicular conflicts with fixed objects and avoid public criticism, it is necessary to 
require that no posts, poles, heads, or controller cabinets be installed until all traffic signal control equipment 
is brought to and located on the job site. 

The construction, installation and/or removal work shall be accomplished at all the intersections within the 
limits of this project or as shown in the plans. 

Description of Work.  The work to be done under this contract consists of furnishing and installing all traffic 
signal work as specified on the Plans and as specified herein in a manner acceptable and approved by the 
Engineer. 

Control of Traffic Signal Materials. 

All work shall meet the requirements of the "Standard Specifications for Road and Bridge Construction", 
except as follows: 

The controller and all control equipment shall be of a manufacturer that is approved by this Department. All 
equipment shall have a representative and shop located in the six (6) county Chicago areas.  All equipment 
installed in the controller cabinet shall be from a single supplier.  The supplier shall be responsible for service 
and support for this equipment. 
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The intent of this Section is to prescribe the materials and construction methods commonly used for traffic 
signal installations. All material furnished shall be new unless otherwise noted herein. Traffic materials and 
equipment shall bear the U.L. label whenever such labeling is available. 

All iron and steel products, which are to be incorporated into work shall be domestically manufactured or 
produced and fabricated.  The contractor shall obtain from the iron or steel producer and/or fabricator, in 
addition to the mill analysis, a certification that all iron or steel materials meet these domestic source 
requirements.                 

The application of all coatings, epoxy, galvanizing, painting, etc., to metal products shall be domestically 
applied. 

Metal material other than iron and steel, which are not domestically produced, may be accepted provided: 

(a) The contractor notifies the Department in advance of his/her intension to use other than domestically 
manufactured or produced material. 

(b) Written evidence is provided in English of compliance with all requirements of the specifications. 

(c) Physical tests conducted by the department verify the acceptability of the material. 

Before any signal equipment, including mast arm assemblies, poles, controller cabinets, all control equipment 
and signal heads, are delivered to the job site, the Contractor shall obtain and forward to the Engineer a 
certified, notarized statement from the manufacturer, containing the catalog numbers of the equipment and/or 
material, guaranteeing that the equipment and/or material, after manufacture, comply in all respects with the 
requirements of the Specifications and these Special Provisions. 

All material approval requests shall be within thirty (30) consecutive calendar days after the Contract is 
awarded, or at the pre-construction meeting, whichever is first. A list of major traffic signal items can be found 
in Article 801.05. Material or equipment which is similar or identical shall be the product of the same 
manufacturer, unless necessary for system continuity.  Traffic signal materials and equipment shall bear the 
U.L. label whenever such labeling is available. 

All cost of work and materials required to comply with the above requirements shall be included in the pay 
item bid prices, under which the subject materials and signal equipment are paid, and no additional 
compensation will be allowed. Materials and signal equipment not complying with the above requirements 
that have been installed on the job will be done at the Contractor's own risk and may be subject to removal 
and disposal at the Contractor's expense.  

The Contractor must submit the following for approval by the Engineer: 

• Four (4) complete set of manufacturer's descriptive literature, drawings, and specifications of the traffic 
signal equipment, handholes, junction box, cable, conduit and all associated items that will be installed 
on the contract. If the literature contains more than one item, the Contractor shall indicate which item or 
items will be furnished. 
 

• Partial or incomplete submittal will be returned without review. 
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• The contractor shall supply samples of all wire and cable, and shall make up and supply samples of each 
type of cable splice proposed for use in the work for the-Engineer's approval. 

 

• Seven (7) complete shop drawings of the mast arm assemblies and poles including combination mast 
arm poles are required, showing in detail the fabrication, anchor bolts, reinforcing materials, design 
material, thickness of sections and weld sizes.  These drawing shall be approved by IDOT at least 11” x 
17” (275mm x 425mm) in size and adequate quality for microfilming.   
 

• Certain non-standard mast arm poles and assemblies will require additional review.  The Contractor shall 
account for additional review time in their schedule. 
 

• Seven (7) copies of a letter from the Traffic Signal Contractor on company letterhead listing contract 
number or permit number, project location limits, pay item number and description and listing the 
manufacturer's name and model numbers of the proposed equipment to be supplied and stating that the 
proposed equipment meets all Contract requirements. The letter will be reviewed by the Engineer to 
determine whether the equipment to be used is approvable. The letters will be stamped as approved or 
not approved accordingly and returned to the Contractor.   
 

• Five (5) copies of a letter from the Traffic Signal Contractor listing the System Coordination and Timing 
(SCAT) consultant’s name shall be supplied. The letter will be reviewed by the Engineer to determine 
whether the SCAT consultant to be used is approved. The letters will be stamped as approved or not 
approved accordingly and returned to the Contractor. 
 

• Where certifications and/or warranties are specified.  The information submitted for approval shall include 
certifications and warranties.  Certifications involving inspections and/or tests of material shall be 
complete with all test data, dates and times. 

 

• All above shall be stamped with the Section Number, Permit Number, or Contract Number and 
Intersection(s) name(s).  Pay item numbers shall also be included.  If the above required information is 
not on each sheet of the above literature or letters, the equipment and material cuts will not be reviewed 
and shall be returned to the Contractor. 

 

• All submitted items reviewed and marked ‘APPROVED AS SUBMITTED’, ‘APPROVED AS NOTED’, 
‘DISAPPROVED’, ‘INCOMPLETE’ or ‘ NOT REVIEW’ are to be resubmitted in their entirety, unless 
otherwise indicated within the submittal comments, with a disposition of previous comments to verify 
contract compliance at no additional cost to the contract. 

 

• Exceptions, Deviations and Substitutions.  In general, exceptions to and deviations from the requirements 
of the Contract Documents will not be allowed.  It is the Contractor’s responsibility to note any deviations 
from Contract requirements at the time of submittal and to make any requests for deviations in writing to 
the Engineer.  In general, substitutions will not be acceptable.  Requests for substitutions must 
demonstrate that the proposed substitution is superior to the material or equipment required by the 
Contract Documents.  No exceptions, deviations or substitutions will be permitted without the approval 
of the Engineer. 
 

• After the engineer reviews the submittals for conformance with the design concept of the project, the 
Engineer will stamp the drawings indicating their status.  The Engineer’s review is for conformance with 
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design concept only.  It is the Contractor’s responsibility to coordinate the various items into a working 
system as specified.  The Contractor shall not be relieved from responsibility for errors or omissions in 
the shop working, layout drawings, or other documents by the Departments approval thereof.  The 
Contractor must be in full compliance with contract and specification requirements.  

 

• Contractor shall not order major equipment such as mast arm assemblies prior to Engineer approval of 
the Contractor marked proposed traffic signal equipment locations to assure proper placement of contract 
required traffic signal displays, push buttons and other facilities.  Field adjustments may require changes 
in proposed mast arm length and other coordination. 
 

Marking Proposed Locations. 
 
Revise the following to Article 801.09 of the Standard Specifications: 
 
Revise “Marking Proposed Locations for Highway Lighting System” to read “Marking Proposed Locations for 
Highway Lighting System and Traffic Signals.” 
  
It shall be the contractor's responsibility to verify all dimensions and conditions existing in the field prior to 
ordering materials and beginning construction. This shall include locating the mast arm foundations and 
verifying the mast arms lengths. 
 
Maintenance and Responsibility. 

Revise Article 801.11 to read as follows. 

a) Existing traffic signal installations and/or any electrical facilities at all or various locations may be 
altered or reconstructed totally or partially as part of the work on this Contract.  The Contractor is 
hereby advised that all traffic control equipment, presently installed at these locations, may be the 
property of the State of Illinois, Department of Transportation, Division of Highways, Cook County 
Highway Department, Private Developer, or the Municipality in which they are located.  Once the 
Contractor has begun any work on any portion of the project all traffic signals within the limits of this 
contract or those which have the item "Maintenance of Existing Traffic Signal Installation", 
“Temporary Traffic Signal Installation(s)” and/or “Maintenance of Existing Flashing Beacon 
Installation”, shall become the full responsibility of the Contractor. Automatic Traffic Enforcement 
equipment is not owned by the County and the Contractor shall not be responsible for maintaining it 
during construction.  The Contractor shall supply the engineer and the Department’s Electrical 
Maintenance Contractor a 24-hour emergency contact name and telephone number. 

b) When the project has a pay item for "Maintenance of Existing Traffic Signal Installation", “Temporary 
Traffic Signal Installation(s)” and/or “Maintenance of Existing Flashing Beacon Installation”, the 
Contractor must notify both the Design Engineer at (312) 603-1734 and the Department’s Electrical 
Maintenance Contractor, of their intent to begin any physical construction work on the Contract or 
any portion thereof.  This notification must be made a minimum of seven (7) working days prior to 
the start of construction to allow sufficient time for inspection of the existing traffic signal installation(s) 
and transfer of maintenance to the Contractor.  If work is started prior to an inspection, maintenance 
of the traffic signal installation(s) will be transferred to the Contractor without an inspection.  The 
Contractor will become responsible for repairing or replacing all equipment that is not operating 
properly or is damaged at no cost to the owner of the traffic signal.  Final repairs or replacement of 
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damaged equipment must meet the approval of the Engineer prior to or at the time of final inspection 
otherwise the traffic signal installation will not be accepted. 

c) Regional transit, County and other agencies may also have equipment connected to existing traffic 
signal or peripheral equipment such as PTZ cameras, switches, transit signal priority (TSP and BRT) 
servers and other devices that shall be included with traffic signal maintenance at no additional cost 
to the contract.   

d) Contracts such as pavement grinding or patching which result in the destruction of traffic signal loops 
will require a maintenance transfer.  The Contractor is required to notify of intent to work and an 
inspection. A minimum of seven (7) working days prior to the loop removal, the Contractor shall notify 
the Design Engineer at (312) 603-1734, the Department’s Electrical Maintenance Contractor and the 
owner of automatic traffic enforcement prior to the loop removal, at which time arrangements will be 
made to adjust the traffic controller timing to compensate for the absence of detection.  Damaged 
Automatic Traffic Enforcement equipment, including cameras, detectors, or other peripheral 
equipment, shall be replaced by others, per Permit agreements or other agreements, at no cost to 
the contract except for City of Chicago projects in which the detectors shall be replaced.  See 
additional requirements in these specifications under Inductive Loop Detector.   

e) The Contractor is further advised that the existing traffic signal(s), and/or the existing temporary 
installation(s), must remain in operation during all construction stages except for the most essential 
down time. Any shutdown of the traffic signal installation(s), for a period to exceed fifteen (15) 
minutes, must have the prior approval of the Engineer. Such approval will generally only be granted 
during the period extending from 10:00 a.m. to 3:00 p.m. on weekdays. Shutdowns will not be allowed 
during inclement weather or during Holiday periods. Any other traffic signal shutdown, either for 
periods in excess of one (1) hour or outside of the 10:00 a.m. to 3:00 p.m. weekday period must 
have prior approval of the Engineer.  The Contractor, prior to the commencement of his work, shall 
notify the State Electrical Maintenance Contractor, the Cook County Electrical Maintenance 
Contractor, or the concerned Municipality, of his intent to perform this work. 

f) The Contractor shall be fully responsible for the safe and efficient operation of the traffic signals.  Any 
inquiry, complaint or request by the Department, the Department’s Electrical Maintenance Contractor 
or the public, shall be investigated and repairs begun within one hour.  Failure to provide this service 
will result in liquidated damages of $1000 per day per occurrence.  In addition, the Department 
reserves the right to assign any work not completed within this timeframe to the Electrical 
Maintenance Contractor.  All costs associated to repair this uncompleted work shall be the 
responsibility of the Contractor.  Failure to pay these costs to the Electrical Maintenance Contractor 
within one month after the incident will result in additional liquidated damages of $1000 per month 
per occurrence.  Unpaid bills will be deducted from the cost of the Contract.  The Department’s 
Electrical Maintenance Contractor may inspect any signalizing device on the Department’s highway 
system at any time without notification. 

g) Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the guidelines 
set forth in the current edition of the Manual on Uniform Traffic Control Devices (MUTCD) regarding 
work in temporary traffic control zones in the vicinity of highway-rail grade crossings which states 
that lane restrictions, flagging, or other operations shall not create conditions where vehicles can be 
queued across the railroad tracks. If the queuing of vehicles across the tracks cannot be avoided, a 
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uniformed law enforcement officer or flagger shall be provided at the crossing to prevent vehicles 
from stopping on the tracks, even if automatic warning devices are in place. 

h) The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that obstructs 
visibility of any traffic signal display. 

i) The Contractor shall maintain the traffic signal in normal operation during short or long-term loss of 
utility or battery back-up power at critical locations designated by the Engineer.  Critical locations 
may include traffic signals interconnected to railroad warning devices, expressway ramps, 
intersection with an SRA route, critical corridors or other locations identified by the Engineer.  
Temporary power to the traffic signal must meet applicable NEC and OSHA guidelines and may 
include portable generators and/or replacement batteries.        

 

Damage to Traffic Signal System.  

Add the following to Article 801.12(b). 

a) Any damaged equipment or equipment not operating properly from any cause whatsoever shall be 
replaced with new equipment provided by the contractor at no additional cost to the Contract and/or 
owner of the traffic signal system all as approved by the Engineer.  Final repairs or replacement of 
damaged equipment must meet the approval of the Engineer prior to or at the time of final inspection 
otherwise the traffic signal will not be accepted.  Cable splices outside the controller cabinet will not 
be allowed. 

b) Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require 
construction of a full or partial span wire signal installation or other method approved by the Engineer 
to assure signal heads are located overhead and over traveled pavement.  Temporary replacement 
of mast arm mount signals with post mount signals will not be permitted. 

c) Automatic Traffic Enforcement equipment, such as Red-Light Enforcement cameras, detectors, and 
peripheral equipment, damaged or not operating properly from any cause whatsoever, shall be the 
responsibility of the municipality or the Automatic Traffic Enforcement Company per Permit 
agreement or other agreements.   

Traffic Signal Inspection (Turn – On). 

Revise Article 801.15b to read as follows. 

a) The Contractor must have all electric work completed, the electrical service installation connected 
by the utility company and equipment field tested by the Vendor prior to the Department's "turn-on" 
field inspection. If in the event the Engineer determines the work is not complete and the inspection 
will require more than two (2) hours to complete, the inspection shall be canceled and the Contractor 
will be required to reschedule at another date. The maintenance of the traffic signals will not be 
accepted until all punch list work is corrected and re-inspected. The Department will not grant a field 
inspection until written certification is provided from the Contractor stating the equipment has been 
field tested and the intersection is operating according to Contract requirements. 
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b) When the road is open to traffic, except as otherwise provided in Section 850 of the Standard 
Specification, the Contractor may request a turn-on and inspection of the completed traffic signal 
installation at each separate location.  This request must be made to the Design Engineer at (312) 
603-1734 a minimum of seven (7) working days prior to the time of the requested inspection. The 
Department will not grant a field inspection until notification is provided from the Contractor that the 
equipment has been field tested and the intersection is operating according to Contract 
requirements.  The Contractor must invite local fire department personnel to the turn-on when 
Emergency Vehicle Pre-emption (EVP) is included in the project. When the contract includes the 
item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, or 
TEMPORARY TRAFFIC SIGNAL TIMINGS, the Contractor must notify the SCAT Consultant of the 
turn-on schedule, as well as stage changes and phase changes during construction. 

c) The Contractor must have all traffic signal work completed and the electrical service installation 
connected by the utility company prior to requesting an inspection and turn-on of the traffic signal 
installation.  The Contractor shall be responsible to provide a Police Officer to direct traffic at the time 
of testing. 

d) The Contractor shall provide a representative from the control Equipment Vendor's office to attend 
the traffic signal inspection for both permanent and temporary traffic signal turn-ons.  Upon 
demonstration that the signals are operating and all work is completed in accordance with the 
Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to be placed 
in continuous operation.  The Agency that is responsible for the maintenance of each traffic signal 
installation will assume the maintenance upon successful completion of this inspection. 

e) Acceptance of the traffic signal equipment by the Department shall be based upon inspection results 
at the traffic signal turn-on, completeness of the required documentation and successful operation 
during a minimum 72 hour “burn-in” period following activation of the traffic signal. If approved, traffic 
signal acceptance shall be verbal at the turn-on inspection followed by written correspondence from 
the Engineer. The Contractor shall be responsible for all traffic signal equipment and associated 
maintenance thereof until Departmental acceptance is granted. 
 

f) All equipment and/or parts to keep the traffic signal installation operating shall be furnished by the 
Contractor.  No spare traffic signal equipment is available from the Department. 

g) All punch list work shall be completed within two (2) weeks after the final inspection.  The Contractor 
shall notify the Design Engineer at (312) 603-1734 to inspect all punch list work.  Failure to meet 
these time constraints shall result in liquidated damage charges of $500 per month per incident. 

h) All cost of work and materials required to comply with the above requirements shall be included in 
the pay item bid prices under which the subject materials and signal equipment are paid and no 
additional compensation will be allowed. Materials and signal equipment not complying with the 
above requirements that have been installed on the job will be at the Contractor's own risk and shall 
be subject to removal and disposal at the Contractor's expense. 

i) The Contractor shall furnish the Cook County Highway Department with any special tools or 
wrenches that may be required for assembling or maintaining the control equipment and traffic 
control signal head assemblies. 
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j) All control cable, when complete in place but before permanent connection, shall be subject to 
insulation tests at the discretion of the Engineer. The tests shall be made with approved insulation 
resistance testing equipment rated at 500 volts D.C. and witnessed by the Engineer. Results of these 
tests shall be submitted to the Department in written form, bearing the Engineers signature and shall 
become part of the project records. A final inspection of the traffic signal installation shall not be held 
until results of this insulation test have been received. 

k) All equipment such as new controllers and allied central equipment with the exception of cable, 
conduit, and other materials which require the use of the State of Illinois Materials Testing 
Laboratories, shall be built in the suppliers shop and inspected by a representative of this Department 
prior to the installation of such equipment, and upon approval of this equipment an inspection ticket 
will be issued to the Contractor by the inspection agency (State of Illinois Material Testing Laboratory 
or the Cook County Highway Mechanical-Electrical Section). The controller and allied control 
equipment shall be prepared in the suppliers shop and run under a load of a minimum of 500 watts 
per phase for at least 48 hours before it is inspected for proper operation and sequencing. After it 
passes this test an inspection ticket will be issued by the Cook County Highway Mechanical-Electrical 
Section representative and it can then be delivered to the job site for installation. 

l) Upon completion of the installation, a final inspection will be carried out by qualified representatives 
of the Highway Agencies involved. 

m) If the Contractor fails to comply with any of the requirements, the County shall impose such sanction 
as it may determine to be appropriate including but not limited to withholding all payments to the 
Contractor on this contract until the provisions of this special provision are complete with and/or 
implementation of article 108.10 of the standard specifications.  

At the final inspection it will be required that the Contractor will have submitted to the Engineer all necessary 
inspection tickets for all new equipment and materials installed under this Contract. If the Contractor has not 
obtained the inspection tickets on any portion of the new equipment and materials, the representative of this 
Department will have the authority to postpone the final inspection until the above has been satisfied. Any 
postponement of the final inspection for this reason shall not relieve the Contractor of his full maintenance 
responsibilities until such time as the installation is re-inspected and accepted by the County.   

The County requires the following Final Project Documentation from the Contractor at traffic signal turn-ons 
in electronic format in addition to hard copies where noted.    A CD/DVD shall be submitted with separate 
folders corresponding to each numbered title below.  The CD/DVD shall be labelled with date, project location, 
company and contract or permit number.  Record Drawings, Inventory and Material Approvals shall be 
submitted prior to traffic signal turn-on for review by the Department as described here-in. 

The County requires the following from the Contractor at traffic signal turn-on.  

1) The Contractor shall, at the turn-on furnish one hard copy set of signal plans (24”x36”) of record with field 
revisions marked in red ink to the maintaining agency. 

2) Field Testing.  Written notification from the Contractor and the equipment vendor of satisfactory field 
testing with corresponding material performance measurements, such as for detector loops and fiber 
optic systems (see Article 801.13).  One hard copy of all contract required performance measurement 
testing shall also be provided. 
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3) A knowledgeable representative of the controller equipment supplier shall be required at the permanent 
and temporary traffic signal turn-on. The representative shall be knowledgeable of both cabinet design 
and controller functions and shall have sufficient test and spare equipment to make the traffic signal 
installation operational. 

4) Pictures.  Digital pictures of a minimum 12M pixels of each intersection approach showing all traffic signal 
displays and equipment.  Pictures shall include controller cabinet equipment in enough detail to clearly 
identify manufacture and model of major equipment. 

5) Materials Approval.  The material approval letter.  A hard copy shall also be provided. 

6) Manuals.  Operation and service manuals of the signal controller and associated control equipment.  One 
hard copy shall also be provided. 

7) Cabinet Wiring Diagram and Cable Logs.  Five (5) hard copies 11” x 17" of the cabinet wiring diagrams 
shall be provided along with electronic pdf and dgn files of the cabinet wiring diagram.  Five hard copies 
of the cable logs and electronic excel files shall be provided with cable #, number of conductors and 
spares, connected device/signal head and intersection location. 

8) Controller Programming Settings.  The traffic signal controller’s timings; backup timings; coordination 
splits, offsets, and cycles; TBC Time of Day, Week and Year Programs; Traffic Responsive Program, 
Detector Phase Assignment, Type and Detector Switching; and any other functions programmable from 
the keyboard.  The controller manufacturer shall also supply a printed form, not to exceed 11” x 17” for 
recording that data noted above. The form shall include a location, date, manufacturer’s name, controller 
model and software version.  The form shall be approved by the Engineer and a minimum of three (3) 
copies must be furnished at each turn-on.  The manufacturer must provide all programming information 
used within the controller at the time of turn-on. 

9) All Manufacturer and Contractor warranties and guaranties required by Article 801.14.  

10) GPS coordinate of traffic signal equipment as describe in the Record Drawings section herein. 

 
RECORD DRAWINGS 
 
The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in Article 801.16.  
Revise the 2nd paragraph of Article 801.16 of the Standard Specifications to read: 
 
a. When the work is complete, and seven days before the request for a final inspection, the full-size set of 

contract drawings. Stamped “RECORD DRAWINGS”, shall be submitted to the Engineer for review and 
approval and shall be stamped with the date and the signature of the Contractor’s supervising Engineer or 
electrician.  The record drawings shall be submitted in PDF format on CDROM as well as hardcopy for 
review and approval. If the contract consists of multiple intersections, each intersection shall be saved as 
an individual PDF file with TS# and location name in its file name. 
 

b. In addition to the record drawings, copies of the final catalog cuts which have been Approved or Approved 
as Noted shall be submitted in PDF format along with the record drawings.  The PDF files shall clearly 
indicate the pay item either by filename or PDF Table of Contents referencing the respective pay item 
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number for multi-item PDF files.  Specific part or model numbers of items which have been selected shall 
be clearly visible.” 

 
Add the following to Article 801.16 of the Standard Specifications: 
 
“In addition to the specified record drawings, the Contactor shall record GPS coordinates of the following traffic 
signal components being installed, modified or being affected in other ways by this contract: 
 

• All Mast Arm Poles and Posts 

• Traffic Signal Wood Poles 

• Rail Road Bungalow 

• UPS 

• Handholes 

• Conduit roadway crossings 

• Controller Cabinets 

• Communication Cabinets 

• Electric Service Disconnect locations 

• CCTV Camera installations 

• Fiber Optic Splice Locations  

• Conduit Crossings 
 

 
Datum to be used shall be North American 1983. 
 
Data shall be provided electronically and in print form.  The electronic format shall be compatible with MS 
Excel.  Latitude and Longitude shall be in decimal degrees with a minimum of 6 decimal places.  Each 
coordinate shall have the following information: 
1. File shall be named:  TSXXX-YY-MM-DD (i.e. TS22157_15-01-01) 
2. Each intersection shall have its own file 
3. Row 1 should have the location name (i.e. 103rd Street at Central Avenue) 
4. Row 2 is blank 
5. Row 3 is the headers for the columns 
6. Row 4 starts the data 
7. Column A (Date) – should be in the following format: MM/DD/YYYY 
8. Column B (Item) – as shown in the table below 
9. Column C (Description) – as shown in the table below 
10. Column D and E (GPS Data) – should be in decimal form, per the County special 

provisions 

 
Examples: 

Date Item Description Latitude Longitude 

01/01/2015 MP (Mast Arm Pole) 
NEQ, NB, Dual, 
Combination Pole 

41.580493 -87.793378 

01/01/2015 HH (Handhole) 
Heavy Duty, Fiber, 
Intersection, Double 

41.558532 -87.792571 

01/01/2015 ES (Electrical Service) Ground mount, Pole mount 41.765532 -87.543571 

01/01/2015 CC (Controller Cabinet)  41.602248 -87.794053 

01/01/2015 RSC (Rigid Steel Crossing) 
IL 31 east side crossing 
south leg to center HH at 
Klausen 

41.611111 -87.790222 

- 49 -



 

241 (ILD1CC) Page 11 May 1, 2021 
Traffic Signal Work General  12 Page(s) Total 

01/01/2015 PTZ (PTZ) NEQ extension pole 41.593434 -87.769876 

01/01/2015 POST (Post)  41.651848 -87.762053 

01/01/2015 
MCC (Master Controller 
Cabinet) 

 41.584593 -87.793378 

01/01/2015 
COMC (Communication 
Cabinet) 

 41.584600 -87.793432 

01/01/2015 
BBS (Battery Backup 
System) 

 41.558532 -87.792571 

 
 
Prior to the collection of data, the contractor shall provide a sample data collection of at least six data points 
of known locations to be reviewed and verified by the Engineer to be accurate within 1 feet.  Upon verification, 
data collection can begin.  Data collection can be made as construction progresses, or can be collected after 
all items are installed.  If the data is unacceptable the contractor shall make corrections to the data collection 
equipment and or process and submit the data for review and approval as specified. 

Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade GPS device shall be used for 
the data collection.  The receiver shall support differential correction and data shall have a minimum 1-foot 
accuracy after post processing GPS receivers integrated into cellular communication devices, recreational 
and automotive GPS devices are not acceptable. 

The GPS shall be the product of an established major GPS manufacturer having been in the business for a 
minimum of 6 years.” 

Location of Underground State and County Maintained Facilities. 

Revise Article 803 to read as follows. 
 
County traffic signal facilities are not part of any of the one-call locating service such as J.U.L.I.E or Digger. 
If this contract requires the services of an electrical contractor, the Contractor shall be responsible at his/her 
own expense for locating existing IDOT and CCHD facilities prior to performing any work.  If this contract 
does not require the services of electrical contractor, the Contractor may request one free locate for existing 
IDOT and CCHD electrical facilities from the Electrical Maintenance Contractor(s) prior to the start of any 
work.  Additional requests may be at the expense of the Contractor.  The location of underground traffic 
facilities does not relieve the Contractor of their responsibility to repair any facilities damaged during 
construction at their expense. 

The exact location of all utilities shall be field verified by the Contractor before the installation of any 
components of the traffic signal system.  For locations of utilities, locally owned equipment, and leased 
enforcement camera system facilities, the local Counties or Municipalities may need to be contacted, in the 
City of Chicago contact D.I.G.G.E.R. at (312) 744-7000 and for all other locations contact J.U.L.I.E. at 1-800-
892-0123. 

Restoration.  All areas and plant material damaged by the installation of Traffic Signal posts, mast arm poles, 
underground cables or conduits, handholes and control cabinets shall be replaced as follows: 

• Grass Areas: Replace top soil to a depth of four (4) inches (100 mm), re-grade shoulders, ditch slopes, 
and open areas back to former existing grades, fertilize, seed and mulch all damaged areas. 
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• Sod Areas (areas adjacent to residential, commercial and industrial properties and any other areas as 
directed by the engineer): Fertilize and re-sod damaged areas. 

• Plant Materials: Remove and replace damaged trees, shrubs and vines with the same varieties that 
existed prior to damage. 

• Shoulders other than Stabilized and Backslopes, medians, sidewalks, pavement, etc.: Replace shoulder 
to original condition and restore edge of backslope to original lines and grades. Medians, sidewalks and 
pavement shall be replaced in kind. 

• All brick pavers disturbed in the work area shall be restored to their original configuration or as directed 
by the Engineer.  All damaged brick pavers shall be replaced with a comparable material approved by 
the Engineer 

 
All damaged landscape shall be replaced in accordance with Section 250 through 254 of the Standard 
Specifications. 

Any damage, due to the installation of traffic signal equipment; or necessary removal at handholes, jacking 
pits, and inspection openings, of sidewalks, curbs, gutters, median and island paving, and/or pavement, shall 
be repaired or replaced by the Contractor. Repair or replacement shall be made with a like material of like 
thickness to the existing surface. Restoration of traffic signal work area shall be included in related pay items 
such as foundation, conduit, handhole, trench and backfill, etc. 

Bagging Signal Heads. 
 
Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-energized signal 
sections and visors.  Covers shall be made of outdoor fabric with urethane coating for repelling water, have 
elastic fully sewn around the cover ends for a tight fit over the visor, and have a minimum of two straps with 
buckles to secure the cover to the backplate. A center mesh strip allows viewing without removal for signal 
status testing purposes.  Covers shall include a message indicating the signal is not in service. 
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SPECIAL PROVISION 
FOR 

DETECTOR LOOP 

Effective:  7/1/16  
Revised: N/A 

This work shall consist of furnishing and installing detector loop in accordance with the requirements of 
Section 886 and 1079 of the Standard Specifications, except as follows: 

Description. 
This work shall consist of furnishing and installing a detector loop in the pavement. 

Procedure. 
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall have the 
proposed loop locations marked and contact the CCHD Design Engineer at (312) 603-1730 to inspect and 
approve the layout.  When preformed detector loops are installed, the Contractor shall have them inspected 
and approved prior to the pouring of the portland cement concrete surface, using the same notification 
process as above. 

Failure to provide proper notification may require the Department’s Electrical Maintenance Contractor to be 
called to investigate complaints of inadequate traffic signal timing.  All costs associated with these expenses 
will be paid for by the Contractor at no additional expense to the Department according to Section 109 of the 
“Standard Specifications.” 

Installation. 
Each loop lead-in shall be placed in a separate conduit from edge of pavement to handhole. Loop detectors 
shall be installed according to the requirements of the “District 1 Standard Traffic Signal Design Details”.  
Saw-cuts (homerun on preformed detector loops) from the loop to the edge of pavement shall be made 
perpendicular to the edge of pavement when possible in order to minimize the length of the saw cut (homerun 
on preformed detector loops) unless directed otherwise by the Engineer or as shown on the plans. Spacing 
between the lead-ins (holes drilled in the pavement) shall not be less than one (1) foot (300 mm) and shall 
be located one (1) foot (300 mm) from the edge of pavement. Loop lead-in wires should be twisted to provide 
a minimum of five (5) turns per foot (fifteen [15] turns per meter) from the loop to the splice. 

The cable splice connection of the detector loop and the lead-in cable to the controller shall conform to 
Section 873 of the Standard Specifications or the requirements set forth in the "District 1 Standard Traffic 
Signal Design Details”. 

Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag from an approved 
vendor secured to each wire with nylon ties. The lead-in wire, including all necessary connections for proper 
operation, from the edge of pavement to the handhole shall be included in the price of the detector loop. 

The detector loop cable insulation shall be labeled with the cable specifications. 

Resistance to ground shall be a minimum of 100 megohms under any conditions of weather or moisture.  
Inductance shall be more than 50 and less than 700 microhenries. Quality readings shall be greater than 5. 
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Type I: 

• All loops installed in new asphalt pavement shall be installed in the binder course and not in the 
surface course. The edge of pavement or the curb shall be cut with a 1/4" (6.3 mm) x 4" (100 
mm) long sawcut to mark the location of each loop lead-in.  

 
• Loop sealant shall be a two-component thixotropic chemically cured polyurethane from an 

approved vender. The sealant shall be installed 1/8" (3 mm) below the pavement surface, if 
installed above the surface the overlap shall be removed immediately. 

 
• The corners of all loops shall be core drilled with a two (2) inch (50 mm) bit. All joints and cracks 

in the pavement that the loop crosses must be core drilled. 
 
Preformed: 

This work shall consist of furnishing and installing a rubberized heat resistant preformed traffic signal 
loop in accordance with the Standard Specifications, except for the following: 

 
• Preformed detector loops shall be installed in new pavement constructed of portland cement 

concrete using mounting chairs or tied to re-bar or the preformed detector loops may be placed 
in the sub-base.  Loop lead-ins shall be extended to a temporary protective enclosure near the 
proposed handhole location.  The protective enclosure shall provide sufficient protection from 
other construction activities and may be buried for additional protection. 

 
• Handholes shall be placed next to the shoulder or back of curb when preformed detector loops 

enter the handhole.  Non-metallic coilable duct, included in this pay item, shall be used to protect 
the preformed lead-ins from back of curb to the handhole. 

 
• Preformed detector loops shall be factory assembled with ends capped and sealed against 

moisture and other contaminants.  Homeruns and interconnects shall be pre-wired and shall be 
an integral part of the loop assembly.  The loop configurations and homerun lengths shall be 
assembled for the specific application.  The loop and homerun shall be constructed using 11/16” 
(17.2 mm) outside diameter (minimum), 3/8” (9.5 mm) inside diameter (minimum) Class A oil 
resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720 kpa) internal pressure 
rating or a similar sized XLPE cable jacket.  Hose for the loop and homerun assembly shall be 
one continuous piece.  No joints or splices shall be allowed in the hose except where necessary 
to connect homeruns or interconnects to the loops.  This will provide maximum wire protection 
and loop system strength.  Hose tee connections shall be heavy duty high temperature synthetic 
rubber.  The tee shall be of proper size to attach directly to the hose, minimizing glue joints.  The 
tee shall have the same flexible properties as the hose to insure that the whole assembly can 
conform to pavement movement and shifting without cracking or breaking.  For XLPE jacketed 
preformed loops, all splice connections shall be soldered, sealed, and tested before being sealed 
in a high impact glass impregnated plastic splice enclosure. The wire used shall be #16 THWN 
stranded copper.   
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 The number of turns in the loop shall be application specific.  Homerun wire pairs shall be 
 twisted a minimum of four turns per foot.  No wire splices will be allowed in the preformed loop 
 assembly.  The loop and homeruns shall be filled and sealed with a flexible sealant to insure 
 complete moisture blockage and further protect the wire.  The preformed loops shall be 
 constructed to allow a minimum of 6.5 feet of extra cable in the handhole.  Six foot (1.8 m) 
 round loop(s) may be substituted for six foot (1.8 m) by six foot (1.8 m) square loop(s) and 
 shall be paid for as 24 feet (7.2 m) of detector loop. 
 

Method of Measurement. 
This work will be measured for payment in feet (meters) in place.  Type I detector loop will be measured 
along the sawed slot in the pavement containing the loop and lead-in, rather than the actual length of the 
wire.  Preformed detector loops will be measured along the detector loop and lead-in embedded in the 
pavement, rather than the actual length of the wire.  Detector loop measurements shall include the sawcut 
and the length of the loop lead-in leading to the edge of pavement. The lead-in wire, including all necessary 
connections for proper operations, from the edge of pavement to the handhole, shall be incidental to include 
in the price of the detector loop. Unit duct, trench and backfill, cable splicing and drilling of pavement or 
handholes shall be incidental to detector loop quantities included in this item. 
 
Basis of Payment.  This work will be paid for at the contract unit price per FOOT (METER) of DETECTOR 
LOOP, TYPE I or PREFORMED DETECTOR LOOP, as specified in the plans, which price shall be payment 
in full and for furnishing, installing and testing the Detector Loop and all related connections for proper 
operation.  
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SPECIAL PROVISION 
FOR 

COILABLE NON-METALLIC CONDUIT 

Effective:  7/1/16 
Revised:  N/A 

This work shall consist of furnishing and installing empty Coilable Non-Metallic Conduit (CNC) in trench of 
the type and size specified.  The installation of CNC shall meet all applicable requirements of the Standard 
Specifications of Section 810, 811 and 1088.01 (c).  Polyethylene duct shall be used for all detector loop 
raceways to handholes.  All duct shall be placed a minimum depth of 30 inches (750 mm) or as shown on 
the contract plans or standard details. 

The conduit shall be a polyethylene duct which is intended for underground use and which can be 
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for further processing 
and/or installation without adversely affecting its properties of performance.  The conduit and its manufacture 
shall conform to the standards of NEMA Publication TC7, ASTM Standard Specifications D3485 and NEC 
Article 353. 

On temporary traffic signal installations with detector loops, CNC shall be used for detector loop raceways 
from the saw-cut to 10 feet (3 m) up the wood pole, unless otherwise shown on the plans. 

As specified in NEMA TC7, the conduit shall be clearly and durably marked at least every 10 feet (3 meters) 
with the material designation (HDPE for high density polyethylene), nominal size of the conduit and the name 
and/or trademark of the manufacturer. 

Basis of Payment.  All installations of CNC for loop detection shall be included in pay item of  DETECTOR 
LOOP, as specified and not paid for separately. 
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SPECIAL PROVISION 
FOR  

ELECTRIC CABLE 

Effective:  7/1/16 
Revised:  4/26/19 (added cable that is not solid) 

The installation of an electric cable shall meet the requirements of Section 873, 1088.01 and 1076.04 of the 
Standard Specifications and District One Standard Traffic Signal Design Details with the addition as the 
following: 

The jacket for electric cable in this contract shall be of the polyvinyl chloride type meeting the requirements 
of IMSA 19-1. (Traffic signal cable shall be solid copper No. 14 unless otherwise specified in the plans or 
these Special Provisions).   No other type of jacket will be allowed, except as follows: 

The service cable may have a XLP jacket.  Service cable may be single or multiple conductor cable. 

Communications and lead-in cable shall have a gray or chrome jacket. 

Electric cable sized No. 12 AWG and smaller shall be solid except for railroad cable, loop detector lead-in 
cable, emergency vehicle priority system line sensor cable and LED internally illuminated street name sign 
cable. 

The length of cable slack shall be in accordance with District One Standard Traffic Signal Design Details.  

The cable splice connection of the detector loop and the lead-in cable to the controller shall conform to 
Section 873 of the Standard Specifications or to the requirements set forth in the "District 1 Standard Traffic 
Signal Design Details ". 

Heat shrink splices shall be used according to "District 1 Standard Traffic Signal Design Details". 

Basis of Payment.  This work will be paid for at the contract unit price per FOOT (METER) for ELECTRIC 
CABLE of the type, size and number of conductors as specified., which price shall be payment in full for 
furnishing the material and making all electrical connections and installing the cable complete, measured as 
specified. 
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SPECIAL PROVISION 
FOR 

MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION 

Effective:  1/1/18 
Revised:  N/A 

This item shall consist of maintaining the existing traffic signal installation at an intersection as shown on the 
plans and as described herein. Full maintenance responsibility shall start as soon as the Contractor begins 
any physical work on the contract or any portion thereof. If Contract work is started prior to a traffic signal 
inspection, maintenance of the traffic signal installation(s) will be transferred to the Contractor without an 
inspection. The energy charges for the operation of the traffic signal installation shall be paid for by others. 
The maintenance of an existing traffic signal installation shall meet the requirements of Section 801.11 and 
850 of the Standard Specifications except as follows: 

This item shall include maintenance of all traffic signal equipment at the intersection, including emergency 
vehicle pre-emption equipment, master controllers, uninterruptible power supply (UPS and batteries), 
telephone service installations, communications cables, flashing beacons, PTZ cameras, vehicle detection, 
handholes, lighted signs and conduit to adjacent intersections, and other traffic signal equipment, but shall 
not include Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, 
or peripheral equipment, not owned by the State and County. This equipment is operated and maintained by 
the local municipality and should be de-activated while on contractor maintenance. 
 
Regional transit, County, State and other agencies may also have equipment connected to existing traffic 
signal or peripheral equipment such as PTZ cameras, switches, transit signal priority (TSP and BRT) servers, 
radios and other devices that shall be included with traffic signal maintenance at no additional cost to the 
contract. 

Seven days prior to assuming maintenance of the existing traffic signal installation(s) under this contract, the 
Contractor shall request that the Resident Engineer contact the Cook County Design Engineer at (312) 603-
1730 for an inspection of the installation(s). The Design Engineer shall establish a date and time of inspection 
and at this time shall check the installation to determine if any corrective work should be done by the State, 
the County, or the Municipalities Electrical Maintenance Contractor prior to the Contractor taking over the 
maintenance of the installation(s). The Resident Engineer, the Design Engineer, and the State, County, or 
Municipality Maintenance Contractor and the Contractor shall mutually agree on the date of maintenance 
transfer to the Contractor for this contract. 

Maintenance Procedures The Contractor shall perform the following maintenance procedures for each 
existing installation designated to remain in operation during construction: 

• Have on staff electricians with IMSA Level II certification to provide signal maintenance.  A copy of the 
certification shall be immediately available upon request of the Engineer. 
 

• Patrol and inspect each installation every two (2) weeks for proper alignment of signal heads, light 
detectors, lamp failures, and general operation of the traffic signal. 
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• Check all controllers every two (2) weeks, which will include visually inspecting all timing intervals, relays, 
detectors, and pre-emption equipment to ensure that they are functioning properly.  This item includes, 
as routine maintenance, all portions of emergency vehicle pre-emption equipment. The Contractor shall 
check signal system communications and phone lines to assure proper operation. This item includes, as 
routine maintenance, all portions of emergency vehicle pre-emption equipment.  Prior to the traffic signal 
maintenance transfer, the contractor shall supply a detailed maintenance schedule that includes dates, 
locations, names of electricians providing the required checks and inspections along with any other 
information requested by the Engineer. 
 

• Provide immediate corrective action to replace burned out lamps or damaged sockets. When lamps are 
replaced, the reflector and lens shall be cleaned. All replacement lamps shall meet the approval of the 
Engineer. The Contractor shall repair or replace all defective equipment from any cause whatsoever. 
 

• Maintain in stock at all times a sufficient amount of materials and equipment to provide effective 
temporary and permanent repairs. 
 

• Provide immediate corrective action when any part or parts of the system fail to function properly.  Two far 
side heads facing each approach shall be considered the minimum acceptable signal operation pending 
permanent repairs. A near right signal must also be maintained. When repairs at a signalized intersection 
require that the controller be disconnected or otherwise removed from normal operation, and power is 
available, the Contractor shall place the traffic signal installation on flashing operation.  The signals shall flash 
RED for all directions unless a different indication has been specified by the Engineer. The Contractor is 
required to place stop signs (R1-1-36) at each approach to the intersection as a temporary means of 
regulating traffic. When the signals operate in flash, the Contractor shall furnish and equip all his vehicles 
assigned to the maintenance of traffic signal installations with a sufficient number of Stop Signs as specified 
herein. The Contractor shall maintain sufficient number of spare Stop Signs in stock at all times to replace 
Stop Signs which may be damaged or stolen. 
 

• Replace defective or damaged equipment. If the proper sequence with full detection cannot be obtained 
immediately, a controller which will provide the proper sequence and full detection shall be installed within 
twelve (12) hours of removal of the original controller. 
 

• The Contractor shall be required to maintain the existing type of equipment and sequence of operations 
during the period that the original control equipment is being overhauled 
 

• Provide the Engineer with the names, addresses, and telephone numbers of two (2) persons qualified and 
assigned to the maintenance of the traffic signal installation. These people must be made available 24 hours 
per day, each day of the year for emergency calls by the Engineer. 
 

• Respond to all emergency calls from the Department or others within one hour after notification and 
provide immediate corrective action. When equipment has been damaged or becomes faulty beyond 
repair, the Contractor shall replace it with new and identical equipment. The cost of furnishing and 
installing the replaced equipment shall be borne by the Contractor at no additional charge to the State or 
County. The Contractor may institute action to recover damages from a responsible third party. If at any 
time the Contractor fails to perform all work as specified herein to keep the traffic signal installation in 
proper operating condition or if the Engineer cannot contact the Contractor's designated personnel, the 
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Engineer shall have the State's or the County's Electrical Maintenance Contractor perform the 
maintenance work required. The State's or County's Electrical Maintenance Contractor shall bill the 
Contractor for the total cost of the work. The Contractor shall be responsible for all of the Electrical 
Maintenance Contractor’s cost and liquidated damages of $1000 per day per occurrence. The contractor 
shall pay this bill within thirty (30) days of the date of receipt of the invoice or the cost of such work will 
be deducted from the amount due the Contractor.  The Contractor shall allow the Electrical Maintenance 
Contractor to make reviews of the Existing Traffic Signal Installation that has been transferred to the 
Contractor for Maintenance. 
 

• Traffic signal equipment which is lost or not returned to the Department for any reason shall be replaced 
with new equipment meeting the requirements of the Standard Specifications and these special 
provisions.  
 

• Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the guidelines set 
forth in the current edition of the Manual on Uniform Traffic Control Devices (MUTCD) regarding work in 
temporary traffic control zones in the vicinity of highway-rail grade crossings which states that lane 
restrictions, flagging, or other operations shall not create conditions where vehicles can be queued across 
the railroad tracks. If the queuing of vehicles across the tracks cannot be avoided, a uniformed law 
enforcement officer or flagger shall be provided at the crossing to prevent vehicles from stopping on the 
tracks, even if automatic warning devices are in place. 
 

• Equipment included in this item that is damaged or not operating properly from any cause shall be 
replaced with new equipment meeting current District One traffic signal specifications and provided by 
the Contractor at no additional cost to the Contract and/or owner of the traffic signal system, all as 
approved by the Engineer. Final replacement of damaged equipment must meet the approval of the 
Engineer prior to or at the time of final inspection otherwise the traffic signal installation will not be 
accepted. Cable splices outside the controller cabinet shall not be allowed.  
 

• Automatic Traffic Enforcement equipment, such as Red-Light Enforcement cameras, detectors, and 
peripheral equipment, damaged or not operating properly from any cause, shall be the responsibility of 
the municipality or the Automatic Traffic Enforcement Company per Permit agreement.  
 

• The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that obstructs 
visibility of any traffic signal display.  
 

• The Contractor shall maintain the traffic signal in normal operation during short or long-term loss of utility 
or battery back-up power at critical locations designated by the Engineer. Critical locations may include 
traffic signals interconnected to railroad warning devices, expressway ramps, intersection with an SRA 
route, critical corridors or other locations identified by the Engineer. Temporary power to the traffic signal 
must meet applicable NEC and OSHA guidelines and may include portable generators and/or 
replacement batteries.  

 
• Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require 

construction of a full or partial span wire signal installation or other method approved by the Engineer to 
assure signal heads are located overhead and over traveled pavement.  Temporary replacement of mast 
arm mount signals with post mount signals will not be permitted. 
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• Any shutdown of the traffic signal installation, which exceeds fifteen (15) minutes, must have prior 

approval of the Engineer.  Approval to shut down the traffic signal installation will only be granted during 
the period extending from 10:00 a.m. to 3:00 p.m. on weekdays.  Shutdowns shall not be allowed during 
inclement weather or holiday periods. 

 
Basis of Payment. This work will be paid for at the contract unit price EACH for MAINTENANCE OF 
EXISTING TRAFFIC SIGNAL INSTALLATION, which price shall be payment in full for all materials, 
equipment, and labor necessary to maintain the existing traffic signals. Each intersection shall be paid for 
separately.  Maintenance of a standalone and or not connected flashing beacon shall be paid for at the 
contract unit price EACH for MAINTENANCE OF EXISTING FLASHING BEACON INSTALLATION. Each 
flashing beacon will be paid for separately.  Following the completion of the traffic signal maintenance transfer 
to the Contractor, 30 percent of the bid price will be paid.  Following the traffic signal maintenance transfer to 
County, state and/or local agency, 30 percent of the bid price will be paid.  The remaining 40 percent will be 
paid when all items on the punch list are done to the satisfaction of the engineer. 
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State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 
SPECIAL PROVISION 

FOR 
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA 

Effective: January 1, 2022 
 
Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the 
following: 
 

“ 1030.06 Quality Management Program.  The Quality Management Program (QMP) will be 
Quality Control / Quality Assurance (QC/QA) according to the following.” 

 
Delete Article 1030.06(d)(1) of the Standard Specifications. 
 
Revise Article 1030.09(g)(3) of the Standard Specifications to read: 
 

“ (3) If core testing is the density verification method, the Contractor shall provide personnel 
and equipment to collect density verification cores for the Engineer.  Core locations 
will be determined by the Engineer following the document “Hot-Mix Asphalt QC/QA 
Procedure for Determining Random Density Locations” at density verification intervals 
defined in Article 1030.09(b).  After the Engineer identifies a density verification 
location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm) 
diameter core.  With the approval of the Engineer, the cores may be cut at a later time.” 

 
Revise Article 1030.09(h)(2) of the Standard Specifications to read: 
 

“ (2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 
random density verification test locations.  Cores or nuclear density gauge testing will 
be used for density verification.  The method used for density verification will be as 
selected below. 

   
Density Verification Method 

 Cores 
 Nuclear Density Gauge (Correlated when 

paving ≥ 3,000 tons per mixture) 
 

  Density verification test locations will be determined according to the document “Hot-
Mix Asphalt QC/QA Procedure for Determining Random Density Locations”.  The 
density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses 
greater than 3 in. (75 mm).  The density testing interval for paving less than 3 ft (1 m) 
wide will be 1 mile (1,600 m).  If a day’s paving will be less than the prescribed density 
testing interval, the length of the day’s paving will be the interval for that day.  The 
density testing interval for mixtures used for patching will be 50 patches with a 
minimum of one test per mixture per project.   

 
  If core testing is the density verification method, the Engineer will witness the 

Contractor coring, and secure and take possession of all density samples at the 
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density verification locations.  The Engineer will test the cores collected by the 
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275. 

 
  If nuclear density gauge testing is the density verification method, the Engineer will 

conduct nuclear density gauge tests.  The Engineer will follow the density testing 
procedure detailed in the document “Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method”. 

 
  A density verification test will be the result of a single core or the average of the nuclear 

density tests at one location.  The results of each density test must be within 
acceptable limits.  The Engineer will promptly notify the Contractor of observed 
deficiencies.” 

 
Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document 
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 
 

“Mixtures shall be sampled from the truck at the plant by the Contractor following the same 
procedure used to collect QC mixture samples (Section A).  This process will be witnessed 
by the Engineer who will take custody of the verification sample.  Each sample bag with a 
verification mixture sample will be secured by the Engineer using a locking ID tag.  Sample 
boxes containing the verification mixture sample will be sealed/taped by the Engineer 
using a security ID label.” 
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AGGREGATE SUBGRADE IMPROVEMENT (BDE) 

Effective:  April 1, 2012 
Revised:  April 1, 2022 

Add the following Section to the Standard Specifications: 

“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 

303.01 Description.  This work shall consist of constructing an aggregate subgrade 
improvement (ASI). 

303.02 Materials.  Materials shall be according to the following. 

Item Article/Section 
(a) Coarse Aggregate  ............................................................................................... 1004.07 
(b) Reclaimed Asphalt Pavement (RAP)  ................................................................... 1031.09 

303.03 Equipment.  The vibratory roller shall be according to Article 1101.01, or as approved 
by the Engineer.  Vibratory machines, such as tampers, shall be used in areas where rollers do 
not fit. 

303.04 Soil Preparation.  The minimum immediate bearing value (IBV) of the soil below the 
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the 
aggregate thickness specified. 

303.05 Placing and Compacting.  The maximum nominal lift thickness of aggregate 
gradations CA 2, CA 6, and CA 10 when compacted shall be 9 in. (225 mm).  The maximum 
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be 
24 in. (600 mm). 

The top surface of the aggregate subgrade improvement shall consist of a layer of capping 
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction.  Capping 
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard 
pay item for undercut applications. 

Each lift of aggregate shall be compacted to the satisfaction of the Engineer.  If the moisture 
content of the material is such that compaction cannot be obtained, sufficient water shall be added 
so that satisfactory compaction can be obtained. 

303.06 Finishing and Maintenance.  The aggregate subgrade improvement shall be 
finished to the lines, grades, and cross sections shown on the plans, or as directed by the 
Engineer.  The aggregate subgrade improvement shall be maintained in a smooth and compacted 
condition. 
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303.07 Method of Measurement.  This work will be measured for payment according to 
Article 311.08. 

 
303.08 Basis of Payment.  This work will be paid for at the contract unit price per cubic yard 

(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the 
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE 
IMPROVEMENT, of the thickness specified.” 
 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASI).  The aggregate 
shall be according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 

concrete.  In applications where greater than 24 in. (600 mm) of ASI material is required, 
gravel may be used below the top 12 in (300 mm) of ASI. 

 
(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free of 

deleterious materials. 
 
(c) Gradation. 
 

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in. 
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1. 

 
The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm) 
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c). 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 

Grad No. 
Sieve Size and Percent Passing 

8” 6” 4” 2” #4 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

CS 2  100 80 ± 10 25 ± 15  

 

 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. 
Sieve Size and Percent Passing 

200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

CS 2  100 80 ± 10 25 ± 15  

 
(2) Capping aggregate shall be gradation CA 6 or CA 10.” 
 

Add the following to Article 1031.09 of the Standard Specifications: 
 

“ (b) RAP in Aggregate Subgrade Improvement (ASI).  RAP in ASI shall be according to 
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.   
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(1) The testing requirements of Article 1031.03 shall not apply. 

 
(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate 

gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total 
product volume.  RAP agglomerations shall be no greater than 4 in. (100 mm). 

 
(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in. 

(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1 
are used in the lower lift.  FRAP will not be permitted as capping material. 
 

Blending shall be through calibrated interlocked feeders or a calibrated blending plant 
such that the prescribed blending percentage is maintained throughout the blending 
process.  The calibration shall have an accuracy of ± 2.0 percent of the actual quantity of 
material delivered.” 
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BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 

   

June 1, 2010 1/ 600-749 2002 

 750 and up 2006 

   

June 1, 2011 2/ 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

   

June 1, 2012 2/ 50-99 2004 

 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

 
Effective: September 1, 2000 
Revised: March 2, 2019 

 
FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts. Consequently, the federal regulatory provisions of 49 
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 

 

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts. DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 

 

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 

 
The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract. The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 

 

(a) Withholding progress payments; 
 

(b) Assessing sanctions; 
 

(c) Liquidated damages; and/or 
 

(d) Disqualifying the Contractor from future bidding as non-responsible. 
 
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts. That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year. The Department is required to make a 
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a specific 
DBE utilization goal established by the Department. The goal has been included because the 
Department has determined the work of this contract has subcontracting opportunities that may 
be suitable for performance by DBE companies. The determination is based on an assessment 
of the type of work, the location of the work, and the availability of DBE companies to do a part 
of the work. The assessment indicates, in the absence of unlawful discrimination and in an arena 
of fair and open competition, DBE companies can be expected to perform 21.00% of the work. 
This percentage is set as the DBE participation goal for this contract. Consequently, in addition 
to the other award criteria established for this contract, the Department will only award this 
contract to a bidder who makes a good faith effort to meet this goal of DBE participation in the 
performance of the work. A bidder makes a good faith effort for award consideration if either of 
the following is done in accordance with the procedures set for in this Special Provision: 

 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 

 

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies. In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting. Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise- 
certification/il-ucp-directory/index. 

 

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted. The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive. In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids. 

 
GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization 
Plan is approved. All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder. The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal. 
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful. The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 

 
(a) The following is a list of types of action that the Department will consider as part of the 

evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive. Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 

 

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all certified DBE companies 
that have the capability to perform the work of the contract. The bidder must solicit 
this interest within sufficient time to allow the DBE companies to respond to the 
solicitation. The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to increase 

the likelihood that the DBE goals will be achieved. This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation. Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration. However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable. Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts. Bidders are not, however, 
required to accept higher quotes from DBE companies if the price difference is 
excessive or unreasonable. In accordance with the above Bidding Procedures, the 
documentation of good faith efforts must include copies of each DBE and non-DBE 
subcontractor quote submitted to the bidder when a non-DBE subcontractor was 
selected over a DBE for work on the contract. 

 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities. The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 

or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 

 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines the bidder has made a good faith effort to secure the work 

commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award. If the Department determines the 
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive. The notification will also 
include a statement of reasons for the adverse determination. If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 

 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination. The determination shall become final if 
a request is not made on or before the fifth calendar day. A request may provide additional 
written documentation or argument concerning the issues raised in the determination 
statement of reasons, provided the documentation and arguments address efforts made 
prior to submitting the bid. The request will be reviewed by the Department’s 
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal. After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the 
request for reconsideration, explaining the basis for finding that the bidder did or did not 
meet the goal or make adequate good faith efforts to do so. A final decision by the 
Reconsideration Officer that a good faith effort was made shall approve the Utilization Plan 
submitted by the bidder and shall clear the contract for award. A final decision that a good 
faith effort was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated to 
be performed and paid for upon satisfactory completion. The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies. In addition, a DBE must perform a commercially 
useful function on the contract to be counted. A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved. The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 

 

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total dollar 

value of the contract equal to the distinct, clearly defined portion of the work performed by 
the DBE’s own forces. 
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts to 
a non-DBE does not count toward the DBE goal. 

 

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract. Credit will be given for the following: 

 

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 
is certified as a DBE. The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner- 

operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 

 

(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 

 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 

 
CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the 
contract. The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE. The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract. If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal. All work indicated for performance by an approved DBE shall 
be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises. All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 

 

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract. Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted. 
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required. However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 

 
(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the 

Department upon request. Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 

 
(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor- 
initiated work substitution proposals. Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 

(1) The replacement work will be performed by the same DBE (as long as the DBE is 
certified in the respective item of work) in a modification of the condition of award; or 

 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change. If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 

 
(3) The DBE is not capable of performing the replacement work or has declined to perform 

the work at a reasonable competitive price. If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision. The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part. Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 

 

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent. This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non- DBE firm, or 
with another DBE firm. Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s 
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action. If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 

 

For purposes of this paragraph, good cause includes the following circumstances: 
 

(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 
a way consistent with normal industry standards. Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 

 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 

 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

 
(5) The listed DBE subcontractor is ineligible to work on public works projects because of 

suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 

 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 

 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor. 
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self- perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 

 

When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal. The good 
faith efforts shall be documented by the Contractor. If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor. The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT. After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 30 
calendar days after payment has been made by the Department to the Contractor for such 
work or material, the Contractor shall submit a DBE Payment Agreement on Department 
form SBE 2115 to the Resident Engineer. If full and final payment has not been made to 
the DBE, the DBE Payment Agreement shall indicate whether a disagreement as to the 
payment required exists between the Contractor and the DBE or if the Contractor believes 
the work has not been satisfactorily completed. If the Contractor does not have the full 
amount of work indicated in the Utilization Plan performed by the DBE companies 
indicated in the Utilization Plan and after good faith efforts are reviewed, the Department 
may deduct from contract payments to the Contractor the amount of the goal not achieved 
as liquidated and ascertained damages. The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT. The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision. Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages. A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 

 
 

80029 

97



HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE) 
 
Effective:  November 1, 2022 

 
Add the following after the second sentence in the eighth paragraph of Article 406.06(h)(2) of the 
Standard Specifications: 

 
“ If rain is forecasted and traffic is to be on the LJS or if pickup/tracking of the LJS 
material is likely, the LJS shall be covered immediately following its application with 
FA 20 fine aggregate mechanically spread uniformly at a rate of 1.5 ± 0.5 lb/sq yd 
(0.75 ± 0.25 kg/sq m).  Fine aggregate landing outside of the LJS shall be removed 
prior to application of tack coat.” 

 
Add the following after the first sentence in the ninth paragraph of Article 406.06(h)(2) of the 
Standard Specifications: 

 
“ LJS half-width shall be applied at a width of 9 ± 1 in. (225 ± 25 mm) in the immediate 
lane to be placed with the outside edge flush with the joint of the next HMA lift.  The 
vertical face of any longitudinal joint remaining in place shall also be coated.” 

 
Add the following after the eleventh paragraph of Article 406.06(h)(2): 
 

“LJS Half-Width Application Rate, lb/ft (kg/m) 1/ 

Lift Thickness, 
in. (mm) 

Coarse Graded Mixture 

(IL-19.0, IL-19.0L, IL-9.5, 
IL-9.5L, IL-4.75) 

Fine Graded 
Mixture 

(IL-9.5FG) 

SMA Mixture 
(SMA-9.5, 
SMA-12.5) 

3/4 (19) 0.44 (0.66)   

1 (25) 0.58 (0.86)   

1 1/4 (32) 0.66 (0.98) 0.44 (0.66)  

1 1/2 (38) 0.74 (1.10) 0.48 (0.71) 0.63 (0.94) 

1 3/4 (44) 0.82 (1.22) 0.52 (0.77) 0.69 (1.03) 

2 (50) 0.90 (1.34) 0.56 (0.83) 0.76 (1.13) 

≥ 2 1/4 (60) 0.98 (1.46)   

 
1/ The application rate includes a surface demand for liquid.  The thickness of the 

LJS may taper from the center of the application to a lesser thickness on the edge 
of the application, provided the correct width and application rate are maintained.” 

 
Add the following to the end of the second paragraph of Article 406.14 of the Standard 
Specifications: 
 

“ Longitudinal joint sealant (LJS) half-width will be paid for at the contract unit price per foot 
(meter) for LONGITUDINAL JOINT SEALANT, HALF-WIDTH.” 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 

Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) 

-5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 

Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
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grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 

Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 

No. 30 (600 µm) 95 ± 5 

No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 

Table 3 - Requirements for Ground Tire Rubber (GTR) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
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asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 

Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 

PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 

HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface 
Polymer Modified 

Binder or Surface 3/ 

30 30 30 10 

50 25 15 10 

70 15 10 10 

90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface 
Polymer Modified 

Binder or Surface 3/ 

30 55 45 15 

50 45 40 15 

70 45 35 15 

90 45 35 15 

SMA - - - - 25 

IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 

300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 

accuracy of ±0.40 percent.” 
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
 
Add the following to Article 106.01 of the Standard Specifications: 
 

“ The final manufacturing process for construction materials and the immediately preceding 
manufacturing stage for construction materials shall occur within the United States.  Construction 
materials shall include an article, material, or supply that is or consists primarily of the following. 

 
(a) Non-ferrous metals; 
 
(b) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(c) Glass (including optic glass); 
 
(d) Lumber; 
 
(e) Drywall. 
 
Items consisting of two or more of the listed construction materials that have been combined 

through a manufacturing process, and items including at least one of the listed materials 
combined with a material that is not listed through a manufacturing process shall be exempt.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 

$10,000 to less than $20,000 20% 

$20,000 to less than $40,000 18% 

$40,000 to less than $60,000 16% 

$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 

$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 

Over $750,000 7%” 
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TRAINING SPECIAL PROVISIONS (BDE) 

 
Effective: October 15, 1975 
Revised: September 2, 2021 

 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 

 
As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 

 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved. The number of trainees to be trained under this contract 
will be 1. In the event the Contractor subcontracts a portion of the contract work, it shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision. The Contractor shall also ensure that this 
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 

 

The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used. Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications. The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 

 

Training and upgrading of minorities and women toward journeyman status is a primary objective 
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment. The Contractor will be responsible for 
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether 
the Contractor is in compliance with this Training Special Provision. This training commitment is 
not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 

 

No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman. The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means. Regardless of the 
method used, the Contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration. The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period. Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily sponsored 
by the U.S. Department of Labor Employment Training Administration shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program. It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications. Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the Illinois Department of Transportation and the Federal Highway Administration. 
Some offsite training is permissible as long as the training is an integral part of an approved 
training program and does not comprise a significant part of the overall training. 

 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program. As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein. This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during 
the offsite training period. 

 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision. It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 

 

It is not required that all trainees be on board for the entire length of the contract. A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified. The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project. In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 

 

The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training. The Contractor shall provide each trainee with a certification showing the type and length 
of training satisfactorily complete. 

 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 

 

For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g). For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g). The Contractor shall make a good faith effort to meet this goal. For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA 
approved OJT procedures. The Contractor must comply with the recordkeeping and reporting 
obligations of the Illinois Works Apprenticeship Initiative for the life of the project, including the 
certification as to whether the trainee/apprentice labor hour goals were met. 

 
Method of Measurement. The unit of measurement is in hours. 

 

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES. The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 

 
 

20338 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
80302 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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FHWA-1273 -- Revised July 5, 2022 

 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide exclusive 
referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this 
paragraph. In the event the union referral practice prevents the 
contractor from meeting the obligations pursuant to Executive 
Order 11246, as amended, and these special provisions, such 
contractor shall immediately notify the contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. All laborers and mechanics employed or working upon 

the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

 
Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions of 
paragraph 1.d. of this section; also, regular contributions made 
or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs which 
cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification of work actually performed, without regard to skill, 
except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics 
performing work in more than one classification may be 
compensated at the rate specified for each classification for the 
time actually worked therein: Provided, That the employer's 
payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage 
determination (including any additional classification and wage 
rates conformed under paragraph 1.b. of this section) and the 
Davis-Bacon poster (WH–1321) shall be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 

 
b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the 
wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an additional 
classification and wage rate and fringe benefits therefore only 
when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is utilized in the area by the 

construction industry; and 
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(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

 
(2) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, U.S. 
Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action 
within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day 
period that additional time is necessary. 

 
(3) In the event the contractor, the laborers or mechanics 

to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. 
The Administrator, or an authorized representative, will issue 
a determination within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within 
the 30-day period that additional time is necessary. 

 
(4) The wage rate (including fringe benefits where 

appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

 
c. Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor shall 
either pay the benefit as stated in the wage determination or shall 
pay another bona fide fringe benefit or an hourly cash equivalent 
thereof. 

 
d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of Labor 
has found, upon the written request of the contractor, that the 
applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside 
in a separate account assets for the meeting of obligations 
under the plan or program. 

 
2. Withholding (29 CFR 5.5) 

 
The contracting agency shall upon its own action or upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor 
under this contract, or any other Federal contract with the same 
prime contractor, or any other federally- assisted contract 
subject to Davis-Bacon prevailing wage requirements, which is 
held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay 
laborers and mechanics, 

including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract. In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part of 
the wages required by the contract, the contracting agency may, 
after written notice to the contractor, take such action as may be 
necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have 
ceased. 

 
3. Payrolls and basic records (29 CFR 5.5) 

 
a. Payrolls and basic records relating thereto shall be 

maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis- 
Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

 
b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the 
contracting agency. The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on 
weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee 
(e.g., the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site. The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency. 

 
(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
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subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

 
(i) That the payroll for the payroll period contains the 

information required to be provided under 29 CFR 
5.5(a)(3)(ii), the appropriate information is being 
maintained under 29 CFR 5.5(a)(3)(i), and that such 
information is correct and complete; 

 
(ii) That each laborer or mechanic (including each 

helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in 29 CFR part 3; 

 
(iii) That each laborer or mechanic has been paid not 

less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 

 
(3) The weekly submission of a properly executed 

certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 

this section. 

 
(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 

prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231. 

 
c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and shall permit such 
representatives to interview employees during working hours on 
the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

 
4. Apprentices and trainees (29 CFR 5.5) 

 
a. Apprentices (programs of the USDOL). 

 
Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with a 
State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship Training, 
Employer and Labor Services or a State 

Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 

 
The allowable ratio of apprentices to journeymen on the job site 
in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less 
than the applicable wage rate on the wage determination for the 
work actually performed. Where a contractor is performing 
construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman's hourly rate) specified in the 
contractor's or subcontractor's registered program shall be 
observed. 

 
Every apprentice must be paid at not less than the rate specified 
in the registered program for the apprentice's level of progress, 
expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the apprenticeship 
program does not specify fringe benefits, apprentices must be 
paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the 
Administrator determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in 
accordance with that determination. 

 
In the event the Office of Apprenticeship Training, Employer and 
Labor Services, or a State Apprenticeship Agency recognized 
by the Office, withdraws approval of an apprenticeship program, 
the contractor will no longer be permitted to utilize apprentices 
at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 

 
b. Trainees (programs of the USDOL). 

 
Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. 

 
The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration. 

 
Every trainee must be paid at not less than the rate specified in 
the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe 
benefits, trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an 
apprenticeship program associated with the 
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corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits for 
apprentices. Any employee listed on the payroll at a trainee rate 
who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In 
addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
c. Equal employment opportunity. The utilization of 

apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 

 
d. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeymen shall not be greater than permitted 
by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 

set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning 
of this clause include disputes between the contractor (or any of 
its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility (29 CFR 5.5) 

 
a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
c. The penalty for making false statements is prescribed in the 

U.S. Criminal Code, 18 U.S.C. 1001. 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1 of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 

under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in paragraph 1 of 
this section, in the sum currently provided in 29 CFR 5.5(b)(2)* 
for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1 of this section. 29 CFR 5.5. 

 
* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be 
adjusted annually by the Department of Labor; pursuant to the 
Federal Civil Penalties Inflation Adjustment Act of 1990). 
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3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph 2 of this section. 
29 CFR 5.5. 

 
4. Subcontracts. The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraphs 1 
through 4 of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1 through 4 of this 
section. 29 CFR 5.5. 

 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 

equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 
 

2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
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with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, or 
report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 
years or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.326. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 

or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.326. 
 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
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who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 

f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 
 

2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 
a. The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 

 
(1) Are not presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

(2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 

any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 
CFR 180.335 and 180.340. 

 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

 
c. The prospective lower tier participant shall provide 

immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
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submitted for assistance in obtaining a copy of those regulations. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal funds 
and a participant (such as the prime or general contract). “Lower 
Tier Covered Transactions” refers to any covered transaction 
under a First Tier Covered Transaction (such as subcontracts). 
“First Tier Participant” refers to the participant who has entered 
into a covered transaction with a recipient or subrecipient of 
Federal funds (such as the prime or general contractor). “Lower 
Tier Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 

e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 

 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 

1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 

 
(a) is presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency, 2 
CFR 180.355; 

 
(b) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(c) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
2. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

 
2. This certification is a material representation of fact upon 

which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
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subcontracts, which exceed $100,000 and that all such recipients 
shall certify and disclose accordingly. 
 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, contractor, 
subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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