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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
January 20, 2023 prevailing time at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 78947

Various Counties

Section D9 RAILROAD SIGNAL FY22-1
Various Routes

District 9 Construction Funds

Upgrade railroad interconnected traffic signals in Carbondale, Herrin and Anna.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2023

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-22) (Revised 1-1-23)
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.

1 Additional State Requirements for Federal-Aid Construction Contracts .............ccccccevierieeiiiiinneen. 53
Subletting of Contracts (Federal-Aid CONractS) ...........ooiiiiiiiiiiiiii e 56

K G =1 = @ RO OPRPR 57
4 X  Specific EEO Responsibilities Non Federal-Aid Contracts ..........cccoocveiiiiiiiiiiiiie e 67
5 X Required Provisions - State CONracts ...........ccciiiiiiiiiiiii e 72
6 Asbestos Bearing Pad RemOVal ... 78
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal .............cccccooeeeeennnneen. 79
8 Temporary Stream Crossings and In-Stream Work Pads ...........cccccoooiiiiiiiiici e 80
9 Construction Layout StAKES .........ooiiiiiiiiiiiiii e a e e e eae 81
10 Use of Geotextile Fabric for Railroad CroSSING ..........cccoiiiiiiiieiiiiiee e 84
11 Subsealing of Concrete Pavements ...........c.oiiiiiiiiiiii e 86
12 Hot-Mix Asphalt Surface COrrECON ..........cuiiiiiiiiii e 90
13 Pavement and Shoulder RESUMACING ......ccuviiiiiiiiiiii e e 92
14 Patching with Hot-Mix Asphalt Overlay Removal ............ccccooieiiiiiiiiiie e 93
15 0] )Y L= 7] g Tor (= (YOS 95
16 ST Y=Y Y=o SRR 97
17 2 o3 ot [l = Lo & T OSSR 98
18 Temporary Portable Bridge Traffic SIgNalS ..........cooiiiiiiie e 100
19 Nighttime Inspection of Roadway Lighting ..........ccooiiiiiiiii e 102
20 English Substitution of Metric BOItS ........coocuiiiiii e 103
21 Calcium Chloride Accelerator for Portland Cement Concrete ..........cc.eeviiiiiiiiiiiiieie e 104
22 Quality Control of Concrete Mixtures at the Plant ... 105
23 Quality Control/Quality Assurance of Concrete MIXtUres ...........ccooooueeeiiiiiriiiiie e 113
24 ST Y=Y Y=o SR 129
25 ST Y=Y Y=o PR 130
26 Temporary Raised Pavement Markers ...t 131
27 Restoring Bridge Approach Pavements Using High-Density Foam ...........ccccociniiiiiiiiiniccee 132
28 Portland Cement Concrete Inlay or OVEFlAY .........coocuiiiiiiiiiiic e e 135
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ..........ccoccoiiiiiiiiie 139
30 Longitudinal Joint and Crack PatChing ...........cocueiiiiiiiiiii e e 142
31 Concrete Mix Design — Department Provided ..............coooiiiiiiiiii it 144
32 Station Numbers in Pavements or OVEIIAYS ..........uuiiiiiiiiiiiiiii ettt e e e e 145
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction, Adopted January 1, 2022, the latest edition of the “Manual on Uniform Traffic
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern the
construction of Various Routes, Section D9 Railroad Signal FY22-1, Various Counties, Contract
No. 78947, and in case of conflict with any part, or parts, of said Specifications, the said Special
Provisions shall take precedence and shall govern.

Various Routes
Section D9 Railroad Signal FY22-1
Various Counties
Contract No. 78947

LOCATION OF PROJECT

The project is located at various intersections in Carbondale, Herrin, and Anna, IL.

DESCRIPTION OF PROJECT

The project consists of upgrading the existing railroad interconnected traffic signals to current
standards. Improvements will include new traffic signal cabinets and controllers and ground
mount service installations.

UTILITIES

Add the following after the first paragraph of Article 105.07 of the Standard Specifications:

Existing utility location information is not shown on the plan sheets. The Contractor shall verify
the location of all utilities and privately-owned facilities prior to installation of any components.
Verification of locations of underground utilities prior to commencing work on the project will be
the responsibility of the Contractor.

The applicable provisions of Section 102 and Articles 105.07, 107.20, 107.37, 107.38, 107.39,
107.40, and 108.02 shall apply.

Utility information may be obtained by calling the Joint Utility Location Information for Excavators
phone number, 800-892-0123. This project is located in the Carbondale Township, Herrin
Precinct, and Anna Precinct.
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Add the following after the first paragraph of Article 107.39 of the Standard Specifications:

The Contractor is advised that this project includes areas of highway illumination and/or signalized
intersections. These areas have underground cable or conduit throughout which is to remain in
service. Before driving any posts or beginning any excavation operations, the Contractor shall
locate, uncover by hand, and relocate any wiring which conflicts with the proposed work. Any
cable or conduit which is damaged as a result of the Contractor's operations shall be replaced by
him or her at their expense. Replacement material and methods shall meet or exceed the original
specifications for the wiring. Splicing will not be permitted.

SEEDING, MINOR AREAS

Seeding and fertilizing shall be done in accordance with Article 250 of the Standard Specifications,
except for the following revisions:

The seed mixture shall be Seeding, Class 1.

The fertilizer nutrients shall be applied at a rate of 270 pounds/acre. The fertilizer furnished shall
be ready mixed material having a ratio of (1-1-1).

The Contractor shall provide the Engineer with the test results from the seed container and the
chemical analysis of the fertilizer nutrients.

All areas disturbed by work performed shall be mulched in accordance with Article 251.03(a) and
as directed by the Engineer.

Basis of Payment: The seed and fertilizer placed at all disturbed areas will not be measured for
payment but will be included in the contract bid price for UNDERGROUND CONDUIT.

RAILROAD, FULL ACTUATED CONTROLLER AND CABINET

The removal and installation of a traffic actuated controller shall meet the requirements of
Sections 857, 863, and 895, except as revised by this special provision.

This work shall consist of the removal of the existing controller cabinet and controller and
furnishing and installing the proposed controller cabinet, controller, and peripheral equipment at
the same location as the existing cabinet and peripheral equipment.

The Contractor shall notify the Bureau of Operations, Traffic Section, 72 hours in advance of the
removal of the existing controller cabinets and controllers.

The installation of the cabinets shall include removing the existing UPS battery cabinet, service
meter, disconnect switch, and disconnecting and reinstalling the UPS on/in the new cabinet. The
relocation work shall be paid for under the RELOCATE EXISTING TRAFFIC SIGNAL
EQUIPMENT pay item.

The controller(s) supplied shall be the Siemens M60 Series for integration into the existing District
9 Eagle Signal system and shall be fully compatible with the District’'s Tactics software.

2
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A traffic actuated solid state digital controller shall meet or exceed with the requirements of NEMA
Standards for Traffic Control Systems, TS 2-2016. One possible start up mode shall be an all red
display for a minimum of 15 seconds.

The controller shall be capable of telemetry for controller to controller, controller to computer
system, or solo operation data transfer. The controller shall be capable to operate in both TS-2
Type 1 and 2 cabinets. Through telemetry, the system or solo operation shall be capable of being
monitored on an IBM AT or compatible personal computer. Typically, the controller shall be
completely uploaded or downloaded through telemetry either from a remote location or side by
side from the computer.

The CPU of the controller shall operate on a standard Linux operating system with an open
architecture platform. The CPU shall also contain the minimum memory requirements: 512 MB
FLASH, 64 MB DRAM, and 2 MB SRAM. The CPU shall also contain a TOD clock with automatic
daylight savings time adjustment. The latest computer software shall be provided so data,
including all timing parameters, can be transferred.

The controller shall be compatible with SEPAC traffic controller software. The controller will use
non-volatile EEPROM memory. All harnesses shall be furnished, if different than provided
previously, for the controller to controller and controller to computer data transfer. The controller
shall contain all normal connectors and any special connectors required for data transfer. The
controller's "D" connector termination panel and all other connectors shall be completely
terminated, even if not required in this application. The twisted shielded field cables should remain
shielded to within 1" of the cabinet terminals. The controller shall also feature an active TFT backlit
LCD display.

The controller shall be provided with an RS232 Port 3 as well as an RS232 Port 2. Connections
on the "D" panel, Aux. one output should be connected to red rest. Aux. three should be connected
to the special status 3 inputs. Special status 1 shall be connected to report if the cabinet door is
open. A door open switch shall be provided. The controller's "D" connector termination panel shall
be provided and fully connected to provide information to the controller of manual or monitor flash
status. The controller shall be provided with a communications module containing the following
items: a 10/100 Base-T Ethernet with built-in switch and 4 panel RJ-45 connectors - ENT1 and
ENT2 network switches - 5 10/100 TCP/IP ports, 4 USB 2.0 ports and a datakey port, dedicated
GPS — SP8 Port (9pin EIA-574), and an unique MAC address assigned by the Institute of
Electrical and Electronic Engineers (IEEE).

A slide out shelf shall be provided below the standard shelf and above the back panel terminal
board. The pull-out shelf should be mounted as far left as possible. The cabinet shall be equipped
with an IP addressable power strip. A standard TS-2 detector card rack shall be provided. The
cabinet shall have thermostat-controlled heater.

During conflict monitor flash, a means shall be provided to restart the controller at the beginning
of startup, just as if the power had been removed, and reset the monitor with a momentary pulse.
The signal to restart/reset shall be delivered by a momentary switch, labeled RESET, located in
the police door. The pulse shall only be functional while the signals are in a monitor flash mode.
Jumpers shall be installed in the unused load switch sockets to prevent false red fail reports.
Hardwiring of this feature on the back panel will not be permitted. The cabinet series/parallel surge
protector shall be the plug-in type. The controller cabinet shall be a TS-2, type 2 equipped with a
16-load switch, load bay using a conflict monitor capable of operating with 16 or 12 channels.
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The conflict monitor shall be a malfunction management unit meeting NEMA TS2-2016 standards
and capable of supporting flashing yellow arrow (FYA) operation and also be equipped with IP
addressable network capability. The conflict monitor shall be capable of providing modes in both
TS-2 and TS-1 cabinet configurations. The conflict monitor shall provide error sensing of two
+24\Vdc cabinet supplies and the controller power supplies via +24V MONITOR |, +24V
MONITOR II, and controller voltage monitor (CVM) inputs respectively. The conflict monitor shall
use a programmable alpha-numeric liquid crystal display (LCD) to show monitor status and two
icon-based LCDs to show field signal channel and fault status.

The traffic signal controller will not be approved for installation until the requirements of Articles
801.10(b) and 801.07 are satisfied. The Contractor shall prepare traffic signal materials at a
suitable location meeting the approval of the Engineer. The cabinet shall be tested and approved
by IDOT personnel at the Contractor’s shop before moving it to the jobsite.

Basis of Payment.
This work will be paid for at the contract unit price per EACH for RAILROAD, FULL-ACTUATED
CONTROLLER AND TYPE V CABINET.

SPARE RAILROAD, FULL ACTUATED CONTROLLER

Description.
This work shall consist of furnishing a spare traffic actuated solid state digital controller to IDOT

District 9.

Materials.
Spare ftraffic signal controller shall match the specs listed in the special provision, RAILROAD,
FULL ACTUATED CONTROLLER AND CABINET.

Basis of Payment.
This work will be paid for at the contract unit price per EACH for SPARE RAILROAD, FULL
ACTUATED CONTROLLER, SPECIAL.

UNINTERRUPTABLE POWER SUPPLY EXTENDED

This work shall consist of furnishing and installing an uninterruptable power supply, hereinafter
referred to as the "UPS", in the local controller cabinet.

The UPS shall be capable of keeping the signals running green, yellow, and red during periods
of utility power failure. The UPS shall meet the following requirements:

1. Maintain power for a minimum of 60 minutes upon power failure.

2. Electrical inputs: AC input voltage 95-135 volts and AC input current 30 amps max
frequency 60 + 1Hz

3. Electrical outputs: AC output voltage 120 VAC + 5%

4. ‘Phoenix-type’ connectors should output to the controller's "D" panel when the UPS
battery is about to fail.
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5. A heater shall be provided either internally or externally to maintain an adequate
operation temperature for the UPS.

6. The batteries shall be kept charged by a balanced charging system.

7. A bypass transfer switch shall be provided.

8. The UPS batteries shall be installed in a separate cabinet.

9. The UPS shall be installed in the same cabinet with the controller/MMU.

10. The UPS shall have network capability.

Basis of Payment: This work will be paid for at the contract unit price per EACH for
UNINTERRUPTABLE POWER SUPPLY, EXTENDED, which price shall be payment in full for
furnishing and installing the UPS complete with necessary connections for proper operation at
the local controller intersection.

SERVICE INSTALLATION (TRAFFIC SIGNALS)

Revise Section 805 of the Standard Specifications to read:

Description.
This work shall consist of all materials and labor required to install, modify, or extend the electric

service installation.

General.
The electric service installation shall be the electric service disconnecting means, and it shall be
identified as suitable for use as service equipment.

The Contractor must request in writing for service and/or service modification within 10 days of
contract award and must follow-up with the electric utility to assure all necessary documents and
payments are received by the utility. The Contractor shall forward copies of all correspondence
between the Contractor and utility company to the Engineer and Owner. The service agreement
and sketch shall be submitted for signature to the Owner.

Materials.
a. General. The completed control panel shall be constructed in accordance with UL Std.
508A, Industrial Control Panel, and carry the UL label. Wire terminations shall be UL
listed.

b. Enclosures.

1. Ground Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 3R unfinished
with a customer & utility section with lockable hasp design. The cabinet shall be
constructed from raw uncoated aluminum. Seams shall be continuous welded and
ground smooth. Hinges shall be stainless steel and piano type. The cabinet shall be
16” wide. The cabinet shall be bolted with stainless steel hardware to mounting base
secured in concrete pad as indicated on the plans. The foundation is paid for
separately.

c. Electric Utility Meter Housing. The electric meter housing and meter socket shall be
supplied and installed by the Contractor. The Contractor is to coordinate the work to be
performed and the materials required with the utility company to make the final
connection at the power source. Electric utility required risers, weather/service head, and
any other materials necessary for connection shall also be included in the pay item.
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Materials shall be in accordance with the electric utility’s requirements. For ground-
mounted service, the electric utility meter shall be exposed. The meter shall be supplied
by the utility company. Metered service shall not be used unless specified in the plans.

d. Surge Protector. SPD installed on load side of main breaker, Hubbel Part HBLSDSA36
-- 36KA single phase with LED indicator or an approved equal.

e. Circuit Breakers. Circuit breakers shall be standard UL listed molded case, thermal-
magnetic bolt-on type circuit breakers with trip free indicating handles and must include
lug to lug connections. Circuit breakers need to be 480V rated Cutler EHD series or an
approved equal. Unless otherwise indicated, the main disconnect circuit breaker shall be
rated 100 amperes, 120V-240V single phase 3 wire. The auxiliary circuit breakers shall
be rated 30 amp-2 pole, 120V-240V for signals and 20 amp-2 pole, 120V-240V for
lighting.

f.  GFCI Receptacle. A 20 amp GFCI shall be mounted to dead front.

g. Lighting Circuit. If lighting circuits are present in power supply, a photocell & a hand off
auto (HOA) will be required. Photocell to be mounted internally with a window and
external shield. A contactor 30A-2 pole electrically held (120V coil) is needed for each
lighting circuit. Contactor shall be square D 8903L0O20V02 or an approved equal.

h. Ground and Neutral Bus Bars. A single copper ground and neutral bus bar mounted on
the equipment panel shall be provided.

i. Utility Services Connection. The Contractor shall notify the utility company marketing
representative a minimum of 30 working days prior to the anticipated date of hook-up.
This 30-day advance notification will begin only after the utility company marketing
representative has received service charge payments from the Contractor. Prior to
contacting the utility company marketing representative for service connection, the
service installation controller cabinet and cable must be installed for inspection by the
utility company.

j- Ground Rod. Ground rods shall be copper-clad steel, a minimum of 10 feet (3.0m) in
length, and 3/4 inch (20mm) in diameter. Ground rod resistance measurements to
ground shall be 10 ohms or less. If necessary, additional rods shall be installed to meet
resistance requirements at no additional cost to the contract.

Installation.
a. General. The Contractor shall confirm the orientation of the traffic service installation
and its door side with the Engineer prior to installation. All conduit entrances into the
service installation shall be sealed with a pliable waterproof material.

b. Ground Mounted. The service installation shall be mounted plumb and level on the
foundation. The space between the bottom of the enclosure and the top of the
foundation shall be caulked at the base with silicone.

Basis of Payment.

The service installation shall be paid for at the contract unit price per EACH for SERVICE
INSTALLATION of the type specified, which shall be payment in full for furnishing and installing
the service installation complete. The CONCRETE FOUNDATION, which includes the ground
rod, shall be paid for separately. Any charges by the utility companies shall be approved by the

6
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Engineer and paid for as an addition to the contract according to Article 109.05 of the Standard
Specifications.

DRILL EXISTING FOUNDATION

This work shall consist of drilling all the proper sized holes at a specified foundation to complete
conduit installation in accordance with Section 879. Each hole drilled will be considered as a unit.
The method for drilling shall be approved by the Engineer to prevent the signal cabinet
components from being covered/damaged from concrete debris/dust.

This work will be paid for at the contract unit price per EACH for DRILL EXISTING FOUNDATION,
and no additional compensation will be allowed.

POTHOLING UNDERGROUND UTILITIES

Description
This item shall consist of the process of exposing and determining the location of existing

underground utilities to avoid “blind” or obtrusive bores.

The Contractor shall pothole all underground utilities within project limits to the frequency as
directed by the Engineer. Prior to exposing any utilities, the Contractor shall locate all applicable
existing utilities as required by JULIE law and obtain any permits or approvals for access required
to perform the work. The Contractor shall also establish traffic control if required by the Engineer
according to applicable traffic control standards.

Methods and Equipment

The Contractor shall provide 6” minimum diameter potholes by an approved method, either hand
dug or machine dug, at the frequency and locations specified by the Engineer. All proposed utility
crossings shall be exposed and potholed beyond the depth of the Contractor’s excavation of work
at that location for both inspection and verification of vertical utility clearances. The Contractor
shall submit any surveyed elevation data to the Engineer to be included in the As-Built plans.

Construction Requirements

The Contractor shall make efforts to protect all open potholes during construction activities. The
Contractor shall notify the Engineer immediately if any utility is damaged during construction or if
any utility conflicts with the proposed work.

Backfilling Requirements
All potholes made from utility exploration shall be pumped dry, and any mud or loose material
within the space shall be removed before backfilling. The potholes shall be backfilled as follows.

1. For potholes made within 2 ft (600 mm) of pavement, curb, gutter, curb and gutter, or
stabilized shoulder, the potholes shall be backfilled with controlled low-strength material
(CLSM) according to Articles 593.01, 593.02, 593.03, and 593.04.

2. For potholes made within 2 ft (600 mm) of sidewalk or aggregate surfaces, the potholes
shall be backfilled with porous granular material according to Articles 207.01, 207.02,
and 207.03.
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3. All other potholes shall be backfilled with select material. The select material shall be
from excavation or borrow; free from large or frozen lumps, clods, or rock; and meeting
the approval of the Engineer. The material shall be placed in lifts not exceeding 8 in.
(200 mm) in depth, loose measurement, and compacted to the satisfaction of the
Engineer.

Removal and replacement of existing sidewalk, pavement, and islands only for utility locating
purposes will not be paid for separately but shall be included in the contract bid price for
POTHOLING.

Method of Measurement

Measurement for payment will be per each pothole as indicated or as agreed upon, directed by,
or approved by the Engineer. Multiple potholes made to obtain the location of a singular utility
facility to be crossed at the same location will be measured as each per pothole per facility.

Basis of Payment

This work will be paid for at the contract unit price per EACH for POTHOLING. This price includes
all labor, equipment, and incidentals associated with the excavation including any survey,
backfilling, or patching.

CONTRACT GUARANTEE

The Contractor shall guarantee all electrical equipment, apparatus, materials, and workmanship
provided under the contract for a period of six months after the date of final inspection according
to Article 801.14. All instruction sheets required to be furnished by the manufacturer for materials
and supplies and for operations shall be delivered to the Engineer prior to the acceptance of the
project with the following warranties and guarantees:

1. The manufacturer's standard written warranty for each piece of electrical equipment or
apparatus furnished under the contract.

2. The Contractor's written guarantee that for a period of six months after the date of final
inspection of the project all necessary repairs to or replacement of said warranted
equipment or apparatus shall be made by the Contractor at no cost to the Department.

3. The Contractor's written guarantee for satisfactory operation of all electrical systems
furnished and constructed under the contract for a period of six months after final
inspection of the project

REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT

This work shall consist of the removal of existing traffic signal and lighting equipment and all
associated apparatus and connections. Items listed in the plans as remaining property of the
Department shall be delivered to IDOT Carbondale Yard or as directed by the Engineer. The
Contractor shall be responsible for any damaged or stolen materials until delivered.

Basis of payment. This work will be paid for at the contract unit price per EACH per signalized
intersection for REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT.
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TRAFFIC SIGNAL SYSTEM SHUTDOWN

Before the any traffic signal shutdown, both District 9 Bureau of Operations and the local police
department shall be notified 48 hours in advance. The police department shall also be given the
anticipated duration of the shutdown.

The existing system may be shut down for one working day to switch over to the new traffic signal
cabinet. During the shutdown, the Contractor shall maintain flashing red lights at each
intersection. The Contractor shall also provide and erect stop signs while signals are in the red
flashing mode.

At all intersections where the signal cabinets are to be modified and the controller replaced, the
Contractor shall install as much of the fiber optic equipment as possible with the signals in
operation before switching over to red flash to keep the shutdown to a minimum.

CONDUIT SPLICE

Description: This work shall consist of locating and intercepting the existing conduit, at locations
as shown on the plans or as directed by the Engineer, and splicing it together with the proposed
PVC conduit shown in the plans.

Construction Requirements: The Contractor shall pull back the existing electric cables and
carefully cut the conduit or raceway so that the cut conduit ends are smooth. For embedded
conduits, the Contractor shall carefully remove the existing concrete encasement around the
conduit to be intercepted and thoroughly clean the conduit for a proper connection to the new
conduit. This item shall include all work necessary to connect new conduit runs to the existing
conduit runs. All new conduit and conduit fittings required to intercept the existing conduit and
make the necessary connections to create a continuous conduit run will not be paid for separately
but shall be included in this pay item.

The Contractor shall furnish and install all materials for a complete installation.

Basis of Payment: This work shall be paid for at the contract unit price per EACH for CONDUIT
SPLICE, which shall include all connections, materials, and labor necessary to locate and prepare
the existing conduit for connection to the new PVC conduit. The PVC conduit shall be paid for
separately.




VARIOUS ROUTES

SECTION D9 RAILROAD SIGNAL FY22-1
VARIOUS COUNTIES

CONTRACT NO. 78947

BLENDED FINELY DIVIDED MINERALS (BDE)

Effective: April 1, 2021
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read:

“Different sources or types of finely divided minerals shall not be mixed or used alternately in
the same item of construction, except as a blended finely divided mineral product according to
Article 1010.06.”

Add the following article to Section 1010 of the Standard Specifications:

“1010.06 Blended Finely Divided Minerals. Blended finely divided minerals shall be the
product resulting from the blending or intergrinding of two or three finely divided minerals.
Blended finely divided minerals shall be according to ASTM C 1697, except as follows.

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the
constituent finely divided minerals into a uniform mixture that is then discharged into a silo
for storage or tanker for transportation.

(b) The blended finely divided mineral product will be classified according to its predominant
constituent or the manufacturer’s designation and shall meet the chemical requirements
of its classification. The other finely divided mineral constituent(s) will not be required to
conform to their individual standards.”

COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.
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(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the

Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.
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(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead

and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.
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Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 '(gwo Project . Superintendents,
ne Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
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100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.
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DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder's
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
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companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.
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(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

18


mailto:DOT.DBE.UP@illinois.gov

VARIOUS ROUTES

SECTION D9 RAILROAD SIGNAL FY22-1
VARIOUS COUNTIES

CONTRACT NO. 78947

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business

19



VARIOUS ROUTES

SECTION D9 RAILROAD SIGNAL FY22-1
VARIOUS COUNTIES

CONTRACT NO. 78947

Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
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documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

ILLINOIS WORKS APPRENTICESHIP INITIATIVE — STATE FUNDED CONTRACTS (BDE)

Effective: June 2, 2021
Revised: September 2, 2021

lllinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.). For contracts having an awarded
contract value of $500,000 or more, the Contractor shall comply with the lllinois Works
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules. The
goal of the lllinois Apprenticeship Works Initiative is that apprentices will perform either 10% of
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated
labor hours in each prevailing wage classification, whichever is less. The Contractor may seek
from the Department of Commerce and Economic Opportunity (DCEO) a waiver or reduction of
this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b). The Contractor shall ensure
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compliance during the term of the contract and will be required to report on and certify its
compliance. An apprentice use plan, apprentice hours, and a compliance certification shall be
submitted to the Engineer on forms provided by the Department and/or DCEO.

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor’'s submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%
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SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021 Revised: November 1, 2022

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, the worker's address, the worker’s
telephone number when available, the worker’s social security number, the worker’s classification
or classifications, the worker’s gross and net wages paid in each pay period, the worker’'s number
of hours worked each day, and the worker’s starting and ending times of work each day. However,
any Contractor or subcontractor who remits contributions to a fringe benefit fund that is not jointly
maintained and jointly governed by one or more employers and one or more labor organization
must additionally submit the worker’s hourly wage rate, the worker’s hourly overtime wage rate,
the worker’s hourly fringe benefit rates, the name and address of each fringe benefit fund, the
plan sponsor of each fringe benefit, if applicable, and the plan administrator of each fringe benefit,
if applicable.

The Contractor and each subcontractor shall certify and submit payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers shall not be included on weekly submittals. Instead, the payrolls shall
include an identification number for each employee (e.g., the last four digits of the employee’s
social security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro software.
The software is web-based and can be accessed at https://Icptracker.com/. When there has been
no activity during a work week, a payroll record shall still be submitted with the appropriate option
(“No Work”, “Suspended”, or “Complete”) selected.”

STATE CONTRACTS. Revise Iltem 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the |IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at htips://Icptracker.com/.
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When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021
Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In

accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”

WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012 Revised: November 1, 2021
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business
days following the reporting period. The reporting period shall be Sunday through Saturday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary SigN SUPPOIES ........eeeeiiiieeiiiiiiiiiie e e e e e e e e e e e e e e e e e e e e e e anes 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
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device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary ftraffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read:
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“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

(I) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 20 working days.
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring
Special Provisions. The rates have been ascertained and certified by the
lllinois Department of Labor for the locality in which the work is to be performed
and for each craft or type of work or mechanic needed to execute the work of
the Contract. As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.)
and Check Sheet #5 of the Contract, not less than the rates of wages
ascertained by the lllinois Department of Labor and as revised during the
performance of a Contract shall be paid to all laborers, workers and mechanics
performing work under the Contract. Post the scale of wages in a prominent

and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages. Current
wage rate information shall be obtained by visiting the lllinois Department of

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814. It is the responsibility of the contractor to review the rates applicable to
the work of the contract at regular intervals in order to insure the timely payment
of current rates. Provision of this information to the contractor by means of the
lllinois Department of Labor web site satisfies the notification of revisions by
the Department to the contractor pursuant to the Act, and the contractor agrees
that no additional notice is required. The contractor shall notify each of its

subcontractors of the revised rates of wages.
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