



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 9, 2026

SUBJECT FAP Route 326 (IL 47)
Project NHPP-MJXS(975)
Section FAP 0326 23 RES
Kane County
Contract No. 62V43
Item No. 007, February 27, 2026, Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Schedule of Prices.
2. Revised page ii of the Table of Contents to the Special Provisions.
3. Added page 86 to the Special Provisions.
4. Revised sheets 3-4 & 6-8 and of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE)	72
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)	74
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	74
SUBMISSION OF BIDDERS LIST INFORMATION (BDE).....	75
SUBMISSION OF PAYROLL RECORDS (BDE).....	75
SURFACE TESTING OF PAVEMENTS – IRI (BDE)	76
SURVEYING SERVICES (BDE).....	83
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)	83
WORK ZONE TRAFFIC CONTROL DEVICES (BDE)	83
WORKING DAYS (BDE).....	85
CONTRACTOR COOPERATION	86

CONTRACTOR COOPERATION

It is anticipated that this contract will be constructed concurrently with another roadway project within the project's improvement limits. This project that may be under contract concurrent with this project is as follows:

- **IDOT Traffic Permit Reference # 045-89809, IL 47 and Jim Dhamer Drive / Freeman Road- Mixed Use Development, Village of Huntley, Kane County**

IDOT Traffic Permit Reference # 045-89809 Contact: May.AIramahi@Illinois.Gov

The Contractor shall schedule his work in order to minimize any conflicts that may arise between contracts as specified in Article 105.08 of the Standard Specifications. No additional compensation will be allowed for delays or inconveniences resulting from activities of other contractors.

Added 2/9/2026