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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 10:00 a.m. 
March 6, 2020 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 72L65 
  Various Counties 
  Section (ITS)D6-2019 
  Various Routes 
  District 6 Construction Funds 
  
 Maintenance and repair of surveillance cameras, vehicle detectors, dynamic message signs, advanced 
traffic management systems, fiber optic communications, traffic signal interconnects, ethernet 
networks, and all peripheral equipment throughout District 6. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following special provisions supplement the "Standard Specifications for Road and Bridge 
Construction" adopted April 1, 2016, the latest editions of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways" and the “Manual of Test Procedures for Materials” in effect on 
the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern Various 
Routes, Section (ITS) D6-2019, Various Counties, Contract No. 72L65 and in case of conflict with 
any part or parts of said Specifications, the said Special Provisions shall take precedence and 
shall govern. 
 
 
LOCATION OF IMPROVEMENT 
 
The work to be done under this contract will be performed on various locations throughout District 
6, and as directed by the Engineer. 
 
 
COMPLETION DATE 
 
All work on this contract shall be completed on or before June 30, 2022. Should the Contractor 
fail to complete all work by June 30, 2022, the Contractor shall be liable in accordance with Article 
109.09 of the Standard Specifications. 
 
 
DESCRIPTION OF WORK 
 
The Contractor shall repair, replace, maintain and service all of the DEPARTMENT’S Intelligent 
Transportation System Equipment located in Department’s District 6, including but not limited to 
the following: 
 
Surveillance Cameras, Vehicle Detectors, Dynamic Message Signs, Advanced Traffic 
Management Systems, Fiber Optic Communications, Traffic Signal Interconnects, Ethernet 
Networks, and all peripheral equipment. 
 
Vendor shall also perform scheduled preventative maintenance as directed by individual work 
orders issued by the Department’s District representative. 
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TRAFFIC CONTROL PLAN 
 
Traffic control shall be in accordance with the applicable sections of the “Standard Specifications 
for Road and Bridge Construction”, the applicable guidelines contained in the “Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways”, these Special Provisions, and any 
special details and Highway Standards contained herein. 
 
Special attention is called to Section 701 and Articles 107.09 and 107.14 of the “Standard 
Specifications for Road and Bridge Construction” and the following Highway Standards relating 
to traffic control: 
 
701001, 701006, 701106, 701201, 701206, 701301, 701400, 701401, 701406, 701421, 701422, 
701446, 701451, 701456, 701601, 701606, 701701, 701901 
 
The Contractor shall utilize the proper traffic control and protection procedures required by 
applicable State standards, to properly protect its workmen and the motoring public, when work 
is being performed on or near the roadway. Traffic control and protection will not be paid for 
separately but shall be included in applicable pay items listed in this contract. 
 
The Contractor shall avoid lane closures during peak traffic periods from 6:00 a.m. to 9:00 a.m. 
and from 3:00 p.m. to 6:00 p.m., Monday through Friday, or at other times of peak traffic volumes 
as determined by Department District contact, except to respond to an emergency call, or upon 
approval from the Department. 
 
The Contractor shall submit a work zone lane closure request form for work in the areas 
designated on a work order to the Department before 2:00 p.m. the day before the work zone will 
be implemented. This form may be faxed to the District contact. The Department will review the 
request and will either approve or reject the request. If the Department rejects the request, the 
Contractor will not be allowed to implement the work zone. A work zone lane closure request form 
is not needed when the Contractor is responding to an emergency call or upon approval from the 
Department. If the Contractor fails to have all lanes of traffic open during the peak hours for traffic 
or conducts operations that will impede the flow of traffic during peak hours, without Department 
approval, a monetary penalty shall be assessed to the Contractor. The penalty shall be $1000 for 
each 15- minute period or a portion thereof during the peak hours. 
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WORK ORDERS 
 
No work of any kind is to be performed by the Contractor, unless a work order authorizing the 
work has been issued by the Engineer. Requests for emergency service calls may be initiated, 
by the Department, with a telephone call, faxed message, or email and followed by a written work 
order authorizing the work. The work order shall show the date and time of issuance, type of 
facility, location and a description of the service required or the problem reported, and relevant 
pay item(s). The work order will indicate a Department District contact and telephone for the 
Contractor to contact with any questions regarding the work order. 
 
The Contractor shall be available to respond to calls for service at all times, to include Saturdays, 
Sundays, and holidays, to correct any malfunction of equipment or affect any temporary 
emergency repair to damaged equipment resulting from any cause. 
 
The Contractor shall designate at least two (2) responsible representatives of its organization to 
whom the Department may issue work orders and instructions. The Contractor shall provide the 
Department with the names and telephone numbers of these representatives. One of these 
representatives shall be available at all times. 
 
If at the time the service being performed appears to need additional work of a minor nature (not 
to exceed $200), the Contractor shall proceed with that work. If it appears that the additional work 
could result in a substantial addition or change to the current work order, the Contractor shall 
contact the Department’s District contact before proceeding with the additional work. 
 
 
The date and time the Contractor’s work crew arrives at the location on the work order and the 
date and time the requested work is completed shall be noted on the Contractor’s billing invoice 
submitted to the Department for payment. If the work is not completed on the first trip, the 
Contractor shall record on the invoice the arrival and departure dates and times for all subsequent 
work crews until the work order is completed. 
 
The Contractor shall advise the Department’s District contact upon arrival and departure of the 
site of all service calls and provide the status of work. The Contractor will be provided with an 
after hour’s telephone number for the Department’s District contact. 
 
 
QUANTITIES 
 
The quantities specified in this contract indicate the estimated amount of work required for the 
duration of this contract. This is merely an estimate to allow Contractors to establish unit prices 
and permit the Department to determine the low bidder. It shall be understood that the unit prices 
of this contract shall prevail throughout the period of this contract regardless of the quantity. 
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PARTS AND MATERIALS 
 
Parts and materials supplied by the Contractor, which have a retail value under $25.00 per unit 
(including transportation charges paid by the contractor), shall be considered included with the 
contract and no additional compensation shall be paid. 
 
The Contractor shall receive the actual cost for parts and materials supplied, which have a retail 
value equal to or exceeding $25.00 per unit (including transportation charges paid by the 
contractor) to which cost 15 percent will be added. The actual billing invoices from the suppliers 
of these items must be submitted as documentation of parts and materials costs. When such parts 
and materials are furnished by the Contractor, the material shall be of the best grade of its 
respective kind, for the intended purpose. The Contractor is expected to make a good faith effort 
to purchase the parts and materials supplied by them at the lowest possible price. The 
transportation of the parts and materials to the location on the work order by the Contractor shall 
be considered included with the contract and no additional compensation shall be paid (except 
for when a special piece of equipment is required to properly transport the item(s)). 
 
The Department may request the Contractor in writing to pay bills for parts and materials, not to 
be installed by the Contractor, in accordance with Article 109.05 of the Standard Specifications 
for Road and Bridge Construction. These materials and parts will be used by the Department in 
the maintenance of ITS system. 
 
Parts and materials may be furnished by the Department when available and practical, unless 
otherwise specified by this contract. The transportation of Department supplied parts and 
materials to the location on the work order by the Contractor shall be considered included with 
the contract and no additional compensation shall be paid (except for when a special piece of 
equipment is required to properly transport the item(s)). The Department, at its discretion, may 
increase or decrease the quantities or kinds of materials supplied to the Contractor. In order to 
expedite the repair of an installation, the Department reserves the right to deliver parts, materials 
and equipment directly to the Contractor's shop or to the job site. 
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LABOR, TOOLS, AND EQUIPMENT 
 
The Contractor shall furnish all labor, tools, equipment and other incidentals necessary or 
convenient to the successful completion of work orders and the carrying out of all duties and 
obligations imposed by the contract. 
 
All Contractor work crews hall be equipped with a cellular telephone to facilitate communications 
with work crews and to verify operating conditions of essential Intelligent Transportations System 
facilities. Only the crew leader will be required to be equipped with a cellular telephone. The 
Contractor shall provide the Department with the cellular telephone number being used in the 
execution of each work order. The Department reserves the rights to use the cellular telephone 
to contact a Contractor's work crew for their location and to request a report on the status of a 
work order. No additional compensation for cellular telephone expenses will be allowed. 
 
Only labor onsite at work locations shall be eligible for payment. Labor rates for JOURNEYMAN 
ELECTRICIAN shall be inclusive of (but not limited to) all regular and premium time, insurance, 
benefits, overhead, and profit. The Department will specify if the JOURNEYMAN ELECTRICIAN 
pay items will be utilized on each individual work order. 
 
The time allowed for the truck pay items included in this contract, shall be the actual time the 
truck(s) is onsite at the work location (while work is underway). Truck rates include (but are not 
limited to) the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs, 
overhaul and maintenance of any kind, depreciation, storage, overhead, profits, insurance, and 
all incidentals. 
 
ARROWBOARD (TRAILER MOUNTED) shall meet the requirements of Articles 701.15(i) and 
1106.02. The time allowed for ARROWBOARD (TRAILER MOUNTED) shall be the actual time 
the arrow board is in use at the work location. 
 
ATTENUATOR, CRASH ( TRUCK MOUNTED) shall meet the requirements of Articles 701.15(h) 
and 1106.02. The time allowed for ARROWBOARD (TRAILER MOUNTED) shall be the actual 
time the attenuator is in use at the work location. 
 
Individual pieces of equipment not listed in the “Equipment Watch Rental Rate Blue Book” and 
having a replacement value of $1,000.00 or less shall be considered to be tools or small 
equipment and no payment will be made for their use on this contract. 
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Method of Measurement: 
 

Labor will be measured to the nearest 0.25 hour for each JOURNEYMAN ELECTRICIAN 
approved for use on the applicable work order. 
 
Truck usage will be measured to the nearest 0.25 hour for each PICK-UP TRUCK, BUCKET 
TRUCK (LENGTH 35 FEET TO 65 FEET) approved for use on the applicable work order. 
 
Arrow board usage will be measured to the nearest 0.25 hour for each ARROWBOARD (TRAILER 
MOUNTED) approved for use on the applicable work order. 
 
Truck   mounted attenuator  usage will be measured to the nearest 0.25 hour for each 
ATTENUATOR, CRASH (TRUCK MOUNTED) approved for use on the applicable work order. 
 
Basis of Payment: 
 
Labor will be paid for at the contract unit price per hour for JOURNEYMAN ELECTRICIAN. 
 
Truck usage will be paid for at the contract unit price per hour for PICK-UP TRUCK, BUCKET 
TRUCK (LENGTH 35 FEET TO 65 FEET). 
 
Arrow board usage will be paid for at the contract unit price per hour for ARROWBOARD 
(TRAILER MOUNTED). 
 
Truck mounted attenuator usage will be paid for at the contract unit price per hour for 
ATTENUATOR, CRASH (TRUCK MOUNTED). 
 
 
RESPONSE TIMES 
 
The Department will define the expected response times at the time of issuing the work order 
based on the following: 
 
LEVEL 1 - Emergency Service Calls - Work crew/staff shall be at the location on the work order or 
remotely logged in within one and one-half hours of notification during normal work hours and 
within two hours of notification after normal work hours. Normal work hours, for the purposes of 
this contract shall be hours during which the Contractor is not required to pay overtime labor rates. 
 
LEVEL 2 - Priority Non-Emergency Service Calls - respond within 24 hours of issuance, complete 
work within 5 days. 
 
LEVEL 3 - Routine Work Items - complete work within 30 days of the date work order was issued. 
 
It shall be the Contractor's responsibility to promptly notify the Department, if for any reason, the 
Contractor cannot meet either the response time established at the issuance of the work order, 
or the response times established herein. 
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FAILURE TO MEET RESPONSE TIME 
 
Should the Contractor fail to respond and/or complete a work order on time, or such extended 
time as may have been allowed by the Department, a monetary deduction will be applied to 
monies due or that may become due the Contractor. The value of the monetary deduction will be 
as follows: 
 
For Level 1 (Emergency Service Calls): 
 

Work Order Amount Monetary Deduction for Each 15 Minutes* 
From $0 To $500 $25 
From $500 To $1,000 $50 
From $1000 and Over $100 

* After applicable response time expires 
 
For Level 2 (Priority Non-Emergency Service Calls) and Level 3 (Routine Work Items): 
$75.00 per day per work order. 
 
For the purpose of calculating the Level 2 and Level 3 monetary deduction, a day shall be any day 
(or portion of) excluding the following. 
 
When adverse weather at the field work site prevents work on the controlling item of a work order. 
 
When job conditions at the field work site due to recent weather conditions prevent work on the 
controlling item of a work order. 
 
When work on the controlling item has been suspended by an act or omission by the Department 
or Engineer. 
 
 
CONTROL OF WORK 
 
The Department will conduct frequent inspections of the respective systems and installations to 
determine if the servicing is being performed by the Contractor promptly and satisfactorily, and in 
the manner specified in the contract. 
 
The Contractor shall provide the Department’s District contact a schedule of contract work 
activities for each day contract work will occur. The schedule will show the location, type of work 
and estimate of when each work crew will be at the location on the work order. This schedule 
shall be provided prior to the start of the work day. 
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CONTRACTOR'S REPRESENTATIVE 
 
The Contractor shall designate a service representative to serve as the key contact person for 
the Department in the execution of this contract. The service representative shall monitor the daily 
activities of the contract and be available to discuss and respond to any problems that may arise. 
The services of this person shall be included in the contract and no additional compensation shall 
be allowed. 
 
 
ELECTRONIC MAIL AND FACSIMILE MACHINE 
 
The Contractor shall have electronic mail receiving and sending capabilities and a facsimile (fax) 
machine available. The Department will utilize these communication mediums to reduce errors in 
communications and to send/receive work orders, receive daily contract work activity sheets, 
various drawings and estimate sheets as needed. This requirement shall be included in the 
contract and no additional compensation shall be allowed. 
 
 
WORK ITEMS 
 
The Contractor will be responsible for performing typical work items as specified below. The 
Contractor should expect to be routinely issued work orders for many of the work items described 
below. The Contractor will be responsible for adhering response times when performing these 
work items. The following list is not all- inclusive and its intent is only to give the Contractor 
information as to what type of work it will be responsible for: 
 
Inspecting and cleaning surveillance camera installations, cleaning a surveillance camera 
environmental enclosure and seals. 
 
Inspecting and cleaning dynamic message sign installations, washing, inspecting, and reinstalling 
the intake and exhaust filters in truss mounted dynamic message signs, replacing the filters in 
truss mounted dynamic message signs. 
 
Inspecting, cleaning and re-sealing controller cabinet installations, replacing existing controller 
cabinet locks with new controller cabinet locks, locating and marking the location of underground 
cables, and resetting the power at existing controller cabinet installations. 
 
Troubleshooting and repairing surveillance camera, video vehicle detector, , fiber optic 
communication, radio communication, dynamic message sign locations so they are back in 
normal operation and functioning to the satisfaction of the Department’s designated Engineer. 
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KNOCKDOWN DEBRIS 
 
The debris from damaged ITS equipment such as cameras, detection devices, and Dynamic 
Message Signs (DMS) shall remain the property of the Department. The Contractor shall transport 
knockdown debris to the Department’s facility designated in the work order. This debris can be 
delivered after each knockdown repair or held at the Contractor’s shop and delivered periodically 
to the Department’s facility. The Contractor should notify the Department when knockdown debris 
is to be delivered so personnel will be available to direct unloading. 
 
Concrete rubble, broken glass and other debris of this type shall be disposed of by the Contractor 
at an approved site off of the State right of way. 
 
This requirement shall be considered included with this contract and no additional compensation 
shall be allowed. 
 
 
KNOCKDOWN DOCUMENTATION 
 
The Contractor shall provide the Department with photographs of all on site knockdown debris to 
document the damage for third party claims. The photographs may be Polaroid-type instant 
pictures or digital images and should have the number of views necessary to properly detail the 
motorist causing damage. Three or more photographs are required for adequate documentation. 
Identifying information should be included in the photographs as much as possible. 
 
This requirement shall be considered included with this contract and no additional compensation 
shall be allowed. 
 
 
TEST EQUIPMENT 
 
The Contractor shall provide all of its own testing instruments, as required, to service the facilities 
of the Department. 
 
The Contractor shall use the established procedures as defined by the manufacturer or standard 
practice to determine the integrity of equipment. The Department shall be provided with the testing 
procedures used upon request. 
 
All required test equipment shall be included in the contract and no additional compensation will 
be allowed. 
 
 
NUMBERING SYSTEM 
 
The Contractor shall use the Department’s Intelligent Transportation Systems numbering system 
on all reports, correspondence and billing invoices. 
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WHERE SERVICES ARE TO BE PERFORMED 
 
Services may be performed at (but not limited to) the following locations: 
 
 
REGION 4, DISTRICT 6 DMS LOCATIONS (All locations are in Sangamon County) 
 
Location # 1: Interstate Route 55 Southbound, near Williamsville Weigh Station – MM 07 Location 
# 2: Interstate Route 55 Northbound, south of Springfield – MM 87 
Location # 3: Interstate Route 72 Westbound, east of Springfield – MM 106 Location # 4: Interstate 
Route 72 Eastbound, west of Springfield – MM 90 
 
 
 
REGION 4, DISTRICT 6 PTZ Locations 
 
Sangamon County 
 
Location # 5: Interstate Route 55 Sangamon Avenue Exit, east of Springfield – MM 100 Location 
# 6: Interstate Route 55 South Grand Avenue Exit, east of Springfield – MM 96 Location # 7: 
Interstate Route 72 Sixth Street Exit, south of Springfield – MM 97 Location # 8: Interstate Route 
72 MacArthur Street Exit, south of Springfield – MM 96 Location # 9: Interstate Route 72 Veterans 
Parkway Exit, south of Springfield – MM 93 
Location # 10: IL 4 (Veterans) & Woodside Road - Springfield  
Location # 11: IL 4 (Veterans) & Wabash Avenue - Springfield 
Location # 12: IL 4 (Veterans) & Monroe Street - Springfield 
Location # 13: IL 4 (Veterans) & IL 97 (Jefferson) - Springfield 
Location # 14: IL 4 (Veterans) & IL 29 (J. David Jones) - Springfield 
Location # 15: IL 29 (Sangamon Avenue) & Bus 55 (Peoria Road) - Springfield 
Location # 16: IL 29 (Dirksen Parkway) & Sangamon Avenue - Springfield 
Location # 17: IL 29 (Dirksen Parkway) & Clearlake Avenue - Springfield 
 Location # 18: IL 29 (Dirksen Parkway) & IL 29 (South Grand Avenue) - Springfield 
Location # 19: Dirksen Parkway & Stevenson Drive - Springfield 
Location # 20: Bus 55 (South 6th Street) & Stevenson Drive - Springfield 
Location # 21: Wabash Avenue & MacArthur Boulevard – Springfield 
 
Morgan County 
 
Location # 22: IL 104 (Morton Avenue) & IL 267 (Main Street) - Jacksonville 
 Location # 23: IL 104 (Morton Avenue) & Lincoln Street - Jacksonville 
Location # 24: IL 104 (Morton Avenue) & Massey Lane – Jacksonville 
 
Adams County 
 
Location # 25: Bayview Bridge (East Tower) - Quincy 
Location # 26: IL 57 (4th Street) & Hampshire – Quincy  
Location # 27: IL 104 (Broadway) & 8th Street – Quincy 
Location # 28: IL 104 (Broadway) &12th Street - Quincy 
Location # 29: IL 104 (Broadway) & 24th Street - Quincy 
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HANDHOLE 
 
This work shall consist of furnishing the materials and installing a precast composite concrete 
handhole in accordance with Sections 814 and 1088.05 of the Standard Specifications for Road 
and Bridge Construction and the following additions or exceptions. 
 
The frame and cover shall be constructed of a polymer concrete and reinforced with a heavy- 
weave fiberglass cloth. The material shall be in accordance with Section 1088.05 of the Standard 
Specifications for Road and Bridge Construction. The nominal dimensions of the handhole shall 
be a minimum 17”(W) x 30”(L) x 30”(D) and the nominal dimensions of the double handhole shall 
be a minimum 30”(W) x 48”(L) x 30”(D). 
 
The cover shall contain the legend “TRAFFIC SIGNALS” and shall be held down by two stainless 
steel hex head bolts. The cover shall contain 2 recessed lift pins. The cover for a double handhole 
shall be a split lid, 2-piece cover. 
 
Basis of Payment: This work will be paid for at the contract unit price each for HANDHOLE. 
 
 
CONDUIT 
 
This work shall consist of furnishing and installing a conduit of the type and size specified in 
accordance with Sections 810 and 1088.01(b) or 1088.01(c) of the Standard Specifications for 
Road and Bridge Construction except as described herein. 
 
PVC Conduits: When it is necessary to connect PVC conduit to steel conduit a heavy wall set 
screw connector with a PVC female adapter shall be installed and sealed by duct seal and plastic 
tape. 
 
When conduits are installed in the excavation in back of curb, the conduit shall be installed below 
driveway and entrances at a depth which will prevent the conduit from protruding into the entrance 
pavement material. 
 
PVC Conduit, Augured: The term augured shall cover both the pushed and bored method of 
installing conduit. Because of differences in equipment and techniques, the contractor may use 
either method to install the conduit for the term AUGURED. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot (meter) for 
CONDUIT, of the size and type specified, which price shall be payment in full for furnishing and 
installing the conduit and fittings complete. 
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ETHERNET SWITCH 
 
Description: This work shall consist of providing a hardened Ethernet Switch, including the 
applicable power supply. Fiber optic modules shall be supplied with each Ethernet switch. These 
modules shall be configured for either single-mode fiber or multi-mode fiber, as detailed in the 
work order. 
 
Each switch shall be supplied with 2 pairs of 1-meter, ceramic-tipped fiber optic patch cables as 
detailed on the work order. 
 
Also included with each switch shall be one 5’ Ethernet patch cable (CAT5 or CAT6 terminated 
with RJ-45 connectors). 
 
The Ethernet Switch shall meet the following material specifications: 
 
Overall switch station capacity and flexibility: Managed Gigabit Ethernet switch with 7 
10/100BaseT(X) ports, and 3 10/100/1000BaseT(X) or 100/1000BaseSFP combo ports, with -40 
to 75°C operating temperature. In addition, the switch shall include a SFP module with 1 
1000BaseLX port with LC connector for 10 km transmission, with -40 to 85°C operating 
temperature 
Cabling options: The switch shall be able to utilize a variety of connecting interfaces including 
10/100Base(T)X, 10/100/1000Base(T)X, and 1000BaseSX/LX/LHX/ZX (LC connector). 
Port configuration options: Port configurations shall be accessible via a standard web browser 
without requiring special vendor software. Port configuration changes shall be possible by 
personnel without special IT training. The configuration can be done via a console UI, telnet 
connection or command line interface. All T(X) ports shall provide cable autocross capability. 
 
The Ethernet Switch shall be compatible with following network and software requirements: 
 
Networking and Software: The Ethernet switches shall be IEEE802.3/802.3u/802.3ab/ 
802.3z/802.3x/802.1D-2004/802.1w/802.1s/802.1Q/802.1p/802.1X/802.3ad compliant. The 
switch shall support the following standards and software interfaces: 
Redundant fast/Gigabit Ethernet ring capability 
IGMP Snooping and GMRP for filtering multicast traffic from industrial Ethernet protocols 
Supports IEEE 802.1Q VLAN and GVRP protocol to ease network planning 
Supports QoS-IEEE 802.1p/1Q and TOS/DiffServ to increase determinism 
Supports 802.3ad, LACP for optimum bandwidth utilization 
Supports TACACS+, SNMPv3, IEEE 802.1X, HTTPS, and SSH to enhance network security 
Support EtherNet/IP, PROFINET, and Modbus/TCP protocols for device management and 
monitoring 
SNMPv1/v2c/v3 for different levels of network management security 
Bandwidth management to prevent unpredictable network status 
Lock port for authorized MAC address access only 
Port mirroring for online debugging 
Automatic warning by exception through e-mail, relay output 
Digital inputs to integrate a sensor and alarm with an IP network 
Automatic recovery of connected device IP addresses 
Line-swap fast recovery 
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Port Trunking for Flexible Network Connection: Maximum of four trunk groups for all Gigabit ports 
with maximum of 8 trunk ports for each trunk group shall be available. The user shall be able to 
either choose the type of the trunk group to be “Static” or “LACP.” 
IP Addressing Approach Options: IP addresses shall be set over the network using BootP/DHCP. 
The user shall have the capability to disable BootP or DHCP network based IP address changes. 
In addition, the switch shall support both a serial port and web page based manual (static) 
addressing approach. 
Ethernet Packet Transfer Accuracy and Capacity: The switch shall be capable of forwarding valid 
Ethernet frames using the store and forward method or equivalent method and the address table 
shall have a maximum capacity of 8192 addresses. 
Quality of Service Functions Enhance Determinism: The switches shall be able to read IEEE 
802.1Q VLAN priority tags, and support a minimum of a low, normal, medium and high priority 
buffer. High priority messages shall be able to process before low priority messages. It also shall 
support QoS-IEEE 802.1p/1Q and TOS/DiffServ. 
SNMP Traps: The switches shall support sending SNMP messages to maximum 2 SNMP “Trap” 
server and The SNMP traps IP addresses shall be settable through a web browser interface. 
Multicast Message Control for Filtering Multicast Traffic: The switches shall be able to support 
IEEE 802.1D-1998 GMRP (GARP Multicast Registration Protocol), and IGMP (Internet Group 
Management Protocol). 
Port Access Control Enhances User Authentication: The switches shall support IEEE 802.1X and 
Static Port Lock for Port-Base Access Control. 
Accessible IP Settings: It shall allow the user to add or remove “Legal” remote host IP addresses 
to prevent unauthorized access. Access to switch shall be controlled by IP address. That is, if a 
host’s IP address is in the accessible IP table, then the host shall be allowed access to the switch. 
Additional network and software requirements shall be met: 
IEEE 802.1X, HTTPS, and SSH to Enhance Network Security 
Bandwidth Management Prevents Unpredictable Network Status 
Port mirroring for Online Debugging 
Automatic Warning by Exception through Email and Relay Output 
Digital Inputs to Integrate Sensors and Alarms with IP Networks 
Automatic Recovery of Connected Device’s IP Addresses 
Line-swap Fast Recovery 
Support EDS-SNMP OPC Server Pro 
Software based IEEE 1588 PTP (Precision Time Protocol) for precise time synchronization of 
networks 
DHCP Option 82 for IP address assignment with different policies 
Modbus/TCP / EtherNet/IP / PROFINET industrial Ethernet protocols supported 
Supports LLDP (Link Layer Discovery Protocol) 
Turbo Ring™ and Turbo Chain™ (< 20ms recovery time for fast Ethernet ports and < 50 ms 
recovery time for Gigabit Ethernet ports at full load) and STP/RSTP (IEEE 802.1w/D) 
 
The Ethernet Switch shall meet the following general installation requirements: 
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Mounting: The switch shall be DIN-Rail or wall mountable 
Power supply: Low voltage ranges: 12/24/48 VDC (9.6-60 VDC). In addition, a provision shall be 
made such that the loss of a power supply may be user configurable to trigger a hardware (i.e. 
relay contact), SNMP, e-mail and web page alarms. 
Environmental specifications: Temperature & humidity - The switch shall have operating 
temperature ranges of -10 to 60°C or -40 to 75°C. In addition, the switch shall be rated to withstand 
a maximum continuous operating humidity of 95% without condensation. 
Electronical Noise Immunity: The switch will conform to the IEC61000-4-2 to 4-8 series of noise 
specifications as specified below: 
IEC 61000-4-2 Electrostatic Discharge: Criterion A IEC 61000-4-3 Radiated Noise Immunity: 
Criterion A 
IEC 61000-4-4 Fast Transient (Burst) Withstand: Criterion A IEC 61000-4-5 Surge 
Voltage: Criterion A 
IEC 61000-4-6 Conducted Noise Interference: Criterion A IEC 61000-4-8 Electromagnetic Field 
withstand: Criterion A IEC 61000-4-12 
IEC 61000-4-29 
Shock & Vibration: The operating shock rating shall conform to IEC60068-2-27 and withstand a 
15 g, 11 ms duration, and 18 shocks. In addition, the operating vibration spec shall conform to 
IEC60068-2-6 (Criterion 3) at 1 mm, 2 Hz - 13.2 Hz, 90 min.; 0.7g, 13.2 Hz - 100 Hz, 90 min.; 3.5 
mm, 3 Hz - 9 Hz, 10 cycles, 1 octave/min.; 1g, 9 Hz - 150 Hz, 10 cycles, 1 octave/min. 
Switch shall be compliant with IEC 62443-4-2. 
 
The Ethernet Switch shall meet the following hardware based diagnostics and user interfaces 
requirements: 
 
Alarm contact: The switch shall contain an alarm contact that can be configured via standard web 
browser to annunciate the drop out of either or both power supply inputs and/or to annunciate the 
active link status of any combination of ports. A Fault LED will be provided to indicate the status of 
the alarm contact. 
LED Indications 
Diagnostic display for internal switch status 
Serial Port: The switch shall include a USB serial port that can be accessed by computers with 
hyper terminal or equivalent capability. The serial console connection manner shall require a short 
USB cable applied to connect the switch to a PC’s USB port. 
 
The Ethernet switch shall meet the following security requirements: 
 
Port Disable: unused ports shall be able to be disabled to prevent unauthorized access. 
It shall support IEEE 802.1X and SSL to enhance network security. 
Switch configuration password protection 
https/SSL 
 
 
  



Various Routes 
Section (ITS) D6-2019 

Various Counties 
Contract No. 72L65 

 

15 
 

The Ethernet switch shall have following communication redundancy: 
 
The switch shall be able to detect and compensate for the failure of another switch, cable 
disruption or hardware failure of one or more ports. 
IEEE standards based redundancy, including IEEE 802.1D/W spanning tree 
Turbo Ring: 
Gigabit Ethernet redundant ring capability (Turbo Ring V2: recovery time <20ms for fast Ethernet 
ports; < 50 ms for Gigabit Ethernet ports). Ring coupling function to integrate different Turbo Ring 
for distributed application 
Turbo Chain function for a multiple-ring architecture (recovery time <20ms for fast Ethernet ports; 
<50 ms for Gigabit Ethernet ports) 
 
The Ethernet switch shall be compatible with following software suite that assists with installation, 
operation, maintenance, and diagnostics of the existing network: 
 
The switch must be compliant with a mass configuration tool: 
The tool must contain a security wizard for convenient setup of security-related parameters. 
The tool must allow for topology analysis to eliminate manual setting errors 
The tool must contain a configuration overview for efficient management 
The switch shall be compliant with network management software (NMS). 
The NMS must allow for auto-discovery of network devices and physical connections. 
The NMS must allow for event playback for quick troubleshooting 
The NMS must allow for color-coded VLAN/IGMP groups and other visualized network data. 
The NMS must allow for a security view for the security status of network devices. 
The NMS must support a mobile app for remote monitoring and notification. 
The switch must be compliant with a stand-alone data collection tool to take network snapshots 
for quick troubleshooting. 
The collection tool must allow for the ability to compare network and device data and then highlight 
the differences. 
 
Construction: The Contractor shall deliver the Ethernet Switches, power supplies, fiber optic 
modules, and fiber optic jumpers to the District 6 Bureau of Operations, Traffic Signal Section, 
2713 Stevenson Drive, Springfield, IL. It is the Contractor’s responsibility to coordinate the 
delivery location and time with District 6 Operations. Phone Numbers: 217-524-9161 (Stan Clow) 
or 217-524-2180 (Bill Shaw) 
 
Basis of Payment: This work will be paid for at the contract unit price per each for ETHERNET 
SWITCH which price shall be payment in full for all labor, materials, and equipment required to 
provide the equipment specified above and deliver it to the Department. 
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FIBER OPTIC CABLE 
Revised: March 28, 2017 
 
This work shall consist of furnishing and installing a fiber optic cable in accordance with the 
requirements of Sections 871 and 1076.02 of the Standard Specifications for Road and Bridge 
Construction and the following additions. 
 
All installed fiber optic cable shall be tested at its nominal operating wavelength and in accordance 
with Article 801. Detailed and complete pre-installation OTDR test documentation shall be 
provided electronically to the Engineer to the satisfaction of the Engineer. The OTDR test data 
should be formatted as an Excel spreadsheet and may be either emailed to the Engineer for 
inspection and acceptance or provided on a thumb drive. 
 
Locator Wire: A #14 AWG minimum, THHN wire shall be installed along side of the fiber optic 
cable. The wire shall be secured in the control cabinet to prevent accidental removal. The locator 
wire shall not be terminated to the control facility. 
 
The fiber optic cable shall be installed in continuous runs between controller cabinets. No splices 
will be allowed outside existing controller cabinets. The fiber optic cable shall only enter existing 
controller cabinets at locations indicated as such on the plans. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for FIBER OPTIC 
CABLE, of the type, size, and number of fibers indicated on the plans, which price shall be 
payment in full for furnishing the material and making all fiber connections and installing the cable 
complete. 
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ITS WORK ORDER 
Illinois Department 
of Transportation 

ITS Work Order 

Work Order Number l 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

Contractor  Date Issued  

City/County  Date Completed  

Location  Date Submitted for Payment  

Work to be Performed: 

Special Instructions: 

Is work to be performed as a result of an accident? Yes No 

Accident reference number: 
      

Work Authorized Bv Date Work Inspected Bv Date Pavment Authorized By Date 
Labor 

Worker Classification Number of Workers Hours Worked Quantity 
    
    
    
    
    
    

Equipment Used Material Used 
Description (Model, Year, Capacity, etc.) Number of Hours Description Quantitv 
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Contractor's Field Supervisor    
 
COMPENSABLE DELAY COSTS (BDE) 
Effective:  June 2, 2017 Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 
“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the work or 
a documentable reduction in the rate of progress exceeding the limits set herein.  The provisions 
of Article 104.03 notwithstanding, compensation for delays caused by a utility in an unanticipated 
location will be paid according to the provisions of this Article governing minor and major delays 
or reduced rate of production which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two hours, but not to exceed two 
weeks. 
 
(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 
(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when the 
rate of production on the work in conflict with the utility in an unanticipated location decreases by 
more than 25 percent and lasts longer than seven calendar days.” 
 
Revise Article 107.40(c) of the Standard Specifications to read: 
 
“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will 
be made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum remaining 
hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to standby on the 
project site by the Engineer, will be paid for according to Article 109.04(b)(4). 
 
(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment will be 
limited to two weeks plus the cost of move-out to either the Contractor’s yard or another job and 
the cost to re-mobilize, whichever is less.  Rental equipment may be paid for longer than two 
weeks provided the Contractor presents adequate support to the Department (including lease 
agreement) to show retaining equipment on the job is the most economical course to follow and 
in the public interest. 
 
 
  



Various Routes 
Section (ITS) D6-2019 

Various Counties 
Contract No. 72L65 

 

19 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the reduced 
productivity for labor and equipment time in excess of the 25 percent threshold for that portion of 
the delay in excess of seven calendar days.  Determination of compensation will be in accordance 
with Article 104.02, except labor and material additives will not be permitted. 
 
Payment for escalated material costs, escalated labor costs, extended project overhead, and 
extended traffic control will be determined according to Article 109.13.” 
 
Revise Article 108.04(b) of the Standard Specifications to read: 
 
“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 
 
(2) When job conditions due to recent weather prevent work on the controlling item. 
 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 
officers, agents, or employees; delay by the Department in making the site available; or delay in 
furnishing any items required to be furnished to the Contractor by the Department prevents work 
on the controlling item. 
 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling item. 
 
(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not due to any 
fault of the Contractor. 
 
(6) When any condition over which the Contractor has no control prevents work on the 
controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 
 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any 
adjustment in time required for the work will be made according to Section 108.  Any adjustment 
in the costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other than as 
allowed by Article 109.13, lost opportunity, preparation of claim expenses and other consequential 
indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost recovery 
of the Contractor shall be so limited.” 
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Add the following to Section 109 of the Standard Specifications. 
 
“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 
 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 
otherwise been completed, to be done after material and/or labor costs have increased, such 
increases will be paid.  Payment for escalated material costs will be limited to the increased costs 
substantiated by documentation furnished by the Contractor.  Payment for escalated labor costs 
will be limited to those items in Article 109.04(b)(1) and (2), except the 35 percent and 10 percent 
additives will not be permitted. 
 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 
overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 
and documented direct offsite overhead, including onsite supervisory and administrative 
personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 
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(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 
overhead will be calculated as 8 percent of the total delay cost. 
 
(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit price 
as provided for in Article 701.20(a) for increase or decrease in the value of work by more than ten 
percent will not be paid. 
 
Upon payment for a contract delay under this provision, the Contractor shall assign subrogation 
rights to the Department for the Department’s efforts of recovery from any other party for monies 
paid by the Department as a result of any claim under this provision.  The Contractor shall fully 
cooperate with the Department in its efforts to recover from another party any money paid to the 
Contractor for delay damages under this provision.” 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
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CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 
The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract.  The Contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and administration of contracts funded 
in whole or in part with federal or state funds.  Failure by the Contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems appropriate, which may include, but is not 
limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 
 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 
(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 
(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
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DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
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GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 
(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are not 
intended to be a mandatory checklist and are not intended to be exhaustive.  Other factors or 
efforts brought to the attention of the Department may be relevant in appropriate cases and will 
be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all certified DBE companies that have 
the capability to perform the work of the contract.  The bidder must solicit this interest within 
sufficient time to allow the DBE companies to respond to the solicitation.  The bidder must 
determine with certainty if the DBE companies are interested by taking appropriate steps to follow 
up initial solicitations. 
 
(2) Selecting portions of the work to be performed by DBE companies in order to increase the 
likelihood that the DBE goals will be achieved.  This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate DBE participation, even when the 
Contractor might otherwise prefer to perform these work items with its own forces. 
 
(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in responding 
to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and suppliers and to 
select those portions of the work or material needs consistent with the available DBE 
subcontractors and suppliers, so as to facilitate DBE participation.  Evidence of such negotiation 
includes the names, addresses, and telephone numbers of DBE companies that were considered; 
a description of the information provided regarding the plans and specifications for the work 
selected for subcontracting; and evidence as to why additional agreements could not be reached 
for DBE companies to perform the work. 
 
b. A bidder using good business judgment would consider a number of factors in negotiating 
with subcontractors, including DBE subcontractors, and would take a firm’s price and capabilities 
as well as contract goals into consideration.  However, the fact that there may be some additional 
costs involved in finding and using DBE companies is not in itself sufficient reason for a bidder’s 
failure to meet the contract DBE goal, as long as such costs are reasonable.  Also the ability or 
desire of a bidder to perform the work of a contract with its own organization does not relieve the 
bidder of the responsibility to make good faith efforts.  Bidders are not, however, required to 
accept higher quotes from DBE companies if the price difference is excessive or unreasonable.  
In accordance with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a 
non-DBE subcontractor was selected over a DBE for work on the contract. 
 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, membership 
in specific groups, organizations, or associations and political or social affiliations (for example 
union vs. non-union employee status) are not legitimate causes for the rejection or non-solicitation 
of bids in the bidder’s efforts to meet the project goal. 
 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, or 
insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the contract 
provided it is otherwise eligible for award.  If the Department determines the bidder has failed to 
meet the requirements of this Special Provision or that a good faith effort has not been made, the 
Department will notify the responsible company official designated in the Utilization Plan that the 
bid is not responsive.  The notification will also include a statement of reasons for the adverse 
determination.  If the Utilization Plan is not approved because it is deficient as a technical matter, 
unless waived by the Department, the bidder will be notified and will be allowed no more than a 
five calendar day period to cure the deficiency. 
 
(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after the 
receipt of the notification of the determination.  The determination shall become final if a request 
is not made on or before the fifth calendar day.  A request may provide additional written 
documentation or argument concerning the issues raised in the determination statement of 
reasons, provided the documentation and arguments address efforts made prior to submitting the 
bid.  The request will be reviewed by the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person to consider all 
issues of documentation and whether the bidder made a good faith effort to meet the goal.  After 
the review by the Reconsideration Officer, the bidder will be sent a written decision within ten 
working days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A final 
decision by the Reconsideration Officer that a good faith effort was made shall approve the 
Utilization Plan submitted by the bidder and shall clear the contract for award.  A final decision 
that a good faith effort was not made shall render the bid not responsive. 
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CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 
(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE subcontracts 
to a non-DBE does not count toward the DBE goals. 
 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work performed by 
the DBE’s own forces. 
 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the purchase of 
materials and supplies or the lease of equipment by the DBE subcontractor from the Contractor 
or its affiliates.  Work that a DBE subcontractor in turn subcontracts to a non-DBE does not count 
toward the DBE goal. 
 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which it is 
responsible.  At least one truck owned, operated, licensed, and insured by the DBE must be used 
on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who is 
certified as a DBE.  The DBE who leases trucks from another DBE receives credit for the total 
value of the transportation services the lessee DBE provides on the contract. 
 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-operator.  
The DBE who leases trucks from a non-DBE is entitled to credit only for the fee or commission is 
receives as a result of the lease arrangement. 
 
(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 
 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the procurement 
of materials and supplies if not a DBE regular dealer or DBE manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 
(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All requests for 
amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as provided 
elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing of any changes in 
the scope of work which result in a reduction in the dollar amount condition-of-award to the 
contract.  Where the revision includes work committed to a new DBE subcontractor, not previously 
involved in the project, then a Request for Approval of Subcontractor, Department form BC 260A 
or AER 260A, must be signed and submitted.  If the commitment of work is in the form of additional 
tasks assigned to an existing subcontract, a new Request for Approval of Subcontractor will not 
be required.  However, the Contractor must document efforts to assure the existing DBE 
subcontractor is capable of performing the additional work and has agreed in writing to the 
change. 
 
(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this Special 
Provision. 
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(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-initiated 
work substitution proposals.  Where the contract allows alternate work methods which serve to 
delete or create underruns in condition of award DBE work, and the Contractor selects that 
alternate method or, where the Contractor proposes a substitute work method or material that 
serves to diminish or delete work committed to a DBE and replace it with other work, then the 
Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is certified 
in the respective item of work) in a modification of the condition of award; or 
 
(2) The DBE is aware its work will be deleted or will experience underruns and has agreed in 
writing to the change.  If this occurs, the Contractor shall substitute other work of equivalent value 
to a certified DBE or provide documentation of good faith efforts to do so; or 
 
(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith efforts to do 
so. 
 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other forces 
work designated for a listed DBE except as provided in this Special Provision.  The Contractor 
shall utilize the specific DBEs listed to perform the work and supply the materials for which each 
is listed unless the Contractor obtains the Department’s written consent as provided in subsection 
(a) of this part.  Unless Department consent is provided for termination of a DBE subcontractor, 
the Contractor shall not be entitled to any payment for work or material unless it is performed or 
supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed in the 
approved Utilization Plan without prior written consent.  This includes, but is not limited to, 
instances in which the Contractor seeks to perform work originally designated for a DBE 
subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE 
firm.  Written consent will be granted only if the Bureau of Small Business Enterprises agrees, for 
reasons stated in its concurrence document, that the Contractor has good cause to terminate or 
replace the DBE firm.  Before transmitting to the Bureau of Small Business Enterprises any 
request to terminate and/or substitute a DBE subcontractor, the Contractor shall give notice in 
writing to the DBE subcontractor, with a copy to the Bureau, of its intent to request to terminate 
and/or substitute, and the reason for the request.  The Contractor shall give the DBE five days to 
respond to the Contractor’s notice.  The DBE so notified shall advise the Bureau and the 
Contractor of the reasons, if any, why it objects to the proposed termination of its subcontract and 
why the Bureau should not approve the Contractor’s action.  If required in a particular case as a 
matter of public necessity, the Bureau may provide a response period shorter than five days. 
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For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a 
way consistent with normal industry standards.  Provided, however, that good cause does not 
exist if the failure or refusal of the DBE subcontractor to perform its work on the subcontract results 
from the bad faith or discriminatory action of the Contractor; 
 
(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or applicable 
state law. 
 
(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides written 
notice to the Contractor of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE subcontractor 
is unable to complete its work on the contract; 
 
(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it relied upon 
to obtain the contract so that the Contractor can self-perform the work for which the DBE 
contractor was engaged or so that the Contractor can substitute another DBE or non-DBE 
contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, the 
Contractor shall make a good faith effort to find another DBE to substitute for the original DBE to 
perform at least the same amount of work under the contract as the terminated DBE to the extent 
needed to meet the established Contract goal.  The good faith efforts shall be documented by the 
Contractor.  If the Department requests documentation under this provision, the Contractor shall 
submit the documentation within seven days, which may be extended for an additional seven 
days if necessary at the request of the Contractor.  The Department will provide a written 
determination to the Contractor stating whether or not good faith efforts have been demonstrated. 
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(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 
by a DBE and final payment therefore to the DBE by the Contractor, but not later than 30 calendar 
days after payment has been made by the Department to the Contractor for such work or material, 
the Contractor shall submit a DBE Payment Agreement on Department form SBE 2115 to the 
Resident Engineer.  If full and final payment has not been made to the DBE, the DBE Payment 
Agreement shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes the work has not been satisfactorily 
completed.  If the Contractor does not have the full amount of work indicated in the Utilization 
Plan performed by the DBE companies indicated in the Utilization Plan and after good faith efforts 
are reviewed, the Department may deduct from contract payments to the Contractor the amount 
of the goal not achieved as liquidated and ascertained damages.  The Contractor may request an 
administrative reconsideration of any amount deducted as damages pursuant to subsection (h) 
of this part. 
 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be made 
on the contract until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated damages 
have been determined and collected. 
 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved as 
liquidated damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in paragraph (c) of 
“Good Faith Effort Procedures” of this Special Provision, except a final decision that a good faith 
effort was not made during contract performance to achieve the goal agreed to in the Utilization 
Plan shall be the final administrative decision of the Department.  The result of the reconsideration 
process is not administratively appealable to the U.S. Department of Transportation. 
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DISPOSAL FEES (BDE) 
Effective:  November 1, 2018 
 
Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 
 
“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees 
at a clean construction and demolition debris facility, an uncontaminated soil fill operation or a 
landfill, the Contractor shall receive, as administrative costs, an amount equal to five percent of 
the first $10,000 and one percent of any amount over $10,000 of the total approved costs of such 
fees. 
 
(6) Miscellaneous.  No additional allowance will be made for general superintendence, the 
use of small tools, or other costs for which no specific allowance is herein provided. 
 
(7) Statements.  No payment will be made for work performed on a force account basis until 
the Contractor has furnished the Engineer with itemized statements of the cost of such force 
account work.  Statements shall be accompanied and supported by invoices for all materials used 
and transportation charges.  However, if materials used on the force account work are not 
specifically purchased for such work but are taken from the Contractor’s stock, then in lieu of the 
invoices, the Contractor shall furnish an affidavit certifying that such materials were taken from 
his/her stock, that the quantity claimed was actually used, and that the price and transportation 
claimed represent the actual cost to the Contractor. 
 
Itemized statements at the cost of force account work shall be detailed as follows. 
 
a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer 
and foreman.  Payrolls shall be submitted to substantiate actual wages paid if so requested by 
the Engineer. 
 
b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of 
machinery and equipment. 
 
c. Quantities of materials, prices and extensions. 
 
d. Transportation of materials. 
 
e. Cost of property damage, liability and workmen’s compensation insurance premiums, 
unemployment insurance contributions, and social security tax. 
 
(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an 
approved subcontractor, the Contractor shall receive, as administrative costs, an amount equal 
to five percent of the total approved costs of such work with the minimum payment being $100. 
 
(9) All statements of the cost of force account work shall be furnished to the Engineer not later 
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily Report”.  
If the statement is not received within the specified time frame, all demands for payment for the 
extra work are waived and the Department is released from any and all such demands.  It is the 
responsibility of the Contractor to ensure that all statements are received within the specified time 
regardless of the manner or method of delivery.” 
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EQUIPMENT PARKING AND STORAGE (BDE) 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 
“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m) 
from the open traffic lane.  For other periods of time during working and for all nonworking hours, 
all vehicles, materials, and equipment shall be parked or stored as follows. 
 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 
located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) behind 
barrier that is either pinned or restrained according to Article 704.04.  The 24 in. or 6 in. 
measurement shall be from the base of the non-traffic side of the barrier. 
 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
Effective:  January 1, 2019 Revised:  January 1, 2020 
 
Revise Section 669 of the Standard Specifications to read: 
 
“SECTION 669.  REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
669.01 Description.  This work shall consist of the transportation and proper disposal of regulated 
substances.  This work shall also consist of the removal, transportation, and proper disposal of 
underground storage tanks (UST), their contents and associated underground piping to the point 
where the piping is above the ground, including determining the content types and estimated 
quantities. 
 
669.02 Equipment.  The Contractor shall notify the Engineer of the delivery of all excavation, 
storage, and transportation equipment to a work area location.  The equipment shall comply with 
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean 
condition.  Clean condition means the equipment does not contain any residual material classified 
as a non-special waste, non-hazardous special waste, or hazardous waste.  Residual materials 
include, but are not limited to, petroleum products, chemical products, sludges, or any other 
material present in or on equipment. 
 
Before beginning any associated soil or groundwater management activity, the Contractor shall 
provide the Engineer with the opportunity to visually inspect and approve the equipment.  If the 
equipment contains any contaminated residual material, decontamination shall be performed on 
the equipment as appropriate to the regulated substance and degree of contamination present 
according to OSHA and API guidelines.  All cleaning fluids used shall be treated as the 
contaminant unless laboratory testing proves otherwise. 
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669.03 Pre-Construction Submittals and Qualifications.  Prior to beginning this work, or 
working in areas with regulated substances, the Contractor shall submit a “Regulated Substances 
Pre-Construction Plan (RSPCP)” to the Engineer for review and approval using form BDE 2730.  
The form shall be signed by an Illinois licensed Professional Engineer or Professional Geologist. 
 
As part of the RSPCP, the Contractor(s) or firm(s) performing the work shall meet the following 
qualifications. 
 
(a) Regulated Substances Monitoring.  Qualification for environmental observation and field 
screening of regulated substances work and environmental observation of UST removal shall 
require either pre-qualification in Hazardous Waste by the Department or demonstration of 
acceptable project experience in remediation and operations for contaminated sites in accordance 
with applicable Federal, State, or local regulatory requirements using BDE 2730. 
 
Qualification for each individual performing regulated substances monitoring shall require a 
minimum of one-year of experience in similar activities as those required for the project. 
 
(b) Underground Storage Tank Removal.  Qualification for underground storage tank (UST) 
removal work shall require licensing and certification with the Office of the State Fire Marshall 
(OSFM) and possession of all permits required to perform the work.  A copy of the permit shall be 
provided to the Engineer prior to tank removal. 
 
The qualified Contractor(s) or firm(s) shall also document it does not have any current or former 
ties with any of the properties contained within, adjoining, or potentially affecting the work. 
 
The Engineer will require up to 21 calendar days for review of the RSPCP.  The review may 
involve rejection or revision and resubmittal; in which case, an additional 21 days will be required 
for each subsequent review.  Work shall not commence until the RSPCP has been approved by 
the Engineer.  After approval, the RSPCP shall be revised as necessary to reflect changed 
conditions in the field and documented using BDE 2730A “Regulated Substances Pre-
Construction Plan (RSPCP) Addendum” and submitted to the Engineer for approval. 
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CONSTRUCTION REQUIREMENTS 
 
669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities at the contract specific work areas.  As part of the regulated substances monitoring, the 
monitoring personnel shall perform and document the applicable duties listed on form BDE 2732 
“Regulated Substances Monitoring Daily Record (RSMDR)”. 
 
(a) Environmental Observation.  Prior to beginning excavation, the Contractor shall mark the 
limits of the contract specific work areas.  Once work begins, the monitoring personnel shall be 
present on-site continuously during the excavation and loading of material. 
 
(b) Field Screening.  Field screening shall be performed during the excavation and loading of 
material from the contract specific work areas, except for material classified according to 
Article 669.05(b)(1) or 669.05(c) where field screening is not required. 
 
Field screening shall be performed with either a photoionization detector (PID) (minimum 
10.6eV lamp) or a flame ionization detector (FID), and other equipment as appropriate, to monitor 
for potential contaminants associated with regulated substances.  The PID or FID shall be 
calibrated on-site, and background level readings taken and recorded daily, and as field and 
weather conditions change.  Field screen readings on the PID or FID in excess of background 
levels indicates the potential presence of regulated substances requiring handling as a non-
special waste, special waste, or hazardous waste.  PID or FID readings may be used as the basis 
of increasing the limits of removal with the approval of the Engineer but shall in no case be used 
to decrease the limits. 
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669.05 Regulated Substances Management and Disposal.  The management and disposal of 
soil and/or groundwater containing regulated substances shall be according to the following: 
 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 
indicate detected levels exceed the most stringent maximum allowable concentration (MAC) for 
chemical constituents in soil established pursuant to Subpart F of 35 Ill. Adm. Code 1100.605, 
the soil shall be managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most stringent 
MAC, but still considered within area background levels by the Engineer, the excavated soil can 
be utilized within the right-of-way as embankment or fill, when suitable.  If the soils cannot be 
utilized within the right-of-way, they shall be managed and disposed of at a landfill as a non-
special waste. 
 
(2) When analytical results indicate inorganic chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County identified in 
35 Ill. Admin. Code 742 Appendix A. Table G, the excavated soil can be utilized within the right-
of-way as embankment or fill, when suitable, or managed and disposed of at a clean construction 
and demolition debris (CCDD) facility or an uncontaminated soil fill operation (USFO) within an 
MSA County provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 
(3) When analytical results indicate chemical constituents exceed the most stringent MAC but 
do not exceed the MAC for an MSA County excluding Chicago, or the MAC within the Chicago 
corporate limits, the excavated soil can be utilized within the right-of-way as embankment or fill, 
when suitable, or managed and disposed of off-site at a CCDD facility or an USFO within an MSA 
County excluding Chicago or within the Chicago corporate limits provided the pH of the soil is 
within the range of 6.25 - 9.0, inclusive. 
 
(4) When analytical results indicate chemical constituents exceed the most stringent MAC but 
do not exceed the MAC for an MSA County excluding Chicago, the excavated soil can be utilized 
within the right-of-way as embankment or fill, when suitable, or managed and disposed of off-site 
at a CCDD facility or an USFO within an MSA County excluding Chicago provided the pH of the 
soil is within the range of 6.25 - 9.0, inclusive. 
 
(5) When the Engineer determines soil cannot be managed according to Articles 669.05(a)(1) 
through (a)(4) above and the materials do not contain special waste or hazardous waste, as 
determined by the Engineer, the soil shall be managed and disposed of at a landfill as a non-
special waste. 
 
(6) When analytical results indicate soil is hazardous by characteristic or listing pursuant to 
35 Ill. Admin. Code 721, contains radiological constituents, or the Engineer otherwise determines 
the soil cannot be managed according to Articles 669.05(a)(1) through (a)(5) above, the soil shall 
be managed and disposed of off-site as a special waste or hazardous waste as applicable. 
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(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 
results indicate that detected levels do not exceed the most stringent MAC, the excavated soil 
can be utilized within the right-of-way as embankment or fill, when suitable, or managed and 
disposed of off-site according to Article 202.03.  However, the excavated soil cannot be taken to 
a CCDD facility or an USFO for any of the following reasons. 
 
(1) The pH of the soil is less than 6.25 or greater than 9.0. 
 
(2) The soil exhibited PID or FID readings in excess of background levels. 
 
(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach 
to Corrective Action Objectives (TACO) Residential.  When the soil analytical results indicate that 
detected levels exceed the most stringent MAC but do not exceed TACO Tier 1 Soil Remediation 
Objectives for Residential Properties pursuant to 35 Ill. Admin. Code 742 Appendix B Table A, 
the excavated soil can be utilized within the right-of-way as embankment or fill, when suitable, or 
managed and disposed of off-site according to Article 202.03.  However, the excavated soil 
cannot be taken to a CCDD facility or an USFO. 
 
(d) Groundwater.  When groundwater analytical results indicate the detected levels are above 
Appendix B, Table E of 35 Ill. Admin. Code 742, the most stringent Tier 1 Groundwater 
Remediation Objectives for Groundwater Component of the Groundwater Ingestion Route for 
Class 1 groundwater, the groundwater shall be managed off-site as a special waste or hazardous 
waste as applicable.  Special waste groundwater shall be containerized and trucked to an off-site 
treatment facility, or may be discharged to a sanitary sewer or combined sewer when permitted 
by the local sewer authority.  Groundwater discharged to a sanitary sewer or combined sewer 
shall be pre-treated to remove particulates and measured with a calibrated flow meter to comply 
with applicable discharge limits.  A copy of the permit shall be provided to the Engineer prior to 
discharging groundwater to the sanitary sewer or combined sewer. 
 
Groundwater encountered within trenches may be managed within the trench and allowed to 
infiltrate back into the ground.  If the groundwater cannot be managed within the trench, it may be 
discharged to a sanitary sewer or combined sewer when permitted by the local sewer authority, 
or it shall be containerized and trucked to an off-site treatment facility as a special waste or 
hazardous waste.  The Contractor is prohibited from discharging groundwater within the trench 
through a storm sewer.  The Contractor shall install backfill plugs within the area of groundwater 
contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater contamination.  Backfill 
plugs shall be installed at intervals not to exceed 50 ft (15 m).  Backfill plugs are to be 4 ft (1.2 m) 
long, measured parallel to the trench, full trench width and depth.  Backfill plugs shall not have 
any fine aggregate bedding or backfill, but shall be entirely cohesive soil or any class of concrete.  
The Contractor shall provide test data that the material has a permeability of less than 10-7 cm/sec 
according to ASTM D 5084, Method A or per another test method approved by the Engineer. 
 
The Contractor shall use due care when transferring contaminated material from the area of origin 
to the transporter.  Should releases of contaminated material to the environment occur (i.e., 
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the 
appropriate storage containers as previously specified.  Clean-up shall include, but not be limited 
to, sampling beneath the material staging area to determine complete removal of the spilled 
material. 
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The Contractor shall provide engineered barriers, when required, and shall include materials 
sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall 
faces, within the areas designated for protection. 
 
The Contractor shall obtain all documentation including any permits and/or licenses required to 
transport the material containing regulated substances to the disposal facility.  The Contractor 
shall coordinate with the Engineer on the completion of all documentation.  The Contractor shall 
make all arrangements for collection and analysis of landfill acceptance testing.  The Contractor 
shall coordinate waste disposal approvals with the disposal facility. 
 
The Contractor shall provide the Engineer with all transport-related documentation within two days 
of transport or receipt of said document(s).  For management of special or hazardous waste, the 
Contractor shall provide the Engineer with documentation that the Contractor is operating with a 
valid Illinois special waste transporter permit at least two weeks before transporting the first load 
of contaminated material. 
 
Transportation and disposal of material classified according to Article 669.05(a)(5) or 669.05(a)(6) 
shall be completed each day so that none of the material remains on-site by the close of business, 
except when temporary staging has been approved. 
 
Any waste generated as a special or hazardous waste from a non-fixed facility shall be manifested 
off-site using the Department's county generator number provided by the Bureau of Design and 
Environment.  An authorized representative of the Department shall sign all manifests for the 
disposal of the contaminated material and confirm the Contractor's transported volume.  Any 
waste generated as a non-special waste may be managed off-site without a manifest, a special 
waste transporter, or a generator number. 
 
The Contractor shall select a landfill permitted for disposal of the contaminant within the State of 
Illinois.  The Department will review and approve or reject the facility proposed by the Contractor 
to use as a landfill.  The Contractor shall verify whether the selected disposal facility is compliant 
with those applicable standards as mandated by their permit and whether the disposal facility is 
presently, has previously been, or has never been, on the United States Environmental Protection 
Agency (U.S. EPA) National Priorities List or the Resource Conservation and Recovery Act 
(RCRA) List of Violating Facilities.  The use of a Contractor selected landfill shall in no manner 
delay the construction schedule or alter the Contractor's responsibilities as set forth. 
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669.06 Non-Special Waste Certification.  An authorized representative of the Department shall 
sign and date all non-special waste certifications.  The Contractor shall be responsible for 
providing the Engineer with the required information that will allow the Engineer to certify the 
waste is not a special waste. 
 
(a) Definition. A waste is considered a non-special waste as long as it is not: 
 
(1) a potentially infectious medical waste; 
 
(2) a hazardous waste as defined in 35 Ill. Admin. Code 721; 
 
(3) an industrial process waste or pollution control waste that contains liquids, as determined 
using the paint filter test set forth in subdivision (3)(A) of subsection (m) of 35 Ill. Admin. Code 
811.107; 
 
(4) a regulated asbestos-containing waste material, as defined under the National Emission 
Standards for Hazardous Air Pollutants in 40 CFR Part 61.141; 
 
(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR 
Part 761; 
 
(6) a material subject to the waste analysis and recordkeeping requirements of 
35 Ill. Admin. Code 728.107 under land disposal restrictions of 35 Ill. Admin. Code 728; 
 
(7) a waste material generated by processing recyclable metals by shredding and required to 
be managed as a special waste under Section 22.29 of the Environmental Protection Act; or 
 
(8) an empty portable device or container in which a special or hazardous waste has been 
stored, transported, treated, disposed of, or otherwise handled. 
 
(b) Certification Information.  All information used to determine the waste is not a special 
waste shall be attached to the certification.  The information shall include but not be limited to: 
 
(1) the means by which the generator has determined the waste is not a hazardous waste; 
 
(2) the means by which the generator has determined the waste is not a liquid; 
 
(3) if the waste undergoes testing, the analytic results obtained from testing, signed and dated 
by the person responsible for completing the analysis; 
 
(4) if the waste does not undergo testing, an explanation as to why no testing is needed; 
 
(5) a description of the process generating the waste; and 
 
(6) relevant material safety data sheets. 
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669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) may 
be temporarily staged at the Contractor’s option.  Soil classified according to Articles 669.05(a)(1), 
(a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of without temporary staging 
to the greatest extent practicable.  If circumstances beyond the Contractor’s control require 
temporary staging of these latter materials, the Contractor shall request approval from the 
Engineer in writing. 
 
Temporary staging shall be accomplished within the right-of-way and the Contractor’s means and 
methods shall be described in the approved or amended RSPCP.  Staging areas shall not be 
located within 200 feet (61 m) of a public or private water supply well; nor within 100 feet (30 m) 
of sensitive environmental receptor areas, including wetlands, rivers, streams, lakes, or 
designated habitat zones. 
 
The method of staging shall consist of containerization or stockpiling as applicable for the type, 
classification, and physical state (i.e., liquid, solid, semisolid) of the material.  Materials of different 
classifications shall be staged separately with no mixing or co-mingling. 
 
When containers are used, the containers and their contents shall remain intact and inaccessible 
to unauthorized persons until the manner of disposal is determined.  The Contractor shall be 
responsible for all activities associated with the storage containers including, but not limited to, 
the procurement, transport, and labeling of the containers.  The Contractor shall not use a storage 
container if visual inspection of the container reveals the presence of free liquids or other 
substances that could cause the waste to be reclassified as a hazardous or special waste. 
 
When stockpiles are used, they shall be covered with a minimum 20-mil plastic sheeting or tarps 
secured using weights or tie-downs.  Perimeter berms or diversionary trenches shall be provided 
to contain and collect for disposal any water that drains from the soil.  Stockpiles shall be managed 
to prevent or reduce potential dust generation. 
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When staging non-special waste, special waste, or hazardous waste, the following additional 
requirements shall apply: 
 
(a) Non-Special Waste.  When stockpiling soil classified according to Article 669.05(a)(1) or 
669.05(a)(5), an impermeable surface barrier between the materials and the ground surface shall 
be installed.  The impermeable barrier shall consist of a minimum 20-mil plastic liner material and 
the surface of the stockpile area shall be clean and free of debris prior to placement of the liner.  
Measures shall also be taken to limit or discourage access to the staging area. 
 
(b) Special Waste and Hazardous Waste.  Soil classified according to Article 669.05(a)(6) 
shall not be stockpiled but shall be containerized immediately upon generation in containers, 
tanks or containment buildings as defined by RCRA, Toxic Substances Control Act (TSCA), and 
other applicable State or local regulations and requirements, including 35 Ill. Admin. Code Part 
722, Standards Applicable to Generators of Hazardous Waste. 
 
The staging area(s) shall be enclosed (by a fence or other structure) to restrict direct access to 
the area, and all required regulatory identification signs applicable to a staging area containing 
special waste or hazardous waste shall be deployed. 
 
Storage containers shall be placed on an all-weather gravel-packed, asphalt, or concrete surface.  
Containers shall be in good condition and free of leaks, large dents, or severe rusting, which may 
compromise containment integrity.  Containers must be constructed of, or lined with, materials 
that will not react or be otherwise incompatible with the hazardous or special waste contents.  
Containers used to store liquids shall not be filled more than 80 percent of the rated capacity.  
Incompatible wastes shall not be placed in the same container or comingled. 
 
All containers shall be legibly labeled and marked using pre-printed labels and permanent marker 
in accordance with applicable regulations, clearly showing the date of waste generation, location 
and/or area of waste generation, and type of waste.  The Contractor shall place these identifying 
markings on an exterior side surface of the container.   
 
Storage containers shall be kept closed, and storage pads covered, except when access is 
needed by authorized personnel. 
 
Special waste and hazardous waste shall be transported and disposed within 90 days from the 
date of generation. 
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669.08 Underground Storage Tank Removal.  For the purposes of this section, an underground 
storage tank (UST) includes the underground storage tank, piping, electrical controls, pump 
island, vent pipes and appurtenances.   
 
Prior to removing an UST, the Engineer shall determine whether the Department is considered 
an "owner" or "operator" of the UST as defined by the UST regulations (41 Ill. Adm. Code Part 
176).  Ownership of the UST refers to the Department's owning title to the UST during storage, 
use or dispensing of regulated substances.  The Department may be considered an "operator" of 
the UST if it has control of, or has responsibility for, the daily operation of the UST.  The 
Department may however voluntarily undertake actions to remove an UST from the ground 
without being deemed an "operator" of the UST. 
 
In the event the Department is deemed not to be the "owner" or "operator" of the UST, the OSFM 
removal permit shall reflect who was the past "owner" or "operator" of the UST.  If the "owner" or 
"operator" cannot be determined from past UST registration documents from OSFM, then the 
OSFM removal permit will state the "owner" or "operator" of the UST is the Department.  The 
Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to 
submitting any removal permit to the OSFM.  If the Department is not the “owner” or “operator” of 
the UST then it will not register the UST or pay any registration fee. 
 
The Contractor shall be responsible for obtaining permits required for removing the UST, 
notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the 
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in 
accordance with 41 Ill. Admin. Code Part 176.330. 
 
The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to removal 
to confirm the OSFM inspector's presence during the UST removal.  Removal, transport, and 
disposal of the UST shall be according to the applicable portions of the latest revision of the 
"American Petroleum Institute (API) Recommended Practice 1604". 
 
The Contractor shall collect and analyze tank content (sludge) for disposal purposes.  The 
Contractor shall remove as much of the regulated substance from the UST system as necessary 
to prevent further release into the environment.  All contents within the tank shall be removed, 
transported and disposed of, or recycled.  The tank shall be removed and rendered empty 
according to IEPA definition. 
 
The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area in 
accordance with 35 Ill. Admin. Code Part 734.210(h) after the required backfill has been removed 
during the initial response action, to determine the level of contamination remaining in the ground, 
regardless if a release is confirmed or not by the OSFM on-site inspector.  
 
In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s 
inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the 
District Environmental Studies Unit (DESU).  Upon confirmation of a release of contaminants and 
notifications to the Engineer and DESU, the Contractor shall report the release to the Illinois 
Emergency Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them 
with whatever information is available (“owner” or “operator” shall be stated as the past registered 
“owner” or “operator”, or the IDOT District in which the tank is located and the DESU Manager). 
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The Contractor shall perform the following initial response actions if a release is indicated by the 
OSFM inspector: 
 
(a) Take immediate action to prevent any further release of the regulated substance to the 
environment, which may include removing, at the Engineer’s discretion, and disposing of up to 
4 ft (1.2 m) of the contaminated material, as measured from the outside dimension of the tank; 
 
(b) Identify and mitigate fire, explosion and vapor hazards; 
 
(c) Visually inspect any above ground releases or exposed below ground releases and 
prevent further migration of the released substance into surrounding soils and groundwater; and 
 
(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors 
and free product that have migrated from the tank excavation zone and entered into subsurface 
structures (such as sewers or basements). 
 
The tank excavation shall be backfilled according to applicable portions of Sections 205, 208, and 
550 with a material that will compact and develop stability.  All uncontaminated concrete and soil 
removed during tank extraction may be used to backfill the excavation, at the discretion of the 
Engineer. 
 
After backfilling the excavation, the site shall be graded and cleaned. 
 
669.09 Regulated Substances Final Construction Report.  Not later than 90 days after 
completing this work, the Contractor shall submit a “Regulated Substances Final Construction 
Report (RSFCR)” to the Engineer using form BDE 2733 and required attachments.  The form shall 
be signed by an Illinois licensed Professional Engineer or Professional Geologist. 
 
669.10 Method of Measurement.  Non-special waste, special waste, and hazardous waste soil 
will be measured for payment according to Article 202.07(b) when performing earth excavation, 
Article 502.12(b) when excavating for structures, or by computing the volume of the trench using 
the maximum trench width permitted and the actual depth of the trench. 
 
Groundwater containerized and transported off-site for management, storage, and disposal will 
be measured for payment in gallons (liters).  
 
Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for 
which payment will be made shall not exceed the volume of the trench, as computed by using the 
maximum width of trench permitted by the Specifications and the actual depth of the trench, with 
a deduction for the volume of the pipe. 
 
Engineered Barriers will be measured for payment in square yards (square meters). 
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669.11 Basis of Payment.  The work of preparing, submitting and administering a Regulated 
Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED 
SUBSTANCES PRE-CONSTRUCTION PLAN.   
 
Regulated substances monitoring, including completion of form BDE 2732 for each day of work, 
will be paid for at the contract unit price per calendar day, or fraction thereof to the nearest 0.5 
calendar day, for REGULATED SUBSTANCES MONITORING. 
 
The installation of engineered barriers will be paid for at the contract unit price per square yard 
(square meter) for ENGINEERED BARRIER. 
 
The work of UST removal, soil excavation, soil and content sampling, the management of 
excavated soil and UST content, and UST disposal, will be paid for at the contract unit price per 
each for UNDERGROUND STORAGE TANK REMOVAL. 
 
The transportation and disposal of soil and other materials from an excavation determined to be 
contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for  
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL. 
 
The transportation and disposal of groundwater from an excavation determined to be 
contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE 
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL.  When 
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for 
according to Article 109.05. 
 
Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for BACKFILL 
PLUGS. 
 
Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), (a)(4), 
(a)(5), (a)(6), or (b)(2) will be paid for according to Article 109.04.  The Department will not be 
responsible for any additional costs incurred, if mismanagement of the staging area, storage 
containers, or their contents by the Contractor results in excess cost expenditure for disposal or 
other material management requirements. 
 
Payment for accumulated stormwater removal and disposal will be according to Article 109.04.  
Payment will only be allowed if appropriate stormwater and erosion control methods were used. 
 
Payment for decontamination, labor, material, and equipment for monitoring areas beyond the 
specified areas, with the Engineer's prior written approval, will be according to Article 109.04. 
 
When the waste material for disposal requires sampling for landfill disposal acceptance, the 
samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, ignitability, and paint filter 
test.  The analysis will be paid for at the contract unit price per each for SOIL DISPOSAL 
ANALYSIS using EPA Methods 1311 (extraction), 8260B for VOCs, 8270C for SVOCs, 6010B 
and 7470A for RCRA metals, 9045C for pH, 1030 for ignitability, and 9095A for paint filter.  
 
The work of preparing, submitting and administering a Regulated Substances Final Construction 
Report will be paid for at the contract lump sum price REGULATED SUBSTANCES FINAL 
CONSTRUCTION REPORT.” 
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SPEED DISPLAY TRAILER (BDE) 
Effective:  April 2, 2014 Revised:  January 1, 2017 
 
Revise the third paragraph of Article 701.11 of the Standard Specifications to read: 
 
“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, 
arrow boards, and portable changeable message boards shall be treated as nonoperating 
equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 
“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the 
traveling public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 
Add the following to Article 701.20 of the Standard Specifications: 
 
“ (k) When speed display trailers are shown on the Standard, this work will not be paid 
for separately but shall be considered as included in the cost of the Standard. 
 
For all other speed display trailers, this work will be paid for at the contract unit price per calendar 
month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 
Add the following to Article 1106.02 of the Standard Specifications: 
 
“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed 
indicator display with self-contained, one-direction radar mounted on an orange see-through 
trailer.  The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 1000 ft 
(300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of “YOUR 
SPEED” immediately above or below the speed display.  The sign letters shall be between 5 and 
8 in. (125 and 200 mm) in height.  The digital speed display shall show two digits (00 to 99) in 
mph.  The color of the changeable message legend shall be a yellow legend on a black 
background.  The minimum height of the numerals shall be 18 in. (450 mm), and the nominal 
legibility distance shall be at least 750 ft (250 m). 
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The speed indicator display shall be equipped with a violation alert that flashes the displayed 
detected speed when the work zone posted speed limit is exceeded.  The speed indicator shall 
have a maximum speed cutoff.  On roadway facilities with a normal posted speed limit greater 
than or equal to 45 mph, the detected speeds of vehicles traveling more than 25 mph over the 
work zone speed limit shall not be displayed.  On facilities with normal posted speed limit of less 
than 45 mph, the detected speeds of vehicles traveling more than 15 mph over the work zone 
speeds limit shall not be displayed.  On any roadway facility if detected speeds are less than 
25 mph, they shall not be displayed.  The display shall include automatic dimming for nighttime 
operation. 
 
The speed indicator measurement and display functions shall be equipped with the power supply 
capable of providing 24 hours of uninterrupted service.” 
 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 
“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 
 
(a) first tier subcontractors; 
 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 
 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 
utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 
system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  November 2, 2017 Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 
“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 
 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 
Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 
$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
 
TRAFFIC CONTROL DEVICES - CONES (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.15(a) of the Standard Specifications to read: 
 
“ (a) Cones.  Cones are used to channelize traffic.  Cones used to channelize traffic at 
night shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers or 
nighttime lane shifts.” 
 
Revise Article 1106.02(b) of the Standard Specifications to read: 
 
“ (b) Cones.  Cones shall be predominantly orange.  Cones used at night that are 28 to 
36 in. (700 to 900 mm) in height shall have two white circumferential stripes.  If non-reflective 
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in width.  
Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of two white and 
two fluorescent orange alternating, circumferential stripes with the top stripe being fluorescent 
orange.  If non-reflective spaces are left between the stripes, the spaces shall be no more than 3 
in. (75 mm) in width. 
 
The minimum weights for the various cone heights shall be 4 lb for 18 in. (2 kg for 450 mm), 7 lb 
for 28 in. (3 kg for 700 mm), and 10 lb for 36 in. (5 kg for 900 mm) with a minimum of 60 percent 
of the total weight in the base.  Cones taller than 36 in. shall be weighted per the manufacturer’s 
specifications such that they are not moved by wind or passing traffic.” 
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TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 
“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current driver’s 
license and a current flagger certification I.D. card.  For non-drivers, the Illinois Identification Card 
issued by the Secretary of State will meet the requirement for a current driver’s license.  This 
certification requirement may be waived by the Engineer for emergency situations that arise due 
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control 
on a temporary basis.  Spotters are defined as certified flaggers that provide support to workers 
by monitoring traffic. 
 
Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped with 
a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall be 
identifiable by workers so they can take evasive action when necessary.  Other types of garments 
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying 
them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the flagger may 
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the 
flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.  
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic. 
 
For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 
minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or fluorescent 
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004 
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 
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Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 
two-way traffic is maintained over one lane of pavement.  Work operations controlled by flaggers 
shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of each other or in 
direct communication at all times.  Direct communication shall be obtained by using portable two-
way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A flagger will 
be required at each side road or entrance remaining open to traffic within the operation where 
two-way traffic is maintained on one lane of pavement.  The flagger shall be positioned as shown 
on the plans or as directed by the Engineer. 
 
(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal number 
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the workers 
are present, but not separated from the traffic by physical barriers, a flagger or spotter shall be 
furnished as shown on the plans.  Flaggers shall warn and direct traffic.  Spotters shall monitor 
traffic conditions and warn workers of errant approaching vehicles or other hazardous conditions 
as they occur.  One flagger will be required for each separate activity of an operation that requires 
frequent encroachment in a lane open to traffic.  One spotter will be required for each separate 
activity with workers near the edge of the open lane or with their backs facing traffic. 
 
Flaggers will not be required when no work is being performed, unless there is a lane closure on 
two-lane, two-way pavement.” 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Monday through Sunday for 
each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 
“ (q) Temporary Sign Supports  1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 
“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 
“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 
“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 
 
Category 1 includes small, lightweight, channelizing and delineating devices that have been in 
common use for many years and are known to be crashworthy by crash testing of similar devices 
or years of demonstrable safe performance.  These include cones, tubular markers, plastic drums, 
and delineators, with no attachments (e.g. lights).  Category 1 devices manufactured after 
December 31, 2019 shall be MASH-16 compliant.  Category 1 devices manufactured on or before 
December 31, 2019, and compliant with NCHRP 350 or MASH 2009, may be used on contracts 
let before December 31, 2024. 
 
Category 2 includes devices that are not expected to produce significant vehicular velocity change 
but may otherwise be hazardous.  These include vertical panels with lights, barricades, temporary 
sign supports, and Category 1 devices with attachments (e.g. drums with lights).  Category 2 
devices manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 2 
devices manufactured on or before December 31, 2019, and compliant with NCHRP 350 or 
MASH 2009, may be used on contracts let before December 31, 2024. 
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Category 3 includes devices that are expected to cause significant velocity changes or other 
potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 
 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 
message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 
 
For each type of device, when no more than one MASH-16 compliant is available, an NCHRP 350 
or MASH-2009 compliant device may be used, even if manufactured after December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 
 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for 
use at Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 45 
mph. 
 
(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of the 
barrier as determined by acceptance testing; the configuration of the barrier in that test; and the 
vehicle weight, velocity, and angle of impact of the deflection test.  The Engineer shall be provided 
one copy of the shop drawings. 
 
(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of the 
barrier as determined by acceptance testing; the configuration of the barrier in that test; and the 
vehicle weight, velocity, and angle of impact of the deflection test.  The Engineer shall be provided 
one copy of the shop drawings.  The barrier shall be capable of being moved on and off the 
roadway on a daily basis.” 
 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
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