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NOTICE TO BIDDERS 

 
 
1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 

(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
April 24, 2026 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61L48 
   KANE-MCHENRY Counties 
   Section 20-00050-00-PV (Huntley) 
   Project KKE0-373 () 
   Route FAU 2259 (Kreutzer Road) 
   District 1 Construction Funds 

 
 Reconstruct and realign Kreutzer Road from east of IL 47 to Haligus Road in Huntley.  Includes; 
pavement removal, earth excavation, HMA pavement, storm sewer, curb & gutter, sidewalks, box 
culvert, and highway lighting. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 

bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Gia Biagi,  
 Secretary 
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This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File Name Pg.  Special Provision Title Effective Revised 
 80099       Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274 162  Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192       Automated Flagger Assistance Device Jan. 1, 2008 April 1, 2023 
 80173       Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
* 80426       Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 April 1, 2026 
 80475       Bridge Deck Concrete Overlays Jan. 1, 2026  
 80241       Bridge Demolition Debris July 1, 2009   

5053I       Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I       Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

 80460 165  Cement, Finely Divided Minerals, Admixtures, Concrete, and Mortar Jan. 1, 2025 Jan. 1, 2026 
 80384 182  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198       Completion Date (via calendar days) April 1, 2008  
 80199       Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80461       Concrete Barrier Jan. 1, 2025  
 80453       Concrete Sealer Nov. 1, 2023  
 80261 186  Construction Air Quality – Diesel Retrofit June 1, 2010 Jan. 1, 2025 
 80476       Deck Slab Repair Jan. 1, 2026  
 80029       Disadvantaged Business Enterprise Participation Sept. 1, 2000 Jan. 2, 2025 
 80467 188  Erosion Control Blanket Aug. 1, 2025  
 80229       Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80452       Full Lane Sealant Waterproofing System Nov. 1, 2023  
 80433       Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80471       Guardrail Nov. 1, 2025  
 80472       High Friction Surface Treatment Nov. 1, 2025  
* 80456       Hot-Mix Asphalt Jan. 1, 2024 April 1, 2026 
 80446 191  Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
 80438       Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 April 2, 2024 
* 80483 193  Inlet Filters April 1, 2026  
 80477       Longitudinal Tining Jan. 1, 2026  
 80450       Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023 Aug. 1, 2025 
 80478       Modified Longitudinal Construction Joint Jan. 1, 2026  
 80464 195  Pavement Marking April 1, 2025 Nov. 1, 2025 
 80468       Pavement Patching Aug. 1, 2025  
* 80441 196  Performance Graded Asphalt Binder Jan 1, 2023 April 1, 2026 
 80459       Preformed Plastic Pavement Marking June 2, 2024  
 3426I 202  Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80473 203  Raised Reflective Pavement Markers Nov. 1, 2025  
* 80455 204  Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2026 
 80474       Residential Driveway Temporary Signal Nov. 1, 2025  
 80445 206  Seeding Nov. 1, 2022  
 80457 212  Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024 
 80462 216  Sign Panels and Appurtenances Jan. 1, 2025 Jan. 1, 2026 
 80479       Sinusoidal Rumble Strips Jan. 1, 2026  
 80469       Slope Wall Aug. 1, 2025  
 80448 218  Source of Supply and Quality Requirements Jan. 2, 2023 Jan. 1, 2026 
 80340       Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127       Steel Cost Adjustment April 2, 2004 Nov. 1, 2025 
 80480       Structural Repair of Concrete Jan. 1, 2026  
 80397 220  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 221  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80463 222  Submission of Bidders List Information Jan. 2, 2025 Mar. 2, 2025 



File Name Pg.  Special Provision Title Effective Revised 
* 80482 223  Submission of Payroll Records – Federal Aid Contract April 1, 2026  
* 80437       Submission of Payroll Records – State Contract April 1, 2021 April 1, 2026 
 80435       Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
 80465 225  Surveying Services April 1, 2025  
 80481 226  Temporary Concrete Barrier Jan. 1, 2026  
 80466       Temporary Rumble Strips April 1, 2025  
 80470       Traffic Signal Backplate Aug. 1, 2025  
 20338 227  Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429       Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 230  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80458       Waterproofing Membrane System Aug. 1, 2024  
 80302       Weekly DBE Trucking Reports June 2, 2012 Jan. 2, 2025 
 80454       Wood Sign Support Nov. 1, 2023  
 80427 231  Work Zone Traffic Control Devices Mar. 2, 2020 Jan. 1, 2026 
 80071 234  Working Days Jan. 1, 2002  

 



 
 

GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET 
Effective as of the: January 16, 2026 Letting 

 
An * indicates a new or revised special provision.  
 
  

Pg
# 

√ File Name Title Effective Revised 

     *GBSP 4 Polymer Modified Portland Cement Mortar June 7, 1994 Oct 17, 2025 
      GBSP 13 High-Load Multi-Rotational Bearings Oct 13, 1988 June 28, 2024 
      GBSP 14 Jack and Remove Existing Bearings April 20, 1994 April 13, 2018 
      GBSP 16 Jacking Existing Superstructure Jan 11, 1993 April 13, 2018 
      GBSP 18 Modular Expansion Joint May 19, 1994 Oct 27, 2023 
      GBSP 21 Cleaning and Painting Contact Surface Areas of Existing Steel 

Structures 
June 30, 2003 Oct 23, 2020 

     *GBSP 25 Cleaning and Painting Existing Steel Structures Oct 2, 2001 Oct 17, 2025 
      GBSP 26 Containment and Disposal of Lead Paint Cleaning Residues Oct 2, 2001 Apr 22, 2016 
      GBSP 33 Pedestrian Truss Superstructure Jan 13, 1998 Oct 27, 2023 
     *GBSP 34 Concrete Wearing Surface June 23, 1994 Oct 17, 2025 
      GBSP 45 Bridge Deck Thin Polymer Overlay May 7, 1997 June 28, 2024 
      GBSP 55 Erection of Curved Steel Structures June 1, 2007  
      GBSP 59 Diamond Grinding and Surface Testing Bridge Sections Dec 6, 2004 April 15, 2022 
      GBSP 60 Containment and Disposal of Non-Lead Paint Cleaning 

Residues 
Nov 25, 2004 Apr 22, 2016 

      GBSP 61 Slipform Parapet June 1, 2007 April 15, 2022 
      GBSP 67 Structural Assessment Reports for Contractor’s Means and 

Methods 
Mar 6, 2009 Oct 5, 2015 

235   GBSP 71  Aggregate Column Ground Improvement  Jan 15, 2009 Oct 15, 2011 
      GBSP 78 Bridge Deck Construction Oct 22, 2013 Dec 21, 2016 
      GBSP 79 Bridge Deck Grooving (Longitudinal) Dec 29, 2014 Mar 29, 2017 
240   GBSP 81 Membrane Waterproofing for Buried Structures Oct 4, 2016 March 1, 2019 
      GBSP 82 Metallizing of Structural Steel Oct 4, 2016 Oct 20, 2017 
      GBSP 83 Hot Dip Galvanizing for Structural Steel Oct 4, 2016 June 28, 2024 
      GBSP 85 Micropiles Apr 19, 1996 Oct 23, 2020 
242   GBSP 86 Drilled Shafts Oct 5, 2015 Oct 27, 2023 
      GBSP 87 Lightweight Cellular Concrete Fill Nov 11, 2001 Apr 1, 2016 
      GBSP 88 Corrugated Structural Plate Structures  Apr 22, 2016 April 13, 2018 
      GBSP 89 Preformed Pavement Joint Seal Oct 4, 2016 March 24, 2023 
      GBSP 90 Three Sided Precast Concrete Structure (Special) Dec 21, 2016 March 22, 2024 
      GBSP 91 Crosshole Sonic Logging Testing of Drilled Shafts  Apr 20, 2016 March 24, 2023 
      GBSP 92 Thermal Integrity Profile Testing of Drilled Shafts  Apr 20, 2016 March 24, 2023 
      GBSP 93 Preformed Bridge Joint Seal Dec 21, 2016 June 28, 2024 
      GBSP 94  Warranty for Cleaning and Painting Steel Structures Mar 3, 2000 Nov 24, 2004 
      GBSP 96 Erection of Bridge Girders Over or Adjacent to Railroads Aug 9, 2019  
      GBSP 97 Folded/Formed PVC Pipeliner April 15, 2022  
      GBSP 98 Cured-in-Place Pipe Liner April 15, 2022  
      GBSP 99 Spray-Applied Pipe Liner April 15, 2022  
      GBSP 100 Bar Splicers, Headed Reinforcement Sept 2, 2022 Oct 27, 2023 
     *GBSP 101 Noise Abatement Wall, Ground Wall Dec 9, 2022 Oct 17, 2025 
     *GBSP 102 Noise Abatement Wall, Structure Mounted Dec 9, 2022 Oct 17, 2025 
      GBSP 103 Noise Abatement Wall Anchor Rod Assembly Dec 9, 2022  
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STATE OF ILLINOIS 

SPECIAL PROVISIONS 
 
 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the “Manual of Test Procedures of Materials” in 
effect on the date of invitation of bids, and the "Supplemental Specifications and Recurring Special 
Provisions" indicated on the Check Sheet included herein which apply to and govern the 
construction of Route: FAU 2259 (Kreutzer Road); Section: 20-00050-00-PV; in County: Kand 
and McHenry and in case of conflict with any parts, or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 
 
 

Route: FAU 2259 (Kreutzer Road) 
Section: 20-00050-00-PV 
Kane & McHenry Counties 

Contract 61L48 
 
 
LOCATION OF PROJECT 
 
This project begins at a point on the centerline of Kreutzer Road (FAU 2259) approximately 350 
feet east of Illinois Route 47 and extends in an easterly direction for approximately 6,739.9 feet 
(1.276 miles) to a point west of Haligus Road within the Village of Huntley in Kane and McHenry 
Counties.   
 
 
DESCRIPTION OF PROJECT 
 
This roadway reconstruction project and the work consists of pavement removal, earth excavation 
and embankment placement, roadway realignment and reconstruction, construction of 
combination concrete curb and gutter, installation of a new drainage system, box culvert 
construction, construction of a multi-use trail, railroad crossing reconstruction, highway lighting 
installation, placement of pavement markings, landscaping, and all collateral work necessary to 
complete the project as shown on the plans and described herein 
 
  



Route: FAU 2259 (Kreutzer Road) 
Section: 20-00050-00-PV 

Kane & McHenry Counties 
Contract 61L48 

 

2 
 

 
MAINTENANCE OF ROADWAYS (D-1) 
Effective:  September 30, 1985 
Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume responsibility 
for normal maintenance of all existing roadways within the limits of the improvement.  This normal 
maintenance shall include all repair work deemed necessary by the Engineer but shall not include 
snow removal operations.  Traffic control and protection for the maintenance of roadways will be 
provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
STATUS OF UTILITIES (D1-LR) 
Effective:  January 13, 2026 
 

Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information regarding their facilities and the proposed improvements. 
The tables below contain a description of specific conflicts to be resolved and/or facilities which 
will require some action on the part of the Department’s contractor to proceed with work. Each 
table entry includes an identification of the action necessary and, if applicable, the estimated 
duration required for the resolution. 
 
 
UTILITIES TO BE ADJUSTED 
 
 
Conflicts noted below have been identified by following the suggested staging plan included in 
the contract. The company has been notified of all conflicts and will be required to obtain the 
necessary permits to complete their work; in some instances, resolution will be a function of the 
construction staging. The responsible agency must relocate, or complete new installations as 
noted below; this work has been deemed necessary to be complete for the Department’s 
contractor to then work in the stage under which the item has been listed. 
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Pre-Stage 
 

 
  

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER 
DURATION 

OF TIME 
19+14, 28’ RT 
19+45, 28’ RT 
19+85, 28’ RT 
19+85, 45’ LT 
21+35, 28’ RT 
23+45, 28’ RT 
25+65, 28’ RT 
30+08, 28’ RT 
32+21, 28’ RT 
32+90, 28’ RT 
34+13, 25’ RT 
36+05, 21’ RT 
37+82, 24’ RT 
39+67, 24’ RT 
41+47, 27’ RT 
43+26, 25’ RT 
44+90, 30’ RT 
46+62, 44’ RT 
48+50, 31’ RT 
50+45, 30’ RT 
52+21, 30’ RT 
52+53, 30’ RT 
53+17, 30’ RT 
54+30, 30’ RT 
56+05, 30’ RT 
56+85, 20’ RT 
58+36,5’ RT 

60+63, 22’ LT 
62+10, 98’ LT 

Utility Poles 

Proposed path, 
proposed road 

alignment, proposed 
manhole 

ComEd 200 Days 

16+33, 50’ LT 
17+90     LT 
32+5, 28’ RT 
46+62, 44’ RT 
52+69, 30’ LT 

Pedestal 

Proposed road 
alignment, utility pole 
relocation, proposed 

path 

Comcast 
 

90 Days 

47+64, 40’ LT  Fiber Optic proposed catch basin AT&T 90 Days 
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Stage 1 
None 
 
Stage 2 
None 
 
Stage 3 
None 
 
 
Pre-Stage: _200_____ Days Total Installation 
 
 
The following contact information is what was used during the preparation of the plans as 
provided by the Agency/Company responsible for resolution of the conflict. 

 
Agency/Company 

Responsible to 
Resolve Conflict 

Name of 
contact 

Phone E-mail address 

AT&T (Distribution) Jamel McGinnis n/a G11629@att.com, jm548w@att.com  
AT&T (TCG) 

Teleport 
Communications 

Vanessa Ross 
(217) 381-

4284 
VF2021@ATT.com  

Comcast Martha Gieras 
(224) 229-

5862 
Martha_gieras@cable.comcast.com  

ComEd Lisa Argast 
(630) 576-

7094 
PlanSubmittalsandMapRequests@exeloncorp.com, 

Lisa.argast@exeloncorp.com  

Nicor Gas Charles “Chip” 
Parrott 

(630) 388-
3319 

gasmaps@southernco.com  

Village Of Huntley Tim Farrell (847) 515-
5222 

tfarrell@huntley.il.us  

 
 
 
  

mailto:G11629@att.com
mailto:jm548w@att.com
mailto:VF2021@ATT.com
mailto:Martha_gieras@cable.comcast.com
mailto:PlanSubmittalsandMapRequests@exeloncorp.com
mailto:Lisa.argast@exeloncorp.com
mailto:gasmaps@southernco.com
mailto:tfarrell@huntley.il.us
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UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract.  The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement.  In some instances, 
the contractor will be responsible to notify the owner in advance of the work to take place so 
necessary staffing on the owner’s part can be secured.  
 

Pre-Stage 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER 

16+33, 23’ LT 
16+33, 35’ LT 
33+46, 12’ RT 
46+72, 40’ LT 
46+72, 7’ RT 
46+89, 42’ LT 

Underground 
Telephone 

The contractor shall 
watch and protect 

during storm sewer 
removal, proposed 
storm sewer and 

proposed catch basin 
installation 

AT&T 

62+80, 87’ LT 
64+00, 18’ LT 

Underground 
Electric 

The contractor shall 
watch and protect 

during storm sewer 
removal and proposed 

storm sewer 
installation 

ComEd 

46+71, 33’ LT 
46+71, 42’ LT 
46+90, 40’ LT 
47+90, 40’ LT 

48+50, 42’ LT 

Fiber Optic 

The contractor shall 
watch and protect 

during storm sewer 
removal and proposed 

storm sewer 
installation 

AT&T 

 

Stage 1 

46+71, 33’ LT 
46+71, 42’ LT 
46+90, 40’ LT 
47+90, 40’ LT 

48+50, 42’ LT 

Fiber Optic 

The contractor shall 
watch and protect 

during storm sewer 
removal and proposed 

storm sewer 
installation 

AT&T 

 
Stage 2 
None 
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Stage 3 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER 

14+47, 60’ RT 
32+85, 20’ LT 

Underground 
Telephone 

The contractor shall 
watch and protect 

during electric service 
removal and 

proposed HDPE 
conduit installation 

AT&T 

46+77, 37’ LT Fiber Optic 

The contractor shall 
watch and protect 

during proposed 
handhole 

AT&T 

14+47, 60’ RT 
Underground 

Electric 

The contractor shall 
watch and protect 

during electric service 
removal 

ComEd 

18+85, 45’ RT 
33+00, 45’ LT 

gas 

The contractor shall 
watch and protect 

during proposed 
HDPE conduit and 
proposed lighting 

installation 

Nicor 

 

No facilities requiring extra consideration (or listed as noted above) 
 
The following contact information is what was used during the preparation of the plans as 
provided by the owner of the facility.  

 
Agency/Company 

Responsible to 
Resolve Conflict 

Name of 
contact 

Phone E-mail address 

AT&T 
(Distribution) 

Jamel 
McGinnis 

n/a G11629@att.com, jm548w@att.com  

AT&T (TCG) 
Teleport 

Communications 

Vanessa 
Ross 

(217) 381-
4284 

VF2021@ATT.com  

Comcast 
Martha 
Gieras 

(224) 229-
5862 

Martha_gieras@cable.comcast.com  

ComEd Lisa Argast 
(630) 576-

7094 
PlanSubmittalsandMapRequests@exeloncorp.com, 

Lisa.argast@exeloncorp.com  

Nicor Gas Charles 
“Chip” Parrott 

(630) 388-
3319 

gasmaps@southernco.com  

Village Of Huntley Tim Farrell (847) 515-
5222 

tfarrell@huntley.il.us  

mailto:G11629@att.com
mailto:jm548w@att.com
mailto:VF2021@ATT.com
mailto:Martha_gieras@cable.comcast.com
mailto:PlanSubmittalsandMapRequests@exeloncorp.com
mailto:Lisa.argast@exeloncorp.com
mailto:gasmaps@southernco.com
mailto:tfarrell@huntley.il.us
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The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be considered in the 
bid as this information has also been factored into the timeline identified for the project when 
setting the completion date. The applicable portions of the Standard Specifications for Road and 
Bridge Construction shall apply.   
 
Estimated duration of time provided above for the first conflicts identified will begin on the date of 
the executed contract regardless of the status of the utility relocations.  The responsible agencies 
will be working toward resolving subsequent conflicts in conjunction with contractor activities in 
the number of days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the Department’s 
contractor, and the utility companies when necessary.  
 
The contractor is responsible for contacting JULIE (or DIGGER within the City of Chicago) prior 
to any excavation work. Please note that IDOT electrical facilities are not part of the one-call 
locating services, such as JULIE or DIGGER. 

If the contract requires the services of an electrical contractor, it is the contractor’s responsibility, 
at their own expense, to locate existing IDOT and/or local agency electrical facilities before 
commencing work. For contracts that do not require an electrical contractor, the contractor may 
request one free locate of IDOT electrical facilities by contacting the Department’s Electrical 
Maintenance Contractor and/or the appropriate local agency electrical maintenance contractor. 
Additional locate requests will be at the contractor’s expense. 

For work on or near IDOT ROW on contracts without an electrical contractor, the Department’s 
Electrical Maintenance Contractor must be notified at least 72 hours in advance of the work by 
calling 773-287-7600 or emailing dispatch@meade100.com to arrange for the locating of 
underground electrical facilities. 

Please note, the marking of underground facilities does not absolve the contractor of their 
responsibility to repair or replace any facilities damaged during construction at their expense. 

 
 
PUBLIC CONVENIENCE AND SAFETY (D1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

mailto:dispatch@meade100.com
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“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

 
 
INTERIM COMPLETION DATE FOR STAGE 2 DETOUR 
 
For the Stage 2 detour, the Contractor shall complete all contract items and safely open traffic 
within a maximum consecutive calendar days from the start of work at Kreutzer Road from east 
of Smith Drive to west of Haligus Road  as specified below.  The Engineer will certify the starting 
date of work and will record the number of days that the roadway is closed. 
 
The interim completion date for the closure of Kreutzer Road from east of Smith Drive to west of 
Haligus Road as shown in the plan is as follows: 
 

• STAGE 1: Closure of Kreutzer Road from east of Smith Drive to west of Haligus Road as 
shown on the plan: 90 calendar days, after the start of the roadway detour, to construct 
the realignment improvements. 

 
Should the Contractor fail to complete the work within 90 calendar days (and open the road to 
traffic) as specified above, or within such extended time as may have been allowed by the 
Engineer, a daily monetary deduction will be imposed for each calendar day or fraction thereof 
the detour remains in place.  The daily monetary deduction will be $2,500.00, in accordance 
with Article 105.03(b) of the Standard Specifications. These damages shall apply during the 
contract time and during any extensions of the contract time. 
 
 
TREE REMOVAL RESTRICTIONS 
 
Trees three (3) inches or greater in diameter at breast height shall not be cleared from April 1st 
through September 30th of any given year. 
 
 
SELECTIVE CLEARING 
 
Effective:  February 8, 2007 
Revised:  September 1, 2022 
 
Description.  This work shall consist of extensive removal and disposal of shrubs, brush, fallen 
trees and limbs, debris (including rocks, bottles, etc.) and selected trees up to six (6) inches in 
diameter.  Selective clearing shall include removal of typical amounts of litter and debris 
encountered during tree removal operations.  All trees and shrubs to be saved shall be carefully 
protected as provided by Article 201.05 of the Standard Specifications.  Locations for selective 
clearing shall be designated by the Engineer.  Locations for vegetation to be saved shall be 
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designated by the Roadside Development Unit.  Contractor shall contact a representative of the 
Roadside Development Unit at (847) 705-4171 at least 10 days prior to work. 
 
Damages to existing vegetation to remain, such as broken limbs, or other plantings or roadside 
appurtenances caused by the Contractor’s tree removal or trimming operations shall be repaired 
at the Contractor’s expense to the satisfaction of the Engineer. 
 
The undesirable trees and brush (i.e. Tree of Heaven, Siberian Elm, European Buckthorn, 
Mulberry, Russian Olive, Eurasian Honeysuckle, etc.) shall be cut flush with the ground.  All 
stumps shall be cut flat with no sharp points, and less than two (2) inches of surrounding grade.   
 
All stumps shall be treated with an approved resprout herbicide mixed with a marking dye within 
twenty-four (24) hours of the tree being cut to prevent regrowth from those stumps.  Resprout 
herbicide shall be included in the cost of SELECTIVE CLEARING. 
 
All herbicides shall be applied according to the manufacturer’s label specifications.  Contractor’s 
personnel applying the resprout herbicide shall have a valid pesticide applicator license issued 
by the Illinois Department of Agriculture.   
 
Branches on remaining trees shall be pruned off up to six (6) feet from the ground. 
 
All cleared areas shall be graded, trimmed, smoothed, finished uniformly, and left ready to be 
seeded and blanketed to the satisfaction of the Engineer with equipment approved by the 
Engineer.  The ground shall be relatively free of rocks over 1 ½ inch diameter and sticks or other 
foreign material which will prevent the close contact of the mulch or blanket.  Disposal of material 
shall be done in accordance with Article 202.03. 
 
Method of Measurement.  Selective clearing will be measured in units of 1,000 square feet.  The 
unit price shall include the cost of all material, equipment, labor, disposal and incidental items 
required to complete the work as specified herein and to the satisfaction of the Engineer.   
 
If the inspection discloses any work as being unsatisfactory, the Engineer will give the Contractor 
the necessary instructions for correction of same, and the Contractor shall immediately comply 
with such instructions and correct the unsatisfactory work.  Areas not meeting the satisfaction of 
the Engineer shall not be measured for payment.  Plan quantities are estimates only.  Actual 
quantities will be measured in place.  Agreement to plan quantities will not be allowed. 
 
Basis of Payment.  This work will be paid for at the contract unit price per unit for SELECTIVE 
CLEARING.  Payment for selective clearing shall include the cost of all minor grading, debris 
removal and disposal, trimming, pruning, smoothing, finishing, labor, materials, tools and 
equipment required to complete the work as specified herein and to the satisfaction of the 
Engineer. 
 
 
SETTLEMENT PERIOD 
 
A settlement period of 60 calendar days is required after the placement of the proposed aggregate 
base course from Station 62+50 to Sta.69+00.  The Contractor will not be allowed to place the 
hot mix asphalt pavement (full depth) until after the 60-calendar day settlement period. 
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EMBANKMENT I (D1) 
 
Effective: March 1, 2011 
Revised: November 1, 2013 
 
Description.  This work shall be according to Section 205 of the Standard Specifications except 
for the following. 
 
Material.  All material shall be approved by the District Geotechnical Engineer.  The proposed 
material must meet the following requirements. 
 

a) The laboratory Standard Dry Density shall be a minimum of 90 lb/cu ft (1450 kg/cu m) 
when determined according to AASHTO T 99 (Method C). 
 

b) The organic content shall be less than ten percent determined according to AASHTO T 
194 (Wet Combustion). 
 

c) Soils which demonstrate the following properties shall be restricted to the interior of the 
embankment and shall be covered on both the sides and top of the embankment by a 
minimum of 3 ft (900 mm) of soil not considered detrimental in terms of erosion potential 
or excess volume change. 
 
1) A grain size distribution with less than 35 percent passing the number 75 um (#200) 

sieve. 
 
2) A plasticity index (Pl) of less than 12. 
 
3) A liquid limit (LL) in excess of 50. 

 
d) Reclaimed asphalt shall not be used within the ground water table or as a fill if ground 

water is present. 
 

e) The RAP used shall be according to the current Bureau of Materials and Physical 
Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate 
Applications”. Gradation deleterious count shall not exceed 10% of total RAP and 5% of 
other by total weight. 
  

 
CONSTRUCTION REQUIREMENTS 

 
Samples.  Embankment material shall be sampled, tested, and approved before use.  The 
contractor shall identify embankment sources, and provide equipment as the Engineer requires, 
for the collection of samples from those sources.  Samples will be furnished to the Geotechnical 
Engineer a minimum of three weeks prior to use in order that laboratory tests for approval and 
compaction can be performed.  Embankment material placement cannot begin until tests are 
completed and approval given. 
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Placing Material.  In addition to Article 202.03, broken concrete, reclaimed asphalt with no 
expansive aggregate, or uncontaminated dirt and sand generated from construction or demolition 
activities shall be placed in 6 inches (150 mm) lifts and disked with the underlying lift until a uniform 
homogenous material is formed.  This process also applies to the overlaying lifts.  The disk must 
have a minimum blade diameter of 24 inches (600 mm). 
 
When embankments are to be constructed on hillsides or existing slopes that are steeper than 
3H:1V, steps shall be keyed into the existing slope by stepping and benching as shown in the 
plans or as directed by the engineer. 
 
Compaction.  Soils classification for moisture content control will be determined by the Soils 
Inspector using visual field examination techniques and the IDH Textural Classification Chart. 
 
When tested for density in place each lift shall have a maximum moisture content as follows. 
 

a) A maximum of 110 percent of the optimum moisture for all forms of clay soils. 
 
b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils. 

 
 
Stability.  The requirement for embankment stability in Article 205.04 will be measured with a 
Dynamic Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical 
Manual.  The penetration rate must be equal or less than 1.5 inches (38 mm) per blow. 
 
Basis of Payment.  This work will not be paid separately but will be considered as included in the 
various items of excavation. 
 
 
 
FAILURE TO COMPLETE PLANT CARE AND ESTABLISHMENT WORK ON TIME 
 
Should the Contractor fail to complete the plant care and/or supplemental watering  work within 
the scheduled time frame as specified in the Special Provision for “Planting Woody Plants” and 
“Supplemental Watering“, or within 24 hours notification from the Engineer, or within such 
extended times as may have been allowed by the Department, the Contractor shall be liable to 
the Department in the amount of: 
 

• $50.00 per tree/per day 

• $40.00 per large shrub/per day 

• $35.00 per small shrub/per day 

• $20.00 per vine/per day 

• $20.00 per perennial/per day 

• $20.00 per sq yd sod/per day 
 
not as penalty but as liquidated damages, for each calendar day or a portion thereof of overrun 
in the contract time or such extended time as may have been allowed. 
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In fixing the damages as set out herein, the desire is to establish a mode of calculation for the 
work since the Department’s actual loss, in the event of delay, cannot be predetermined, would 
be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said mode 
is an equitable rule for measurement of the Department’s actual loss and fairly takes into account 
the loss of the tree(s) if the watering or plant care is delayed.  The Department shall not be 
required to provide any actual loss in order to recover these liquidated damages provided herein, 
as said damages are very difficult to ascertain.  Furthermore, no provision of this clause shall be 
construed as a penalty, as such is not the intention of the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
 
 
GENERAL REQUIREMENTS FOR WEED CONTROL SPRAYING 
 
Experience 
 

The Contractor shall have previous experience with the use of weed control chemicals.  He/she 
shall have had at least three (3) season’s experience in ecological restoration and the ability to 
identify and differentiate between targeted weeds and vegetation to remain.  The Contractor shall 
observe and comply with all sections of the Illinois Custom Spray Law, including licensing. 
Contractor personnel applying herbicides shall have a valid pesticide applicator license issued by 
the Illinois Department of Agriculture.   
 
The licensed pesticide applicator shall attend the preconstruction meeting and submit 
their current license to the Engineer. The licensed pesticide applicator shall be qualified at 
a minimum in Right-of-Way and Aquatics.  The licensed applicator shall work on-site. 
 
 
Equipment 
 

The equipment used shall consist of a vehicle-mounted tank, pump, spray bar and handgun, plus 
any other accessories needed to complete the specified work.  Spraying shall be done through 
multiple low-pressure flooding or broad jet nozzles mounted on spray bars operated not more 
than 36” above the ground.  If different sizes or types of nozzles are used to make up the spray 
pattern, the pressure, sizes, and capacities shall be adjusted to provide a uniform rate of 
application for each segment of the spray pattern.  Hand spray guns may be used for spraying 
areas around traffic control devices, lighting standard and similar inaccessible areas.  Maximum 
speed of the spray vehicle during application of chemical shall be ten (10) miles per hour. 
 
Pumps used shall have a volume and pressure capacity range sufficient to deliver the mixture at 
a pressure to provide the required coverage and to keep the spray pattern full and steady without 
pulsation or excessive pressure as to cause fogging.  Maximum pressure for application shall be 
15 PSI.  Quick acting shut-off valves and spring-loaded ball check valves shall be provided to 
stop the spray pattern with a minimum of nozzle drip.  In areas where the spray vehicle must 
traverse the right-of-way, a four-wheel drive vehicle with flotation tires will be required to minimize 
damage to the ground surface. 
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Additional equipment used shall consist of swiping gloves, wicks, wands, hand spray guns and/or 
backpack sprayers, plus any other accessories needed to complete the specified work as directed 
by the Engineer.  Wick applicators, swiping gloves, or other such devices may be required to 
ensure herbicides are applied only to target species.  If hand spray guns used are attached to 
spray vehicle, maximum speed of the spray vehicle during application of chemical shall be five 
(5) miles per hour.  In areas where a vehicle is needed to traverse the right-of-way, a four-wheel 
drive vehicle with flotation tires will be required to minimize damage to the ground surface.   
 
Prior to beginning work, the Contractor shall obtain approval from the Engineer of the spraying 
equipment proposed for completing this work.  The proposed equipment shall be in an operational 
condition and available for inspection by the Engineer at least two (2) weeks prior to the proposed 
starting time.  If requested by the Engineer, the Contractor shall demonstrate the calibration of 
the equipment. 
 
The equipment must provide consistently uniform coverage and keep the spray mixture 
sufficiently agitated or the work will be suspended until the equipment is repaired or replaced. 
 
Spraying Areas 
 

This work includes roadsides and other types of right-of-way of various widths and gradients.  
Spray areas often extend more than thirty (30) feet from the edge of the roadway, requiring both 
spray bar and handgun applications. 
 
When the description of work requires weed control of a stated species, such as teasel, the 
chemical shall be applied only to locations where the stated species is present.  When the 
description of work requires general weed control within a bed or area, such as broadleaf weed 
control in turf, then the chemical shall be applied to the entire bed or area. 
 
Exclusion of Spraying Areas 
 

Areas where weed control spraying is inappropriate or detrimental to the environment, desirable 
planting, or private property shall be excluded from the spray area. 
 
Spraying will not be permitted over any drainage swales or waterways, or other areas where the 
chemical label prohibits application.  Spraying within 150 feet of a natural area or site where 
endangered or threatened species occur. 
 
Responsibility for Prevention of Damage to Private Property 
 

The Contractor shall, at all times, exercise extreme caution to prevent damage to residential 
plantings, flower or vegetable gardens, vegetable crops, farm crops, orchard or desirable plants 
adjacent to the roadside. 
 
The Contractor or Department receives a complaint; the Contractor shall contact a complaint 
within ten (10) days after receiving a claim for damages, either in person or by letter.  The 
Contractor, or his authorized representative, shall make a personal contact with the complainant 
within twenty (20) days.  The Engineer shall also be notified by the Contractor of all claims for 
damage he received and shall keep the Engineer informed as to the progress in arriving at a 
settlement for such claims. 
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Communication with the Engineer 
 

The Contractor is required to communicate with the Engineer to receive all required approvals in 
a timely way and to assure that the Engineer can accurately document the work performed. 
 
All herbicide application shall be directly supervised by the Engineer for quality assurance 
and for payment purposes.  If the Contractor performs work without the Engineer’s 
supervision, work will not be paid for. 
 
It shall be the Contractor’s responsibility to assure that all chemical containers are opened and 
added to the spray mixture in the presence of the Engineer. 
 
The Contractor shall obtain approval from the Engineer to proceed with spraying at each location 
24 hours prior to the proposed spray operations. 
 
The Contractor’s superintendent shall closely coordinate work with the Engineer at all times in 
accordance with Article 105.06. The superintendent shall attend weekly progress meetings with 
the Engineer at the Engineer’s office or other mutually agreed upon location. The superintendent 
shall communicate with the Engineer in the field during weed control activities to facilitate accurate 
completion of work while it is occurring. At the request of the Engineer, the Contractor shall 
provide a cell phone number where the superintendent can be reached during working hours. The 
Contractor shall notify the Engineer at least twenty-four (24) hours in advance of either 
discontinuing or resuming operations.  
 
Pesticide Application Daily Spray Record   
The Contractor will be required to properly track pesticide applications as required by the ILG87 
Permit.  Reported data from this form will be collected and complied annually and reported to the 
IEPA as required. 
 
Within 48 hours of the application of pesticides, including but not limited to herbicides, 
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the Engineer, 
Operations form “OPER 2720”.  OPER 2720 may be found at the following link: 
 
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/OPER/OPER%202720.docx 
 
 
PLANTING WOODY PLANTS  
 
This work shall consist of planting woody plants as specified in Section 253 of the Standard 
Specifications with the following revisions: 
 
Delete Article 253.03 Planting Time and substitute the following: 
 
Spring Planting.  This work shall be performed between March 15th and May 31st except that 
evergreen planting shall be performed between March 15th and April 30th in the northern zone.   
 
Add the following to Article 253.03 (a) (2) and (b): 
 

http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/OPER/OPER%202720.docx
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All plants shall be obtained from Illinois Nurserymen’s Association or appropriate state chapter 
nurseries.  All trees and shrubs shall be dug prior to leafing out (bud break) in the spring or when 
plants have gone dormant in the fall, except for the following species which are only to be dug 
prior to leafing out in the spring: 
  

• Red Maple (Acer rubra) 

• Alder (alnus spp.) 

• Buckeye (Aesculus spp.) 

• Birch (Betulus spp.) 

• American Hornbeam (Carpinus caroliana) 

• Hickory (Carya spp.) 

• Eastern Redbud (Cercis spp.) 

• American Yellowwood (Cladrastis kentuckea spp.) 

• Corylus (Filbert spp.) 

• Hawthorn (Crataegus spp.) 

• Walnut (Juglans spp.) 

• Sweetgum (Liquidambar spp.) 

• Tuliptree (Liriodendron spp.) 

• Dawn Redwood (Metasequoia spp.) 

• Black Tupelo (Nyssa sylvatica) 

• American Hophornbeam (Ostrya virginiana) 

• Planetree (Platanus spp.) 

• Poplar (Populus spp.) 

• Cherry (Prunus spp.) 

• Oak (Quercus spp.) 

• Willow (Salix spp.) 

• Sassafras (Sassafras albidum) 

• Baldcypress (Taxodium distichum) 

• Broadleaf Evergreens (all) 

• Vines (all) 
 
Fall Planting.  This work shall be performed between October 1 and November 30 except that 
evergreen planting shall be performed between August 15 and October 15.  
 
Planting dates are dependent on species of plant material and weather.  Planting might begin or 
end prior or after above dates as approved by the Engineer.  Do not plant when soil is muddy or 
during frost. 
 
Add the following to Article 253.05 Transportation: 
 
Cover plants during transport to prevent desiccation.  Plant material transported without cover 
shall be automatically rejected.  During loading and unloading, plants shall be handled such that 
stems are not stressed, scraped, or broken and that root balls are kept intact. 
 
Delete the third sentence of Article 253.07 and substitute the following: 
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Trees must be installed first to establish proper layout and to avoid damage to other plantings 
such as shrubs and perennials. 
 
The Contractor shall be responsible for all tree, shrub, and vine layout.  The layout must be 
performed by qualified personnel.  The planting locations must be laid out as shown in the 
landscape plan. This will require the use of an engineer’s scale to determine dimensions.   
 
Tree and shrub locations within each planting area shall be marked with different color 
stakes/flags and labeled to denote the different tree and shrub species.   
 
Shrub and vine beds will first be marked out with flags to delineate the perimeter of the planting 
bed.  Once the planting bed has been approved by the Roadside Development Unit, the perimeter 
shall be painted prior to the removal of the flags and turf.  The removal of the existing turf will be 
by a method approved by the Engineer.   
 
Prior to shrub, vine installation, all plants shall be placed above ground or planting locations clearly 
marked out.   
 
All utilities shall have been marked prior to contacting the Roadside Development Unit.  The 
Engineer will contact the Roadside Development Unit at (847) 705-4171 to approve the layout 
prior to installation.  Allow a minimum of seven (7) working days prior to installation for approval. 
 
Delete the first paragraph to Article 253.08 Excavation of Plant Holes and substitute with 
the following: 
 
Protect structures, utilities, sidewalks, bicycle paths, knee walls, fences, pavements, utility boxes, 
other facilities, lawns, and existing plants from damage caused by planting operations.  
Excavation of the planting hole may be performed by either hand, machine excavator, or auger.   
 
The excavated material shall not be stockpiled on turf, in ditches, or used to create enormous 
water saucer berms around newly installed trees or shrubs.  Remove all excess excavated subsoil 
from the site and dispose as specified in Article 202.03.   
 
Delete the second sentence of Article 253.08 Excavation of Plant Holes (a) and the third 
paragraph of Article 253.08(b) and substitute with the following: 
 
Excavation of planting hole width.  Planting holes for trees, shrubs, and vines shall be three times 
the diameter of the root mass and with 45-degree sides sloping down to the base of the root mass 
to encourage rapid root growth.  Roots can become deformed by the edge of the hole if the hole 
is too small and will hinder root growth.   
 
Planting holes dug with an auger shall have the sides cut down with a shovel to eliminate the 
glazed, smooth sides and create sloping sides. 
 
Excavation of planting hole depth.  The root flare shall be visible at the top of the root mass.  If 
the trunk flare is not visible, carefully remove soil from around the trunk until the root flare is visible 
without damaging the roots.  Remove excess soil until the top of the root mass exposes the root 
collar. 
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The root flare shall always be slightly above the surface of the surrounding soil.  The depth of the 
hole shall be equal to the depth of the root mass minus one (1) inch allowing the tree or shrub to 
sit one (1) inch higher than the surrounding soil surface for trees that have a 1-inch caliper or 
smaller.  The depth of the hole shall be equal to the depth of the root mass minus two (2) inches 
allowing the tree or shrub to sit two (2) inches higher than the surrounding soil surface for trees 
that have a 2-inch caliper or larger.   
 
For stability, the root mass shall sit on existing undisturbed soil.  If the hole was inadvertently dug 
too deep, backfill and recompact the soil to the correct depth.   

Excavation of planting hole on slopes.  Excavate away the slope above the planting hole to create 
a flattened area uphill of the planting hole to prevent the uphill roots from being buried too deep.  
Place the excess soil on the downslope of the planting hole to extend the planting shelf to ensure 
roots on the downhill side of the tree remain buried.  The planting hole shall be three times the 
diameter of the root mass and saucer shaped.  The hole may be a bit elongated to fit the contour 
of the slope as opposed to the typical round hole on flat ground. 
 
Add backfill to create a small berm on the downhill portion of the planting shelf to trap water and 
encourage movement into the soil to increase water filtration around the tree.  Smooth out the 
slope above the plant where you have cut into the soil so the old slope and the new slope transition 
together smoothly. 

Add the following to Article 253.08 Excavation of Plant Holes (b): 
 
When planting shrubs in shrub beds or vines in vine beds as shown on the plans or as directed 
by the Engineer, the Contractor will contact the Roadside Development Unit at (847) 705-4171 to 
approve the layout prior to removing the existing turf.  The removal of the existing turf will be by 
a method approved by the Engineer.  Areas damaged outside the delineated planting beds shall 
be restored at the Contractor’s expense. 
 
Spade a planting bed edge at approximately a 45-degree angle and to a depth of approximately 
3-inches around the perimeter of the shrub bed prior to placement of the mulch.  Remove any 
debris created in the spade edging process and dispose of as specified in Article 202.03. 
 
Delete Article 253.09 (b) Pruning and substitute with the following: 
 
Deciduous Shrubs.  Shrubs shall be pruned to remove dead, conflicting, or broken branches and 
shall preserve the natural form of the shrub. 
 
Delete the third and fourth paragraphs of Article 253.10 Planting Procedures and Article 
253.10 (a) and substitute the following: 
 
Approved watering equipment shall be at the immediate work site area and in operational 
condition PRIOR TO STARTING the planting operation and DURING all planting operations OR 
PLANTING WILL NOT BE ALLOWED. 
 
All plants shall be placed in a plumb position and avoid the appearance of leaning.  Confirm the 
tree is straight from two directions prior to backfilling. 
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Before the plant is placed in the hole, any paper or cardboard trunk wrap shall be removed.  Check 
that the trunk is not damaged.  Any soil covering the tree’s root flare shall be removed to expose 
the crown prior to planting. 
 
Check the depth of the root ball in the planting hole.  With the root flare exposed, one-inch caliper 
trees shall be set one inch higher than the surrounding soil and two-inch and larger caliper trees 
shall be set two inches higher than the surrounding soil.  The root flare shall always be slightly 
above the surface of the surrounding soil.  For stability, the root ball shall sit on existing 
undisturbed soil.  If the hole was inadvertently dug too deep, backfill and recompact the soil to the 
correct depth.   

After the plant is place in the hole, all cords and burlap shall be removed from the trunk.  Remove 
the wire basket from the top three quarters (3/4) of the root ball.  The remaining burlap shall be 
loosened and scored to provide the root system quick contact with the soil.  All ropes or twine 
shall be removed from the root ball and tree trunk.  All materials shall be disposed of properly. 
 
The plant hole shall be backfilled with the same soil that was removed from the hole.  Clay soil 
clumps shall be broken up as much as possible.  Where rocks, gravel, heavy clay, or other debris 
are encountered, clean topsoil shall be used.   Do not backfill excavation with subsoil. 
 
The hole shall be 1/3 filled with soil and firmly packed to assure the plant remains in plumb, then 
saturated with water.  After the water has soaked in, complete the remaining backfill in 8” lifts, 
tamping the topsoil to eliminate voids, and then the hole shall be saturated again.  Maintain plumb 
during backfilling.  Backfill to the edge of the root mass and do not place any soil on top of the 
root mass.  Visible root flair shall be left exposed, uncovered by the addition of soil. 
  
Add the following to Article 253.10 (b): 
 
After removal of the container, inspect the root system for circling, matted or crowded roots at the 
container sides and bottom.  Using a sharp knife or hand pruners, prune, cut, and loosen any 
parts of the root system requiring corrective action. 
 
Delete the first sentence of Article 253.10(e) and substitute with the following: 
 
Water Saucer.  All plants placed individually and not specified to be bedded with other plants, 
shall have a water saucer constructed of soil by mounding up the soil 4-inches high x 8-inches 
wide outside the edge of the planting hole.   
 
Delete Article 253.11 and substitute the following: 
 
Individual trees, shrubs, shrub beds, and vines shall be mulched within 48 hours after being 
planted.  No weed barrier fabric will be required for tree and shrub plantings. 
 
The mulch shall consist of wood chips or shredded tree bark free not to exceed two (2) inches in 
its largest dimension, free of foreign matter, sticks, stones, and clods.  Mulch shall be aged in 
stockpiles for a minimum of four (4) months where interior temperatures reach a minimum of 140-
degrees.  The mulch shall be free from inorganic materials, contaminants, fuels, invasive weed 
seeds, disease, harmful insects such as emerald ash borer or any other type of material 
detrimental to plant growth.  A sample must be supplied to the Roadside Development Unit for 
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approval prior to performing any work.  Allow a minimum of seven (7) working days prior to 
installation for approval. 
 
Mulch shall be applied at a depth of 4-inches around all plants within the entire mulched bed area 
or around each individual tree forming a minimum 5-foot diameter mulch ring around each tree.  
An excess of 4-inches of mulch is unacceptable, and excess shall be removed.  Mulch shall not 
be tapered so that no mulch shall be placed within 6-inches of the shrub base or trunk to allow 
the root flare to be exposed and shall be free of mulch contact. 
 
Care shall be taken not to bury leaves, stems, or vines under mulch material.  All finished mulch 
areas shall be left smooth and level to maintain uniform surface and appearance.  After the mulch 
placement, any debris or piles of material shall be immediately removed from the right of way, 
including raking excess mulch out of turf areas in accordance with Article 202.03. 
 
Pre-emergent Herbicide shall be used in the around the plant beds and tree rings after the 
placement of mulch.  See specification for Weed Control, Pre-emergent Herbicide. 
 
Delete Article 253.12 Wrapping and substitute the following: 
 
Within 48 hours after planting, screen mesh shall be wrapped around the trunk of all deciduous 
trees with a caliper of 1-inch or greater.  Multi-stem or clump form trees, with individual stems 
having a caliper of 1-inch or greater, shall have each stem wrapped separately.  The screen mesh 
shall be secured to itself with staples or single wire strands tied to the mesh.  Trees shall be 
wrapped at time of planting, before the installation of mulch.  The lower edge of the screen wire 
shall be in continuous contact with the ground and shall extend up to a minimum of 36-inches or 
to the lowest major branch, whichever is less.  Replacement plantings shall not be wrapped. 
 
Delete Article 253.13 Bracing and substitute with the following: 
 
Unless otherwise specified by the Engineer, within 48 hours after planting all deciduous and 
evergreen trees, with the exception of multi-stem or clump form specimens, over 8-feet in height 
shall require three 6-foot long steel posts so placed that they are equidistant from each other and 
adjacent to the outside of the ball.  The posts shall be driven vertically to a depth of 18-inches 
below the bottom of the hole.  The anchor plate shall be aligned perpendicular to a line between 
the tree and the post.  The tree shall be firmly attached to each post with a double guy of 14-
gauge steel wire.  The portion of the wire in contact with the tree shall be encased in a hose of a 
type and length approved by the Engineer. 
 
During the life of the contract, within 72 hours the Contractor shall straighten any tree that deviates 
from a plumb position.  The Contractor shall adjust backfill compaction and install or adjust bracing 
on the tree as necessary to maintain a plumb position.  Replacement trees shall not be braced. 
 
Delete the second sentence of the first paragraph of Article 253.14 Period of Establishment 
and substitute the following: 
 
This period shall begin in April and end in November of the same year.   
 
Delete the first paragraph of Article 253.15 Plant Care and substitute the following: 
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During the period of establishment, the Contractor shall properly care for all plants including 
weeding, watering, adjusting of braces, repair of water saucers, pruning, cultivating, tightening, 
and repairing supports, repair of wrapping, and furnishing and applying sprays as necessary to 
keep the plants free of insects and disease, or other work which is necessary to maintain the 
health and satisfactory appearance of the plantings.  The Contractor shall provide plant care a 
minimum of every two weeks, or within 36 hours following notification by the Engineer.  All 
requirements for plant care shall be considered as included in the cost of the contract. 
 
Delete the first paragraph of Article 253.15 Plant Care (a) and substitute with the following: 
 
During the period of establishment, watering (initial) shall be performed at least every 30 days 
following installation during the months of May through November and is included in the cost of 
the contract unit price per each for TREES, SHRUBS, or VINES, of the species, root type, and 
plant size specified.  The Contractor shall apply per week a minimum of 15 gallons of water per 
tree, 10 gallons per large shrub, 5 gallons per small shrub, and 2 gallons per vine. 
 
Additional watering will be done once a week (3 times a month) following installation during the 
months of May through November.  Any required additional watering in between the regularly 
scheduled (initial) watering(s) will be paid for as Supplemental Watering. 
 
Special consideration in determining water needs must be given during extreme weather 
conditions or if plants exhibit any signs of stress in between the regularly scheduled every thirty-
day watering during the period of establishment.  Water immediately if plants show signs of wilting 
or if top (1) inch to two (2) inches of soil is dry.  Water to ensure that moisture penetrates 
throughout the root zone, including the surrounding soil, and only as frequently as necessary to 
maintain healthy growth.  Do not overwater. 
 
The Engineer may direct the Contractor to adjust the watering rate and frequency depending upon 
weather conditions.  Should excess moisture prevail, the Engineer may delete any or all the 
additional watering cycles. 
 
Add the following to Article 253.15 Plant Care (c): 
 
The contractor shall correct any vine growing across the ground plane that should be growing up 
desired vertical element (noise wall, retaining wall, fence, knee wall, etc.).  Work may include but 
is not limited to carefully weaving vines through fence and/or taping vines to vertical elements. 
 
Add the following to Article 253.15 Plant Care (d): 
 
The Contractor shall inspect all trees, shrubs, and vines for pests and diseases at least every two 
weeks during the months of initial planting through final acceptance.  Contractor must identify and 
monitor pest and diseases and determine action required to maintain the good appearance, 
health, and top performance of all plant material.  Contractor shall notify the Engineer with their 
inspection findings and recommendations within twenty-four (24) hours of findings.  The 
recommendations for action by the Contractor must be reviewed and by the Engineer for 
approval/rejection.  All approved corrective activities will be considered as included in the cost of 
the contract and shall be performed within thirty-six (36) hours following notification by the 
Engineer. 
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Add the following to Article 253.16 Method of Measurement: 
 
Pre-emergent Herbicide will be measured for payment as specified in Weed Control, Pre-
emergent Granular Herbicide. 
 
Additional Watering will be measured for payment as specified in Supplemental Watering. 
 
Delete Article 253.17 Basis of Payment and substitute the following: 
 
This work will be paid for at the contract unit price per each for TREES, SHRUBS, or VINES, of 
the species, root type, and plant size specified, and per unit for SEEDLINGS.  The unit price shall 
include the cost of all materials, equipment, labor, plant care, removal, disposal, and incidentals 
required to complete the work as specified herein and to the satisfaction of the Engineer.  Payment 
will be made according to the following schedule: 
 
 (a)  Initial Payment.  Upon completion of planting, mulching, wrapping, and  
                 bracing, 75 percent of the pay item(s) will be paid. 
 
 (b)  Final Payment.  Upon inspection and acceptance of the plant material, or       
                 upon execution of a third-party bond, the remaining 25 percent of the pay  
                 item(s) will be paid.” 
 
 (c)  The placement of Pre-emergent Herbicide shall be paid for at the contract  
       unit price for WEED CONTROL, PRE-EMERGENT GRANULAR  
       HERBICIDE. 
 
 (d)  Additional Watering will be paid for as specified in SUPPLEMENTAL       
                 WATERING. 
 
 
SUPPLEMENTAL WATERING 
 
This work will include watering sod, trees, shrubs, vines, and perennials at the rates specified and 
as directed by the Engineer. 
 
Schedule:  Watering will only begin after the successful completion of all period of establishment 
requirements.  However, if plant material requires additional watering due to extreme weather 
(drought/high temperatures) supplemental watering may be used to water during the period of 
establishment. 
 
Water trees, shrubs, and vines every 7 days throughout the growing season (April 1 to November 
30).  Water perennials, plugs, and sod a minimum of twice a week.  The Engineer may direct the 
Contractor to adjust the watering rate and frequency depending upon weather conditions.  Do not 
overwater. 
 
Watering must be completed in a timely manner.  When the Engineer directs the Contractor to do 
supplemental watering, the Contractor must begin the watering operation within 24 hours of 
notice.  The Contractor shall give an approximate time window of when they will begin at 
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the work location to the Engineer.  The Engineer shall be present during the watering 
operation.  A minimum of 10 units of water per day must be applied until the work is complete.   
 
Should the Contractor fail to complete the work on a timely basis or within such extended times 
as may have been allowed by the Department, the Contractor shall be liable to the Department 
liquidated damages as outlined in the “Failure to Complete Plant Care and Establishment 
Work on Time” special provision.  

 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the 
work since the Department’s actual loss, in the event of delay, cannot be predetermined, would 
be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said mode 
is an equitable rule for measurement of the Department’s actual loss and fairly takes into account 
the loss of the trees if the watering is delayed.  The Department shall not be required to provide 
any actual loss in order to recover these liquidated damages provided herein, as said damages 
are very difficult to ascertain.  Furthermore, no provision of this clause shall be construed as a 
penalty, as such is not the intention of the parties.   

 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
Source of Water:  The Contractor shall notify the Engineer of the source of water used and provide 
written certification that the water does not contain chemicals harmful to plant growth. 
 
Rate of Application:  The normal rates of application for watering are as follows. The Engineer will 
adjust these rates as needed depending upon weather conditions. 
 
 35 gallons per tree  
 25 gallons per large shrub 
 15 gallons per small shrub 
 4 gallons per vine 
 3 gallons per perennial plant (Gallon) 
 2 gallons per perennial plant (Quart) 
 2 gallons per perennial plant (Plug) 
 27 gallons per square yard for Sodded Areas 
 
Method of Application:  A spray nozzle that does not damage small plants must be used when 
watering all vegetation.  Water shall be applied at the base of the plant to keep as much water as 
possible off plant leaves.  An open hose may be used to water trees, shrubs, and seedlings if 
mulch and soil are not displaced by watering.  The water shall be applied to individual plants in 
such a manner that the plant hole shall be saturated without allowing the water to overflow beyond 
the earthen saucer.  Watering of plants in beds shall be applied in such a manner that all plant 
holes are uniformly saturated without allowing the water flow beyond the periphery of the bed.  
Water shall slowly infiltrate into soil and completely soak the root zone.  The Contractor must 
supply metering equipment as needed to assure the specified application rate of water. 
 
Method of Measurement:  Supplemental watering will be measured in units of 1000 gallons of 
water applied as directed.   
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Basis of Payment:  This work will be paid for at the contract unit price per unit of SUPPLEMENTAL 
WATERING, measured as specified.  Payment will include the cost of all water, equipment and 
labor needed to complete the work specified herein and to the satisfaction of the Engineer. 
 
 
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE 
 
Description:  This work shall consist of spreading a pre-emergent granular herbicide in areas as 
shown on the plans or as directed by the Engineer.  This item will be used in mulched plant beds 
and mulch rings. 
 
Materials:  The pre-emergent granular herbicide shall contain the chemicals Trifluralin 2% active 
ingredient and Isoxaben with 0.5% active ingredient.  The herbicide label shall be submitted to 
the Engineer for approval at least seventy-two (72) hours prior to application. 
 
Method:  The pre-emergent granular herbicide shall be used in accordance with the 
manufacturer’s directions on the package.  The granules are to be applied prior to mulching. 
 
Apply the granular herbicide using a drop or rotary-type designed to apply granular herbicide or 
insecticides.  Calibrate application equipment to use according to manufacturer’s directions.  
Check frequently to be sure equipment is working properly and distributing granules uniformly.  
Do not use spreaders that apply material in narrow concentrated bands.  Avoid skips or overlaps 
as poor weed control or crop injury may occur.  More uniform application may be achieved by 
spreading half of the required amount of product over the area and then applying the remaining 
half in swaths at right angles to the first.  Apply the granular herbicide at the rate of 100 lbs/acre 
(112 kg/ha) or 2.3 lbs/1000 sq. ft. (11.2 kg/1000 sq. meters). 
 
Method of Measurement:  Pre-emergent granular herbicide will be measured in place in Pounds 
(Kilograms) of Pre-emergent Granular Herbicide applied.  Areas treated after mulch placement 
shall not be measured for payment. 
 
Basis of Payment:  This work will be paid for at the contract unit price per pound (kilogram) of 
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE which price shall include all 
materials, equipment, and labor necessary to complete the work as specified. 
 
 
CONCRETE TRUCK WASHOUT 
 
Description. The Contractor shall take sufficient precautions to prevent pollution of streams, 
lakes, reservoirs, and wetlands with fuels, oils, bitumens, calcium chloride, or other harmful 
materials according to Article 107.23 of the “Standard Specifications”. 
 
General. To prevent pollution by residual concrete and/or the by-product of washing out the 
concrete trucks, concrete washout facilities shall be constructed and maintained on any project 
which includes cast-in-place concrete items. The concrete washout shall be constructed, 
maintained, and removed according to this special provision. Concrete washout facilities shall be 
required regardless of the need for NPDES permitting. On projects requiring NPDES permitting, 
concrete washout facilities shall also be addressed in the Storm Water Pollution Prevention Plan. 
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The concrete washout facility shall be constructed on the job site in accordance with Illinois Urban 
Manual practice standard for Temporary Concrete Washout Facility (Code 954). The Contractor 
may elect to use a pre-fabricated portable concrete washout structure. The Contractor shall 
submit a plan for the concrete washout facility, to the Engineer for approval, a minimum of 10 
calendar days before the first concrete pour.  The working concrete washout facility shall be in 
place before any delivery of concrete to the site. The Contractor shall ensure that all concrete 
washout activities are limited to the designated area. 
 
The concrete washout facility shall be located no closer than 50 feet from any environmentally 
sensitive areas, such as water bodies, wetlands, and/or other areas indicated on the plans. 
 
Adequate signage shall be placed at the washout facility and elsewhere as necessary to clearly 
indicate the location of the concrete washout facility to the operators of concrete trucks. 
 
The concrete washout facility shall be adequately sized to fully contain the concrete washout 
needs of the project. The contents of the concrete washout facility shall not exceed 75% of the 
facility capacity. Once the 75% capacity is reached, concrete placement shall be discontinued 
until the facility is cleaned out. Hardened concrete shall be removed and properly disposed of 
outside the right-of-way. Slurry shall be allowed to evaporate or shall be removed and properly 
disposed of outside the right-of-way. The Contractor shall immediately replace damaged basin 
liners or other washout facility components to prevent leakage of concrete waste from the washout 
facility. Concrete washout facilities shall be inspected by the Contractor after each use. Any and 
all spills shall be reported to the Engineer and cleaned up immediately. The Contractor shall 
remove the concrete washout facility when it is no longer needed. 
 
Basis of Payment. The cost of all materials required and all labor necessary to comply with the 
above will be paid for at the lump sum price for CONCRETE TRUCK WASHOUT. The lump sum 
price shall include all labor, equipment and materials necessary to complete the work, regardless 
of the number of washout facilities required 
 
 
DUST CONTROL WATERING 
 
Description. This work shall consist of applying water, with a water truck, to control dust during 
the construction of the project. 
 
General.  This work shall comply with Article 107.36 of the Standard Specifications and as 
modified in this special provision. 
 
The Contractor shall submit a dust control plan prior to the start of construction that indicates how 
he will control dust during the construction.  The plan shall address dust created by all construction 
activities.  The plan shall be reviewed and approved by the City prior to implementation of the 
plan. 
 
Construction Requirements.   The Contractor shall maintain dust control measures in the 
approved plan to the satisfaction of the Engineer.   
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The Contractor shall at all times be responsible for maintaining dust-free conditions within the 
work zone.  The Engineer will notify the Contractor of any detected deficiencies concerning dust 
control.  Such notice when delivered verbally to the Contractor’s superintendent at the work site, 
or via written email sent to the Contractor, will be deemed sufficient for the purpose of notification. 
The Contractor shall take immediate corrective action after receiving such notice.  If the 
Contractor fails or refuses to comply, the Engineer may order the stoppage of all project work until 
satisfactory corrective action has been taken by the Contractor.  No part of the time lost due to 
such stop orders will be made subject of claim for extension of time or for excess costs or 
damages by the Contractor. 
 
Method of Measurement.  Dust control watering will be measured for payment in units of 1000 
gallons of water applied. 
 
Basis of Payment.  This work will be paid for at the contract unit price per unit for DUST 
CONTROL WATERING. 
 
 
DEWATERING 
 
Description:  This work shall consist of all labor, equipment, and materials necessary to 
construct, maintain, and remove dewatering systems to allow for construction in dry conditions.  
The dewatering method shall be designed to maintain a dry condition for the work area and to 
pass, on demand, the 2-year frequency flood at a minimum, as shown on the plans.  
 
Flood Frequency: 
 
South Branch Kishwaukee River Tributary A at station 61+00 

• The 2-year peak flow is 71 cfs.   

• The Estimated Water Surface Elevation is 875.84 feet.  
 
South Branch Kishwaukee River 66+50 

• The 2-year peak flow for this project is 207 cfs.   

• The Estimated Water Surface Elevation is 874.88 feet.  
 
General:  The work shall be performed according to the following: 
 

• The Contractor shall determine the means and methods to accomplish the dewatering, 
including the choice of products and equipment to be used.  The Contractor shall be 
responsible for the design, installation, operation, and removal of the dewatering materials 
and equipment for the work site. 
 

• The above means and methods shall be subject to review by the Engineer. All products, 
equipment, and “means and methods” selected shall be adequate for the intended 
use/application.  The Engineer’s/Inspector’s review does not relieve the Contractor from 
compliance with the requirements specified herein. 
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• For this project, the construction, maintenance, and removal of COFFERDAMS shall be 
included in the pay item for DEWATERING.  The cofferdams shall be constructed in 
accordance with Section 502 of the “Standard Specifications”.   
 

• The dewatering operation(s) shall be active 24 hours a day, seven days per week.  This 
means that pumping may be required at any time, day or night.  This does not mean that 
pumping is required continuously all day and all night.  The bypass pumping only needs 
to operate to keep the water level upstream below the upstream cofferdam. Continuous 
pumping may not be necessary and/or desirable if the upstream water level is not rising 
to the top of the upstream cofferdam.  
 

• The Contractor may wish to consider a series of pumps for the project site. For example, 
using a single pump adjustable to variable flow requirements (rising or falling water levels) 
to operate within a specified water level range for day to day operations and additional 
pumps on standby to handle storm events up to the 2 year frequency. To make sure the 
additional pumps can respond promptly to a storm event, day or night, they should be 
maintained in a primed condition. 
 

• The Contractor’s proposed excavation for cofferdams and/or the installation of other 
components of the proposed dewatering process shall not conflict with existing utilities.  
No additional compensation and/or time shall be allowed for delays caused by plan 
revisions due to utility conflicts.  

 

• The Contractor shall select the pumps, the rate at which the pumps discharge, and provide 
adequate protection at the pump discharge point subject to review by the 
Engineer/Inspector. 
 

• The Contractor shall ensure that downstream water quality is not impaired.  The water 
shall be discharged with adequate erosion and sediment control protection at the point of 
discharge.   
 

• Water pumped or drained from the work area shall be disposed of in a safe and suitable 
manner without damage to adjacent waterways; wetlands; adjacent property or streets; 
and/or to other work under construction.  
 

• Any temporary stream diversion via bypass pumping should conform to the Illinois Urban 
Manual Detail IUM-676BP. 

 

• Water shall not be discharged into storm or sanitary sewers. 
 

• If possible, water shall not be discharged within 50 feet of wetland boundaries.  Where this 
is impactable e.g. locations with a large wetland area downstream, the discharge location 
shall be coordinated with the Engineer/Inspector. 
 

• If possible, water shall be discharged to an upland area to allow filtration through 
vegetation.   
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• Unless authorized by the Engineer for reuse on site, all BMPs and sediment associated 
with dewatering shall be removed and properly disposed of outside the right-of-way 
according to Article 202.03 of the “Standard Specifications”. 
 

• Any and all damages caused by dewatering the work area shall be promptly repaired by 
the Contractor. 

 
Submittals:   The Contractor shall submit to the Engineer for review a description of dewatering 
techniques and equipment to be used.  The submittal shall include detailed drawings showing the 
lengths of discharge piping; the point(s) of discharge; and the included sediment and erosion 
control procedures using Best Management Practices (BMPs). 
 
Best Management Practices: 
 

• Deep Sump Pits 

• Pumps, Hoses, etc. 

• Wellpoints 

• Point Source Discharge Protection (Riprap with vegetative buffer, etc.) 

• Flocculation Logs 

• Flocculation Powder 

• Erosion Control Blanket 

• Rock Checks 

• Ditch Checks 

• Geotextile Fabric 

• Dewatering Filter Bags 

• Additional erosion and sediment control BMPs as per Engineer’s direction 
 
Method of Measurement:  These items of work will be measured on a lump sum basis for 
furnishing, installing, maintaining, replacing, relocating and removing the dewatering systems 
required in the plans and these special provisions. 
 
Basis of Payment:  This work will be paid for at the contract unit price per lump sum for 
DEWATERING.  The lump sum shall include dewatering at both the crossing at  
South Branch Kishwaukee River Tributary A, Station 61+00, and South Branch Kishwaukee 
River, 66+50. The unit price shall include all equipment, labor, and materials required to furnish, 
construct, maintain, and remove the dewatering system.  The unit price shall also include the 
transportation and disposal of removed BMPs and accumulated sediment.     
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AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS (D1) 
Effective: April 1, 2001 
Revised:  January 2, 2007 
 
Revise Article 402.10 of the Standard Specifications to read: 
 

“402.10 For Temporary Access.  The contractor shall construct and maintain aggregate 
surface course for temporary access to private entrances, commercial entrances and roads 
according to Article 402.07 and as directed by the Engineer.  
 

The aggregate surface course shall be constructed to the dimensions and grades specified 
below, except as modified by the plans or as directed by the Engineer. 
 

(a) Private Entrance.  The minimum width shall be 12 ft (3.6 m). The minimum compacted 
thickness shall be 6 in. (150 mm).  The maximum grade shall be eight percent, except as 
required to match the existing grade. 

 
(b) Commercial Entrance.  The minimum width shall be 24 ft (7.2 m). The minimum 

compacted thickness shall be 9 in. (230 mm).  The maximum grade shall be six percent, 
except as required to match the existing grade. 

 
(c) Road.  The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness shall 

be 9 in. (230 mm).  The grade and elevation shall be the same as the removed pavement, 
except as required to meet the grade of any new pavement constructed.  

 
Maintaining the temporary access shall include relocating and/or regrading the aggregate 

surface coarse for any operation that may disturb or remove the temporary access.  The same 
type and gradation of material used to construct the temporary access shall be used to maintain 
it. 
 

When use of the temporary access is discontinued, the aggregate shall be removed and 
utilized in the permanent construction or disposed of according to Article 202.03.” 
 
 
Add the following to Article 402.12 of the Standard Specifications: 
 

“Aggregate surface course for temporary access will be measured for payment as each for 
every private entrance, commercial entrance or road constructed for the purpose of temporary 
access.  If a residential drive, commercial entrance, or road is to be constructed under multiple 
stages, the aggregate needed to construct the second or subsequent stages will not be 
measured for payment but shall be included in the cost per each of the type specified.” 
 
 
Revise the second paragraph of Article 402.13 of the Standard Specifications to read: 
 

“Aggregate surface course for temporary access will be paid for at the contract unit price per 
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS 
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD). 
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Partial payment of the each amount bid for temporary access, of the type specified, will be 

paid according to the following schedule: 
 

(a) Upon construction of the temporary access, sixty percent of the contract unit price per 
each, of the type constructed, will be paid. 

 
(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the 

temporary access, the remaining forty percent of the pay item will be paid upon the 
permanent removal of the temporary access.” 

 
 

AGGREGATE SURFACE COURSE, TYPE B 

Description: This work shall be in accordance with Section 402 of the Standard Specifications and 
the following provisions. Add the following to Article 402.07 of the Standard Specifications: The top 
layer shall be given a final rolling with a roller meeting the requirements of Article 1101.01. 

Method of Measurement: This work will be measured for payment and the area calculated in square 
yards. 

Method of Payment: This work shall be paid for at the contract unit price per SQUARE YARD for 
AGGREGATE SURFACE COURSE, TYPE B of the depth specified which price shall include all 
labor, equipment, and materials. 
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HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1) 
 
Effective:  November 1, 2019 
Revised:  April 1, 2026 
 
 
Add the following to the end of Article 406.06(c) of the Standard Specifications: 
 

“ The amount of HMA binder course placed shall be limited to that which can be 
surfaced during the same construction season.” 
 

Revise the fifteenth through eighteenth paragraphs of Article 406.14 of the Standard 
Specifications to read: 
 

“ The mixture used in constructing acceptable HMA test strips will be paid for at the 
contract unit price. Unacceptable HMA test strips shall be removed and replaced at no 
additional cost to the Department.” 

 
Revise Article 1004.03(c) to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 
 

Use Size/Application Gradation No. 

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 

Class A-1 1/2 in. (13 mm) Seal CA 15 

Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 

Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 

SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 

 
1/ CA 16 or CA 13 may be blended with the CA 11. 

 
2/ The coarse aggregates used shall be capable of being combined with the fine 

aggregates and mineral filler to meet the approved mix design and the mix 
requirements noted herein. 

 
3/ The specified coarse aggregate gradations may be blended. 

 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
 

Revise Article 1004.03(e) of the Standard Specifications to read: 
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 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 

 
Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 
Binder Courses 

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, 
SMA 12.5, SMA 9.5  
Stabilized Subbase IL-19.0  

Surface Courses 
IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

 
Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 
 

               “Item                                                                                  Article/Section 
 
(g)Performance Graded Asphalt Binder (Note 6)                                   1032 
(h) Fibers (Note 2) 

 
Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the 
SMA mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive 
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  
Prior to approval and use of fibers, the Contractor shall submit a notarized certification 
by the producer of these materials stating they meet these requirements. Reclaimed 
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed 
with an SBA polymer modifier as a fiber additive if the mix design with RAS included 
meets AASHTO T305 requirements. The RAS shall be from a certified source that 
produces either Type I or Type 2. Material shall meet requirements noted herein and the 
actual dosage rate will be determined by the Engineer. 
 
Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where 
modified herein..” 
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Revise table in Article 1030.05(a) of the Standard Specifications to read: 
 

“MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm 

min max min max min max min max min max min max 

1 1/2 in 
(37.5 mm) 

          
  

1 in. 
(25 mm)  100       

  
  

3/4 in. 
(19 mm) 90 100  100     

  
  

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 60 756/ 90 100 

#8 
(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 45 606/ 70 90 

#16 
(1.18 mm) 15 30     10 32 25 40 50 65 

#30 

(600 m)   12 16 12 18   15 30   

#50 

(300 m) 6 15     4 15 8 15 15 30 

#100 

(150 m) 4 9     3 10 6 10 10 18 

#200 

(75 m) 3.0 6.0 7.0 9.0 3/ 7.5 9.5 3/ 4.0 6.0 4.0 6.5 7.0 9.0 3/ 

#635 

(20 m) 
  ≤ 3.0 ≤ 3.0       

Ratio Dust/Asphalt 
Binder 

 1.0  1.5  1.5  1.0 

 

1.0  1.0 

 
1/ Based on percent of total aggregate weight. 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 

sieve for surface courses with Ndesign = 90. 
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be 

mineral filler, unless otherwise approved by the Engineer. 
4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the table.  
 
 
5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted below 34 percent. 
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6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 
percent passing.” 

 
Revise Article 1030.05(b) of the Standard Specifications to read: 

  
(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent, 

for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be 
3.0 percent at the design number of gyrations.  The voids in the mineral aggregate (VMA) 
and voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal 
maximum size of the aggregate in the mix and shall conform to the following requirements. 

 
     

 Voids in the Mineral Aggregate (VMA), 
% Minimum for Ndesign 

Mix Design 30 50 70 80 90 

IL-19.0  13.5 13.5  13.5 

IL-9.5  15.0 15.0   

IL-9.5FG  15.0 15.0   

IL-4.751/  18.5    

SMA-12.51/2/5/    17.03//16.04/  

SMA-9.51/2/5/    17.03//16.04/  

IL-19.0L 13.5     

IL-9.5L 15.0     

 
 

1/ Maximum draindown shall be 0.3 percent according to Illinois Modified 
AASHTO T 305. 
 

2/ The draindown shall be determined at the JMF asphalt binder content at the 
mixing temperature plus 30°F. 
 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

5/ For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone” 

 
 

 
Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 

“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall 
have minimum surge bin storage plus haul time of 1.5 hours.” 
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Revise the first and second paragraphs of Articles 1030.06(c)(2) of the Standard Specifications 
to read: 
 

“(2) Personnel. The Contractor shall provide a QC Manager who shall have overall 
responsibility and authority for quality control.  This individual shall maintain active 
certification as a Hot-Mix Asphalt Level II technician.  

 
In addition to the QC Manager, the Contractor shall provide sufficient personnel to 
perform the required visual inspections, sampling, testing, and documentation in a 
timely manner.  Mix designs shall be developed by personnel with an active 
certification as a Hot-Mix Asphalt Level III technician.  Technicians performing mix 
design testing and plant sampling/testing shall maintain active certification as a Hot-
Mix Asphalt Level I technician.  The Contractor may provide a technician trainee who 
has successfully completed the Department’s “Hot-Mix Asphalt Trainee Course” to 
assist in the activities completed by a Hot-Mix Asphalt Level I technician for a period 
of one year after the course completion date.  The Contractor may also provide a 
Gradation Technician who has successfully completed the Department's "Gradation 
Technician Course" to run gradation tests only under the supervision of a Hot-Mix 
Asphalt Level II Technician.  The Contractor shall provide a Hot-Mix Asphalt Density 
Tester who has successfully completed the Department's "Nuclear Density Testing” 
course to run all nuclear density tests on the job site.” 

 
Add Article 1030.06(d)(3) to the Standard Specifications to read: 
 

“(3) The Contractor shall take possession of any Department unused backup or dispute 
resolution HMA mixture samples or density specimens upon notification by the Engineer.  
The Contractor shall collect the HMA mixture samples or density specimens from the 
location designated by the Engineer and may add these materials to RAP stockpiles 
according to Section 1031.” 

 
Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard 
Specifications to read: 
 

“When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be based on the running average of four available Department test results 
for that project. If less than four Gmm test results are available, an average of all 
available Department test results for that project will be used. The initial Gmm will be 
the last available Department test result from a QMP project. If there is no available 
Department test result from a QMP project, the Department mix design verification test 
result will be used as the initial Gmm.” 
 

Revise the Quality Control Limits table in Article 1030.09(c) to read: 
 

CONTROL LIMITS 

Parameter 
IL-19.0, IL-9.5,  

IL-9.5FG, IL-19.0L, 
IL-9.5L 

SMA-12.5,  

SMA-9.5 
IL-4.75 
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Individual 
Test 

Moving 
Avg. of 4 

Individual 
Test 

Moving 
Avg. of 4 

Individual 
Test 

Moving 
Avg. of 4 

% Passing: 1/       

1/2 in. (12.5 mm) ± 6 % ± 4 % ± 6 % ± 4 %   

3/8 in. (9.5mm)   ± 4 % ± 3 %   

# 4 (4.75 mm) ± 5 % ± 4 % ± 5 % ± 4 %   

# 8 (2.36 mm) ± 5 % ± 3 % ± 4 % ± 2 %   

# 16 (1.18 mm)   ± 4 % ± 2 % ± 4 % ± 3 % 

# 30 (600 µm) ± 4 % ± 2.5 % ± 4 % ± 2.5 %   

Total Dust Content 
# 200 (75 µm) ± 1.5 % ± 1.0 %   ± 1.5 % ± 1.0 % 

Asphalt Binder 
Content 

± 0.3 % ± 0.2 % ± 0.2 % ± 0.1 % ± 0.3 % ± 0.2 % 

Air Voids 2/ ± 1.2 % ± 1.0 % ± 1.2 % ± 1.0 % ± 1.2 % ± 1.0 % 

Field VMA 3/ -0.7 % -0.5 % -0.7 % -0.5 % -0.7 % -0.5 % 

 
1/ Based on washed ignition oven or solvent extraction gradation. 
 
2/ The air voids target shall be 3.2 to 4.8 percent. 
 
3/ Allowable limit below minimum design VMA requirement. 
 

Revise Article 1030.09(g)(1) of the Supplemental Specifications with the following: 
 
      “(1) The Contractor shall sample approximately 200 lb (91 kg) of mix as required for the 

Department’s random mixture verification tests according to Article 1030.09(h)(1).” 
 
Revise Article 1030.09(g)(2) of the Standard Specifications to read: 
 
      “(2) The Contractor shall complete split verification sample tests listed in the Limits of 

Precision table in Article 1030.09(h)(1).” 
 
Revise the second sentence of Article 1030.09(h)(1) of the Supplemental Specifications with the 
following: 
 
           “The random verification mixture sampling interval will be a maximum of 3,000 tons 

(2,720 metric tons). The Engineer will randomly identify one sample per interval, with 
a minimum of one sample per mix. If the remaining mix quantity is 600 tons 
(544 metric tons) or less, the quantity will be combined with the previous interval in the 
Engineer’s random sample identification. If the required tonnage of a mixture for a 
single pay item is less than 250 tons (225 metric tons) in total, the Engineer will waive 
mixture verification sampling and testing.” 

 
Revise the third paragraph of Article 1030.09(h)(1) of the Standard Specifications to read: 
 
          “If comparisons of the mixture verification test results are outside the above limits of 

precision, the Department will verify the results by testing the retained split sample. 
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The retest results will replace all the original results.” 
 
In the Supplemental Specifications, replace the revision for the end of the third paragraph of 
Article 1030.09(h)(2) with the following: 
 

“When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be the Department mix design verification test result.” 

 
Add after third sentence of Article 1030.09(b) to read: 
 
“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for the 
mixture, cores shall be taken at random locations determined according to the QC/QA 
document "Determination of Random Density Test Site Locations".  Core densities shall be 
determined using the Illinois Modified AASHTO T 166 or T 275 procedure.” 

 
 
Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to 
read: 

 Breakdown/Intermediate 
Roller  

(one of the following) 

Final Roller 
(one or more of  
the following) 

Density Requirement 

IL-9.5, IL-9.5FG, 
IL-19.01/  

VD, P , TB, 3W, OT, OB VS, TB, TF, OT As specified in 
Section 1030 

IL-4.75 and SMA 
3/ 4/ 

TB, 3W, OT TF, 3W As specified in 
Section 1030 

Mixtures on 
Bridge Decks 2/ 

TB TF 
As specified in 

Articles 582.05 and 
582.06. 

 
“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or 

three-wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 
inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one 
of the (TB) or (3W) rollers can be substituted for an oscillatory roller (OT). TF rollers shall be a 
minimum of 280 lb/in. (50 N/mm). The 3W and TB rollers shall be operated at a uniform 
speed not to exceed 3 mph (5 km/h), with the drive roll for TB rollers nearest the paver and 
maintain an effective rolling distance of not more than 150 ft (45 m) behind the paver.” 

 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 

surface Mix Design’s Gmb.” 

 
Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 
metric ton), will be required for each mixture on each contract at the beginning of HMA 
production for each construction year according to the Manual of Test Procedures for Materials 
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“Hot Mix Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may 
waive the test strip if previous construction during the current construction year has 
demonstrated the constructability of the mix using Department test results.” 
 
Revise fourth paragraph of Article 1030.10 of the Standard Specifications to read: 
 
 “When a test strip is constructed, the Contractor shall collect and split the mixture according 
to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a representative, 
shall deliver split sample to the District Laboratory for verification testing. The Contractor shall 
complete mixture tests stated in Article 1030.09(a). Mixture sampled shall include enough 
material for the Department to conduct mixture tests detailed in Article 1030.09(a) and in the 
document “Hot-Mix Asphalt Mixture Design Verification Procedure“ Section 3.3. The mixture test 
results shall meet the requirements of Articles 1030.05(b) and 1030.05(d), except Hamburg 
wheel tests will only be conducted on High ESAL mixtures during production. To be considered 
acceptable to remain in place, the Department’s mixture test results shall meet the acceptable 
limits stated in Article 1030.09(i)(1).  In addition, no visible pavement distress such as, but not 
limited to, segregation, excessive coarse aggregate fracturing outside of growth curves, 
excessive dust balls, or flushing shall be present as determined by the Engineer.” 
 
 
FRICTION AGGREGATE (D1) 
 
Effective:  January 1, 2011 
Revised:  December 1, 2021 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be according 
to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 
 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 
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Use Mixture Aggregates Allowed 

HMA 
Low ESAL 

Stabilized Subbase  

or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder  
IL-9.5  
IL-9.5FG  
or IL-9.5L 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and Binder  
IL-9.5  
or IL-9.5FG 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 
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Use Mixture Aggregates Allowed 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 

Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/  

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 
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Use Mixture Aggregates Allowed 

50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA 

Ndesign 80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be 

by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 
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HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 
 
Effective:  January 1, 2019 
Revised:  January 1, 2026 
 
Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 
 

“ During mixture design, prepared samples shall be submitted to the District laboratory by the 
Contractor for verification testing.  The required testing, number and size of prepared 
samples submitted, shall be according to the following tables.  

 

High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 

Surface total of 4 - 160 mm tall bricks  

 

Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ 

Binder 1 - 160 mm tall brick 

Surface 2 - 160 mm tall bricks  

 

1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 
7.5 ± 0.5 percent air voids. 

 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), 

twice as many 115 mm tall compacted gyratory bricks will be acceptable. 
 

In the Supplemental Specifications, replace the addition of the paragraph between the third and 
fourth paragraphs of Article 1030.10 with the following:  
 
“When a test strip is not required, each HMA mixture shall still be sampled on the first day of 
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within 
two working days after sampling the mixture, the Contractor shall deliver gyratory cylinders to the 
District laboratory for Department verification testing. The High ESAL mixture test results shall 
meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture test 
results shall meet the requirements of Article 1030.05(d)(4). The required number and size of 
prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according to the 
“High ESAL - Required Samples for Verification Testing” table in Article 1030.05(d)(3) above.” 
 
Replace the eleventh paragraph of Article 1030.10 of the Standard Specifications with the 
following: 
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“ If an initial Hamburg wheel or I-FIT test fails to meet the requirements of Article 1030.05(d), 
the Department will verify the results by testing the retained gyratory cylinders.  Upon notification 
by the Engineer of a Hamburg wheel or I-FIT test failure on the retained gyratory cylinders, the 
Contractor shall substitute an approved mix design, submit a new mix design for mix verification 
testing according to Article 1030.05(d), or pave 250 tons with or without an adjustment and 
resample for Department Hamburg wheel and I-FIT testing as directed by the Engineer.  Paving 
may continue as long as all other mixture criteria is being met.  If Hamburg wheel or I-FIT tests 
on the resampled HMA fail, production of the affected mixture shall cease and the Contractor shall 
substitute an approved mix design or submit a new mix design for mix verification testing 
according to Article 1030.05(d).” 
 
Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 

“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) of 
additional material for the Department to conduct Hamburg wheel testing and approximately 80 
lb (36 kg) of additional material for the Department to conduct I-FIT testing.  Within two working 
days after sampling, the Contractor shall deliver prepared samples to the District laboratory for 
verification testing.  The required number and size of prepared samples submitted for the 
Hamburg wheel and I-FIT testing shall be according to the “High ESAL - Required Samples for 
Verification Testing” table in Article 1030.05(d)(3) above.” 
 

 
TEMPORARY PAVEMENT  
 
Description.  This work shall consist of constructing a temporary pavement at the locations 
shown on the plans or as directed by the engineer. 
 
The contractor shall use either Portland cement concrete according to Sections 353 and 354 of 
the Standard Specifications or HMA according to Sections 355, 356, 406 of the Standard 
Specifications, and other applicable HMA special provisions as contained herein.  The HMA 
mixtures to be used shall be specified in the plans.  The thickness of the Temporary Pavement 
shall be Hot-Mix Asphalt 6” as described in the plans.  The contractor shall have the option of 
constructing either material type if both Portland cement concrete and HMA are shown in the 
plans. 
 
Articles 355.08 and 406.11 of the Standard Specifications shall not apply. 
 
The removal of the Temporary Pavement, if required, shall conform to Section 440 of the 
Standard Specification. 
 
Method of Measurement. Temporary pavement will be measured in place and the area 
computed in square yards (square meters). 
 
Basis of Payment. This work will be paid for at the contract unit price per square yard (square 
meter) for TEMPORARY PAVEMENT. 
 
Removal of temporary pavement will be paid for at the contract unit price per square yard 
(square meter) for PAVEMENT REMOVAL. 
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TEMPORARY PATCHING 

 
Description. This work shall consist of furnishing, placing, and compacting asphalt material to 
serve as a temporary patch over utility trenches. 
 
General. The Contractor shall place temporary patching over trench backfill at the end of each 
day at locations where pavement will be carrying traffic.  Temporary patches shall be replaced 
with Pavement Patching (Special) within 7 calendar days of their original installation.  Pavement 
Patching (Special) will be paid for separately. 
 
Removal of trench backfill to accommodate the temporary patching will not be paid for separately 
but shall be included in the cost of the work. 
 
Materials. Temporary patching shall be composed of a mixture of emulsified asphalt binder and 
HMA surface removal grindings. 
 
The aggregate gradation of the asphalt material shall meet the following requirements. 

 

Aggregate Gradation Requirements 

Sieve Size Percent Passing by Wt 

½  inch 100 

3/8 inch 100 

No. 4 70-100 

No. 8 45-70 

No. 40 20-40 

No. 100 5-15 

No. 200 3-8 

Percent of Asphalt* 6.5-7.5 

• Percent of Asphalt shall be calculated on the basis of the 
total weight (mass) of the mixture, exclusive of water. 

 
Construction. The thickness of the temporary patching shall be 2 inches.  The temporary patches 
shall be compacted as approved by the Engineer.   
 
The removal of the temporary patching will not be paid for separately but will be included in the 
cost of Pavement Patching (Special). 
 
Method of Measurement. Temporary patching will be measured in place and the area computed 
in square yards. 
 
Basis of Payment. This work will be paid for at the contract unit price per square yard for 
TEMPORARY PATCHING. 
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PAVEMENT PATCHING (SPECIAL) 

Description. This work shall consist of patching utility trenches that were previously patched with 
temporary patching. 

General. This work shall be completed within 7 days of the placement of TEMPORARY 
PATCHING and shall include the removal and disposal of the TEMPORARY PATCHING (2” in 
depth) and 4” of trench backfill.  

The PAVEMENT PATCHING (SPECIAL) shall be constructed in accordance with Sections 355 
and 406 and the details in the plans.  The pavement shall consist of 6” of HMA binder course 
placed over trench backfill.  The HMA mixture of the PAVEMENT PATCHING (SPECIAL) is 
specified in the plans.   

Articles 355.08 and 406.11 of the Standard Specifications shall not apply. 

The removal of the PAVEMENT PATCHING (SPECIAL) shall be paid for as PAVEMENT 
REMOVAL.  

Method of Measurement. This work will be measured in place and the area computed 
in square yards. 

Basis of Payment. This work will be paid for at the contract unit price per square yard 
for PAVEMENT PATCHING (SPECIAL). 

SAW CUTTING 

Saw cutting of pavement, shoulder, etc. shall be to full depth and shall result in clean, straight 
edges on the portion remaining.  A saw cutting shall not be paid for separately but shall be 
included o the item being removed.  

MINERALIZED CARBON DIOXIDE CONCRETE (D-1) 

Effective:  January 1, 2026 

Description.  This work shall consist of the proportioning, mixing, placement, curing, and 
evaluation testing of portland cement concrete that utilizes an admixture which promotes carbon 
dioxide (CO 2) mineralization or an equivalent effect at the Contractor’s option.    

Materials. Materials shall be according to the following. 

Item        Article/Section 

(a) Portland Cement Concrete (Note 1) 1020 
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(b) Concrete Admixtures (Note 2)    1021 

 
Note 1:  Concrete shall meet the requirements of Class SI concrete used for the construction of 
curb and gutter, driveways, sidewalks and other applications as allowed by the Engineer.  
However, the mix design cement content shall be reduced by 3 to 6  % and an admixture which 
promotes CO 2 mineralization, or an equivalent effect shall utilized.   
   
Note 2:  The admixture which promotes CO 2 mineralization, or an equivalent effect shall be 
food grade quality from a nearby supplier.  In addition, it shall, at a minimum, be according to 
AASHTO  M  194 , Type  S (specific performance). The Department also reserves the right to 
require other testing, as determined by the Engineer, to show evidence of specific performance 
characteristics. Testing according to AASHTO  M  194 and other testing if required by the 
Engineer shall be by an independent laboratory accredited by AASHTO re:source for Portland 
Cement Concrete. Test data required to be submitted to AASHTO Product Eval and Audit 
according to Article 1021.01 and other testing data, if required by the Engineer, shall be 
submitted to the Department. The independent accredited lab report shall show the results of 
physical tests conducted no more than five years prior to the time of submittal.   
 
Mix Design Verification and Evaluation.  The mineralized CO 2 concrete mix design will be 
verified by the Engineer.  Verification of a mix design shall in no manner be construed as 
acceptance of any mixture produced.  
 
 
Equipment. Equipment shall be according to applicable portions of Sections 420, 424, 483, and 
606; except special equipment needed for production of mineralized CO 2 concrete shall be 
approved by the Engineer. 
 
Construction Requirements. Construction requirements shall be according to applicable portions 
of Sections 420, 424, 483, and 606.  
 
The placement locations for the mineralized CO 2 concrete shall be according to the plans or as 
directed by the Engineer. 
 
The same mixture proportions shall be used for the entire project, unless otherwise stated in the 
project documents.  If during the project there is a change in the type or source of the cement, 
finely divided minerals, aggregates, or CO 2 mineralization admixture; the mixing shall be 
suspended, and a new mix design shall be developed, and re-verified.  
 
 
The cost of this work shall be included in the contract unit price of the PCC pay item involved. 
 
 
PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT (SPECIAL) 
 
Description: This work shall consist of the construction of new P.C.C. driveway pavement at 
locations shown on the plans, or as directed by the ENGINEER, in accordance with Sections 423 
of the Standard Specifications and Village of Huntley standard details and as directed by the 
ENGINEER. 
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Construction Requirements: The Contractor shall construct the concrete driveway pavement one 
half width of the driveway at a time. 
 
Material Requirements: The proposed driveway pavement shall consist of Portland Cement 
Concrete (High Early Strength). Synthetic fibers shall be Type III according to ASTM C 1116. The 
synthetic fiber shall have a minimum length  of 1/2 in. (13 mm) and a maximum length of 0.75 in. 
(19 mm). The synthetic fibers shall be added to the concrete and mixed per the manufacturer’s 
recommendation and shall be on the Department’s qualified product list for Fibers for Concrete 
(Concrete Gutter, Curb, Median and paved Ditch).  The maximum dosage rate in the concrete 
mixture shall be 1.5 lb/cu yd (0.9 kg/cu m) No calcium chloride will be allowed as an additive to 
the Portland Cement Concrete mix. 
 
Method of Measurement and Basis of Payment: This work will be measured and paid for at the 
contract unit price per square yard for PORTLAND CEMENT CONCRETE DRIVEWAY 
PAVEMENT (SPECIAL), of the depth specified including all materials, labor and equipment. 
 

 
PIPE DRAINS, 6” (SPECIAL)  
 
Description.  This work shall consist of the furnishing of the equipment, labor and materials 
required to install pipe drains, 6” (special), as shown on the Plans and/or as directed by the 
Engineer. Also included shall be all of the work necessary to maintain the pipe drains as directed 
by the Engineer.  
 
Materials. All materials shall conform to the applicable requirements of Materials, Division 1000 
and specific references as follows:  
 

Filter Fabric ................................................................................. Article 1080.03  
Riprap, Gradation No. RR3 ..................................................... Article 1005.01(c)  
Coarse Aggregate, CA-3 ......................................................... Article 1004.01(c)  
Polyvinyl Chloride (PVC) Pipe ..................................................... Article 1040.03  
 

Materials for Concrete Headwalls for Pipe Drains shall conform to the applicable portions of 
Section 601. 
 
Construction Requirements. The pipe drains, 6” (special) shall be constructed to the width and 
height as shown on the Plans. Geotextile fabric shall be placed below the riprap. Riprap, gradation 
No. RR3, shall be placed to the width of the ditch with a one-foot layer of CA-3 coarse aggregate 
placed against the upstream face.  
 
Upon completion of the project, the pipe drain will remain in place. 
 
The Contractor shall maintain the pipe drain until all work on the Contract has been completed 
and accepted. 
 
Method of Measurement.  This work will be measured for payment in place in feet measured along 
the centerline of each pipe drain, 6” (special) that is constructed in accordance with these 
requirements. No separate measurement will be made for filter fabric or concrete headwalls. 
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Basis of Payment.  This work will be paid for at the contract unit price per foot for PIPE DRAINS, 
6” (SPECIAL), which payment shall constitute full compensation for excavation as required, 
furnishing and placing of the riprap, PVC pipe, geotextiles and concrete headwalls. 
 
 
PROPOSED STORM SEWER CONNECTION TO EXISTING MANHOLE 
 
Description.  Work under this item shall be performed according to Section 602 of the Standard 
Specifications, except as herein modified. 
 
Where new sewer pipes are to be connected to existing manholes, opening holes of the proper 
size and at the proper location shall be cored into the existing manholes. Other methods in lieu of 
coring may be used per the Engineer’s approval. 
 
If the manhole cannot satisfactorily be cored due to its condition, a hole shall be cut into the 
existing manhole. The sewer pipe shall be inserted into the hole cut in the manhole so that the 
end of the pipe will be flush with the inside of the manhole. The pipe shall be made smooth and 
water-tight with mortar. 
 
Method of Measurement.  This work will be measured for payment in units of each, regardless 
of pipe diameter or depth of installation. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for PROPOSED 
STORM SEWER CONNECTION TO EXISTING MANHOLE. The price shall include all labor, 
excavation, materials and equipment necessary for making the connection complete, including 
cutting the hole in the manhole structure, grouting around the pipe. 
 

 
 
REMOVE EXISTING FLARED END SECTION 

 
Description. This work shall consist of the complete removal of existing flared end sections. 
 
Disposal of Material.  Flared end sections shall be disposed of according to Article 202.03 
of the Standard Specifications.   
   
Basis of Payment.  This work will be paid for at the contract unit price per each for REMOVE 
EXISTING FLARED END SECTION. 
 

Pay Item Number Designation Unit of Measurement 

X5427602 
REMOVE EXISTING FLARED END 
SECTION 

EACH    

Pay Item 
Number 

Designation 
Unit of 

Measure 

X5510011 PROPOSED STORM SEWER CONNECTION TO 
EXISTING MANHOLE 

EACH 
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PROPOSED MANHOLE/CATCH BASIN CONNECTION OVER EXISTING STORM SEWER 
 
Description.  This work shall consist of connecting an existing storm sewer to a proposed 
manhole, catch basin, or other storm water drainage structure.  All materials required to construct 
the connection, including concrete, reinforcement, gaskets, and other materials shall be included 
in the cost of the proposed storm sewer connection.   
 
Construction Requirements.  Flow shall be maintained during construction.  The hole in the 
catch basin or manhole may be precast or drilled on site as approved by the Engineer, and must 
be 3” minimum to 6” maximum larger than the outside diameter of the existing storm sewer.  The 
elevation of the existing storm sewer shall be maintained. It is up to the contractor to furnish any 
details and drawings necessary to construct the connection, including “doghouse” construction if 
applicable, to be approved by the Engineer.  The connection may be completed using rubber or 
elastomeric boots per ASTM C-923.  Concrete bonding agent must be applied to all interfaces of 
precast concrete with cast-in-place concrete.  Concrete strength shall be minimum 4000 PSI at 
28 days using non-shrink mix. The contractor shall verify the completed connection is a watertight 
seal.  Any portion of an existing storm sewer or proposed drainage structure damaged by the 
contractor during construction of the connection shall be replaced by the contractor at no 
additional cost to the contract. 
 
Method of Measurement.  This work will be measured for payment, in place, in units of EACH 
connection installed as specified herein. 
 
Basis of Payment.  This work will be paid for at the contract unit price per EACH for PROPOSED 
MANHOLE/CATCH BASIN CONNECTION OVER EXISTING STORM SEWER. 
 
 

Pay Item 
Number 

Designation 
Unit of 

Measure 

X6025604 
PROPOSED MANHOLE/CATCH BASIN CONNECTION 

OVER EXISTING STORM SEWER 
EACH 

 
 
STORM SEWER ADJACENT TO OR CROSSING WATER MAIN (D1) 
Effective: February 1, 1996 
Revised: January 1, 2007 
 
This work consists of constructing storm sewer adjacent to or crossing a water main, at the 
locations shown on the plans.  The material and installation requirements shall be according to 
the latest edition of the “Standard Specifications for Water and Sewer Main Construction in 
Illinois”, and the applicable portions of Section 550 of the Standard Specifications; which may 
include concrete collars and encasing pipe with seals if required. 
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Pipe materials shall meet the requirements of Sections 40 and 41-2.01 of the “Standard 
Specifications for Water and Sewer Main Construction in Illinois”, except PVC pipe will not be 
allowed.  Ductile-Iron pipe shall meet the minimum requirements for Thickness Class 50. 
 
Encasing of standard type storm sewer, according to the details for “Water and Sewer Separation 
Requirements (Vertical Separation)” in the “STANDARD DRAWINGS” Division of the “Standard 
Specifications for Water and Sewer Main Construction in Illinois”, may be used for storm sewers 
crossing water mains. 
 
Basis of Payment. This work will be paid for according to Article 550.10 of the Standard 
Specifications, except the pay item shall be STORM SEWER (WATER MAIN REQUIREMENTS), 
of the diameter specified. 
 
 

Pay Item 
Number 

Designation 
Unit of 

Measure 

Z0056648 
STORM SEWERS, TYPE 1, WATER MAIN QUALITY 

PIPE, 12” 
FOOT 

Z0056650 
STORM SEWERS, TYPE 1, WATER MAIN QUALITY 

PIPE, 15” 
FOOT 

Z0056668 
STORM SEWERS, TYPE 2, WATER MAIN QUALITY 

PIPE, 12” 
FOOT 

Z0056669 
STORM SEWERS, TYPE 2, WATER MAIN QUALITY 

PIPE, 15” 
FOOT 

Z0056670 
STORM SEWERS, TYPE 2, WATER MAIN QUALITY 

PIPE, 18” 
FOOT 
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ADJUSTMENTS AND RECONSTRUCTIONS (D1) 
Effective:  March 15, 2011 
Revised: October 1, 2021 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class PP-2 
concrete, unless otherwise noted in the plans, according to the applicable portions of Section 
1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 
be necessary, and the space around the casting shall be filled with Class PP-2 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-2 concrete, unless otherwise noted 
in the plans, to the elevation of the surface of the base course or binder course.  HMA surface or 
binder course material shall not be allowed.  The pavement may be opened to traffic according to 
Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been adjusted, 
the pavement and HMA that was removed, shall be replaced with Class PP-2 concrete, unless 
otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The pavement may be opened 
to traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according to 
Article 701.17(e)(3)b.” 
 
WATER MAIN (VILLAGE OF HUNTLEY) 
 
Description.  This item shall be constructed in accordance with the applicable portions of Section 
561 of the STANDARD SPECIFICATIONS and with the applicable portions of Section 41 of the 
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latest edition of the “Standard Specifications for Water and Sewer Main Construction in Illinois”, 
except as modified herein and as provided for in the Village of Huntley Standard Details. 
 
This item shall include the cost of all labor, materials, and equipment necessary to furnish and 
install all pipe, mechanical joint restraints, restraint harnesses, tracer wire, marking tape and 
thrust blocking as specified. This item shall include all required excavation, cable wire ties and 
the transport of water quality samples as detailed. This item shall include the aggregate bedding 
and backfill to 1 ft. above the top of the water main as specified.   
 
This item shall include all hydrostatic pressure testing, leakage testing, disinfecting of the water 
main as specified. Including all items such as corporation stops (for testing), water pumps, 
gauges, meters and laboratory water test costs, and all other items necessary to complete the 
testing and disinfecting  work as specified. 
 
Materials. The water main shall be PVC C900 DR-18, of the size as designated in the plans, and 
shall conform to the latest ANSI/AWWA C151/A21.51-86, C111 and C104. 
 

• All fittings and water valves shall be installed using mechanical joint restraints either 
MegaLug series 2000PV by EBAA Iron or Uni-Flange Series 1500 by Ford Company with 
polytetrafluoroethylene (PTFE) coated 304-grade stainless steel T-bolts and fasteners. 

• Push joint restraint harnesses shall be series 1900 split serrated by EBAA Iron or series 
1390 pipe restraints by Ford Company. 

• Tracer wire installed along the length of all water main shall be blue insulated 10-guage 
solid copper wire. 

• Six-inch wide utility line marking tape shall be aluminum foil encased in an impervious 
mylar plastic coating on both sides, resistant to acid, alkali, and corrosion and detectable 
with radio-type locators to a buried depth of three feet. The words, "Caution - Water Main 
Buried Below" shall be continuously, reverse printed on the Safety Precaution blue tape 
with striping. 

• Bedding and backfill to 1 ft above the top of the water main shall be in accordance with 
the Village’s standard detail UTL-1. 

 
Construction Requirements. Wherever water is encountered in the trench, it shall be removed 
during pipe laying and jointing operations. Provisions shall be made to prevent floating of the pipe.  
Any dewatering of the trenches shall be considered included in the cost of the water main 
installation. At no time shall trench water be allowed to enter the water main. Water main shall be 
installed to provide between 5’ and 6’ of cover to the top of the main unless otherwise shown at 
conflict locations. 
 
All types of pipe shall be handled in such a manner as to prevent damage to the pipe. Accidental 
damage to the pipe shall be repaired to the satisfaction of the ENGINEER, or be removed from 
the job, and the methods of handling shall be corrected to prevent further damage when called to 
the attention of the CONTRACTOR. 
 
A canvas strap shall be used to lower the PVC water main into the trench to avoid damaging the 
pipe. The pipe shall be inspected by the ENGINEER for defects while suspended above grade. 
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Dirt or other foreign material shall be prevented from entering the pipe or pipe joint during handling 
or laying operations, and any pipe or fitting that has been installed with dirt or foreign material 
therein shall be removed, cleaned, and re-laid. At times when pipe laying is not in progress, the 
open ends of the pipe shall be closed by a watertight plug, or by other means subject to the review 
of the ENGINEER, to ensure absolute cleanliness inside the pipe. All cutting of existing water 
main pipe for the insertion of valves, tees or other fittings shall be performed without damage to 
the pipe and so as to leave a smooth end at right angles to the axis of the pipe. Any damaged 
water main shall be re-cut and replaced by the CONTRACTOR at his sole expense. 
 
The CONTRACTOR shall install 4 inches of bedding and backfill the water main to 1 ft. above the 
top of the water main per the Village’s standard detail UTL-1.  The cost of bedding and backfill to 
1 ft. above the top of the water main shall be included in the cost of the water main. 
 
The CONTRACTOR shall install tracer wire along the entire length of the installed water main. 
Wire shall be continuous between valve vaults/valve boxes and fire hydrant auxiliary valve boxes. 
No splicing of the tracer wire will be allowed outside of a valve vault or valve box. The tracer wire 
shall be strapped to the top of the new water main by the use of nylon cable wire ties at a minimum 
of 3 per length of water main pipe segment.  Tracer wire shall be accessible at the top of each 
valve box or hydrant’s auxiliary valve box.  Tracer wire shall be secured to the uppermost precast 
cone section of valve vaults by being wrapped around a concrete anchor as approved by the 
ENGINEER. 
 
The CONTRACTOR shall install utility line marking tape along the centerline of the entire pipeline.  
The tape shall be four to six inches below the base course in roadway areas and shall be 18 to 
24 inches below existing or proposed ground surface in other areas. 
 
The first two joints on both sides of any valve, bend, cross, or tee shall be restrained with push 
on joint restraint harnesses. 
 
Any joint where the proposed PVC water main ties into the existing water main shall be restrained 
with retainer glands.  All mechanical joint bends, crosses, and tees shall be additionally restrained 
with thrust blocking per the Village’s standard detail WAT-7. The cost of retainer glands, restraint 
harnesses and thrust blocking shall be considered included in the cost of the water main. 
 
The CONTRACTOR shall be responsible for transporting all water quality testing samples 
associated with the project to PDC Laboratories located at 4314 W Crystal Lake Rd., McHenry, 
IL 60050. Samples shall be drawn by the CONTRACTOR and shall be witnessed by the Village 
of Huntley’s Public Works Water Department and shall be transported by the CONTRACTOR 
immediately after the sample has been collected and no later than 3PM on the same day the 
sample has been drawn.  
 
Pressure Testing of Water Mains. After the pipe has been laid and partially backfilled as specified 
herein, all newly laid pipe, valved sections, and fire hydrants, unless otherwise expressly 
specified, be subjected to a hydrostatic pressure of one hundred fifty (150) pounds per square 
inch at the lowest elevation of the pipe section. The duration of each pressure test shall be not 
less than two (2) hours. Each valve shall be opened and closed several times during the test. 
Water main testing shall be in accordance with the applicable portions of AWWA Standards C600 
and C603, or as otherwise modified herein. 
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The CONTRACTOR shall notify the VILLAGE at least twenty-four hours prior to the 
CONTRACTOR requesting the VILLAGE fill and flush the water main and for the pressure test.  
Valves will be turned on or off only by the VILLAGE, and the VILLAGE will witness all pressure 
testing. 
 
Each section of pipe to be tested, as determined by the ENGINEER, shall be slowly filled with 
water and the specified test pressure of one hundred fifty (150) pounds per square inch shall be 
applied by means of a pump connected to the pipe in a satisfactory manner. The pump pipe 
connection and all necessary apparatus, including gauges and meters, shall be furnished by the 
CONTRACTOR. Before applying the specified test pressure, all air shall be expelled from the 
pipe. To accomplish this, taps shall be made, if necessary, at points of highest elevations and 
afterwards tightly plugged. Any cracked or defective pipes, fittings, valves, or hydrants discovered 
in consequence of this pressure test shall be removed and replaced by the CONTRACTOR with 
sound material, and test shall be repeated until satisfactory to the ENGINEER and the VILLAGE.  
The provisions of AWWA C600 and C603, where applicable, shall apply.   
 
The pressure testing shall be accomplished with fire hydrant auxiliary valves in the open position. 
 
Flushing. After completion of the pressure test, a full flush of the water main shall be conducted 
per the requirements of the Huntley Fire Protection District.  The full flush shall be witnessed and 
performed for a duration to the satisfaction of the Huntley Fire Protection District’s Fire Marshall. 
 
Disinfection Of Water Mains. Disinfection of water mains shall be completed in accordance with 
Section 41-2.14 of the WATER AND SEWER SPECIFICATIONS except as modified in this 
Special Provision. 
 
The VILLAGE shall be notified at least twenty-four hours before the disinfection procedure.  
Representatives of the water division must be present during the procedure. 
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A. Flushing 
 
Sections of pipe to be disinfected shall first be flushed to remove any solids or contaminated 
material that may have become lodged in the pipe. If no hydrant is installed at the end of the main, 
then a tap shall be provided large enough to develop a velocity of at least two and five-tenths 
(2.5) feet per second in the main. One two and one-half (2 1/2) inch hydrant opening will, under 
normal pressures, provide this velocity in pipe sized up to and including twelve (12) inches. 
 
All taps required for chlorination or flushing purposes, or for temporary or permanent release of 
air, shall be provided by the CONTRACTOR as part of the construction of water mains. 
 
B. Requirement of Chlorine 
 
A free chlorine residual of at least 50 ppm and no more than 400 ppm must be reached throughout 
the entire length and branch lines of the water main. After the super-chlorinated water has sat in 
the main for twenty-four hours, a chlorine residual test shall be taken to ensure the residual has 
not dropped by over one-half. 
 
C. Form of Applied Chlorine 
 
Chlorine shall be applied by the method which follows, subject to the review of the ENGINEER. 
 
Chlorination shall be made by the use of chlorine liquid only. The liquid shall be fed directly 
through proper devices for regulating the rate of flow and providing effective diffusion of the liquid 
into the water within the pipe being treated. Chlorinating devices for feeding the chlorine liquid 
must provide means for preventing the backflow of water into the chlorine. The chlorine shall be 
injected into the main at intervals of no more than 1,000 feet. 
 
D. Point of Application 
 
The preferred point of application of the chlorine is at the beginning of the pipeline extension or 
any valved section of it, and through a corporation stop inserted in the pipe. The water injector for 
delivering the chlorine-bearing water into the pipe should be supplied from a tap made on the 
pressure side of the valve controlling the flow into the pipeline extension. Alternate points of 
application may be used subject to the review of the VILLAGE. 
 
E. Preventing Reverse Flow 
 
Valves shall be manipulated so that the strong chlorine solution in the line being treated will not 
flow back into the line supplying the water. Check valves may be used if desired. 
 
F. Retention Period 
 
Treated water shall be retained in the pipe at least twenty-four (24) hours. After this period, the 
chlorine residual at pipe extremities and at other representative points shall be at least twenty-
five (25) mg/l. 
 
G. Chlorinating Valves and Hydrants 
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In the process of chlorinating newly laid pipe, all valves or other appurtenances shall be operated 
while the pipeline is filled with the chlorinating agent and under normal operating pressure. 
 
H. Final Flushing and Testing 
 
Following chlorination, all treated water shall be thoroughly flushed from the newly laid pipe at its 
extremity until the replacement water throughout its entire length shows, upon test, a chlorine 
residual of less than one (1) mg/l. In the event chlorine is normally used in the source of supply, 
then the test shall show a residual of not in excess of that carried in the system. 
 
At this time a water sample will be taken by the CONTRACTOR, or his representative and the 
CONTRACTOR shall be responsible for transporting all water quality testing samples associated 
with the project to PDC Laboratories located at 4314 W Crystal Lake Rd A, McHenry, IL 60050.  
Samples will be obtained by the Village of Huntley’s Public Works Water Department and 
transported by the CONTRACTOR immediately after the sample has been collected and no later 
than 3PM on the same day the sample has been drawn. Also, at this time the VILLAGE will 
witness the sampling. The CONTRACTOR shall take required samples, no less than 24 hours 
apart with satisfactory consecutive results or the procedure shall be repeated. 
 
I. Repetition of Flushing and Testing 
 
Should the initial treatment result in an unsatisfactory bacterial test, the original chlorination 
procedure shall be repeated by the CONTRACTOR until satisfactory results are obtained. After 
water main passes chlorination testing, the corporation stop used to chlorinate the main shall be 
shut off and any piping removed. 
 
Method of Measurement. Water main will be measured for payment in place price per foot, of the 
diameter specified, measured in place along the center of the water main pipe.  
 
Basis of Payment This work will be paid for at the contract unit price per foot for WATER MAIN of 
the diameter specified. 
 
 
WATER VALVES (VILLAGE OF HUNTLEY) 
 
Description. This work shall include the cost of all labor, materials, and equipment necessary to 
furnish and install water valves, as detailed in the plans. The cost of all labor materials and 
equipment necessary to install valve boxes as specified shall be included as part of this pay item. 
 
All valves 10” and above shall be installed in a precast concrete vault. All valves in pavement 
shall be installed in a precast concrete vault. All other valves shall be installed using a valve box 
per the Village of Huntley standard detail. 
 
Materials. All materials shall conform to the following: 
 
Water valves shall be of the valve type suitable for ordinary water-works service, intended to be 
installed in a normal position on buried pipelines for water distribution systems. 
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As a minimum, all valves shall, in design, material and workmanship, conform to the standards of 
the Village of Huntley Standard Detail and AWWA C504 and AWWA C509. All materials used in 
the manufacture of waterworks valves shall conform to the AWWA standards designed for each 
material listed. 

Valves 6”-10” AWWA C515 Mueller A-2361
Valves > 12” AWWA C504 Mueller Class 150-B, B-3211

For valves > 12” precast concrete valve vaults with offset cones will be required. 

Valve boxes at locations specified shall be cast iron, two (2) piece 5 ¼” shafts screw type Tyler 
Model 6850 and installed on the valve with an Adaptor II valve box stabilizer manufactured by 
Adaptor, Inc.  Lids shall be marked “Water”. 

All fittings and water valves shall be installed using mechanical joint restraints either MegaLug 
series 2000PV by EBAA Iron or Uni-Flange Series 1500 by Ford Company with 
polytetrafluoroethylene (PTFE) coated 304-grade stainless steel T-bolts and fasteners. 

Method of Measurement. Water valves will be measured for payment in place per each, of the 
size specified. 

Basis of Payment. This work will be paid for at the contract unit price per each for WATER 
VALVES of the size specified. 

Precast concrete valve vaults will be paid for separately at the contract unit price per each 
for VALVE VAULTS, TYPE A, TYPE 1 FRAME, CLOSED LID of the diameter specified. 

FIRE HYDRANTS TO BE REMOVED (VILLAGE OF HUNTLEY) 

Description. This item shall be constructed in accordance with applicable portions of Section 
561 of the STANDARD SPECIFICATIONS. This work shall consist of all labor, equipment, 
and material necessary to complete the removal of existing fire hydrants, including auxiliary 
valves and boxes and the existing hydrant service main lead to the existing tee located on the 
existing water main. This item shall include the installation of a mechanical joint plug at the 
existing tee of the abandoned water main. 

Construction Requirements. The existing fire hydrants are not to be removed until after the 
new fire hydrants have been installed, satisfactorily tested and put in operation. 

The hydrants existing piping shall be removed its full length to the existing water 
main’s mechanical joint tee.  The existing 6” side of the mechanical joint tee shall be 
plugged with a mechanical joint plug and the use of new polytetrafluoroethylene (PTFE) 
coated 304-grade stainless steel T-bolts and fasteners. 

The fire hydrants and auxiliary valves to be removed shall become the property of the VILLAGE 
and shall be delivered to the Village’s Public Works Facility on Donald Drive. The 
CONTRACTOR shall bag any existing or new fire hydrants that are not in use. 
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Method of Measurement. Fire hydrants removed will be measured for payment per each. 
 
Basis of Payment. This work shall be paid for at the contract unit price per each for FIRE 
HYDRANTS TO BE REMOVED.  
 
 
FIRE HYDRANTS WITH AUXILIARY VALVE AND VALVE BOX (VILLAGE OF HUNTLEY) 
 
Description. This work shall consist of all labor, materials and equipment necessary to install the 
fire hydrant with an auxiliary valve and valve box, as detailed in the plans with mechanical joint 
restraints, drainage aggregate and filter fabric. As a minimum, the design, materials, and 
workmanship of all fire hydrants shall conform to the Village of Huntley Standard Detail WAT-1, 
the applicable portions of AWWA C502 as well as Section 45 of the latest edition of the “Standard 
Specifications for Water and Sewer Main Construction in Illinois”. When required to satisfy the 
Village’s standard detail hydrant height extensions shall be installed with this item. 
 
Materials. All fire hydrants shall be Mueller Super Centurion A-423 with stainless steel bolts, 
Muller Cast iron body, bronze fitted, resilient wedge gate valve with non-rising stem, standard 
operating nut and open in a counterclockwise direction. 
 
6” Resilient wedge gate valves shall be Mueller A-2361 Series in accordance with AWWA C-515, 
Valve boxes shall be cast iron, two (2) piece 5 ¼” shafts screw type Tyler Model 6850 and installed 
on the valve with an Adaptor II valve box stabilizer manufactured by Adaptor, Inc. 
 
All fittings and water valves shall be installed using mechanical joint restraints either MegaLug 
series 2000PV by EBAA Iron or Uni-Flange Series 1500 by Ford Company with 
polytetrafluoroethylene (PTFE) coated 304-grade stainless steel T-bolts and fasteners. 
 
Drainage aggregate shall be CA-7. 
 
Filter fabric shall be in accordance with Section 1080.02 of the STANDARD SPECIFICATIONS 
 
Construction Requirements. Fire hydrants shall be installed per the Village of Huntley standard 
detail WAT-1. 
 
The CONTRACTOR shall take notice where hydrants will need extensions above a standard 5.5 
ft bury depth of the hydrant. A minimum of 1/2 cubic yard of CA-7 coarse aggregate shall be 
placed at and around the base of the hydrant to insure proper drainage of the hydrant after use. 
The hydrant and auxiliary valve shall be set on a concrete block to ensure firm bearing for the 
hydrant and valve base. The hydrant, valve, and tee shall be interconnected with mechanical joint 
restraints. Polytetrafluoroethylene (PTFE) coated 304-grade stainless steel T-bolts and nuts shall 
be used at all fittings. 
 
Method of Measurement. Fire hydrants with auxiliary valves and valve boxes will be measured 
for payment in place per each.  
 
Basis of Payment. This work will be paid for at the contract unit price per each for FIRE 
HYDRANTS WITH AUXILIARY VALVE AND VALVE BOX. 
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Water main hydrant lead pipe will be paid for at the contract unit price per foot for WATER MAIN 
of the pipe diameter specified. 
 
 
VALVE VAULTS, TYPE A, TYPE 1 FRAME, CLOSED LID (VILLAGE OF HUNTLEY) 
 
Description. This work shall consist of all labor, materials and equipment necessary to install the 
valve vault for water mains and water services in accordance with the Village of Huntley Standard 
Details, Section 44 of the latest edition of the “Standard Specifications for Water and Sewer Main 
Construction in Illinois” and Section 602 of the STANDARD SPECIFICATIONS. 
 
Materials. In addition to the requirements of the Section 602 of the STANDARD SPECIFICATIONS 
and Sections 44 – 2.02 and 44 – 3.01 of the latest edition of the “Standard Specifications for Water 
and Sewer Main Construction in Illinois”, valve vaults shall be constructed per IDOT Highway 
Standards 602501 or 602506, Value Vault Type A and the Village’s standard detail WAT-3. 
 
All valve vaults shall contain an internal/external Adpator Seal (IEA SEAL) chimney seal 
manufactured by Adaptor Inc. in accordance with the Village’s standard detail WAT-3  
 
All lids for valve vaults shall follow the Village of Huntley Standard Detail UTL-3 with the words 
"VILLAGE OF HUNTLEY" and "WATER" cast into them. 
 
Method of Measurement. Valve vaults will be measured for payment in place per each of the 
diameter specified. 
 
Basis of Payment. This work will be paid for at the contract unit price per each for VALVE VAULTS, 
TYPE A, TYPE 1 FRAME, CLOSED LID of the diameter specified. 
 
 
TRENCH BACKFILL, WATERMAIN (VILLAGE OF HUNTLEY) 
 
Description. Aggregate trench backfill at locations relative to water main pipe material to be 
installed shall be in accordance with and Section 208 of the STANDARD SPECIFICATIONS and 
the Village of Huntley’s standard detail UTL-1 “Typical Trench Cross Section” included in the 
plans. The item of work shall include all material, equipment, and labor necessary to furnish, place 
and compact the trench backfill as specified. 

Materials. The provisions of Section 208 of the "Standard Specifications for Road and Bridge 
Construction" shall be modified such that the material used for trench backfill shall be in 
accordance with the Village of Huntley’s standard detail UTL-1 “Typical Trench Cross Section”. 
 
Construction Requirements. The trench backfill shall be compacted by Method 1, as defined in 
Article 550.07 of the Standard Specifications, which states the material shall be deposited in 
uniform lifts not exceeding 12 inches in depth (loose measure), and each lift shall be compacted 
by tamping with equipment approved by the ENGINEER. 
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Trench backfill shall be placed up to the existing pavement grade. 
 
Method of Measurement. Aggregate trench backfill will be measured for payment in place per 
cubic yard. The quantity of aggregate trench backfill for payment shall be determined by using 
the method of measurement defined in Article 208.03 (b) of the STANDARD SPECIFICATIONS 
and shall be calculated from 1 ft. above the top of the watermain to proposed subgrade. 
 
Basis of Payment. This work will be paid for at the contract unit price per cubic yard for 
TRENCH BACKFILL, WATERMAIN.  
 
The aggregate bedding and backfill from the top of water main to 1 ft. above the top of the water 
main will be paid for at the contract unit price per foot for WATER MAIN of the diameter of the 
water main installed.  
 
 
DUCTILE IRON WATER MAIN FITTINGS (VILLAGE OF HUNTLEY) 
 
Description. This work shall include the cost of all labor, equipment, and material, to complete the 
work as specified herein to furnish and install all caps, tees, bends, crosses, reducers, and 
retainer glands required to install the water main as shown on the plans or as directed by the 
ENGINEER.  
 
Materials. All fittings shall be manufactured in the United States and shall be ductile iron, CL 55, 
mechanical joint in accordance with AWWA C110, C111, C153, and C104. Fittings shall be 
cement-lined, and seal coated in accordance with ANSI/AWWA C104/A21.4. The working 
pressure rating shall be 350 psi. 
 
All joints between the water main pipe, valves, hydrants and fitting shall be restrained using 
MegaLug series 2000PV by EBAA Iron or Uni-Flange Series 1500 by Ford Company with 
polytetrafluoroethylene (PTFE) coated 304-grade stainless steel T-bolts and fasteners. All potable 
water main fittings shall contain no lead, even brass fittings. Testing and disinfecting of fittings 
shall be as specified elsewhere herein. 

 
Construction Requirements. Regardless of equipment or tools utilized by the CONTRACTOR to 
tighten all mechanical joint restraint fittings all bolts shall receive a final check of tightness by use 
of non-mechanical hand tools to ensure sufficient torquing of all bolts per manufactures 
recommendations. 
 
Any fittings not shown on the plans, but in the opinion of the ENGINEER, are found necessary to 
be installed due to unanticipated underground obstructions will also be measured for payment. 
The CONTRACTOR will be required to maintain a list of all fittings used and provide an invoiced 
weight for payment purposes. 
 
Method of Measurement. Water fittings will be measured for payment in place per pound. Water 
main joint restraints/glands bolts or fasteners will not be measured for payment separately but 
shall be included in the cost of the water main fittings. 
 
Water main fittings will be measured by weight in pounds of actual fittings installed. In lieu of 
weighing the fittings at the job site, the fittings may be delivered with a letter from the manufacturer 
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certifying the weight of each type and size of fitting, subject to the review of the ENGINEER. In 
any case, the weight per fitting allowable for payment shall not exceed the following: 
 

Fitting Type 6" 8” 10" 12" 

90° Bend 39 lbs. 57 lbs. 89 lbs. 108 lbs. 

45° Bend 32 lbs. 46 lbs. 70 lbs. 86 lbs. 

22.5° Bend 31 lbs. 46 lbs. 64 lbs. 80 lbs. 

11.25° Bend 30 lbs. 42 lbs. 58 lbs. 67 lbs. 

Tee MJ x MJ 
8” x   

72 lbs. 86 lbs.   

Tee MJ x MJ 
10" x  

90 lbs. 105 lbs. 120 lbs.  

Tee MJ x MJ 
12" x  

110 lbs. 125 lbs. 140 lbs. 160 lbs. 

Cross 
10” x 

125 lbs. 130 lbs. 210 lbs.  

Reducer 8” x 36 lbs.    

Reducer 10” x 47 lbs. 50 lbs.   

Reducer 12” x 58 lbs. 57 lbs. 61 lbs.  

Sleeve 33 lbs. 46 lbs. 62 lbs. 76 lbs. 

Plug/Cap 18 lbs.  26 lbs.  36 lbs. 47 lbs. 

 
Basis of Payment. This work will be paid for at the contract unit price per pound for DUCTILE 
IRON FITTINGS.   
 
 
WATER MAIN REMOVAL (VILLAGE OF HUNTLEY) 
 
Description. This work shall be in conformance with Section 551 of the STANDARD 
SPECIFICATIONS. During and/or after completion of the proposed water main installation, at 
locations as shown on the plans or as directed by the ENGINEER, the existing water main is to 
be removed. This pay item shall include the cost of all labor, materials identified in the special 
provision, and equipment necessary as specified to include all excavation, placement and 
compaction of suitable backfill material.  
 
Construction Requirements. All cutting of existing water main pipe shall be performed without 
damage to the pipe and so as to leave a smooth end at right angles to the axis of the pipe. Any 
damaged water main shall be re-cut by the CONTRACTOR at his sole expense.   
 
Method of Measurement. Water main removed will be measured for payment in place per foot 
horizontally along the centerline of the water main of the size of water main specified. 
 
Basis of Payment. This work will be paid for at the contract unit price per foot for WATER MAIN 
REMOVAL.  
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The installation mechanical joint caps and blocking will be paid for at the contract unit price per 
each for PLUG WATERMAIN. 
 
Aggregate trench backfill required will be paid for at the contract unit price per cubic yard for 
TRENCH BACKFILL, WATERMAIN 
 
 
VALVE, SPECIAL (VILLAGE OF HUNTLEY) 
 
Description. This work shall consist of the placement of a self-contained water valve unit for the 
purpose of connection with the existing water distribution system without interruption of service.  
This work shall be performed at the locations shown on the plans and as directed by the 
ENGINEER. This item shall include all excavation, saw cutting, legal disposal off-site of all excess 
material, labor, materials and equipment necessary to perform the work. 
 
Materials. The insertion valve unit shall include a resilient wedge valve, integral isolation valve, 
and a removable bonnet encased in a ductile iron casing. The valve bonnet shall be capable of 
remaining in place as a permanent valve or being removed once construction is complete. The 
insertion valve shall be installed under pressure to minimize disturbances to water service. The 
valve and all material shall be in accordance with AWWA C509 requirements. The system shall 
be capable of containing a water pressure of 250 psi.  The insertion valve shall be a 12 Inch EZ 
Valve by Advanced Valve Technologies, Inc.  Shop drawings for insertion valves shall be 
submitted for approval by the Engineer prior to delivery to the job site. 
 
Method of Measurement. Valves will be measured for payment in place per each. 
 
Basis of Payment. This work will be paid for at the contract unit price per each for VALVE, 
SPECIAL.  
 
Precast concrete valve vaults will be paid for at the contract unit price per each for VALVE 
VAULTS, TYPE A, TYPE 1 FRAME, CLOSED LID, SPECIAL, of the diameter specified. 
 
 
PLUG WATER MAIN 12” (VILLAGE OF HUNTLEY) 
 
Description. During and/or after completion of the proposed water main installation, the existing 
water main is to be abandoned as shown on the plans. This pay item applies to the excavation, 
capping and blocking water mains that will be abandoned. Capping the existing mains shall be 
accomplished using a mechanical joint cap of the diameter of the existing water main to be 
installed at the end of the cut main and thrust blocked with concrete and the placement and 
compaction of suitable backfill material. 
 
Construction Requirements. The water main shall be cut, a mechanical joint cap installed, and 
the end thrust blocked with concrete.  The installation and cost of the mechanical joint cap shall 
be included in the cost of this item. 
 
Method of Measurement. The plugging and blocking of water main will be measured for payment 
in place per each regardless of the diameter of the water main. 
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Basis of Payment. This work will be paid for at the contract unit price per each for PLUG WATER 
MAIN 12”. 
 
 
CONNECTION TO EXISTING WATER MAIN (VILLAGE OF HUNTLEY) 
 
Description. This work shall consist of the furnishing of all labor, tools, and equipment necessary 
to affect a connection to the existing public water main when the existing water main has been 
temporarily shutdown to perform work indicated on the plans or as directed by the ENGINEER. 
This item shall be constructed in accordance with the applicable portions of Section 561 of the 
STANDARD SPECIFICATIONS and with the applicable portions of Section 41 of the latest edition 
of the “Standard Specifications for Water and Sewer Main Construction in Illinois”, 
 
Construction Requirements. The CONTRACTOR shall coordinate a minimum of 7 calendar days 
in advance with the VILLAGE for a shutdown connection to the existing public water main system. 
No shutdowns shall be scheduled on Fridays, Saturdays, Sundays or Mondays. Only Village of 
Huntley Public Works Personnel will be in charge of operating the public water system valves, 
but the CONTRACTOR will lend any assistance necessary to expedite the shutdown. 
 
The CONTRACTOR shall be responsible for the following related to notifications to inform any 
given business or resident of water service being temporarily eliminated or disrupted to their 
property. 
 

• Distribution of written notice no later than 48 hours prior to regular water service to their 
property will be temporarily eliminated or disrupted. 

• Notices shall be hand delivered to residents or businesses 

• The CONTRACTOR shall provide the ENGINEER with a written list of address the notices 
have been distributed to. 

• The CONTRACTOR shall re-distribute any notice if the work has been delayed for any 
reason. 

• If approached with questions by a business or resident the CONTRACTOR shall direct all 
questions to the ENGINEER with the contact information provided on the notices. 

 
The ENGINEER will provide the CONTRACTOR with blank notices for distribution. 
 
All materials shall be on hand before work is undertaken to ensure that a minimum of time is 
necessary to complete the work required on the plans. This includes but is not limited to any 
necessary plugs and corporation stops. All water main fittings and pipe that are installed under 
this item shall be placed on a granular bedding a minimum of six inches (6”) in thickness.  
 
Whenever a connection is made and a portion of the existing system will not be subject to the 
chlorination procedures for a new water main, the CONTRACTOR shall provide tablet disinfection 
procedures as described in Section 41-2.14C (3) of the Standard Specifications. 
 
The existing water main system affected by the loss of pressure by the full shutdown shall be 
thoroughly flushed until the replacement water throughout its entire length shows a residual of not 
in less than of that carried in the system. 
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At this time a water sample will be taken by the VILLAGE and the CONTRACTOR shall be 
responsible for transporting all water quality testing samples associated with the work performed 
to PDC Laboratories located at 4314 W Crystal Lake Rd A, McHenry, IL 60050.  Samples will be 
obtained by the Village of Huntley’s Public Works Water Department and transported by the 
CONTRACTOR immediately after the sample has been collected and no later than 3PM on the 
same day the sample has been drawn. 
 
Should the initial water sample(s) result in an unsatisfactory bacterial test, the flushing procedure 
shall be repeated until satisfactory results are obtained with the CONTRACTOR required to 
transport water samples to PDC Laboratories located at 4314 W Crystal Lake Rd A, McHenry, IL 
60050.   
 
After the new connection has been made, a visual inspection shall be performed for leaks under 
the system’s full operating pressure, irrespective of the pressure test that may be required under 
other special provisions in the contract. If no visual leaks are detected, the excavation shall be 
backfilled with suitable materials as directed by the VILLAGE. 
 
Method of Measurement. Connections to existing water main will be measured for payment in 
place per each of the diameter of existing water main specified. 
 
Basis of Payment. This work will be paid for at the contract unit price per each for CONNECTION 
TO EXISTING WATER MAIN of the diameter of the existing water main specified.  
 
The removal and disposal of existing water main required to perform the work as shown in the 
plans shall be paid for as WATER MAIN REMOVAL, of the diameter specified. 
 
Granular trench backfill will be paid for separately at the contract unit price per cubic yard for 
TRENCH BACKFILL, WATER MAIN. 
 
 
VALVE VAULTS TO BE REMOVED (VILLAGE OF HUNTLEY) 
 
Description. This work shall consist all labor, materials, and equipment necessary for the 
excavation and removal of existing valve vault frames and lids, existing water main valves and 
the existing precast valve vaults with the placement and compaction of suitable backfill material 
following removal. This work shall be performed at locations shown on the plans and/or directed 
by the ENGINEER. 
 
Construction Requirements. This work shall take place following retirement of the existing water 
main being taken out of service and abandoned as part of this project. Excavation required for 
valve vaults to be removed shall be performed in accordance with the applicable portion of the 
Special Provision “WATER MAIN” included herein. The existing valve vault frame and lid and 
existing water main valve shall be removed and become the property of the VILLAGE to be 
delivered to the Village’s Public Works Facility on Donald Drive. 
 
Method of Measurement. Valve vaults removed will be measured for payment per each.  
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Basis of Payment. This work will be paid for at the contract unit price per each for VALVE VAULTS 
TO BE REMOVED. 
 
 
MANHOLES TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID (VILLAGE OF 
HUNTLEY) 
 
Description. This work shall be completed in conformance with applicable portions of Sections 
602 and 603 of the Standard Specifications.  Manholes shall be understood to include sanitary 
manholes storm manholes, catch basins, inlets, and water valve vaults. 
 
Materials: All manholes with type 1 frames shall be constructed with internal/external Adpator 
Seal (IEA SEAL) chimney seal manufactured by Adaptor Inc.  All new manhole closed lids shall 
meet the requirements of the Village’s standard detail UTL-3 
 
Construction Requirements. Manholes shall be adjusted to meet temporary and final rim 
elevations indicated in the staged construction maintenance of traffic and proposed drainage plan 
and profile sheets. 
 
Manholes shall be adjusted to grade with the use of concrete adjusting rings. All existing adjusting 
rings shall be removed and replaced with the largest height concrete ring possible to provide 
height adjustment. Manholes shall only contain a total maximum height of 8” of adjusting rings. 
Only 2 adjusting rings total shall be used to adjust a structure. Adjustments shall be made with 
use of an IDOT approved non shrink grout between the existing precast structure, each adjusting 
ring and the structure’s frame/casting. 
 
The installation of new frames, lids and chimney seals will be required at the time manholes are 
adjusted to their final proposed rim grades, except in the case of sanitary manholes.  Sanitary 
manholes shall be adjusted with chimney seals to meet temporary and final rim elevations. 
Chimney seals shall be installed in accordance with the manufacturer’s recommendations. 
 
Access to sanitary manholes and water valve vaults shall be maintained at all times.  At no time 
shall sanitary manholes or water valves be made inaccessible due the Contractor’s activities. 
 
The existing manhole closed lids removed shall become the property of the VILLAGE and shall 
be delivered to the Village’s Public Works Facility on Donald Drive. 
 
Method of Measurement. Manholes shall be measured for payment per each.  Individual 
structures shall be measured per each once regardless of the number of times a manhole requires 
adjustment to meet the project’s staged construction maintenance of traffic plans or final proposed 
drainage plan and profiles. 
 
Basis of Payment. This work will be included with the contract unit price per each for MANHOLES 
TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID. 
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CATCH BASINS, MANHOLES AND INLETS (VILLAGE OF HUNTLEY) 
 
Description. This work shall be completed, measured and paid for in accordance with Section 602 
of the Standard Specifications,  
 
Materials: All closed lid structures shall be installed with lids conforming to the Village of Huntley 
Standard detail UTL-3. All catch basins, manholes or inlets with type 1 frames shall be constructed 
with internal/external Adpator Seal (IEA SEAL) chimney seal manufactured by Adaptor Inc. All 
catch basins, manholes or inlets with type 23 frame shall be constructed with heat activated 
Wrapid Seal chimney seals as manufactured by CANUSA-CPS.  
 
Construction Requirements. Chimney seals shall be installed in accordance with the 
manufacturer’s recommendations. 
 
Method of Measurement. Chimney seals shall not be measured for payment.  
 
Basis of Payment. This work will be included with the contract unit price per each for new catch 
basins, manholes or inlets. 
 
ENGINEER’S FIELD OFFICE TYPE A (D1) 
Effective: January 1, 2022 
 
Revise the first paragraph of Article 670.02 to read: 
 

    670.02 Engineer's Field Office Type A (D1). Type A (D1) field offices shall have a 
ceiling height of not less than 7 feet and a floor space of not less than 1000 square feet 
with a minimum of two separate offices. The office shall also have a separate storage 
room capable of being locked for the storage of the nuclear measuring devices. The 
office shall be provided with sufficient heat, natural and artificial light, and air 
conditioning. Doors and windows shall be equipped with locks approved by the 
Engineer. 

 
Add the following to Article 670.07 Basis of Payment. 
 

The building or buildings, fully equipped, will be paid for at the contract unit price per 
calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A (D1). 

 
 
TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1) 
Effective: February 1, 1996 
Revised: March 1, 2011 
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. 
This work shall include all labor, materials, transportation, handling and incidental work necessary 
to furnish, install, maintain and remove all traffic control devices required as indicated in the plans 
and as approved by the Engineer. 
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When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and 
remove all applicable traffic control devices along the detour route according to the details shown 
in the plans. 
 
Method of Measurement:  All traffic control (except “Traffic Control and Protection (Expressways)” 
and temporary pavement markings) indicated on the traffic control plan details and specified in 
the Special Provisions will be measured for payment on a lump sum basis. 
 
 
Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum price 
for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
Temporary pavement markings will be paid for separately unless shown on a Standard. 
 
 
TRAFFIC CONTROL PLAN (D1) 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
 
STANDARDS:  
 
701001, 701006, 701011, 701101, 701301, 701311, 701427, 701501, 701502, 701606, 701611, 
701701, 701801, 701901 
 
 
DETAILS:  
 
Traffic Control and Protection for Side Roads, Intersections and Driveways (TC-10) 
Typical Applications Raised Reflective Pavement Markers (Snow Plow Resistant) (TC-11) 
District One Typical Pavement Markings (TC-13) 
Short Term Pavement Marking Letters and Symbols (TC-16) 
Arterial Road Information Sign (TC-22) 
Driveway Entrance Signing (TC-26) 
 
 



Route: FAU 2259 (Kreutzer Road) 
Section: 20-00050-00-PV 

Kane & McHenry Counties 
Contract 61L48 

 

67 
 

SPECIAL PROVISIONS:  
 
Maintenance of Roadways (D1) 
Public Convenience and Safety (Dist. 1) 
Traffic Control and Protection (Arterials) (D1)  
Temporary Information Signing (D-1) 
Changeable Message Signs (D-1) 
Pavement Marking (BDE) 
Short Term and Temporary Pavement Markings (BDE) 
Sign Panels and Appurtenances (BDE) 
Vehicle and Equipment Warning Lights (BDE) 
Work Zone Traffic Control Devices (BDE) 
 
 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. The sign face material shall be in accordance with the Department’s Fabrication 

of Highway Signs Policy. 
Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 
  

 
GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
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The attachment of temporary signs to existing bridges, sign structures or sign panels shall be 
approved by the Engineer.  Any damage to the existing signs and/or structures due to the 
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at 
the Contractor's expense. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
 
 
CHANGEABLE MESSAGE SIGNS 

 
Description. The Contractor shall provide portable message signs. 
 
General. This work shall be completed in accordance with Articles 701.15(j) and 1106.02(i) of 
the Standard Specifications.  The message signs shall be used as directed by the Engineer.  It 
is anticipated that the message signs will be displayed before construction begins, and prior to 
construction staging changes, detours, etc. at locations as directed by the Engineer. 
 
Basis of Payment. This work will be paid for at the contract unit price per calendar day for 
CHANGEABLE MESSAGE SIGNS. 
 
 
TRAFFIC SIGNAL GENERAL REQUIREMENTS (D1 LR) 
Effective: April 1, 2016 
Revised:  July 20, 2016 
LR800.01TS 
 
These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design 
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road 
and Bridge Construction.”  The intent of these Special Provisions is to prescribe the materials 
and construction methods commonly used for traffic signal installations.   

• All material furnished shall be new unless otherwise noted herein.  

• Traffic signal construction and maintenance work shall be performed by personnel holding 
current IMSA Traffic Signal Technician Level II certification.  A copy of the certification 
shall be immediately available upon request of the Engineer. 

• The work to be done under this contract consists of furnishing, installing and maintaining  
all traffic signal work and items as specified in the Plans and as specified herein in a 
manner acceptable and approved by the Engineer. 
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Definitions of Terms. 
Add the following to Section 101 of the Standard Specifications: 
 
101.56 Vendor. Company that sells a particular type of product directly to the contractor or the 
Equipment Supplier. 
 
101.57 Equipment supplier.  Company that supplies, represents and provides technical support 
for IDOT District One approved traffic signal controllers and other related equipment.  The 
Equipment Supplier shall be located within IDOT District One and shall: 

• Be full service with on-site facilities to assemble, test and trouble-shoot traffic signal 

controllers and cabinet assemblies. 

• Maintain an inventory of IDOT District One approved controllers and cabinets. 

• Be staffed with permanent sales and technical personnel able to provide traffic signal 

controller and cabinet expertise and support. 

• Technical staff shall hold current IMSA Traffic Signal Technician Level III certification 

and shall attend traffic signal turn-ons and inspections with a minimum 14 calendar day 

notice.  

 
Submittals. 
Revise Article 801.05 of the Standard Specifications to read: 
 
All material approval requests shall be submitted to the Resident Engineer, who will then 
forward the submittal on to the IDOT Local Agency Area Engineer and the Local Agency.  
Electronic material submittals shall follow the District’s Traffic Operations Construction 
Submittals guidelines.  General requirements include: 
 
1. All material approval requests shall be made prior to or no later than one week after the 

date of the preconstruction meeting.  A list of major traffic signal items can be found in 
Article 801.05. Material or equipment which is similar or identical shall be the product of 
the same manufacturer, unless necessary for system continuity.  Traffic signal materials 
and equipment shall bear the U.L. label whenever such labeling is available.     

2. Product data and shop drawings shall be assembled by pay item.  Only the top sheet of 
each pay item submittal will be stamped by the Department with the review status, except 
shop drawings for mast arm pole assemblies and the like will be stamped with the review 
status on each sheet.  

3. Original manufacturer published product data and shop drawing sheets with legible 
dimensions and details shall be submitted for review.  

4. When hard copy submittals are requested by the Bureau of Local Roads and Streets, the 
number of requested sets of the manufacturer’s descriptive literatures and technical data 
for the traffic signal materials shall be submitted.  

5. For hard copy or electronic submittals, the descriptive literature and technical data shall 
be adequate for determining whether the materials meet the requirements of the plans 
and specifications.  If the literature contains more than one item, the Contractor shall 
indicate which item or items will be furnished. 

6. When hard copy submittals are necessary for structural elements, four complete copies 
of the shop drawings for the mast arm assemblies and poles, and the combination mast 
arm assemblies and poles showing, in detail, the fabrication thereof and the certified mill 
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analyses of the materials used in the fabrication, anchor rods, and reinforcing materials 
shall be submitted.  

7. Partial or incomplete submittals will be returned without review. 
8. Certain non-standard mast arm poles and special structural elements will require 

additional review from IDOT’s Central Office.  Examples include ornamental/decorative, 
non-standard length mast arm pole assemblies and monotube structures.  The Contractor 
shall account for the additional review time in his schedule.   

9. The contract number, the name of the lead local agency (as indicated on the cover sheet 
of the plans), section number, project location/limits and corresponding pay code number 
must be on each sheet of correspondence, catalog cuts and mast arm poles and 
assemblies drawings. 

10. Where certifications and/or warranties are specified, the information submitted for 
approval shall include certifications and warranties.  Certifications involving inspections, 
and/or tests of material shall be complete with all test data, dates, and times.   

11. After the Engineer reviews the submittals for conformance with the design concept of the 
project, the Engineer will stamp the drawings indicating their status as ‘Approved’, 
‘Approved-As-Noted’, ‘Disapproved’, or ‘Information Only’.  Since the Engineer's review is 
for conformance with the design concept only, it is the Contractor's responsibility to 
coordinate the various items into a working system as specified.  The Contractor shall not 
be relieved from responsibility for errors or omissions in the shop, working, layout 
drawings, or other documents by the Department's approval thereof.  The Contractor must 
still be in full compliance with contract and specification requirements.   

12. The Contractor shall secure approved materials in a timely manner to assure construction 
schedules are not delayed. 

13. All submitted items reviewed and marked ‘APPROVED AS NOTED’ or ‘DISAPPROVED’ 
are to be resubmitted in their entirety, unless otherwise indicated within the submittal 
comments or transmittal accompanying the documents, with a disposition of previous 
comments to verify contract compliance at no additional cost to the contract. 

14. Exceptions to and deviations from the requirements of the Contract Documents will not be 
allowed.  It is the Contractor’s responsibility to note any deviations from Contract 
requirements at the time of submittal and to make any requests for deviations in writing to 
the Engineer.  In general, substitutions will not be acceptable.  Requests for substitutions 
must demonstrate that the proposed substitution is superior to the material or equipment 
required by the Contract Documents.  No exceptions, deviations or substitutions will be 
permitted without the approval of the Engineer. 

15. The Contractor shall not order major equipment such as mast arm assemblies prior to 
Engineer approval of the Contractor marked proposed traffic signal equipment locations 
to assure proper placement of contract required traffic signal displays, push buttons and 
other facilities.  Field adjustments may require changes in proposed mast arm length and 
other coordination. 

 
Marking Proposed Locations. 
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read 
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.” 
  
Add the following to Article 801.09 of the Standard Specifications: 
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It shall be the contractor's responsibility to verify all dimensions and conditions existing in the 
field prior to ordering materials and beginning construction. This shall include locating the mast 
arm foundations and verifying the mast arms lengths. 
 
Inspection of Electrical Systems. 
Add the following to Article 801.10 of the Standard Specifications: 
 
(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved 

equipment supplier in District One.  The Department reserves the right to request any 
controller and cabinet to be tested at the equipment supplier’s facility prior to field installation, 
at no extra cost to this contract.   

 
Maintenance and Responsibility. 
Revise Article 801.11 of the Standard Specifications to read: 
 

a. Existing traffic signal installations and/or any electrical facilities at all or various 
locations may be altered or reconstructed totally or partially as part of the work on 
this Contract.  The Contractor is hereby advised that all traffic control equipment, 
presently installed at these locations, may be the property of the State of Illinois, 
Department of Transportation, Division of Highways, County, Private Developer, 
Municipality or Transit Agency in which they are located.  Once the Contractor has 
begun any work on any portion of the project, all traffic signals within the limits of 
this contract or those which have the item "Maintenance of Existing Traffic Signal 
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of 
Existing Flashing Beacon Installation,” shall become the full responsibility of the 
Contractor.  The Contractor shall supply the Resident Engineer, IDOT Local 
Agency Area Engineer, Local Agency, the Owner of the traffic signal, and/or their 
Electrical Maintenance Contractor with two 24-hour emergency contact names and 
telephone numbers. 
 

b. Automatic Traffic Enforcement equipment such as red lighting running and railroad 
crossing camera systems are owned and operated by others and the Contractor 
shall not be responsible for maintaining this equipment.  
 

c. Regional transit, County and other agencies may also have equipment connected 
to existing traffic signal or peripheral equipment such as PTZ cameras, switches, 
transit signal priority (TSP and BRT) servers and other devices that shall be 
included with traffic signal maintenance at no additional cost to the contract. 
 

d. When the project has a pay item for “Maintenance of Existing Traffic Signal 
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of 
Existing Flashing Beacon Installation,” the Contractor must notify the Resident 
Engineer, the Local Agency, the Owner of the traffic signal, and/or their Electrical 
Maintenance Contractor of their intent to begin any physical construction work on 
the Contract or any portion thereof.  This notification must be made a minimum of 
seven (7) working days prior to the start of construction to allow sufficient time for 
inspection of the existing traffic signal installation(s) and transfer of maintenance 
to the Contractor.  The Department will attempt to fulfill the Contractor’s inspection 
date request(s); however workload and other conditions may prevent the 
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Department from accommodating specific dates or times. The Contractor shall not 
be entitled to any other compensation if the requested inspection date(s) cannot 
be scheduled by the Department.  If work is started prior to an inspection, 
maintenance of the traffic signal installation(s) will be transferred to the Contractor 
without an inspection.  The Contractor will become responsible for repairing or 
replacing all equipment that is not operating properly or is damaged at no cost to 
the owner of the traffic signal.  Final repairs or replacement of damaged equipment 
must meet the approval of the Engineer prior to or at the time of final inspection 
otherwise the traffic signal installation will not be accepted. 
 

e. The Contractor is advised that the existing and/or temporary traffic signal 
installation must remain in operation during all construction stages, except for the 
most essential down time.  Any shutdown of the traffic signal installation, which 
exceeds fifteen (15) minutes, must have prior approval of the Engineer.  Approval 
to shut down the traffic signal installation will only be granted during the period 
extending from 10:00 a.m. to 3:00 p.m. on weekdays.  Shutdowns shall not be 
allowed during inclement weather or holiday periods. 
 

f. The Contractor shall be fully responsible for the safe and efficient operation of the 
traffic signals and other equipment noted herein.  Any inquiry, complaint or request 
by the Department, the Local Agency, the Owner of the traffic signal, and/or their 
Electrical Maintenance Contractor, or the public, shall be investigated and repairs 
begun within one hour.  Failure to provide this service will result in liquidated 
damages of $1000 per day per occurrence.  In addition, the Department reserves 
the right to assign any work not completed within this timeframe to the Electrical 
Maintenance Contractor.  All costs associated to repair this uncompleted work 
shall be the responsibility of the Contractor.  Failure to pay these costs to the 
Electrical Maintenance Contractor within one month after the incident will result in 
additional liquidated damages of $1000 per month per occurrence.  Unpaid bills 
will be deducted from the cost of the Contract.  The Department, the Local Agency, 
the Owner of the traffic signal, and/or their Electrical Maintenance Contractor may 
inspect any signalizing device under their jurisdiction at any time without 
notification. 
 

g. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere 
to the guidelines set forth in the current edition of the Manual on Uniform Traffic 
Control Devices (MUTCD) regarding work in temporary traffic control zones in the 
vicinity of highway-rail grade crossings which states that lane restrictions, flagging, 
or other operations shall not create conditions where vehicles can be queued 
across the railroad tracks. If the queuing of vehicles across the tracks cannot be 
avoided, a uniformed law enforcement officer or flagger shall be provided at the 
crossing to prevent vehicles from stopping on the tracks, even if automatic warning 
devices are in place. 
 

h. The Contractor shall be responsible to clear snow, ice, dirt, debris or other 
condition that obstructs visibility of any traffic signal display or access to traffic 
signal equipment. 
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i. The Contractor shall maintain the traffic signal in normal operation during short or 
long term loss of utility or battery back-up power at critical locations designated by 
the Engineer.  Critical locations may include traffic signals interconnected to 
railroad warning devices, expressway ramps, intersection with an SRA route, 
critical corridors or other locations identified by the Engineer.  Temporary power to 
the traffic signal must meet applicable NEC and OSHA guidelines and may include 
portable generators and/or replacement batteries.  Temporary power to critical 
locations shall not be for separately but shall be included in the contract.         

 
Damage to Traffic Signal System. 
Add the following to Article 801.12(b) of the Standard Specifications to read: 
 
Any traffic signal control equipment damaged or not operating properly from any cause shall be 
replaced with new equipment meeting current District One traffic signal specifications and/or 
applicable Local Agency traffic signal specifications and provided by the Contractor at no 
additional cost to the Contract and/or owner of the traffic signal system, all as approved by the 
Engineer.  Final replacement of damaged equipment must meet the approval of the Engineer 
prior to or at the time of final inspection otherwise the traffic signal installation will not be 
accepted.  Cable splices are only allowed at the bases of post and mast arms.  
 
Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require 
construction of a full or partial span wire signal installation or other method approved by the 
Engineer to assure signal heads are located overhead and over traveled pavement.  Temporary 
replacement of mast arm mount signals with post mount signals will not be permitted. 
 
 
 
Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, 
and peripheral equipment, damaged or not operating properly from any cause, shall be the 
responsibility of the municipality or the Automatic Traffic Enforcement company per Permit 
agreement. 
 
Traffic Signal Inspection (TURN-ON). 
Revise Article 801.15(b) of the Standard Specifications to read: 
 
It is the intent to have all electric work completed and equipment field tested by the Equipment 
Supplier prior to the Department’s “turn-on” field inspection.  If in the event the Engineer 
determines work is not complete and the inspection will require more than two (2) hours to 
complete, the inspection shall be canceled and the Contractor will be required to reschedule at 
another date.  The maintenance of the traffic signals will not be accepted until all punch list work 
is corrected and re-inspected. 
 
When the road is open to traffic, except as otherwise provided in Section 850 of the Standard 
Specifications, the Contractor may request a turn-on and inspection of the completed traffic 
signal installation at each separate location.  This request must be made to the Bureau of Local 
Roads and Streets at (847) 705-4487 a minimum of seven (7) working days prior to the time of 
the requested inspection.  The Department will attempt to fulfill the Contractor’s turn-on and 
inspection date request(s); however workload and other conditions may prevent the Department 
from accommodating specific dates or times. The Contractor shall not be entitled to any other 
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compensation if the requested turn-on and inspection date(s) cannot be scheduled by the 
Department.  The Department will not grant a field inspection until written or electronic 
notification is provided from the Contractor that the equipment has been field tested and the 
intersection is operating according to Contract requirements.  The Contractor must invite local 
fire department personnel to the turn-on when Emergency Vehicle Preemption (EVP) is included 
in the project.  When the contract includes the item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, 
OPTIMIZE TRAFFIC SIGNAL SYSTEM, or TEMPORARY TRAFFIC SIGNAL TIMINGS, the 
Contractor must notify the SCAT Consultant of the turn-on/detour implementation schedule, as 
well as stage changes and phase changes during construction. 
 
The Contractor must have all traffic signal work completed and the electrical service installation 
connected by the utility company prior to requesting an inspection and turn-on of the traffic 
signal installation.  The Contractor shall be responsible to provide a police officer to assist with 
traffic control at the time of testing. 
 
The Contractor shall provide a representative from the control equipment vendor’s office who is 
knowledgeable of the cabinet design and controller functions to attend the traffic signal 
inspection for both permanent and temporary traffic signal turn-ons.     
 
Upon demonstration that the signals are operating and all work is completed in accordance with 
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to 
be placed in continuous operation.  The Agency that is responsible for the maintenance of each 
traffic signal installation will assume the maintenance upon successful completion of this 
inspection. 
 
The District requires the following Final Project Documentation from the Contractor at traffic 
signal turn-ons in electronic format in addition to hard copies where noted.    A CD/DVD shall be 
submitted with separate folders corresponding to each numbered title below.  The CD/DVD shall 
be labelled with date, project location, company and contract or permit number.  Record 
Drawings, Inventory and Material Approvals shall be submitted prior to traffic signal turn-on for 
review by the Department as described here-in. 
 
Final Project Documentation: 

1. Record Drawings.  Signal plans of record with field revisions marked in red ink.  
One hard copy set of 11”x17” record drawings shall also be provided. 

2. Inventory.  Inventory of new and existing traffic signal equipment including cabinet 
types and devices within cabinets in an Excel spread sheet format.  One hard copy 
shall also be provided. 

3. Pictures.  Digital pictures of a minimum 12M pixels of each intersection approach 
showing all traffic signal displays and equipment.  Pictures shall include controller 
cabinet equipment in enough detail to clearly identify manufacture and model of 
major equipment. 

4. Field Testing.  Written notification from the Contractor and the equipment vendor 
of satisfactory field testing with corresponding material performance 
measurements, such as for detector loops and fiber optic systems (see Article 
801.13).  One hard copy of all contract required performance measurement testing 
shall also be provided. 

5. Materials Approval.  The material approval letter.  A hard copy shall also be 
provided. 
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6. Manuals.  Operation and service manuals of the signal controller and associated 
control equipment.  One hard copy shall also be provided. 

7. Cabinet Wiring Diagram and Cable Logs.  Five (5) hard copies 11” x 17" of the 
cabinet wiring diagrams shall be provided along with electronic pdf and dgn files 
of the cabinet wiring diagram.  Five hard copies of the cable logs and electronic 
excel files shall be provided with cable #, number of conductors and spares, 
connected device/signal head and intersection location. 

8. Controller Programming Settings.  The traffic signal controller’s timings; backup 
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and Year 
Programs; Traffic Responsive Program, Detector Phase Assignment, Type and 
Detector Switching; and any other functions programmable from the keyboard.  
The controller manufacturer shall also supply a printed form, not to exceed 11” x 
17” for recording that data noted above. The form shall include a location, date, 
manufacturer’s name, controller model and software version.  The form shall be 
approved by the Engineer and a minimum of three (3) copies must be furnished at 
each turn-on.  The manufacturer must provide all programming information used 
within the controller at the time of turn-on. 

9. Warrantees and Guarantees.  All manufacturer and contractor warrantees and 
guarantees required by Article 801.14. 

10. GPS coordinate of traffic signal equipment as describe in the Record Drawings 
section herein. 

 
Acceptance of the traffic signal equipment by the Department shall be based upon inspection 
results at the traffic signal “turn on”, completeness of the required documentation and 
successful operation during a minimum 72 hour “burn-in” period following activation of the traffic 
signal.  If approved, traffic signal acceptance shall be verbal at the “turn on” inspection followed 
by written correspondence from the Engineer.  The Contractor shall be responsible for all traffic 
signal equipment and associated maintenance thereof until Departmental acceptance is 
granted. 
 
All equipment and/or parts to keep the traffic signal installation operating shall be furnished by 
the Contractor.  No spare traffic signal equipment is available from the Department. 
 
All punch list work shall be completed within two (2) weeks after the final inspection.  The 
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work.  
Failure to meet these time constraints shall result in liquidated damage charges of $500 per 
month per incident. 
 
All cost of work and materials required to comply with the above requirements shall be included 
in the pay item bid prices, under which the subject materials and signal equipment are paid, and 
no additional compensation will be allowed.  Materials and signal equipment not complying with 
the above requirements shall be subject to removal and disposal at the Contractor's expense. 
 
Record Drawings. 

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in 
Article 801.16.  Revise the 2nd paragraph of Article 801.16 of the Standard Specifications to 
read: 
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“When the work is complete, and seven days before the request for a final inspection, 
the reduced-size set of contract drawings, stamped “RECORD DRAWINGS”, shall be 
submitted to the Engineer for review and approval and shall be stamped with the date 
and the signature of the Contractor’s supervising Engineer or electrician.  The record 
drawings shall be submitted in PDF format on CDROM as well as hardcopy for review 
and approval. If the contract consists of multiple intersections, each intersection shall be 
saved as an individual PDF file with TS# and location name in its file name. 

 
In addition to the record drawings, copies of the final catalog cuts which have been 
Approved or Approved as Noted shall be submitted in PDF format along with the record 
drawings.  The PDF files shall clearly indicate the pay item either by filename or PDF 
Table of Contents referencing the respective pay item number for multi-item PDF 
files.  Specific part or model numbers of items which have been selected shall be clearly 
visible.” 

 
As part of the record drawings, the Contractor shall inventory all traffic signal 
equipment, new or existing, on the project and record information in an Excel 
spreadsheet. The inventory shall include equipment type, model numbers, 
software manufacturer and version and quantities. 

 
Add the following to Article 801.16 of the Standard Specifications: 

“In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following traffic signal components being installed, modified or 
being affected in other ways by this contract: 
 

• All Mast Arm Poles and Posts 

• Traffic Signal Wood Poles 

• Rail Road Bungalow 

• UPS 

• Handholes 

• Conduit roadway crossings 

• Controller Cabinets 

• Communication Cabinets 

• Electric Service Disconnect locations 

• CCTV Camera installations 

• Fiber Optic Splice Locations 

• Conduit Crossings 
 
Datum to be used shall be North American 1983. 
 
Data shall be provided electronically and in print form.  The electronic format 
shall be compatible with MS Excel.  Latitude and Longitude shall be in decimal 
degrees with a minimum of 6 decimal places.  Each coordinate shall have the 
following information: 
 

• File shall be named:  TSXXX-YY-MM-DD (i.e. TS22157_15-01-01) 

• Each intersection shall have its own file 

• Row 1 should have the location name (i.e. IL 31 @ Klausen) 
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• Row 2 is blank 

• Row 3 is the headers for the columns 

• Row 4 starts the data 

• Column A (Date) – should be in the following format: MM/DD/YYYY 

• Column B (Item) – as shown in the table below 

• Column C (Description) – as shown in the table below 

• Column D and E (GPS Data) – should be in decimal form, per the 
IDOT special provisions 
 

Examples: 
 

Date Item Description Latitude Longitude 

01/01/2015 MP (Mast Arm Pole) 
NEQ, NB, Dual, 
Combination Pole 

41.580493 -87.793378 

01/01/2015 HH (Handhole) 
Heavy Duty, Fiber, 
Intersection, Double 

41.558532 -87.792571 

01/01/2015 ES (Electrical Service) Ground mount, Pole mount 41.765532 -87.543571 

01/01/2015 CC (Controller Cabinet)  41.602248 -87.794053 

01/01/2015 RSC (Rigid Steel Crossing) 
IL 31 east side crossing 
south leg to center HH at 
Klausen 

41.611111 -87.790222 

01/01/2015 PTZ (PTZ) NEQ extension pole 41.593434 -87.769876 

01/01/2015 POST (Post)  41.651848 -87.762053 

01/01/2015 
MCC (Master Controller 
Cabinet) 

 41.584593 -87.793378 

01/01/2015 
COMC (Communication 
Cabinet) 

 41.584600 -87.793432 

01/01/2015 
BBS (Battery Backup 
System) 

 41.558532 -87.792571 

01/01/2015 CNCR (Conduit Crossing) 4-inch IL 31 n/o of Klausen 41.588888 -87.794440 

 
Prior to the collection of data, the contractor shall provide a sample data 
collection of at least six data points of known locations to be reviewed and 
verified by the Engineer to be accurate within 1 foot.  Upon verification, data 
collection can begin.  Data collection can be made as construction progresses, or 
can be collected after all items are installed.  If the data is unacceptable the 
contractor shall make corrections to the data collection equipment and or process 
and submit the data for review and approval as specified. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade 
GPS device shall be used for the data collection.  The receiver shall support 
differential correction and data shall have a minimum 1 foot accuracy after post 
processing.  
  
GPS receivers integrated into cellular communication devices, recreational and 
automotive GPS devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having 
been in the business for a minimum of 6 years.” 
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Delete the last sentence of the 3rd paragraph of Article 801.16. 
 
Locating Underground Facilities. 
Revise Section 803 to the Standard Specifications to read: 
 
IDOT traffic signal facilities are not part of any of the one-call locating service such as J.U.L.I.E 
or Digger.  If this Contract requires the services of an Electrical Contractor, the Contractor shall 
be responsible at his/her own expense for locating existing IDOT electrical facilities prior to 
performing any work.   If this Contract does not require the services of an Electrical Contractor, 
the Contractor may request one free locate for existing IDOT electrical facilities from the District 
One Electrical Maintenance Contractor prior to the start of any work.  Additional requests may 
be at the expense of the Contractor.  For non-IDOT signals, the Contractor shall coordinate with 
the agency owning the traffic signals for locating the existing electrical facilities.  The location of 
underground traffic facilities does not relieve the Contractor of their responsibility to repair any 
facilities damaged during construction at their expense. 
 
The exact location of all utilities shall be field verified by the Contractor before the installation of 
any components of the traffic signal system.  For locations of utilities, locally owned equipment, 
and leased enforcement camera system facilities, the local Counties or Municipalities may need 
to be contacted: in the City of Chicago contact Digger at (312) 744-7000 and for all other 
locations contact J.U.L.I.E. at 1-800-892-0123 or 811. 
 
Restoration of Work Area. 
Add the following article to Section 801 of the Standard Specifications: 
 
801.17  Restoration of work area.   Restoration of the traffic signal work area shall be included 
in the related pay items such as foundation, conduit, handhole, underground raceways, etc.  All 
roadway surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in 
kind.  All damage to mowed lawns shall be replaced with an approved sod, and all damage to 
unmowed fields shall be seeded.  All brick pavers disturbed in the work area shall be restored to 
their original configuration as directed by the Engineer.  All damaged brick pavers shall be 
replaced with a comparable material approved by the Engineer.  Restoration of the work area 
shall be included in the contract without any extra compensation allowed to the Contractor. 
 
Bagging Signal Heads. 
 
Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections and visors.  Covers shall be made of outdoor fabric with urethane 
coating for repelling water, have elastic fully sewn around the cover ends for a tight fit over the 
visor, and have a minimum of two straps with buckles to secure the cover to the backplate. A 
center mesh strip allows viewing without removal for signal status testing purposes.  Covers shall 
include a message indicating the s 
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DETECTOR LOOP REPLACEMENT AND/OR INSTALLATION (ROADWAY GRINDING, 
RESURFACING, & PATCHING OPERATIONS) 
Effective: January 1, 1985 
Revised: March 1, 2024 
886.02TS 
 
The following Traffic Signal Special Provisions and the “District 1 Standard Traffic Signal Design 
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road 
and Bridge Construction” Sections 810, 886, 1079 and 1088. 
 
The intent of this Special Provision is to prescribe the materials and construction methods 
commonly used to replace traffic signal detector loops and replace magnetic signal detectors 
with detector loops during roadway resurfacing, grinding and patching operations. Loop detector 
replacement will not require the transfer of traffic signal maintenance from the District Electrical 
Maintenance Contractor to this Contract’s electrical contractor. Replacement of magnetic 
detector will require wiring revisions inside the control cabinet and therefore the transfer of 
maintenance will be required. All material furnished shall be new. The locations and the details 
of all installations shall be as indicated on the Plans or as directed by the Engineer. 
 
The work to be provided under the Contract consists of furnishing and installing all traffic signal 
work as specified on the Plans and as specified herein in a manner acceptable and approved by 
the Engineer. 
 
Notification of Intent to Work. 
Contracts such as pavement grinding or patching which result in the destruction of traffic signal 
detection require a notification of intent to work and an inspection. A minimum of seven (7) 
working days prior to the detection removal, the Contractor shall notify the Area Traffic Signal 
Maintenance and Operations Engineer. 
 
Failure to provide proper notification may require the District’s Electrical Maintenance Contractor 
to be called to investigate complaints of inadequate traffic signal timing. All costs associated 
with these expenses will be paid for by the Contractor at no additional expense to the 
Department according to Section 109 of the Standard Specifications. 
 
Removal, Disposal and Salvage of Existing Traffic Signal Equipment. 
The removal, disposal, and salvage of existing traffic signal equipment shall be included in the 
cost of this item. All material and equipment removed shall become the property of the 
Contractor and disposed of by the Contractor outside the State’s right-of-way. No additional 
compensation shall be provided to the Contractor for removal, disposal or salvage expense for 
the work in this contract. 
 
DETECTOR LOOP REPLACEMENT.  
This work shall consist of replacing existing detector loops which are destroyed during grinding, 
resurfacing, or patching operations. 
 
If damage to the detector loop is unavoidable, replacement of the existing detection system will 
be necessary. This work shall be completed by an approved Electrical Contractor as directed by 
the Engineer. 
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Replacement of the loops shall be accomplished in the following manner: The Area Traffic 
Signal Maintenance and Operations Engineer shall be called to approve loop locations prior to 
the cutting of the pavement. The Contractor may reuse the existing coilable non-metallic conduit 
(CNC) located between the existing handhole and the pavement if it hasn’t been damaged. 
CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to 
the handholes. All burrs shall be removed from the edges of the existing conduit which could 
cause damage to the new detector loop during installation. If the existing conduit is damaged 
beyond repair, if it cannot be located, or if additional conduits are required for each proposed 
loop, the Contractor shall be required to drill through the existing pavement into the appropriate 
handhole and install 1 in. (25 mm) CNC. This work and the required materials shall not be paid 
for separately but shall be included in the pay item Detector Loop Replacement. Once suitable 
CNC raceways is established, the loop may be cut, installed, sealed and spliced to the twisted-
shielded lead-in cable in the handhole. 
 
All loops installed in new asphalt pavement shall be installed in the binder course and not in the 
surface course. The edge of pavement or the curb shall be cut with a 1/4 in. (6.3 mm) deep x 4 
in. (100 mm) saw-cut to mark location of each loop lead-in. 
 
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall 
have the proposed loop locations marked and contact the Area Traffic Signal Maintenance and 
Operations Engineer to inspect and approve the layout. 
 
Loop detectors shall be installed according to the requirements of the “District 1 Standard Traffic 
Signal Design Details.” Saw-cuts from the loop to the edge of pavement shall be made 
perpendicular to the edge of pavement when possible in order to minimize the length of the 
saw-cut unless directed otherwise by the Engineer or as shown on the plan. 
 
The detector loop cable insulation shall be labeled with the cable specifications. 
 
Each loop detector lead-in wire shall be labeled in the handhole using a waterproof tag secured 
to each wire with nylon ties. The lead-in wire, including all necessary connections for proper 
operation, from the edge of pavement to the handhole, shall be included in the detector loop pay 
item. 
 
Loop sealant shall be a two-component thixotropic chemically cured polyurethane. The sealant 
shall be installed 1/8 in. (3 mm) below the pavement surface. If installed above the surface the 
excess shall be removed immediately. 
 
Round loop(s) 6 ft (1.8 m) in diameter may be substituted for 6 ft (1.8 m) x 6 ft (1.8 m) square 
loop(s) and shall be paid for as 24 ft (7.2 m) of detector loop. 
 
Resistance to ground shall be a minimum of 500 mega-ohms under any conditions of weather 
or moisture. Inductance shall be more than 50 and less than 700 microhenries. 
 
Heat shrink splices shall be used according to the “District 1 Standard Traffic Signal Design 
Details.” 
 
Detector loop replacement shall be measured along the sawed slot in the pavement containing 
the loop cable up to the edge of pavement, rather than the actual length of the wire in the slot.   
Drilling handholes, sawing the pavement, furnishing and installing CNC to the appropriate 
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handhole, cable splicing to provide a fully operable detector loop, testing and all trench and 
backfill shall be included in this item. 
 

Basis of Payment.   
Detector Loop Replacement shall be paid for at the Contract unit price per foot (meter) of 
DETECTOR LOOP REPLACEMENT. 

  
MAGNETIC DETECTOR REMOVAL AND DETECTOR LOOP INSTALLATION.   
This work shall consist of the removal of existing magnetic detectors, magnetic detector lead-in 
cable and magnetic detection amplifiers and related control equipment wiring, installation of 
detector lead-in cable, detector loops, detector amplifiers and related equipment wiring. The 
detector loop, cable, and amplifier shall be installed according to the applicable portions of the 
Standard Specifications and the applicable portions of the Special Provision for “Detector Loop 
Replacement.” All drilling of handholes, furnishing and installing CNC, cable splicing, trench and 
backfill, removal of equipment, and removing cable from conduit shall be included in this item. 
 

Basis of Payment.   
Magnetic Detector Removal and Detector Loop Installation shall be paid for at the 
contract unit price per foot (meter) for DETECTOR LOOP, TYPE I, per each for 
INDUCTIVE LOOP DETECTOR, and foot (meter) for ELECTRIC CABLE IN CONDUIT, 
LEAD-IN, NO. 14  1 PAIR. 

 
 
TEMPORARY TRAFFIC SIGNAL TIMING 
Effective: May 22, 2002 
Revised: March 1, 2024 
890.02TS 
 
Description. 
This work shall consist of developing and maintaining appropriate traffic signal timings for the 
specified intersection for the duration of the temporary signalized condition, as well as impact to 
existing traffic signal timings caused by detours or other temporary conditions. 
 
All timings and adjustments necessary for this work shall be performed by an approved 
Consultant who has previous experience in optimizing Traffic Signal Systems for District One of 
the Illinois Department of Transportation.  The Contractor shall contact the Traffic Signal 
Engineer for a listing of approved Consultants. 
 
The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING: 
 

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour meeting and conduct on-
site implementation of the traffic signal timings. 

 
(b) Consultant shall be responsible for making fine-tuning adjustments to the timings in the field to alleviate 

observed adverse operating conditions and to enhance operations. 

 
(c) Consultant shall provide monthly observation of traffic signal operations in the field. 

 
(d) Consultant shall provide on-site consultation and adjust timings as necessary for construction stage changes, 

temporary traffic signal phase changes, and any other conditions affecting timing and phasing, including lane 
closures, detours, and other construction activities. 
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(e) Consultant shall make timing adjustments and prepare comment responses as directed by the Area Traffic 

Signal Maintenance and Operations Engineer. 

 
(f) Return original timing plan once construction is complete. 

 
Basis of Payment. 
The work shall be paid for at the Contract unit price each for TEMPORARY TRAFFIC SIGNAL 
TIMING, which price shall be payment in full for performing all work described herein per 
intersection.  When the temporary traffic signal installation is turned on and/or detour 
implemented, 50 percent of the bid price will be paid.  The remaining 50 percent of the bid price 
will be paid following the removal of the temporary traffic signal installation and/or detour. 
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GENERAL ELECTRICAL REQUIREMENTS  
 
 
This special provision replaces Articles 801.01 – 801.07, 801.09 – 801-16 of the Standard 
Specifications. 
 
Definition.  Codes, standards, and industry specifications cited for electrical work shall be by 
definition the latest adopted version thereof, unless indicated otherwise. 

 
Materials by definition shall include electrical equipment, fittings, devices, motors, appliances, 
fixtures, apparatus, all hardware and appurtenances, and the like, used as part of, or in connection 
with, electrical installation. 

 
Standards of Installation.  Materials shall be installed according to the manufacturer’s 
recommendations, the NEC, OSHA, the NESC, and AASHTO’s Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals. 

 
All like materials shall be from the same manufacturer.  Listed and labeled materials shall be used 
whenever possible.  The listing shall be according to UL or an approved equivalent. 
 
Safety and Protection.  Safety and protection requirements shall be as follows. 

 
Safety.  Electrical systems shall not be left in an exposed or otherwise hazardous condition.  All 
electrical boxes, cabinets, pole handholes, etc. which contain wiring, either energized or non-
energized, shall be closed or shall have covers in place and be locked when possible, during 
nonworking hours. 
 
Protection.  Electrical raceway or duct openings shall be capped or otherwise sealed from the 
entrance of water and dirt.  Wiring shall be protected from mechanical injury. 

 
Equipment Grounding Conductor.  All electrical systems, materials, and appurtenances shall 
be grounded.  Good ground continuity throughout the electrical system shall be assured, even 
though every detail of the requirements is not specified or shown.  Electrical circuits shall have a 
continuous insulated equipment grounding conductor.  When metallic conduit is used, it shall be 
bonded to the equipment grounding conductor, but shall not be used as the equipment grounding 
conductor. 

 
Detector loop lead-in circuits, circuits under 50 volts, and runs of fiber optic cable will not require 
an equipment grounding conductor. 

 
Where connections are made to painted surfaces, the paint shall be scraped to fully expose metal 
at the connection point.  After the connection is completed, the paint system shall be repaired to 
the satisfaction of the Engineer. 

 
Bonding of all boxes and other metallic enclosures throughout the wiring system to the equipment 
grounding conductor shall be made using a splice and pigtail connection.  Mechanical connectors 
shall have a serrated washer at the contact surface. 
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All connections to structural steel or fencing shall be made with exothermic welds.  Care shall be 
taken not to weaken load carrying members.  Where connections are made to epoxy coated 
reinforcing steel, the epoxy coating shall be sufficiently removed to facilitate a mechanical 
connection.  The epoxy coating shall be repaired to the satisfaction of the Engineer.  Where 
connections are made to insulated conductors, the connection shall be wrapped with at least four 
layers of electrical tape extended 6 in. (150 mm) onto the conductor insulation. 

 
Submittals.  At the preconstruction meeting, the Contractor shall submit a written listing of 
manufacturers for all major electrical and mechanical items.  The list of manufacturers shall be 
binding, except by written request from the Contractor and approval by the Engineer.  The request 
shall include acceptable reasons and documentation for the change. 

 
Within 30 calendar days after contract execution, the Contractor shall provide material submittals 
for review by the Village of Huntley (Village). If the Village has any comments, the Contractor shall 
revise and resubmit back to the Village. After the Village has reviewed submittals without further 
comments, the Contractor shall submit to IDOT Bureau of Local Roads for review.  
 
The submittals shall include  manufacturer’s product data (for standard products and components) 
and detailed shop drawings (for fabricated items).  Submittals for the materials for each individual 
pay item shall be complete in every respect.  Submittals which include multiple pay items shall 
have all submittal material for each item or group of items covered by a particular specification, 
grouped together and the applicable pay item identified.  Various submittals shall, when taken 
together, form a complete coordinated package.  A partial submittal will be returned without review 
unless prior written permission is obtained from the Engineer. 
 
Each PDF document must be a vector format PDF from the originating supplier or program and 
not scanned images. 
 
The submittal must clearly identify the specific model number or catalog number of the item being 
proposed. 

 
The submittal shall be properly identified by route, section, county, and contract number. 

 
The Contractor shall have reviewed the submittal material and affixed his/her stamp of approval, 
with date and signature, for each individual item.   

 
Illegible print, incompleteness, inaccuracy, or lack of coordination will be grounds for rejection. 

 
Items from multiple disciplines shall not be combined on a single submittal and 
transmittal.  Items for lighting, signals, surveillance and CCTV must be in separate 
submittals since they may be reviewed by various personnel in various locations. 
 
The Department may provide a list of pay items broken out by discipline upon request for a 
particular contract. 

 
The Engineer will review the submittals for conformance with the design concept of the project 
according to Article 105.04 and the following.  The Engineer will stamp the drawings indicating 
their status as “Approved”, “Approved as Noted”, “Disapproved”, or “Information Only”.  Since the 
Engineer’s review is for conformance with the design concept only, it shall be the Contractor’s 



Route: FAU 2259 (Kreutzer Road) 
Section: 20-00050-00-PV 

Kane & McHenry Counties 
Contract 61L48 

 

85 
 

responsibility to coordinate the various items into a working system as specified.  The Contractor 
shall not be relieved from responsibility for errors or omissions in the shop, working, or layout 
drawings by the Engineer’s approval thereof.  The Contractor shall still be in full compliance with 
contract and specification requirements. 

 
All submitted items reviewed and marked “Disapproved” or “Approved as Noted” shall be 
resubmitted by the Contractor in their entirety, unless otherwise indicated within the submittal 
comments. 

 
Work shall not begin until the Engineer has approved the submittal.  Material installed prior to 
approval by the Engineer, will be subject to removal and replacement at no additional cost to the 
Department. 

 
Certifications.  When certifications are specified and are available prior to material manufacture, 
the certification shall be included in the submittal information.  When specified and only available 
after manufacture, the submittal shall include a statement of intent to furnish certification.  All 
certificates shall be complete with all appropriate test dates and data. 

 
Authorized Project Delay.  See Article 801.08 

 
Maintenance transfer and Preconstruction Inspection: 

 
General.  Before performing any excavation, removal, or installation work (electrical or otherwise) 
at the site, the Contractor shall request a maintenance transfer and preconstruction site inspection, 
to be held in the presence of the Engineer and a representative of the party or parties responsible 
for maintenance of any lighting and/or traffic control systems which may be affected by the work.  
The request for the maintenance transfer and preconstruction inspection shall be made no less than 
fourteen (14) calendar days prior to the desired inspection date.  The maintenance transfer and 
preconstruction inspection shall: 

 
Establish the procedures for formal transfer of maintenance responsibility required for the 
construction period. 

 
Establish the approximate location and operating condition of lighting and/or traffic control systems 
which may be affected by the work 

 
Marking of Existing Cable Systems.  The party responsible for maintenance of any existing lighting 
and/or traffic control systems at the project site will, at the Contractor's request, mark and/or stake, 
once per location, all underground cable routes owned or maintained by the State.  A project may 
involve multiple "locations" where separated electrical systems are involved (i.e. different 
controllers).  The markings shall be taken to have a horizontal tolerance of at least 1 foot (304.8 
mm) to either side.  The request for the cable locations and marking shall be made at the same time 
the request for the maintenance transfer and preconstruction inspection is made.  The Contractor 
shall exercise extreme caution where existing buried cable runs are involved.  The markings of 
existing systems are made strictly for assistance to the Contractor and this does not relieve the 
Contractor of responsibility for the repair or replacement of any cable run damaged in the course of 
his work, as specified elsewhere herein.  Note that the contractor shall be entitled to only one 
request for location marking of existing systems and that multiple requests may only be honored at 
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the contractor's expense.  No locates will be made after maintenance is transferred, unless it is at 
the contractor’s expense. 

 
Condition of Existing Systems.  The Contractor shall conduct an inventory of all existing electrical 
system equipment within the project limits, which may be affected by the work, making note of any 
parts which are found broken or missing, defective or malfunctioning.  Megger and load readings 
shall be taken for all existing circuits which will remain in place or be modified.  If a circuit is to be 
taken out in its entirety, then readings do not have to be taken.   The inventory and test data shall 
be reviewed with and approved by the Engineer and a record of the inventory shall be submitted to 
the Engineer for the record.  Without such a record, all systems transferred to the Contractor for 
maintenance during construction shall be returned at the end of construction in complete, fully 
operating condition.” 
 
Maintenance and Responsibility During Construction.   

 
Lighting Operation and Maintenance Responsibility.  The scope of work shall include the 
assumption of responsibility for the continuing operation and maintenance of the existing, proposed, 
temporary, sign and navigation lighting, or other lighting systems and all appurtenances affected by 
the work as specified elsewhere herein.  Maintenance of lighting systems is specified elsewhere 
and will be paid for separately 
 
The proposed lighting system must be operational prior to opening the roadway to traffic unless 
temporary lighting exists which is designed and installed to properly illuminate the roadway. 

 
Energy and Demand Charges.  The payment of basic energy and demand charges by the electric 
utility for existing lighting which remains in service will continue as a responsibility of the Owner, 
unless otherwise indicated.  Unless otherwise indicated or required by the Engineer duplicate 
lighting systems (such as temporary lighting and proposed new lighting) shall not be operated 
simultaneously at the Owner's expense and lighting systems shall not be kept in operation during 
long daytime periods at the Owner's expense.  Upon written authorization from the Engineer to 
place a proposed new lighting system in service, whether the system has passed final acceptance 
or not, (such as to allow temporary lighting to be removed), the Owner will accept responsibility for 
energy and demand charges for such lighting, effective the date of authorization.  All other energy 
and demand payments to the utility shall be the responsibility of the Contractor until final 
acceptance. 

 
 

Damage to Electrical Systems.  Should damage occur to any existing electrical systems through 
the Contractor’s operations, the Engineer will designate the repairs as emergency or non-
emergency in nature. 
 
Emergency repairs shall be made by the Contractor, or as determined by the Engineer, the 
Department, or its agent.  Non-emergency repairs shall be performed by the Contractor within six 
working days following discovery or notification.  All repairs shall be performed in an expeditious 
manner to assure all electrical systems are operational as soon as possible.  The repairs shall be 
performed at no additional cost to the Department. 
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Lighting.  An outage will be considered an emergency when three or more lights on a circuit or 
three successive lights are not operational.  Knocked down materials, which result in a danger to 
the motoring public, will be considered an emergency repair. 
 
Temporary aerial multi-conductor cable, with grounded messenger cable, will be permitted if it 
does not interfere with traffic or other operations, and if the Engineer determines it does not 
require unacceptable modification to existing installations. 
 
Marking Proposed Locations for Highway Lighting System.  The Contractor shall mark or 
stake the proposed locations of all poles, cabinets, junction boxes, pull boxes, handholes, cable 
routes, pavement crossings, and other items pertinent to the work.  A proposed location inspection 
by the Engineer shall be requested prior to any excavation, construction, or installation work after 
all proposed installation locations are marked.  Any work installed without location approval is 
subject to corrective action at no additional cost to the Department. 

 
Inspection of electrical work.  Inspection of electrical work shall be according to Article 105.12 
and the following. 

 
Before any splice, tap, or electrical connection is covered in handholes, junction boxes, light poles, 
or other enclosures, the Contractor shall notify and make available such wiring for the Engineer’s 
inspection. 
 
Testing.  Before final inspection, the electrical work shall be tested.  Tests may be made 
progressively as parts of the work are completed or may be made when the work is complete.  
Tests shall be made in the presence of the Engineer.  Items which fail to test satisfactorily shall 
be repaired or replaced.  Tests shall include checks of control operation, system voltages, cable 
insulation, and ground resistance and continuity. 

 
The forms for recording test readings will be available from the Engineer in electronic format.  The 
Contractor shall provide the Engineer with a written report of all test data including the following: 

 

• Voltage Tests 

• Amperage Tests 

• Insulation Resistance Tests 

• Continuity tests 

• Detector Loop Tests 
 

Lighting systems.  The following tests shall be made. 
 

(1) Voltage Measurements.  Voltages in the cabinet from phase to phase and phase to 
neutral, at no load and at full load, shall be measured and recorded.  Voltage readings 
at the last termination of each circuit shall be measured and recorded. 

 
(2) Insulation Resistance.  Insulation resistance to ground of each circuit at the cabinet 

shall be measured and recorded with all loads disconnected. Prior to performance of 
the insulation resistance test, the Contractor shall remove all fuses within all light pole 
bases on a circuit to segregate the luminaire loads.  
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On tests of new cable runs, the readings shall exceed 50 megohms for phase and 
neutral conductors with a connected load over 20A and shall exceed 100 megohms 
for conductors with a connected load of 20A or less. 
 
On tests of cable runs which include cables which were existing in service prior to this 
contract, the resistance readings shall be the same or better than the readings 
recorded at the maintenance transfer at the beginning of the contract.  Measurements 
shall be taken with a megohm meter approved by the Engineer. 
 

(3) Loads.  The current of each circuit, phase main, and neutral shall be measured and 
recorded.  The Engineer may direct reasonable circuit rearrangement.  The current 
readings shall be within ten percent of the connected load based on material ratings. 

 
(4) Ground Continuity.  Resistance of the system ground as taken from the farthest 

extension of each circuit run from the controller (i.e. check of equipment ground 
continuity for each circuit) shall be measured and recorded.  Readings shall not exceed 
2.0 ohms, regardless of the length of the circuit. 

 
(5) Resistance of Grounding Electrodes.  Resistance to ground of all grounding electrodes 

shall be measured and recorded.  Measurements shall be made with a ground tester 
during dry soil conditions as approved by the Engineer.  Resistance to ground shall 
not exceed 10 ohms. 

 
ITS.  The following test shall be made in addition to the lighting system test above.  

 
 Detector Loops.  Before and after permanently securing the loop in the pavement, the 

resistance, inductance, resistance to ground, and quality factor for each loop and lead-
in circuit shall be tested.  The loop and lead-in circuit shall have an inductance between 
20 and 2500 microhenries.  The resistance to ground shall be a minimum of 
50 megohms under any conditions of weather or moisture.  The quality factor (Q) shall 
be 5 or greater. 

 
Fiber Optic Systems.  Fiber optic testing shall be performed as required in the fiber optic cable 
special provision and the fiber optic splice special provision. 

 
All test results shall be furnished to the Engineer seven working days before the date the inspection is 

scheduled. 
 

Contract Guarantee.  The Contractor shall provide a written guarantee for all electrical work 
provided under the contract for a period of six months after the date of acceptance with the 
following warranties and guarantees. 

 
(a) The manufacturer’s standard written warranty for each piece of electrical material or 

apparatus furnished under the contract.  The warranty for light emitting diode (LED) 
modules, including the maintained minimum luminance, shall cover a minimum of 120 
months from the date of delivery. 

 
(b) The Contractor’s written guarantee that, for a period of six months after the date of final 

acceptance of the work, all necessary repairs to or replacement of said warranted material 
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or apparatus for reasons not proven to have been caused by negligence on the part of the 
user or acts of a third party shall be made by the Contractor at no additional cost to the 
Department. 

 
(c) The Contractor’s written guarantee for satisfactory operation of all electrical systems 

furnished and constructed under the contract for a period of six months after final 
acceptance of the work. 

 
The warranty for an uninterruptable power supply (UPS) shall cover a minimum of two years from 
date the equipment is placed in operation; however, the batteries of the UPS shall be warranted 
for full replacement for a minimum of five years. 
 
Record Drawings.  Alterations and additions to the electrical installation made during the 
execution of the work shall be made on the PDF copy of the as-Let documents using a PDF editor. 
Hand drawn notations or markups and scanned plans are not acceptable. These drawings shall 
be updated daily and shall be available for inspection by the Engineer during the work.  The record 
drawings shall include the following: 
 

• Cover Sheet 

• The Electrical Maintenance Contract Management System (EMCMS) location 
designation, i.e. “L” number 

• Summary of Quantities, electrical items only 

• Legends, Schedules, and Notes 

• Plan Sheets 

• Pertinent Details 

• Single Line Diagrams 

• Other useful information useful to locate and maintain the systems. 
 
Any modifications to the details shall be indicated.  Final quantities used shall be indicated on the 
Summary of Quantities. Foundation depths used shall also be listed. 
 
As part of the record drawings, the Contractor shall inventory all materials, new or existing, on the 
project and record information on inventory sheets provided by the Engineer. 

 
The inventory shall include: 

 

• Location of Equipment, including rack, chassis, slot as applicable. 

• Designation of Equipment 

• Equipment manufacturer 

• Equipment model number 

• Equipment Version Number 

• Equipment Configuration 
o Addressing, IP or other 
o Settings, hardware or programmed 

• Equipment Serial Number 
 

The following electronic inventory forms are available from the Engineer: 
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• Lighting Controller Inventory 

• Lighting Inventory 

• Light Tower Inspection Checklist 

• ITS Location Inventory 
 
The information shall be entered in the forms; handwritten entries will not be acceptable; except 
for signatures.  Electronic files shall also be included in the documentation. 
 
When the work is complete, and seven days before the request for a final inspection, the set of 
contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the Engineer for 
review and approval and shall be stamped with the date and the signature of the Contractor’s 
supervising Engineer or Electrician.  The record drawings shall be submitted in PDF format 
through TOCS, on CD-ROM as well as hardcopy’s for review and approval.   
 
In addition to the record drawings, PDF copies of the final catalog cuts which have been Approved 
and Approved as Noted with applicable follow-up shall be submitted along with the record 
drawings.  The PDF files shall clearly indicate either by filename or PDF table of contents the 
respective pay item number.  Specific part or model numbers of items which have been selected 
shall be clearly visible. Hard copies of the catalog are not required with this submittal. 
 
The Contractor shall provide three sets of electronically produced drawings in a moisture proof 
pouch to be kept on the inside door of the controller cabinet or other location approved by the 
Engineer. These drawings shall show the final as-built circuit orientation(s) of the project in the form 
of a single line diagram with all luminaires numbered and clearly identified for each circuit. 
 
Final documentation shall be submitted as a complete submittal package, i.e. record drawings, test 
results, inventory, etc. shall be submitted at the same time.  Partial piecemeal submittals will be 
rejected without review. 
 
A total of three hardcopies and two CD-ROMs of the final documentation shall be submitted.  The 
identical material shall also be submitted through the TOCS system utilizing the following final 
documentation pay item numbers: 
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Pay Code Description Discipline 

FDLRD000 Record Drawings - Lighting Lighting 

FDSRD000 Record Drawings - Surveillance Surveillance 

FDTRD000 Record Drawings - Traffic Signal Traffic Signal 

FDIRD000 Record Drawings - ITS ITS 

FDLCC000 Catalog Cuts - Lighting Lighting 

FDSCC000 Catalog Cuts – Surveillance Surveillance 

FDTCC000 Catalog Cuts – Traffic Signal Traffic Signal 

FDICC000 Catalog Cuts - ITS ITS 

FDLWL000 Warranty - Lighting Lighting 

FDSWL000 Warranty - Surveillance Surveillance 

FDTWL000 Warranty - Traffic Signal Traffic Signal 

FDIWL000 Warranty - ITS ITS 

FDLTR000 Test Results - Lighting Lighting 

FDSTR000 Test Results - Surveillance Surveillance 

FDTTR000 Test Results - Traffic Signal Traffic Signal 

FDITR000 Test Results - ITS ITS 

FDLINV00 Inventory - Lighting Lighting 

FDSINV00 Inventory - Surveillance Surveillance 

FDTINV00 Inventory - Traffic Signal Traffic Signal 

FDIINV00 Inventory - ITS ITS 

FDLGPS00 GPS - Lighting Lighting 

FDSGPS00 GPS - Surveillance Surveillance 

FDTGPS00 GPS - Traffic Signal Traffic Signal 

FDIGPS00 GPS - ITS ITS 

 
Record Drawings shall include Marked up plans, controller info, Service Info, Equipment Settings, 
Manuals, Wiring Diagrams for each discipline. 
 
Test results shall be all electrical test results, fiber optic OTDR, and Fiber Optic power meter as 
applicable for each discipline. 
 
GPS Documentation.  In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following electrical components being installed, modified or being affected in 
other ways by this contract: 

 

• All light poles and light towers. 

• Handholes and vaults. 

• Junction Boxes 

• Conduit roadway crossings. 

• Controllers. 

• Control Buildings. 
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• Structures with electrical connections, i.e. DMS, lighted signs. 

• Electric Service locations. 

• CCTV Camera installations. 

• Roadway Surveillance installations. 

• Fiber Optic Splice Locations. 

• Fiber Optic Cables.  Coordinates shall be recorded along each fiber 
optic cable route every 200 feet.   

• All fiber optic slack locations shall be identified with quantity of slack 
cable included.  When sequential cable markings are available, those 
markings shall be documented as cable marking into enclosure and 
marking out of enclosure. 

 
Datum to be used shall be North American 1983. 

 
Data shall be provided electronically.  The electronic format shall be compatible with MS Excel.  
Latitude and Longitude shall be in decimal degrees with a minimum of 6 decimal places.   Each 
coordinate shall have the following information: 

 
1. District 
2. Description of item 
3. Designation 
4. Use 
5. Approximate station 
6. Contract Number 
7. Date 
8. Owner 
9. Latitude 
10. Longitude 
11. Comments 

 
A spreadsheet template will be available from the Engineer for use by the Contractor. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade GPS device shall 
be used for the data collection.  The receiver shall support differential correction and data shall 
have minimum 5 meter accuracy after post processing.  
  
GPS receivers integrated into cellular communication devices, recreational and automotive GPS 
devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having been in the 
business for a minimum of 6 years.” 
 
The documents on the CD shall be organized by the Electrical Maintenance Contract 
Management System (EMCMS) location designation.  If multiple EMCMS locations are within the 
contract, separate folders shall be utilized for each location as follows: 
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Extraneous information not pertaining to the specific EMCMS location shall not be included in that 
particular folder and sub-folder. 
 
The inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
 
The Final Acceptance Documentation Checklist shall be completed and is contained elsewhere 
herein. 
 
All CD’s shall be labeled as illustrated in the CD Label Template contained herein. 
 
Acceptance.  Acceptance of electrical work will be given at the time when the Department 
assumes the responsibility to protect and maintain the work according to Article 107.30 or at the 
time of final inspection. 

 
When the electrical work is complete, tested, and fully operational, the Contractor shall schedule 
an inspection for acceptance with the Engineer no less than seven working days prior to the 
desired inspection date.  The Contractor shall furnish the necessary labor and equipment to make 
the inspection. 
 
A written record of the test readings taken by the Contractor according to Article 801.13 shall be 
furnished to the Engineer seven working days before the date the inspection is scheduled.  
Inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
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START

CONTRACTOR SUBMITS 3 COPIES OF 

FINAL DOCUMENTATION.  R.E. 

TRANSMITS DOCUMENTATION TO 

B.O.T.O.

REVIEW OF FINAL DOCUMENTATION BY 

ENGINEER

DOCUMENTATION 

ACCEPTABLE?

R.E. SENDS COMMENTS 

BACK TO CONTRACTOR

ISSUES?

INSPECTOR SENDS 

COMMENTS TO R.E. AND 

R.E. SENDS COMMENTS 

BACK TO CONTRACTOR

CONTRACTOR, THROUGH B.O.C., 

REQUESTS PRE-FINAL INSPECTION BY 

INSPECTOR

CONTRACTOR PERFORMS CORRECTIVE 

ACTION AND SUBMITTS FINAL 

CORRECTED DOCUMENTATION

CONTRACTOR REQUESTS FINAL 

INSPECTION WITH X COPIES OF FINAL 

CORRECTED DOCUMENTATION

PROJECT ACCEPTED FOR STATE 

MAINTENANCE

CONTRACTOR CORRECTS 

DEFICIENCIES

ENGINEER COMPLETES CONSTRUCTION 

STATUS FORM AND DISTRIBUTES FINAL 

DOCUMENTATION COPIES.

FINAL ACCEPTANCE WITH 

CONTRACTOR,

CONSTRUCTION, AND

EMC

MAJOR ISSUES

NO

YES

MINOR ISSUES

CONTRACTOR MAKES 

CORRECTIONS

PRE-FINAL INSPECTION BY B.O.T.O. 

MAINTENANCE SECTION INSPECTOR

NO ISSUES
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Final Acceptance Documentation Checklist 

LOCATION 

Route Common Name 

            
Limits Section 

            
Contract # County 

            
Controller Designation(s) EMC Database Location Number(s) 

            

 

ITEM 
Contractor 

(Verify) 

Resident Engineer 

(Verify) 

Record Drawings 

   -Three hardcopies (11” x 17”) 

   -Scanned to two CD-ROMs 

 

 

 

 

 

 

Field Inspection Tests 

   -Voltage 

   -Amperage 

   -Cable Insulation Resistance 

   -Continuity 

   -Controller Ground Rod Resistance 
(Three Hardcopies & scanned to two CD’s) 

 

 

 

 

 

 

 

 

 

 

 

 

GPS Coordinates 

  -Excel file 
(Check Special Provisions, Excel file scanned to two 
CD’s) 

  

Job Warranty Letter 

(Three Hardcopies & scanned to two CD’s) 
  

Catalog Cut Submittals 

-Approved & Approved as Noted 
(Scanned to two CD’s) 

  

Lighting Inventory Form 

(Three Hardcopies & scanned to two CD’s) 
  

Lighting Controller Inventory Form 
(Three Hardcopies & scanned to two CD’s) 

  

Light Tower Inspection Form 
(If applicable, Three Hardcopies & scanned to two CD’s) 

  

 
Three Hardcopies & scanned to two CD’s shall be submitted for all items above.  The CD ROM 
shall be labeled as shown in the example contained herein. 
General Notes: 
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Record Drawings – The record drawings should contain contract cover sheet, summary of 
quantities showing all lighting pay item sheets, proposed lighting plans and lighting detail 
sheets.  Submit hardcopies shall be 11” x 17” size.  Temporary lighting plans and removal 
lighting plans should not be part of the set. 
 
Field Inspection Tests – Testing should be done for proposed cables.  Testing shall be per 
standard specifications.  Forms shall be neatly filled out. 
 
GPS Coordinates – Check special provisions “General Electrical Requirements”.  Submit 
electronic “EXCEL” file. 
 
Job Warranty Letter – See standard specifications. 
 
Cutsheet Submittal – See special provisions “General Electrical Requirements”.  Scan Approved 
and Approved as Noted cutsheets. 
 
Lighting Inventory Form – Inventory form should include only proposed light poles, proposed 
light towers, proposed combination (traffic/light pole) lighting and proposed underpass 
luminaires. 
 
Lighting Controller Inventory Form – Form should be filled out for only proposed lighting 
controllers. 
 
Light Tower Safety Inspection Form – Form should be filled out for each proposed light tower. 
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CD LABEL FORMAT TEMPLATE. 
 
Label must be printed; hand written labels are unacceptable and will be rejected. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

Contract: 60X23 
Letting: 1/20/12 

Route: FAU 123 (IL 83) 
Limits: IL64 to IL56 

  

Section: 123N-XYZ(L)TS 
County: DuPage 

Acme Construction 

Submittal Date 
2/29/14 

  

Items 
 

Record Drawings 
Final Approved 

Submittals 
Test Results 
Inventory 

Warranty Letters 
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MAINTENANCE OF LIGHTING SYSTEMS 
Effective:  March 1, 2017 
 
Replace Article 801.11 and 801.12 of the Standard Specifications with the following: 
 
Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the 
Contractor shall be responsible for the proper operation and maintenance of all existing and 
proposed lighting systems which are part of, or which may be affected by the work until final 
acceptance or as otherwise determined by the Engineer. 
 
Before performing any excavation, removal, or installation work (electrical or otherwise) at the site, 
the Contractor shall initiate a request for a maintenance transfer and preconstruction inspection, as 
specified elsewhere herein, to be held in the presence of the Engineer and a representative of the 
party or parties responsible for maintenance of any lighting systems which may be affected by the 
work.  During the maintenance preconstruction inspection, the party responsible for existing 
maintenance shall perform testing of the existing system in accordance with Article 801.13a.   The 
Contractor shall request a date for the preconstruction inspection no less than fourteen (14) days 
prior to the desired date of the inspection. 
 
The Engineer will document all test results and note deficiencies. All substandard equipment will be 
repaired or replaced by the existing maintenance contractor, or the Engineer can direct the 
Contractor to make the necessary repairs under Section109.04.  
 
Existing lighting systems, when depicted on the plans, are intended only to indicate the general 
equipment installation of the systems involved and shall not be construed as an exact 
representation of the field conditions.  It remains the Contractor's responsibility to visit the site to 
confirm and ascertain the exact condition of the electrical equipment and systems to be maintained.  
Contract documents shall indicate the circuit limits. 
 
Maintenance of Existing Lighting Systems 
 

Existing lighting systems.  Existing lighting systems shall be defined as any lighting system 
or part of a lighting system in service at the time of contract Letting.  The contract drawings 
indicate the general extent of any existing lighting, but whether indicated or not, it remains 
the Contractor's responsibility to ascertain the extent of effort required for compliance with 
these specifications and failure to do so will not be justification for extra payment or reduced 
responsibilities. 

 

Extent of Maintenance. 
 

Partial Maintenance.  Unless otherwise ‘indicated, if the number of circuits affected 
by the contract is equal to or less than 40% of the total number of circuits in a given 
controller and the controller is not part of the contract work, the Contractor needs 
only to maintain the affected circuits within the project limits.   The project limits 
are defined as those limits indicated in the contract plans.  Equipment outside of 
the project limits, on the affected circuits shall be maintained and paid for under 
Article 109.04. The affected circuits shall be isolated by means of in-line waterproof 
fuse holders as specified elsewhere and as approved by the Engineer.  The 
unaffected circuits and the controller will remain under the maintenance of the State. 
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Full Maintenance. If the number of circuits affected by the contract is greater than 
40% of the total number of circuits in a given controller, or if the controller is 
modified in any way under the contract work, the Contractor shall maintain the 
entire controller and all associated circuits within the project limits.  Equipment 
outside of the project limits shall be maintained and paid for under Article 109.04. 
 

If the existing equipment is damaged by normal vehicular traffic, not contractor operations, 
is beyond repair and cannot be re-set, the contractor shall replace the equipment in kind 
with payment made for such equipment under Article 109.04.   If the equipment damaged 
by any construction operations, not normal vehicular traffic, is beyond repair and cannot be 
re-set, the contractor shall replace the equipment in kind and the cost of the equipment shall 
be included in the cost of this pay item and shall not be paid for separately. 

 
Maintenance of Proposed Lighting Systems 
 

Proposed Lighting Systems. Proposed lighting systems shall be defined as any lighting 
system or part of a lighting system, temporary or permanent, which is to be constructed 
under this contract regardless of the project limits indicated in the plans. 

 
The Contractor shall be fully responsible for maintenance of all items installed under this 
contract.  Maintenance shall include, but not be limited to, any equipment failures or 
malfunctions as well as equipment damage either by the motoring public, Contractor 
operations, vandalism, or other means.  The potential cost of replacing or repairing any 
malfunctioning, damaged, or vandalized equipment shall be included in the bid price of 
this item and will not be paid for separately.  

 
Lighting System Maintenance Operations 
 
The Contractor's responsibility shall include all applicable responsibilities of the Electrical 
Maintenance Contract, State of Illinois, Department of Transportation, Division of Highways, District 
One.  These responsibilities shall include the maintenance of lighting units (including sign lighting), 
cable runs and lighting controls.  In the case of a pole knockdown or sign light damage, the 
Contractor shall promptly clear the lighting unit and circuit discontinuity and restore the system to 
service.  The equipment shall then be re-set by the contractor within the time limits specified herein.   
 
If the existing equipment is damaged by normal vehicular traffic, not contractor operations, is beyond 
repair and cannot be re-set, the contractor shall replace the equipment in kind with payment made 
for such equipment under Article 109.04.   If the equipment damaged by any construction 
operations, not normal vehicular traffic, is beyond repair and cannot be re-set, the contractor shall 
replace the equipment in kind and the cost of the equipment shall be included in the cost of this pay 
item and shall not be paid for separately. 
 
Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol reports 
filed immediately with the Engineer and with deficiencies corrected within 24 hours of the patrol.  
Patrol reports shall be presented on standard forms as designated by the Engineer.  Uncorrected 
deficiencies may be designated by the Engineer as necessitating emergency repairs as described 
elsewhere herein. 
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The following chart lists the maximum response, service restoration, and permanent repair time 
the Contractor will be allowed to perform corrective action on specific lighting system equipment.  
 
 

INCIDENT 
OR 

PROBLEM 

SERVICE 
RESPONSE 

TIME 

SERVICE 
RESTORATION 

TIME 

PERMANENT 
REPAIR 

TIME 

Control cabinet out 1 hour 4 hours 
7 Calendar 

days 

Hanging mast arm 1 hour to clear na 
7 Calendar 

days 

Radio problem 1 hour 4 hours 
7 Calendar 

days 

Motorist caused damage or leaning 
light pole 10 degrees or more 

1 hour to clear 4 hours 
7 Calendar 

days 

Circuit out – Needs to reset breaker 1 hour 4 hours na 

Circuit out – Cable trouble 1 hour 24 hours 
21 Calendar 

days 

Outage of 3 or more successive 
lights 

1 hour 4 hours na 

Outage of 75% of lights on one tower 1 hour 4 hours na 

Outage of light nearest RR crossing 
approach, Islands and gores 

1 hour 4 hours na 

Outage (single or multiple) found on 
night outage survey or reported to 
EMC 

na na 
7 Calendar 

days 

Navigation light outage na na 24 hours 

 

• Service Response Time -- amount of time from the initial notification to the Contractor until a 
patrolman physically arrives at the location.  

 

• Service Restoration Time – amount of time from the initial notification to the Contractor until 
the time the system is fully operational again (In cases of motorist caused damage the 
undamaged portions of the system are operational.) 

 

• Permanent Repair Time – amount of time from initial notification to the Contractor until the time 
permanent repairs are made if the Contractor was required to make temporary repairs to meet 
the service restoration requirement. 

 
Failure to provide this service will result in liquidated damages of $500 per day per occurrence.  
In addition, the Department reserves the right to assign any work not completed within this 
timeframe to the Electrical Maintenance Contractor.  All costs associated to repair this 
uncompleted work shall be the responsibility of the Contractor.  Failure to pay these costs to the 
Electrical Maintenance Contractor within one month after the incident will result in additional 
liquidated damages of $500 per month per occurrence.  Unpaid bills will be deducted from any 
monies owed to the Contractor.  Repeated failures and/or a gross failure of maintenance shall 
result in the State’s Electrical Maintenance Contractor being directed to correct all deficiencies 
and the resulting costs deducted from any monies owed the contractor. 
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Damage caused by the Contractor’s operations shall be repaired at no additional cost to the 
Contract. 
 
Operation of Lighting 
 
The lighting shall be operational every night, dusk to dawn.  Duplicate lighting systems (such as 
temporary lighting and proposed new lighting) shall not be operated simultaneously.  Lighting 
systems shall not be kept in operation during long daytime periods.   
 
Method of Measurement 
 
The contractor shall demonstrate to the satisfaction of the Engineer that the lighting system is fully 
operational prior to submitting a pay request.  Failure to do so will be grounds for denying the pay 
request.  Months in which the lighting systems are not maintained and not operational will not be 
paid.  Payment shall not be made retroactively for months in which lighting systems were not 
operational. 
 
Basis of Payment.  Maintenance of lighting systems shall be paid for at the contract unit price per 
calendar month for MAINTENANCE OF LIGHTING SYSTEM.  
 

 

ELECTRIC UTILITY SERVICE CONNECTION (COMED) 
Effective:  January 1, 2012 
 
Description.  This item shall consist of payment for work performed by ComEd in providing or 
modifying electric service as indicated.  THIS MAY INVOLVE WORK AT MORE THAN ONE 
ELECTRIC SERVICE.  For summary of the Electrical Service Drop Locations see the schedule 
contained elsewhere herein. 
 
 

CONSTRUCTION REQUIREMENTS 
 
General.  It shall be the Contractor's responsibility to contact ComEd.  The Contractor shall 
coordinate his work fully with the ComEd both as to the work required and the timing of the 
installation.  No additional compensation will be granted under this or any other item for extra work 
caused by failure to meet this requirement.  Please contact ComEd, New Business Center Call 
Center, at 866 NEW ELECTRIC (1-866-639-3532) to begin the service connection process.  
The Call Center Representatives will create a work order for the service connection.  The 
representative will ask the requestor for information specific to the request.  The 
representative will assign the request based upon the location of project. 
 
The Contractor should make particular note of the need for the earliest attention to arrangements 
with ComEd for service.  In the event of delay by ComEd, no extension of time will be considered 
applicable for the delay unless the Contractor can produce written evidence of a request for electric 
service within 30 days of execution. 
 
Method Of Payment.  The Contractor will be reimbursed to the exact amount of money as billed 
by ComEd for its services. Work provided by the Contractor for electric service will be paid 
separately as described under ELECTRIC SERVICE INSTALLATION.  No extra compensation 
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shall be paid to the Contractor for any incidental materials and labor required to fulfill the 
requirements as shown on the plans and specified herein. 
 
For bidding purposes, this item shall be estimated as $10,000.00. 
 
Basis Of Payment.  This work will be paid for at the contract lump sum price for ELECTRIC 
UTILITY SERVICE CONNECTION which shall be reimbursement in full for electric utility service 
charges. 
 

 
ELECTRIC SERVICE INSTALLATION 
Effective:  January 1, 2012 
 
Description.  This item shall consist of all material and labor required to extend, connect or modify 
the electric services, as indicated or specified, which is over and above the work performed by the 
utility.  Unless otherwise indicated, the cost for the utility work, if any, will be reimbursed to the 
Contractor separately under ELECTRIC UTILITY SERVICE CONNECTION.  This item may apply 
to the work at more than one service location and each will be paid separately. 
 
Materials.  Materials shall be in accordance with the Standard Specifications. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  The Contractor shall ascertain the work being provided by the electric utility and shall 
provide all additional material and work not included by other contract pay items required to 
complete the electric service work in complete compliance with the requirements of the utility. 
 
No additional compensation will be allowed for work required for the electric service, even though 
not explicitly shown on the Drawings or specified herein 
 
Method Of Measurement.  Electric Service Installation shall be counted, each. 
 
Basis Of Payment.  This work will be paid for at the contract unit price each for ELECTRIC 
SERVICE INSTALLATION which shall be payment in full for the work specified herein. 
 
 
UNIT DUCT 
Effective: January 1, 2012 
 
Revise the first paragraph of Article 810.04 to read: 
 

“The unit duct shall be installed at a minimum depth of 30-inches (760 mm) unless 
otherwise directed by the Engineer.” 

 
 
Revise Article 1088.01(c) to read: 
 

“(c)  Coilable Nonmetallic Conduit. 
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General: 

 
The duct shall be a plastic duct which is intended for underground use and which can be 
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for 
further processing and/or installation without adversely affecting its properties of 
performance. The duct shall be a plastic duct which is intended for underground use and 
can be manufactured and coiled or reeled in continuous transportable lengths and 
uncoiled for further processing and/or installation without adversely affecting its properties 
of performance.   
 
The duct shall be made of high density polyethylene which shall meet the requirements of 
ASTM D 2447, for schedule 40.  The duct shall be composed of black high density 
polyethylene meeting the requirements of ASTM D 3350, Class C, Grade P33.  The wall 
thickness shall be in accordance with Table 2 for ASTM D 2447. 

 
The duct shall be UL Listed per 651-B for continuous length HDPE coiled conduit.  The 
duct shall also comply with NEC Article 354.100 and 354.120. 

 
Submittal information shall demonstrate compliance with the details of these 
requirements. 

 
Dimensions: 

 
Duct dimensions shall conform to the standards listed in ASTM D2447.  Submittal 
information shall demonstrate compliance with these requirements. 

 
Nominal Size Nominal I.D. Nominal O.D. Minimum Wall 

mm in mm in mm in mm in 

31.75 1.25 35.05 1.380 42.16 1.660 3.556  +0.51 0.140  +0.020 

38.1 1.50 40.89 1.610 48.26 1.900 3.683   +0.51 0.145  +0.020 

 
Nominal Size Pulled Tensile 

mm in N lbs 

31.75 1.25 3322 747 

38.1 1.50 3972 893 

 
Marking: 

 
As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and durably 
marked at least every 3.05 meters (10 feet) with the material designation (HDPE for high 
density polyethylene), nominal size of the duct and the name and/or trademark of the 
manufacturer. 

 
Performance Tests: 
 
Polyethylene Duct testing procedures and test results shall meet the requirements of UL 
651.  Certified copies of the test report shall be submitted to the Engineer prior to the 
installation of the duct.  Duct crush test results shall meet or exceed the following 
requirements: 
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Duct 

Diameter 
Min. force required to 
deform sample 50% 

mm in N lbs 

35 1.25 4937 1110 

41 1.5 4559 1025 

 
 
WIRE AND CABLE 
Effective: January 1, 2012 
 
Add the following to the first paragraph of Article 1066.02(a): 
 

“The cable shall be rated at a minimum of 90C dry and 75C wet and shall be 
suitable for installation in wet and dry locations, and shall be resistant to oils and 
chemicals.” 

 
Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read: 
 

Aerial Electric Cable Properties 
 

Phase Conductor Messenger wire 

Size Stranding Average Minimum Stranding 
AWG  Insulation Size  

  Thickness AWG  

  mm mils   

6 7 1.1 (45) 6 6/1 

4 7 1.1 (45) 4 6/1 

2 7 1.1 (45) 2 6/1 

1/0 19 1.5 (60) 1/0 6/1 

2/0 19 1.5 (60) 2/0 6/1 

3/0 19 1.5 (60) 3/0 6/1 

4/0 19 1.5 (60) 4/0 6/1 

 
 
Add the following to Article 1066.03(b) of the Standard Specifications: 
 

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may 
be Type RHH/RHW/USE.  Cable sized larger than No. 2 AWG shall be U.L. listed 
Type RHH/RHW/USE.” 

 
 
Revise Article 1066.04 to read: 
 

“Aerial Cable Assembly.  The aerial cable shall be an assembly of insulated 
aluminum conductors according to Section 1066.02 and 1066.03.  Unless 
otherwise indicated, the cable assembly shall be composed of three insulated 
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used as 
the ground conductor. Unless otherwise indicated, the code word designation of 
this cable assembly is “Palomino”.  The steel reinforced aluminum conductor shall 
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conform to ASTM B-232.  The cable shall be assembled according to ANSI/ICEA 
S-76-474.” 

 
 
Revise the second paragraph of Article 1066.05 to read: 
 

“The tape shall have reinforced metallic detection capabilities consisting of a 
woven reinforced polyethylene tape with a metallic core or backing.” 

 
 
UNDERGROUND RACEWAYS 
Effective: March 1, 2015 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30-inches 
(700 mm) below the finished grade.” 

 
 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless 
otherwise indicated on the plans.” 

 
 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not 
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal 
shall extend a minimum or 300 mm (12”) or the length shown on the plans beyond 
the structure or duct bank.  The end of this extension shall be capped and sealed 
with a cap designed for the conduit to be capped. 
 
The ends of rigid metal conduit to be capped shall be threaded, the threads 
protected with full galvanizing, and capped with a threaded galvanized steel cap.   
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be 
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick.  The cap shall 
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant 
compatible with the material of both the cap and the conduit.  A washer or similar 
metal ring shall be glued to the inside center of the cap with epoxy, and the pull 
cord shall be tied to this ring.” 
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BREAKAWAY DEVICE, COUPLING WITH ALUMINUM SKIRT OVER STAINLESS STEEL 
SCREEN 
 
Description: This work shall consist of furnishing and installing a breakaway device on a pole 
foundation. 
 
Materials: All materials shall be in accordance with Article 1070.04 of the Standard 
Specifications. 
 
Construction Requirements: All entryway points created by the use of breakaway devices shall 
be permanently and completely sealed against rodent entry.  This includes the pole base plate 
and foundation plate openings, elongated holes for anchor rods, the opening below the pole base 
plate, and the wiring windows in both steel and concrete foundations.  Where breakaway 
couplings are used in conjunction with steel foundations, the Contractor shall match the plate 
sizes in order to seal out rodents between the foundation and pole base.  Breakaway devices are 
not allowed on bridge parapets, or barrier walls, and are not required behind guardrail.  The 
Contractor shall verify that the loading of the pole, arm(s), luminaire(s), and appurtenances does 
not exceed the capacity of the breakaway device.  
 
The breakaway couplings shall be coordinated to match another anchor rod size. The breakaway 
coupling shall be installed on the anchor rod according to the manufacturer's recommendations. 
When used with a metal foundation, a nut shall be installed under the foundation plate on the stud 
bolt to prevent it from backing out of the breakaway coupling. The coupling installation shall not 
be used to level the pole base in lieu of a level foundation. 
 
The screen shall be tied back on itself and secured with stainless steel wire ties. The screen shall 
fit tightly and shall completely fill all openings including the voids in the bottom of the pole base. 
The skirt shall be painted black to match the light pole.  
 
Measurement and Payment: Breakaway couplings used for breakaway devices will be measured 
for payment as each, for each set containing 4 couplings. The work shall be paid for at the contract 
unit price Each for BREAKAWAY DEVICE, COUPLING WITH ALUMINUM SKIRT OVER 
STAINLESS STEEL SCREEN which price shall be payment in full for all material, labor and any 
other items required to complete the work. 
 

 
 
CONDUIT IN GROUND, 3” DIA, GALVANIZED STEEL 
 
Description:  This work shall include auguring a casing under a railroad crossing for street lighting 
conduit at the location shown on the plans.  
 
Materials:  The casing pipe shall be 3” diameter heavy wall rigid galvanized steel conduit with a 
0.205 minimum wall thickness and be in accordance with Section 1088.01(a) of the Standard 
Specifications. 
 
Construction Requirements: Construction Requirements.  Steel casing pipe shall be installed 
by boring/auguring and/or jacking into place and shall include, but not limited to, excavation 
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sheeting/bracing, dewatering, pumping, jacking, backfilling and compacting all as required for the 
steel casing pipe installation.  The auger/jacking pit shall be to the size and depth required for the 
installation of the casing pipe.  After the installation of the street lighting conduit within the steel 
casing pipe is complete, the annular space between the lighting conduit and the casing pipe at 
both ends shall be sealed with mortar.  The casing pipe must be installed a minimum of 5’-0”’ 
below the base of rail. 
 
The CONTRACTOR shall construct a jacking and receiving pit of sufficient size to accommodate 
the backstop, jacks, pushing frame and casing pipe to be jacked.  The pit shall have guide rails 
or timbers to keep the casing pipe in alignment and on grade.  A push frame shall be provided to 
evenly distribute the jacking pressure to protect the ends of the casing pipe being jacked.  A 
minimum of two hydraulic jacks shall be used. All trench backfill required to backfill the pits will 
not be paid for separately but shall be included in the cost of the work.  
 
The casing pipe shall be fitted with a hardened steel cutting edge.  The casing pipe shall be jacked 
on an upgrade slope, if possible, to facilitate drainage.  All casing shall be on site before starting 
jacking.  The casing pipe shall be pushed into place as the soil is excavated from the inside of the 
pipe.  The excavation shall not precede the leading edge of the casing unless it is necessary to 
remove a large obstruction.  Once the jacking operation is started, it shall be continued without 
interruption until completion.  The joints between sections of the casing pipe shall be capable of 
resisting all jacking stresses.  The casing pipe in its final position shall be straight and true in 
alignment and grade.  There shall be no space between the earth and the outside of the casing.  
If it is necessary to over excavate, the location shall be identified and pressure grouted after the 
casing is in place. 
 
The following requirements shall apply to construction methods: 

• The use of water under pressure, jetting or puddling will not be permitted to facilitate 
boring, pushing or jacking operations. Some boring may require water to lubricate cutter 
and pipe, and under such conditions, is considered dry boring.  

• Where unstable soil conditions exist, boring or tunneling operations shall be conducted in 
such a manner as not to be detrimental to the railroad being crossed. 

• If excessive voids or too large a bored hole is produced during casing or pipeline 
installations, or if it is necessary to abandon a bored or tunneled hole, prompt remedial 
action should be taken by the Contractor. 

• All voids or abandoned holes caused by boring or jacking are to be filled by pressure 
grouting. The grout material should be sand cement slurry with a minimum of two (2) sacks 
of cement per cubic yard and a minimum of water to assure satisfactory placement. 

• The hole diameter resulting from bored or tunneled installations shall not exceed the 
outside diameter of the casing pipe by more than two (2) inches. 

• Pits for boring, tunneling or jacking will not be permitted within thirty (30) feet of the 
centerline of track. 

 
The Contractor shall be responsible for all coordination with the railroad and ensure that all work 
is performed in accordance with all railroad requirements. 
 
Measurement and Payment: This work shall be paid for at the contract unit price per foot for 
“CONDUIT IN GROUND, 3” DIA, GALVANIZED STEEL”, which price shall be payment in full for 
all material, labor and any other items required to complete the work. 
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EXPOSE AND RELOCATE EXISTING UNIT DUCT 
 

Description:  This work shall include relocating and reconnecting a short segment of 
conduit/wire into a proposed light pole at the location shown on the plans.  
 
Materials:  Splicing materials shall be in accordance with Article 1066.06 and backfill shall 
be in accordance with Article 1003.04 of the Standard Specifications. 
 
Construction Requirements: The existing HDPE conduit shall be located and exposed far 
back enough from the light pole to as to provide a large smooth bend to route conduit into the 
proposed light pole. A trench shall be created from exposed conduit to the proposed light pole 
and conduit/wire shall be routed inside the pole. The excess conduit and wire shall be cut and 
disposed of. The wiring shall be spliced inside the base of proposed light pole. The excavated 
area shall be backfilled.  
 
This work shall be performed the same day so lighting remains operational every night dusk 
to dawn. 
 
The Contractor shall be responsible for coordinating all work. Work to be performed under this 
pay item shall be in conformance with Sections 810 and 816 of the Standard Specifications, 
the NEC and local ordinances.  
 
Measurement and Payment: This work shall be paid for at the contract unit price per foot for 
“EXPOSE AND RELOCATE EXISTING UNIT DUCT”, which price shall be payment in full for all 
material, labor and any other items required to complete the work. 
 

 
LIGHT POLE FOUNDATION, 24” DIAMETER, OFFSET 

 
Description:  This work shall consist of constructing and installing an offset concrete light 
pole foundation as shown on the contract drawings.  
 
Materials and Construction Requirements:  The concrete foundation shall be constructed 
and installed per the details in the Contract Drawings, and in conformance with Section 836 
of the Standard Specifications. Where soil conditions require support to prevent caving in of 
the shaft sidewall, the contractor shall be responsible for furnishing and installing a full 
depth form liner at no additional cost. The Contractor shall locate all utilities. If a utility is 
found during excavation in conflict with the proposed foundation, the Contractor shall 
backfill the hole and relocate the foundation at no additional cost. If hydro-excavation is 
required for any reason it shall be performed at no additional cost.  
 
Measurement and Payment:  Concrete foundations shall be measured for payment in feet, 
along the vertical (and horizontal) centerline(s) of the foundation without overlap.  
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This work shall be paid for at the contract unit price per Foot for LIGHT POLE 
FOUNDATION, 24” DIAMETER, OFFSET, which price shall be payment in full for all 
material, labor and any other items required to complete the work. 
 

 
STREET LIGHTING ASSEMBLY COMPLETE 

 
Description: This item shall consist of furnishing and installing a new street  lighting 
assembly complete on a metal or concrete foundation at the locations shown on the contract 
drawings. 
 
Construction Requirements: All work shall be installed in accordance with Sections 821, 
830, and 838 of the Standard Specifications, contract plan drawings, NEC, and local 
ordinances.  
 
Materials: The contractor shall furnish and install new light pole (complete including all 
hardware and accessories), pole, luminaire arm(s), luminaire(s), pole wiring, fuse kit(s), 
fusing, and breakaway couplings with aluminum skirt as shown on the drawings.  
 
All materials shall be in accordance with the contract plan drawings and Sections 1065, 1066, 
1067, 1069, and 1070 of the Standard Specifications. 
 
Measurement and Payment: The work shall be paid for at the contract unit price Each for  

 
LIGHTING UNIT A, COMPLETE, OR 
LIGHTING UNIT B, COMPLETE 
 

which price shall be payment in full for all material, labor and any other items required to 
complete the work. 
 
 
LUMINAIRE REPLACEMENT SPECIAL 

 
Description: This item shall consist of removing/disposing of an existing HID combination 
luminaire and replacing it with a LED luminaire at the location shown in the contract drawings. 
 
Construction Requirements: The contractor shall disconnect the HID luminaire from traffic 
combination pole and replace with a LED luminaire American Electric model # ATB0-P302-
MVOLT-R2-P7-SH (no exceptions). The HID luminaire shall be properly disposed of. 
This work shall be performed the same day ensuring it remains functional every day from 
dusk to dawn. 
 
Measurement and Payment: The work shall be paid for at the contract unit price Each for  
LUMINAIRE REPLACEMENT SPECIAL which price shall be payment in full for all material, 
labor and any other items required to complete the work. 
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RAILROAD RIGHT OF ENTRY  
 
 

Union Pacific Railroad Company (UPRR) shall require the Contractor working 
on UPRR property to secure the needed railroad permits and licenses prior to 
beginning work. No work may occur on UPRR property, nor will flagging 
protection be provided, until the required permits and licenses are fully executed 
by both parties. 

 

The Contractor shall confer with the Railroad Engineer to procure and pay all 
fees for required railroad permits and licenses in accordance with Article 107.04 
of the Standard Specifications. These fees will not be reimbursed by the 
Department and will be included in the cost of other applicable pay items in the 
contract. All Contractors should confirm the cost with UPRR at the time of bid. 
No compensation will be made for changes to the cost of fees between time of 
bid and time of construction. 

 

The Right of Entry application shall be coordinated directly with the UPRR contact 
representative using the UPRR’s website: 
https://www.up.com/real_estate/tempuse/procedures/index.htm  
 

The Contractor shall also confer with the Railroad Engineer relative to railroad 
requirements for clearances, operation, and general safety regulation in 
accordance with Article 107.12 of the Standards Specifications. 

 
For all railroad-highway work as indicated in the contract proposal, the 
Contractor shall obtain Railroad Protective Liability and Property Damage 
Liability insurance in accordance with Article 107.11 of the Standard 
Specifications and as specified elsewhere in the Special Provisions. The cost for 
providing insurance, as noted elsewhere, will be paid for at the contract unit price 
per lump sum for RAILROAD PROTECTIVE LIABILITY INSURANCE. 

 

The Contractor shall be required to have railroad flagging protection when the 
Contactor’s work activities are located within UPRR right-of-way or twenty-five 
(25) feet from centerline of the nearest track. The Contractor shall cover the cost 
associated with providing railroad flaggers and be reimbursed for applicable 
charges in accordance with Articles 107.12 and 109.05 of the Standard 
Specifications. 
 
Below are the general procedures for application for right of entry: 
 

1. A non-refundable application fee in the amount of $1045.00 must accompany 
your completed Online Application process for Right of Entry form. Please be 
aware that a licensee fee will be charged on top of the application fee. The 
manager will only be able to provide you with fee information after your application 
has been reviewed and approved. 

  

https://www.up.com/real_estate/tempuse/procedures/index.htm
http://www.uprr.com/rem/ucs/jas/#/home
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2. Please provide a site plan. Your plan should include the Railroad's right of way 
boundary lines and distance from the center line of the track in relationship to 
your work. If you require a railroad right of way map to locate your right of way 
use location, such a map may be obtained (a fee may be required) 
from:                                                                                                     

o Engineering Map Area 
Union Pacific Railroad Company 
Phone: (402) 501-4941 

3. When using a street name on the application, which has been changed, please 
include the current name as well as any previous name. Many of the old railroad 
company maps do not reflect these name changes. 

4. Please refer to the information on Fixed Object Identity for examples to assist you 
in locating "fixed objects.": 
https://www.up.com/cs/groups/public/@uprr/@realestate/documents/up_pdf_nat
ivedocs/pdf_up_re_track.pdf  

5. The information on Identifying Railroad Mile Post Locations will assist in locating 
mile post markers, which are helpful in establishing the location of the proposed 
site or installation: 
https://www.up.com/real_estate/environmental/milepost/index.htm  

6. Incomplete applications will halt processing. 
7. The normal turn-around time for processing applications is now running between 

30-45 days. Please allow sufficient time for the handling of your request. Please 
do not call within the initial 30 days of receipt of your request for the status of your 
application. Time in answering your phone calls only delays the processing of 
your request as well as all other requests from other applicants. 

8. Rush Handling: If you require rush handling of your application, please make 
that selection on the online application form. The application fee of $1045 plus 
the appropriate RUSH fee is required if a rush is requested. Please note that not 
all projects are eligible for Rush Handling. 

o Before you enter the railroad company's right of way, the following must 
be completed: 
All agreements must be executed by the applicant and the railroad 
company. A copy of the executed agreement must be within the 
applicant's possession before entering the railroad company's right of 
way. 

o Verbal Authorizations will not be permitted or granted. Generally, a 
minimum of 48 hours' advance notice after execution of an agreement will 
be required prior to entry. 

o License fees and insurance certificates, if required, must be submitted at 
the time you execute and return the agreement. 

o Clearance and approval from the railroad company's Fiber Optic Cable 
Hotline (800) 336-9193. 

o Arrangements must have been made with the railroad company's local 
manager of track maintenance, as listed in the agreement, for flagging 
protection (if required). 

  

https://www.up.com/cs/groups/public/@uprr/@realestate/documents/up_pdf_nativedocs/pdf_up_re_track.pdf
https://www.up.com/cs/groups/public/@uprr/@realestate/documents/up_pdf_nativedocs/pdf_up_re_track.pdf
https://www.up.com/cs/groups/public/@uprr/@realestate/documents/up_pdf_nativedocs/pdf_up_re_track.pdf
https://www.up.com/up/real_estate/environmental/milepost/index.htm
https://www.up.com/real_estate/environmental/milepost/index.htm
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o You will be required to obtain Railroad Protective Liability Insurance. This 
may be purchased from an insurance agent of your choice, or you may be 
eligible for inclusion in UPRR's Railroad Protective Liability 
Insurance program here: 
https://www.up.com/real_estate/rrinsurance/liability_insurance/index.htm  

o If a Contractor is employed by the Licensee to perform any of the agreed 
to activities under the Right of Entry Agreement, that Party will need to 
complete and return the Contractor's Endorsement Form and submit 
along with a $500 Administrative Fee and a copy of their General Liability 
Insurance certificate meeting the specified coverages as shown in the 
License Agreement. A Railroad Protective Liability Insurance policy must 
be in procured by the Licensee OR its Contractor. 

9. The terms of the railroad company's standard agreements are non-negotiable. 
Please do not attempt to make any changes to the agreement or request 
alteration to any of the terms and/or provisions to the agreement. 

10. The online application form can be found here Online Application process:  
https://www.uprr.com/rem/ucs/jas/#/home  
 

https://www.up.com/up/real_estate/rrinsurance/liability_insurance/index.htm
https://www.up.com/up/real_estate/rrinsurance/liability_insurance/index.htm
https://www.up.com/real_estate/rrinsurance/liability_insurance/index.htm
http://www.uprr.com/rem/ucs/jas/#/home
https://www.uprr.com/rem/ucs/jas/#/home
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SAMPLE UP RIGHT OF ENTRY APPLICATION REQUIREMENTS 

Contractor shall apply online as directed. 
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SAMPLE RIGHT OF ENTRY REQUIREMENTS 
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SAMPLE UP FLAGGING APPLICATION FORM AND INSTRUCTIONS 

 

Customer should email Agreement for Services form to UP.  

• Form can be downloaded from (https://www.up.com/real_estate/index.htm)  

• Completed form should be emailed to flagging@up.com  

https://www.up.com/real_estate/index.htm
mailto:flagging@up.com
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) 
 
Description. This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Sites. The excavated soil and groundwater within the areas listed below shall 
be managed as either “uncontaminated soil”, hazardous waste, special waste or non-special 
waste. For stationing, the lateral distance is measured from centerline and the farthest distance 
is the offset distance or construction limit, whichever is less. 
 
Soil Disposal Analysis. When the waste material requires sampling for landfill disposal 
acceptance, the Contractor shall secure a written list of the specific analytical parameters and 
analytical methods required by the landfill. The Contractor shall collect and analyze the required 
number of samples for the parameters required by the landfill using the appropriate analytical 
procedures. A copy of the required parameters and analytical methods (from landfill email or on 
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances 
Final Construction Report). The price shall include all sampling materials and effort necessary for 
collection and management of the samples, including transportation of samples from the job site 
to the laboratory. The Contractor shall be responsible for determining the specific disposal 
facilities to be utilized; and collect and analyze any samples required for disposal facility 
acceptance using a NELAP certified analytical laboratory registered with the State of Illinois. 
 
Site ID 3.2.26: Commercial Building, 12100 Smith Dr, Huntley, McHenry County 
 
• SB- 13 Station 54+70 to 56+20 (Kreutzer Road), 10 to 30 feet RT. The Engineer has determined 
this material meets the criteria of uncontaminated soil and shall be managed in accordance with 
Article 669.05(a)(2). 
 
Work Zones 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall 
apply to projects adjacent to or within sites with documented leaking underground storage tank 
(LUST) incidents, or sites under management in accordance with the requirements of the Site 
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as 
deemed necessary. For this project, the work zones apply for the following ISGS PESA Sites: 
None 
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AVAILABLE REPORTS (D1 LR) 
Effective: July 1, 2021 
 

☐  No project specific reports were prepared. 

 
When applicable, the following checked reports and record information is available for Bidders’ 
reference upon request: 
 

 ☐  Record structural plans 

 

 ☐  Preliminary Site Investigation (PSI) (IDOT ROW) 

 

☒ Preliminary Site Investigation (PSI) (Local ROW) 

 

 ☐  Preliminary Environmental Site Assessment (PESA) (IDOT ROW) 

 

☒  Preliminary Environmental Site Assessment (PESA) (Local ROW) 

 

 ☒  Soils/Geotechnical Report 

 

 ☐  Boring Logs 

 

 ☐  Pavement Cores 

 

 ☐  Location Drainage Study (LDS) 

 

 ☐  Hydraulic Report 

 

 ☐  Noise Analysis 

 

 ☐  Other:  ______________________ 

 
Those seeking these reports should request access from: 
 
Mr. Jarrod Cebulski 
RINA (Formerly Patrick Engineering Inc.) 
Email: jarrod.cebulski@rina.org 
Office: 630-795-7468 
 
 

mailto:jarrod.cebulski@rina.org
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 
(TPG) 
Effective: August 1, 2012 
Revised: February 2, 2017 
 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified graduates 
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision. IDOT 
funds, and various Illinois community colleges operate, pre-apprenticeship training programs 
throughout the State to provide training and skill-improvement opportunities to promote the 
increased employment of minority groups, disadvantaged persons and women in all aspects of 
the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program 
Graduate (TPG) special provision (Special Provision) is to place these certified program 
graduates on the project site for this Contract in order to provide the graduates with meaningful 
on-the-job training. Pursuant to this Special Provision, the Contractor must make every 
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are 
available within a practicable distance of the project site. 
 
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even 
though the Contractor or subcontractor may also receive additional training program funds from 
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source 
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from 
another entity through another program, such as IDOT through the TPG program. With regard to 
any IDOT funded construction training program other than TPG, however, additional 
reimbursement for other IDOT programs will not be made beyond the TPG Program described in 
this Special Provision when the TPG Program is utilized. 
 
No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s 
employment end in advance of the completion of the Contract, the Contractor must promptly notify 
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has 
ended. The Contractor must supply a written report for the reason the TPG trainee involvement 
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for 
which the incentive payment provided under this Special Provision will be, or has been claimed 
for the separated TPG trainee. 
 
Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that 
document its contractual performance under and compliance with this Special Provision. Finally, 
through participation in the Program and reimbursement of wages, the Contractor is not relieved 
of, and IDOT has not waived, the requirements of any federal or state labor or employment law 
applicable to TPG workers, including compliance with the Illinois Prevailing Wage Act. 
 



Route: FAU 2259 (Kreutzer Road) 
Section: 20-00050-00-PV 

Kane & McHenry Counties 
Contract 61L48 

 

129 
 

METHOD OF MEASUREMENT: The unit of measurement is in hours. 
 
BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for 
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). 
The estimated total number of hours, unit price, and total price must be included in the schedule 
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of 
TPG trainees for which the incentive is available for this contract is 1.   
 
The Department has contracted with several educational institutions to provide screening, tutoring 
and pre-training to individuals interested in working as a TPG trainee in various areas of common 
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship 
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain 
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may 
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT 
OBWD), Room 319, Illinois Department of Transportation, 2300 S. Dirksen Parkway, Springfield, 
Illinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the 
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that 
provides the names and contact information of the TPG trainee(s) to be trained in each selected 
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program 
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date 
for training in each of the applicable work classifications.  
 
To receive payment, the Contractor must provide training opportunities aimed at developing a full 
journey worker in the type of trade or job classification involved. During the course of performance 
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ 
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the 
contracted work, it must determine how many, if any, of the TPGs will be trained by the 
subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must 
also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor.  
 
Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to 
enroll TPG trainees by recruitment through the Program participant educational institutions to the 
extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has 
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this 
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of 
$15.00 per hour. 
 
Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal 
off-site training is permissible as long as the offsite training is an integral part of the work of the 
contract and does not compromise or conflict with the required on-site training that is central to 
the purpose of the Program. No individual may be employed as a TPG trainee in any work 
classification in which he/she has previously successfully completed a training program leading 
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher.
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LR107-4 - INSURANCE 
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LR1030-2 – LOCAL QUALITY ASSURANCE/QUALITY MANAGEMENT QC/QA 
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STORM WATER POLLUTION PREVENTION PLAN 
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IEPA LLC 663 
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IDNR-OWR Permit  
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IDNR-OWR PERMIT 
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ACOE - SECTION 404 PERMIT 
 

 
  



Route: FAU 2259 (Kreutzer Road) 
Section: 20-00050-00-PV 

Kane & McHenry Counties 
Contract 61L48 

 

154 
 

 
  



Route: FAU 2259 (Kreutzer Road) 
Section: 20-00050-00-PV 

Kane & McHenry Counties 
Contract 61L48 

 

155 
 

 
  



Route: FAU 2259 (Kreutzer Road) 
Section: 20-00050-00-PV 

Kane & McHenry Counties 
Contract 61L48 

 

156 
 

 

 
  



Route: FAU 2259 (Kreutzer Road) 
Section: 20-00050-00-PV 

Kane & McHenry Counties 
Contract 61L48 

 

157 
 

 
  



Route: FAU 2259 (Kreutzer Road) 
Section: 20-00050-00-PV 

Kane & McHenry Counties 
Contract 61L48 

 

158 
 

 
  



Route: FAU 2259 (Kreutzer Road) 
Section: 20-00050-00-PV 

Kane & McHenry Counties 
Contract 61L48 

 

159 
 

IEPA - PUBLIC WATER SUPPLY CONSTRUCTION PERMIT 
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AGGREGATE SUBGRADE IMPROVEMENT (BDE) 
 
Effective:  April 1, 2012 
Revised:  April 1, 2022 
 
Add the following Section to the Standard Specifications: 
 

“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 
 

303.01 Description.  This work shall consist of constructing an aggregate subgrade 
improvement (ASI). 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate  ............................................................................................... 1004.07 
(b) Reclaimed Asphalt Pavement (RAP)  ................................................................... 1031.09 

 
303.03 Equipment.  The vibratory roller shall be according to Article 1101.01, or as approved 

by the Engineer.  Vibratory machines, such as tampers, shall be used in areas where rollers do 
not fit. 
 

303.04 Soil Preparation.  The minimum immediate bearing value (IBV) of the soil below the 
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the 
aggregate thickness specified. 
 

303.05 Placing and Compacting.  The maximum nominal lift thickness of aggregate 
gradations CA 2, CA 6, and CA 10 when compacted shall be 9 in. (225 mm).  The maximum 
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be 
24 in. (600 mm). 
 

The top surface of the aggregate subgrade improvement shall consist of a layer of capping 
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction.  Capping 
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard 
pay item for undercut applications. 

 
Each lift of aggregate shall be compacted to the satisfaction of the Engineer.  If the moisture 

content of the material is such that compaction cannot be obtained, sufficient water shall be added 
so that satisfactory compaction can be obtained. 

 
303.06 Finishing and Maintenance.  The aggregate subgrade improvement shall be 

finished to the lines, grades, and cross sections shown on the plans, or as directed by the 
Engineer.  The aggregate subgrade improvement shall be maintained in a smooth and compacted 
condition. 
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303.07 Method of Measurement.  This work will be measured for payment according to 
Article 311.08. 

 
303.08 Basis of Payment.  This work will be paid for at the contract unit price per cubic yard 

(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the 
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE 
IMPROVEMENT, of the thickness specified.” 
 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASI).  The aggregate 
shall be according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 

concrete.  In applications where greater than 24 in. (600 mm) of ASI material is required, 
gravel may be used below the top 12 in (300 mm) of ASI. 

 
(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free of 

deleterious materials. 
 
(c) Gradation. 
 

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in. 
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1. 

 
The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm) 
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c). 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 

Grad No. 
Sieve Size and Percent Passing 

8” 6” 4” 2” #4 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

CS 2  100 80 ± 10 25 ± 15  

 

 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. 
Sieve Size and Percent Passing 

200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

CS 2  100 80 ± 10 25 ± 15  

 
(2) Capping aggregate shall be gradation CA 6 or CA 10.” 
 

Add the following to Article 1031.09 of the Standard Specifications: 
 

“ (b) RAP in Aggregate Subgrade Improvement (ASI).  RAP in ASI shall be according to 
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.   
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(1) The testing requirements of Article 1031.03 shall not apply. 

 
(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate 

gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total 
product volume.  RAP agglomerations shall be no greater than 4 in. (100 mm). 

 
(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in. 

(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1 
are used in the lower lift.  FRAP will not be permitted as capping material. 
 

Blending shall be through calibrated interlocked feeders or a calibrated blending plant 
such that the prescribed blending percentage is maintained throughout the blending 
process.  The calibration shall have an accuracy of ± 2.0 percent of the actual quantity of 
material delivered.” 

 
 
80274 
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CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES, CONCRETE, AND MORTAR (BDE) 
 
Effective:  January 1, 2025 
Revised:  January 1, 2026 
 
Revise the first paragraph of Article 285.05 of the Standard Specifications to read: 
 

“ 285.05 Fabric Formed Concrete Revetment Mat.  The grout shall consist of a mixture of 
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry.  
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used 
at the option of the Contractor.  The grout shall have an air content of not less than 6.0 percent 
nor more than 9.0 percent of the volume of the grout.  The mix shall obtain a compressive strength 
of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.” 
 
Revise Article 302.02 of the Standard Specifications to read: 
 

“ 302.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Cement  ................................................................................................................... 1001 
(b) Water  ...................................................................................................................... 1002 
(c) Hydrated Lime .................................................................................................... 1012.01 
(d) By-Product, Hydrated Lime  ................................................................................ 1012.02 
(e) By-Product, Non-Hydrated Lime  ........................................................................ 1012.03 
(f) Lime Slurry  ......................................................................................................... 1012.04 
(g) Fly Ash  .................................................................................................................... 1010 
(h) Soil for Soil Modification (Note 1)  ....................................................................... 1009.01 
(i) Bituminous Materials (Note 2)  ................................................................................. 1032 

 
Note 1.  This soil requirement only applies when modifying with lime (slurry or dry). 
 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-
2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

 
Revise Article 312.07(c) of the Standard Specifications to read: 
 

“ (c) Cement  .................................................................................................................... 1001” 
 
Add Article 312.07(i) of the Standard Specifications to read: 

 
“ (i) Ground Granulated Blast Furnace (GGBF) Slag  ...................................................... 1010” 

 
Revise the first paragraph of Article 312.09 of the Standard Specifications to read: 
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“ 312.09 Proportioning and Mix Design.  At least 60 days prior to start of placing CAM II, the 
Contractor shall submit samples of materials to be used in the work for proportioning and testing.  
The mixture shall contain a minimum of 200 lb (120 kg) of cement per cubic yard (cubic meter).  
Cement may be replaced with fly ash or ground granulated blast furnace (GGBF) slag according 
to Article 1020.05(c)(1) or 1020.05(c)(2), respectively, however the minimum cement content in 
the mixture shall be 170 lbs/cu yd (101 kg/cu m).  Blends of coarse and fine aggregates will be 
permitted, provided the volume of fine aggregate does not exceed the volume of coarse 
aggregate.  The Engineer will determine the proportions of materials for the mixture according to 
the “Portland Cement Concrete Level III Technician Course” manual.  However, the Contractor 
may substitute their own mix design.  Article 1020.05(a) shall apply, and a Level III PCC 
Technician shall develop the mix design.” 
 
Revise Article 352.02 of the Standard Specifications to read: 
 

“ 352.02 Materials.  Materials shall be according to the following. 
 

 Item  Article/Section 
(a) Cement (Note 1)  ....................................................................................................... 1001 
(b) Soil for Soil-Cement Base Course  ....................................................................... 1009.03 
(c) Water ........................................................................................................................ 1002 
(d) Bituminous Materials (Note 2)  .................................................................................. 1032 
 

Note 1.  Bulk cement may be used for the traveling mixing plant method if the equipment 
for handling, weighing, and spreading the cement is approved by the Engineer. 

 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-2, 
HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

 
Revise Article 404.02 of the Standard Specifications to read: 

 
“ 404.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.08 
(d) Bituminous Material (Tack Coat)  .......................................................................... 1032.06 
(e) Emulsified Asphalts (Note 1) (Note 2)  .................................................................. 1032.06 
(f) Fiber Modified Joint Sealer  .................................................................................. 1050.05 
(g) Additives (Note 3) 

 
Note 1.  When used for slurry seal, the emulsified asphalt shall be CQS-1h according to 
Article 1032.06(b). 
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Note 2.  When used for micro-surfacing, the emulsified asphalt shall be CQS-1hP 
according to Article 1032.06(e). 
 
Note 3.  Additives may be added to the emulsion mix or any of the component materials 
to provide the control of the quick-traffic properties.  They shall be included as part of the 
mix design and be compatible with the other components of the mix. 

 
Revise the last sentence of the fourth paragraph of Article 404.08 of the Standard Specifications 
to read: 

 
“When approved by the Engineer, the sealant may be dusted with fine sand, cement, or 

mineral filler to prevent tracking.” 
 

Revise Note 2 of Article 516.02 of the Standard Specifications to read: 
 

“ Note 2.  The sand-cement grout mix shall be according to Section 1020 and shall be a 1:1 
blend of sand and cement comprised of a Type I, IL, or II cement at 185 lb/cu yd 
(110 kg/cu m).  The maximum water cement ratio shall be sufficient to provide a flowable 
mixture with a typical slump of 10 in. (250 mm).” 

 
Revise Note 2 of Article 543.02 of the Standard Specifications to read: 

 
“ Note 2.  The grout mixture shall be 6.50 hundredweight/cu yd (385 kg/cu m) of cement 
plus fine aggregate and water.  Fly ash or ground granulated blast furnace (GGBF) slag 
may replace a maximum of 5.25 hundredweight/cu yd (310 kg/cu m) of the cement.  The 
water/cement ratio, according to Article 1020.06, shall not exceed 0.60.  An air-entraining 
admixture shall be used to produce an air content, according to Article 1020.08, of not less 
than 6.0 percent nor more than 9.0 percent of the volume of the grout.  The Contractor 
shall have the option to use a water-reducing or high range water-reducing admixture.” 

 
Revise Article 583.01 of the Standard Specifications to read: 
 

“ 583.01 Description.  This work shall consist of placing cement mortar along precast, 
prestressed concrete bridge deck beams as required for fairing out any unevenness between 
adjacent deck beams prior to placing of waterproofing membrane and surfacing.” 

 
Revise Article 583.02(a) of the Standard Specifications to read: 

 
“ (a) Cement  .................................................................................................................... 1001” 
 

Revise the first paragraph of Article 583.03 of the Standard Specifications to read: 
 
“ 583.03 General.  This work shall only be performed when the air temperature is 45 °F (7 °C) 

and rising.  The mixture for cement mortar shall consist of three parts sand to one part cement by 
volume.  The amount of water shall be no more than that necessary to produce a workable, plastic 
mortar.” 
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Revise Article 606.02(h) of the Standard Specifications to read: 
 

“ (h) Fibers (Note 1)  ........................................................................................................ 1014” 
 
Revise Note 1 in Article 606.02(h) of the Standard Specifications to read: 
 

“ Note 1.  Fibers, when required, shall only be used in the concrete mixture for slipform 
applications.” 

 
Revise the third paragraph in Article 606.10 of the Standard Specifications to read: 
 

“ Welded wire fabric shall be 6 x 6 in. (150 x 150 mm) mesh, #4 gauge (5.74 mm), 58 lb 
(26 kg) per 100 sq ft (9 sq m).” 
 
Revise Article 1001.01(d) of the Standard Specifications to read: 
 

“ (d) Rapid Hardening Cement.  Rapid hardening cement shall be according to the Bureau of 
Materials Policy Memorandum “Portland or Blended Cement Acceptance Procedure for 
Qualified and Non-Qualified Plants”, and ASTM C 1600, Type URH, Type VRH, or Type 
RH-CAC.  It shall be used according to Article 1020.04 or when approved by the Engineer. 
The Contractor shall submit a report from the manufacturer or an independent lab that 
contains results for testing according to ASTM C 1600 which shows the cement meets the 
requirements of either Type URH, Type VRH, or Type RH-CAC.  Test data shall be less 
than 1 year old from the date of submittal. 

 
Revise Article 1001.01(e) of the Standard Specifications to read: 
 

“ (e) Other Cements.  Other cements shall be according to the Bureau of Materials Policy 
Memorandum “Portland or Blended Cement Acceptance Procedure for Qualified and Non-
Qualified Plants”, and ASTM C 1157 or ASTM C 1600, as applicable.  Other cements shall 
be used according to Article 1020.04 or when approved by the Engineer. For cements 
according to ASTM C 1157, the Contractor shall submit a report from the manufacturer or 
an independent lab that contains results of tests which shows the cement meets the 
requirements Type GU, HE, MS, MH, or LH.  For cements according to ASTM C 1600, the 
Contractor shall submit a report from the manufacturer or an independent lab that contains 
results of tests which shows the cement meets the requirements Type MRH or GRH.  Test 
data shall be less than 1 year old from the date of submittal.” 

 
Revise Article 1002.02 of the Standard Specifications to read: 
 

“ 1002.02 Quality. Water used with cement in concrete or mortar and water used for curing 
concrete shall be clean, clear, and free from sugar. In addition, water shall be tested and 
evaluated for acceptance according to one of the following options. 

 
OPTION 1. 
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(a) Acceptable limits for acidity and alkalinity when tested according to ITP T 26. 

 
(1) Acidity -- 0.1 Normal NaOH ........................................................................ 2 ml max.* 
(2) Alkalinity -- 0.1 Normal HCI ....................................................................... 10 ml max.* 

*To neutralize 200 ml sample. 
 

(b) Acceptable limits for solids when tested according to the following. 
 
(1) Organic (ITP T 26) .................................................................................... 0.02% max. 
(2) Inorganic (ITP T 26) .................................................................................. 0.30% max. 
(3) Sulfate (SO4) (ASTM D 516-82) ............................................................... 0.05% max. 
(4) Chloride (ASTM D 512) ............................................................................ 0.06% max. 
 

(c) The following tests shall be performed on the water sample and on deionized water. The 
same cement and sand shall be used for both tests. 
 
(1) Unsoundness (ASTM C 151). 
(2) Initial and Final Set Time (ASTM C 266). 
(3) Strength (ASTM C 109). 

 
The test results for the water sample shall not deviate from the test results for the 
deionized water, except as allowed by the precision in the test method. 
 

OPTION 2.  Water shall meet the requirements ASTM C 1602 Tables 1 and 2 as outlined in 
Sections 5.1, 5.2, and 5.4.” 
 
Revise Note 2/ in Article 1003.01(b) of the Standard Specifications to read: 

. 
“ 2/ Applies only to sand.  Sand exceeding the colorimetric test standard of 11 (Illinois 

Modified AASHTO T 21) will be checked for mortar making properties according to 
Illinois Modified ASTM C 87 and shall develop a compressive strength at the age of 
14 days when using Type I, IL, or II cement of not less than 95 percent of the 
comparable standard. 

 
Revise the second sentence of Article 1003.02(e)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Revise the first sentence of the second paragraph of Article 1003.02(e)(3) of the Standard 
Specifications to read: 
 

“ The ASTM C 1293 test shall be performed with Type I, IL, or II portland cement having 
a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.” 
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Revise the second sentence of Article 1004.02(g)(1) of the Standard Specifications to read: 
 

“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Add the following Section to the Standard Specifications. 
 

“SECTION 1014.  FIBERS FOR CONCRETE 
 

1014.01 General.  Fibers used in concrete shall be Type II or Type III (polyolefin or carbon) 
according to ASTM C 1116.  The testing required for Type II fibers or Type III polyolefin fibers 
shall be performed by an independent lab a minimum of once every five years, and the test results 
provided to the Department.  Manufacturers of Type III carbon fibers shall provide materials 
certification documentation not more than 6 years old a minimum of once every 5 years to the 
Department.  The Department will maintain a qualified product list.  The method of inclusion of 
fibers into concrete mixtures shall be according to the manufacturer’s specifications. 

 
At the discretion of the Engineer, the concrete mixture shall be evaluated in a field 

demonstration for fiber clumping, ease of placement, and ease of finishing.  The field 
demonstration shall consist of a minimum 2 cu yd (1.5 cu m) trial batch placed in a 12 ft x 12 ft 
(3.6 m x 3.6 m) slab. 

 
1014.02 Concrete Gutter, Curb, Median and Paved Ditch.  Fibers shall be Type III.  Fibers 

shall have a minimum length of 1/2 in. (13 mm) and a maximum length of 0.75 in. (19 mm).  The 
maximum dosage rate in the concrete mixture shall not exceed 1.5 lb/cu yd (0.9 kg/cu m).  The 
minimum dosage rate shall be per the manufacturer’s recommendation. 

 
1014.03 Concrete Inlay or Overlay.  Fibers shall be Type III.  Fibers shall have a minimum 

length of 1.0 in. (25 mm), a maximum length of 2 1/2 in. (63 mm), and a maximum aspect ratio 
(length divided by the equivalent diameter of the fiber) of 150.  The maximum dosage rate shall 
not exceed 5.0 lb/cu yd (3.0 kg/cu m).  The minimum dosage rate shall be per the manufacturer’s 
recommendation. 

 
1014.04 Bridge Deck Fly Ash, Ground Granulated Blast Furnace (GGBF) Slag, High 

Reactivity Metakaolin, or Microsilica (Silica Fume) Concrete Overlay.  Fibers shall be 
Type III. The dosage rate shall be a minimum of 3.0 lb/cu yd (1.8 kg/cu m), unless a field 
demonstration according to Article 1014.01 indicates that a lower dosage rate is necessary. 
Based on the results of the field demonstration, the Department has the option to reduce the 
dosage rate of fibers, but the dosage will not be reduced to less than 2.0 lb / cu yd 
(1.2 kg/cu m).   

 
1014.05 Bridge Deck Latex Concrete Overlay.  Fibers shall be Type II or III.  Fibers shall 

have a minimum length of 0.75 in. (19 mm), a maximum length of 1.75 in. (45 mm), and an aspect 
ratio (length divided by the equivalent diameter of the fiber) of between 70 and 100. The dosage 
rate shall be a minimum of 3.0 lb/cu yd (1.8 kg/cu m), unless a field demonstration according to 
Article 1014.01 indicates that a lower dosage rate is necessary. Based on the results of the field 
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demonstration, the Department has the option to reduce the dosage rate of fibers, but the dosage 
will not be reduced to less than 2.0 lb/cu yd (1.2 kg/cu m).” 
 
Add the following Section to the Standard Specifications: 
 

“SECTION 1015. HIGH PERFORMANCE SHOTCRETE 
 

1015.01 Packaged Shotcrete With Aggregate.  The packaged shotcrete with aggregate 
shall be a pre-blended dry combination of materials for the wet-mix shotcrete method according 
to ASTM C 1480, Type FA or CA, Grade FR, Class I. The fibers shall be Type III according to 
Article 1014.01. The cement and finely divided minerals in the mixture shall be a minimum 
6.65 cwt/cu yd (395 kg/cu m), and the portland cement shall not be below 4.70 cwt/cu yd 
(279 kg/cu m). Microsilica is required in the mixture and shall be a minimum of 5 percent by 
weight (mass) of cementitious material, and a maximum of 10 percent. Strength requirements 
shall be according to ASTM C 1480 except that the strength at 28 days shall be at least 4000 
psi (27,500 kPa). Strength testing shall be according to ASTM C 1140. The air content as shot 
shall be 4.0 – 8.0 percent when tested according to AASHTO T 152, and the coarse aggregate 
shall be a maximum size of 1/2 in. (12.5 mm).  

 
The packaged shotcrete shall have a water soluble chloride ion content of less than 0.15% 

by weight of cementitious material when tested according to ASTM C 1218 or AASHTO T 260.   
 
The testing according to ASTM C 1480, ASTM C 1140, AASHTO 152, and ASTM C 1218 or 

AASHTO T 260 shall be performed by an independent lab a minimum of once every 5 years, 
and the test results shall be provided to the Department. The Department will maintain a 
qualified product list. Batching and mixing shall be per the manufacturer’s recommendations. 

 
1015.02 Packaged Shotcrete Without Aggregate.  The packaged shotcrete that does not 

include pre-blended aggregate shall be according to Article 1015.01, except the added 
aggregate shall be according to Articles 1003.02 and 1004.02. The aggregate gradation shall be 
according to the manufacturer. The Department will maintain a qualified product list. Batching 
and mixing shall be per the manufacturer’s recommendations.” 
 
Revise Section 1017 of the Standard Specifications to read: 
 

“SECTION 1017.  PACKAGED, DRY, COMBINED MATERIALS FOR MORTAR AND 
CONCRETE 

 
1017.01 Mortar.  The mortar shall be high-strength according to ASTM C 387 and shall have 

a minimum 80.0 percent relative dynamic modulus of elasticity when tested according to AASHTO 
T 161.  For prestressed concrete applications, the mortar shall have a water-soluble chloride ion 
content of less than 0.06 percent by weight of cementitious material when tested according to 
ASTM C 1218 or AASHTO T 260; and for non-prestressed concrete applications, the water 
soluble chloride content shall be less than 0.15 percent by weight of cementitious material.  The 
testing according to ASTM C 387, AASHTO T 161, and either ASTM C 1218 or AASHTO T 260 
shall be performed by an independent lab a minimum of once every five years, and the test results 
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shall be provided to the Department.  The Department will maintain a qualified product list.  Mixing 
of the high-strength mortar shall be according to the manufacturer’s specifications. 

 
1017.02 Concrete.  The materials, testing, and preparation of aggregate for the “high slump” 

packaged concrete mixture shall be according to ASTM C 387.  The mixture shall be air entrained, 
the slump shall be 5-10 in. (125-250 mm), and the coarse aggregate shall be a maximum size of 
1/2 in. (12.5 mm).  Strength requirements shall be according to ASTM C 387 except that the 
strength at 28 days shall be at least 4000 psi (27,500 kPa).  The “high slump” packaged concrete 
mixture shall have a water soluble chloride ion content of less than 0.15% by weight of 
cementitious material when tested according to ASTM C 1218 or AASHTO T 260.  The testing 
according to ASTM C 387, and either ASTM C 1218 or AASHTO T 260 shall be performed by an 
independent lab a minimum of once every 5 years, and the test results shall be provided to the 
Department.  The Department will maintain a qualified product list. Mixing shall be per the 
manufacturer’s recommendations.  

 
1017.02 Self-Consolidating Concrete.  The materials, testing, and preparation of aggregate 

for the “self-consolidating concrete” packaged concrete mixture shall be according to ASTM 
C 387.  The mixture shall be air entrained, it should be uniformly graded, and the coarse 
aggregate shall be a maximum size of 1/2 in. (12.5 mm).  Strength requirements shall be 
according to ASTM C 387 except that the strength at 28 days shall be at least 4000 psi 
(27,500 Pa).  Slump flow range shall be 22 in. (550 mm) minimum to 28 in. (700 mm) maximum 
when tested according to AASHTO T 347.  The visual stability index shall be a maximum of 1 
when tested according to AASHTO T 351.  At the option of the manufacturer, either the J-Ring 
value shall be a maximum of 2 in. (50 mm) when tested according to AASHTO T 347 or the L-
Box blocking ratio shall be a minimum of 80 percent when tested according AASHTO T 419.  The 
hardened visual stability index shall be a maximum of 1 when tested according to AASHTO R 81.  

 
The “self -consolidating concrete” packaged concrete mixture shall have a water soluble 

chloride ion content of less than 0.15 percent by weight of cementitious material when tested 
according to ASTM C 1218 or AASHTO T 260.  

 
The testing according to ASTM C 387, AASHTO T 347, AASHTO T 351, AASHTO T 419, 

AASHTO R 81, ASTM C 1218 and AASHTO T 260 shall be performed by an independent lab a 
minimum of once every 5 years, and the test results shall be provided to the Department. The 
Department will maintain a qualified product list. Mixing shall be per the manufacturer’s 
recommendations.” 
 
Revise Article 1018.01 of the Standard Specifications to read: 
 

“ 1018.01 Requirements.  The rapid hardening mortar or concrete shall be according to ASTM 
C 928 and shall have successfully completed and remain current with the AASHTO Product Eval 
and Audit Rapid Hardening Concrete Patching Materials (RHCP) testing program. R1, R2, or R3 
concrete shall be air entrained, the slump shall be 5-10 in. (125-250 mm), and the coarse 
aggregate shall be a maximum size of 1/2 in. (12.5 mm).  For prestressed concrete applications, 
the mortar or concrete shall have a water-soluble chloride ion content of less than 0.06 percent 
by weight of cementitious material when tested according to ASTM C 1218 or AASHTO T 260; 
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and for non-prestressed concrete applications, the water soluble chloride content shall be less 
than 0.15 percent by weight of cementitious material.  The Department will maintain a qualified 
product list.  Mixing of the mortar or concrete shall be according to the manufacturer’s 
specifications..” 

 
Revise Article 1019.02 of the Standard Specifications to read: 
 

“ 1019.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate for Controlled Low-Strength Material (CLSM) .............................. 1003.06 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Admixtures (Note 1) 
 

Note 1.  The air-entraining admixture may be in powder or liquid form.  The air content 
produced by the admixture shall be 15-25 percent when incorporated into Mix 2 or an 
equivalent mixture as determined by the Department and tested according to AASHTO 
T 121 or AASHTO T 152.  The testing according to AASHTO T 121 or AASHTO T 152 
shall be performed by an independent lab a minimum of once every five years, and the 
test results shall be provided to the Department.  The Department will maintain a qualified 
product list.” 

 
Revise the third paragraph of Article 1019.04 of the Standard Specifications to read: 
 

“ The Engineer will instruct the Contractor to adjust the proportions of the mix design in the field 
as needed to meet the design criteria, provide adequate flowability, maintain proper solid 
suspension, or other criteria established by the Engineer.” 
 
Revise Article 1019.05 of the Standard Specifications to read: 
 

“ 1019.05 Department Mix Design.  The Department mix design shall be Mix 1, 2, or 3 and 
shall be proportioned to yield approximately one cubic yard (cubic meter). 

 

Mix 1 

Cement 50 lb (30 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2900 lb (1720 kg) 
Water 50-65 gal (248-322 L) 
Air Content No air is entrained 

 

Mix 2 

Cement 125 lb (74 kg) 
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Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (173-248 L) 
Air Content 15-25 % 

 

Mix 3 

Cement 40 lb (24 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (179-248 L) 
Air Content 15-25 %” 

 
Revise Article 1020.04, Table 1, Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 100 lb/cu yd of ground granulated 
blast-furnace slag and 50 lb/cu yd of microsilica (silica fume) shall be used.  For 
an air temperature greater than 85 ºF, the Type III portland cement may be 
replaced with Type I, IL, or II portland cement.” 

 
Revise Article 1020.04, Table 1 (Metric), Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 60 kg/cu m of ground granulated blast-
furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used.  For an air 
temperature greater than 30 ºC, the Type III portland cement may be replaced 
with Type I, IL, or II portland cement.” 

 
Revise Note 9 of Table 1 of Article 1020.04 of the Standard Specifications to read: 
 

“ (9) The cement shall be a rapid hardening according to Article 1001.01(d).  Minimum 
or maximum cement factor may be adjusted when approved by the Engineer.” 

 
Revise the second paragraph of Article 1020.05(a) of the Standard Specifications to read: 
 

“ For a mix design using a portland-pozzolan cement, portland blast-furnace slag cement, 
portland-limestone cement, or replacing portland cement with finely divided minerals per 
Articles 1020.05(c) and 1020.05(d), the Contractor may submit a mix design with a 
minimum portland cement content less than 400 lbs/cu yd (237 kg/cu m), but not less than 
375 lbs/cu yd (222 kg/cu m), if the mix design is shown to have a minimum relative 
dynamic modulus of elasticity of 80 percent determined according to AASHTO T 161.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.” 

 
Revise the first sentence of the first paragraph of Article 1020.05(b) of the Standard Specifications 
to read: 
 

“ Corrosion inhibitors and concrete admixtures shall be according to the qualified product 
lists.” 
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Delete the fourth and fifth sentences of the second paragraph of Article 1020.05(b) of the Standard 
Specifications. 
 
Revise Article 1020.05(b)(5) of the Standard Specifications to read: 

 
“ (5)  For Class PP-4 concrete, a high range water-reducing admixture, retarder, and/or 

hydration stabilizer may be used in addition to the air-entraining admixture. The 
Contractor also has the option to use a water-reducing admixture with the high range 
water-reducing admixture. An accelerator shall not be used. A mobile portland cement 
concrete plant shall be used to produce the patching mixture. 

 
For PP-5 concrete, a non-chloride accelerator, high range water-reducing admixture, 
retarder, hydration stabilizer, and/or air-entraining admixture may be used. The 
accelerator, high range water-reducing admixture, retarder, hydration stabilizer, and/or 
air-entraining admixture shall be per the Contractor’s recommendation and dosage. 
The qualified product list of concrete admixtures shall not apply. A mobile portland 
cement concrete plant shall be used to produce the patching mixture.” 

 
Revise second paragraph of Article 1020.05(b)(10) of the Standard Specifications to read: 
 

“ When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m) 
and shall be added to the mix immediately after all compatible admixtures have been 
introduced to the batch.  Other corrosion inhibitors shall be added per the 
manufacturer’s specifications.” 

 
Delete the third paragraph of Article 1020.05(b)(10) of the Standard Specifications. 
 
Revise Article 1020.15(b)(1)c. of the Standard Specifications to read: 
 

“ c. The minimum portland cement content in the mixture shall be 375 lbs/cu yd 
(222 kg/cu m).  When the total of organic processing additions, inorganic 
processing additions, and limestone addition exceed 5.0 percent in the cement, 
the minimum portland cement content in the mixture shall be 400 lbs/cu yd 
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the 
minimum portland cement may be reduced to as low as 330 lbs/cu yd 
(196 kg/cu m) if the concrete has adequate freeze/thaw durability.  The Contractor 
shall provide freeze/thaw test results according to AASHTO T 161, and the relative 
dynamic modulus of elasticity of the mix design shall be a minimum of 80 percent.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.  Freeze/thaw testing will not be required 
for concrete that will not be exposed to freezing and thawing conditions as 
determined by the Engineer.” 

 
Revise Article 1021.01 of the Standard Specifications to read: 
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“ 1021.01 General.  Admixtures shall be furnished in liquid or powder form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a ticket 
which clearly identifies the manufacturer, the date of manufacture, and trade name of the material.  
Containers shall be readily identifiable as to manufacturer, the date of manufacture, and trade 
name of the material they contain. 
 

Concrete admixtures shall be on one of the Department’s qualified product lists.  Unless 
otherwise noted, admixtures shall have successfully completed and remain current with the 
AASHTO Product Eval and Audit Concrete Admixture (CADD) testing program.  For admixture 
submittals to the Department; the product brand name, manufacturer name, admixture type or 
types, an electronic link to the product’s technical data sheet, and the NTPEP testing number 
which contains an electronic link to all test data shall be provided.  In addition, a letter shall be 
submitted certifying that no changes have been made in the formulation of the material since the 
most current round of tests conducted by AASHTO Product Eval and Audit.  After 28 days of 
testing by AASHTO Product Eval and Audit, air-entraining admixtures may be provisionally 
approved and used on Departmental projects.  For all other admixtures, unless otherwise noted, 
the time period after which provisionally approved status may be earned is 6 months. 

 
The manufacturer shall include the following in the submittal to the AASHTO Product Eval and 

Audit CADD testing program:  the manufacturing range for specific gravity, the midpoint and 
manufacturing range for residue by oven drying, and manufacturing range of pH.  The submittal 
shall also include an infrared spectrophotometer trace no more than five years old.   

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range established by the manufacturer shall be according to AASHTO M 194.  For 
residue by oven drying and pH, the allowable manufacturing range and test methods shall be 
according to AASHTO M 194. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, 1021.07, and 

1021.08, the pH allowable manufacturing range established by the manufacturer shall be 
according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to AASHTO M 194. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass) as determined by an appropriate test method.  To verify the test result, 
the Department will use Illinois Modified AASHTO T 260, Procedure A, Method 1. 

 
Prior to final approval of an admixture, the Engineer reserves the right to request a sample for 

testing.  The test and reference concrete mixtures tested by the Engineer will contain a cement 
content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will perform the 
test according to Illinois Modified AASHTO T 161.  The flexural strength test will be performed 
according to AASHTO T 177.  If the Engineer decides to test the admixture, the manufacturer 
shall submit AASHTO T 197 water content and set time test results on the standard cement used 
by the Department.  The manufacturer may select their lab or an independent lab to perform this 
testing.  The laboratory is not required to be accredited by AASHTO. 
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Random field samples may be taken by the Department to verify an admixture meets 

specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material.” 
 
Revise Article 1021.03 of the Standard Specifications to read: 
 

“ 1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 
 

(a) Retarding admixtures shall be according to AASHTO M 194, Type B (retarding) or Type 
D (water-reducing and retarding). 

 
(b) Water-reducing admixtures shall be according to AASHTO M 194, Type A. 

 
(c) High range water-reducing admixtures shall be according to AASHTO M 194, Type F (high 

range water-reducing) or Type G (high range water-reducing and retarding).” 
 
Revise Article 1021.05 of the Standard Specifications to read: 
 

“ 1021.05 Self-Consolidating Admixtures.  Self-consolidating admixture systems shall 
consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete that can flow around reinforcement 
and consolidate under its own weight without additional effort and without segregation. 
 

High range water-reducing admixtures shall be according to AASHTO M 194, Type F. 
 
Viscosity modifying admixtures shall be according to AASHTO M 194, Type S (specific 

performance).” 
 

Revise Article 1021.06 of the Standard Specifications to read: 
 

“ 1021.06 Rheology-Controlling Admixture.  Rheology-controlling admixtures shall be 
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  Rheology-controlling admixtures shall be according 
to AASHTO M 194, Type S (specific performance).” 

 
Revise Article 1021.07 of the Standard Specifications to read: 

 
“ 1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  Corrosion inhibitors shall contain a minimum 30 percent calcium nitrite by 
weight (mass) of solution and shall comply with either the requirements of AASHTO 
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M 194, Type C (accelerating) or the requirements of ASTM C 1582.  The corrosion 
inhibiting performance requirements of ASTM C 1582 shall not apply. 

 
(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582. 

 
For submittals requiring testing according to ASTM M 194, Type C (accelerating), the 

admixture shall meet the requirements of the AASHTO Product Eval and Audit CADD testing 
program according to Article 1021.01. 
 

For submittals requiring testing according to ASTM C 1582, a report prepared by an 
independent laboratory accredited by AASHTO re:source for portland cement concrete shall be 
provided.  The report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.  However, ASTM G 109 test 
information specified in ASTM C 1582 is not required to be from an independent accredited lab.  
All other information in ASTM C 1582 shall be from an independent accredited lab.  Test data and 
other information required to be submitted to AASHTO Product Eval and Audit according to 
Article 1021.01, shall instead be submitted directly to the Department.” 
 
Add Article 1021.08 of the Standard Specifications as follows: 
 

“ 1021.08 Other Specific Performance Admixtures.  Other specific performance admixtures 
shall, at a minimum, be according to AASHTO M 194, Type S (specific performance).  The 
Department also reserves the right to require other testing, as determined by the Engineer, to 
show evidence of specific performance characteristics. 
 

Initial testing according to AASHTO M 194 may be conducted under the AASHTO Product 
Eval and Audit CADD testing program according to Article 1021.01, or by an independent 
laboratory accredited by AASHTO re:source for Portland Cement Concrete.  In either case, test 
data and other information required to be submitted to AASHTO Product Eval and Audit according 
to Article 1021.01, shall also be submitted directly to the Department.  The independent 
accredited lab report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.” 
 
Add Article 1021.09 of the Standard Specifications as follows: 
 

“ 1021.09 Latex Admixtures.  The latex admixture shall be a uniform, homogeneous, non-
toxic, film-forming, polymeric emulsion in water to which all stabilizers have been added at the 
point of manufacture.  The latex admixture shall not contain any chlorides and shall contain 
46-49 percent solids.  
 

In lieu of meeting the requirements of Article 1021.01, the Contractor shall submit a 
manufacturer's certification that the latex emulsion meets the requirements of FHWA Research 
Report RD-78-35, Chapter VI.  The certificate shall include the date of manufacture of the latex 
admixture, batch or lot number, quantity represented, manufacturer's name, and the location of 
the manufacturing plant.  The latex emulsion shall be sampled and tested in accordance with RD-
78-35, Chapter VII, Certification Program.  
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The latex admixture shall be packaged and stored in containers and storage facilities which 

will protect the material from freezing and from temperatures above 85°F (30°C).  Additionally, 
the material shall not be stored in direct sunlight and shall be shaded when stored outside of 
buildings during moderate temperatures.” 
 
Revise Article 1024.01 of the Standard Specifications to read: 
 

“ 1024.01 Requirements for Grout.  The grout shall be proportioned by dry volume, 
thoroughly mixed, and shall have a minimum temperature of 50 °F (10 °C).  Water shall not exceed 
the minimum needed for placement and finishing. 

 
Materials for the grout shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.02 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Concrete Admixtures  ............................................................................................... 1021” 
 

Revise Note 1 of Article 1024.02 of the Standard Specifications to read: 
 

“ Note 1.  Nonshrink grout shall be according to ASTM C 1107. 
 
For prestressed concrete applications, the nonshrink grout shall have a water soluble chloride 
ion content of less than 0.06 percent by weight of cementitious material when tested according 
to ASTM C 1218 or AASHTO T 260; and for non-prestressed concrete applications, the water 
soluble chloride ion content shall be less than 0.15 percent by weight of cementitious material.  
The testing according to ASTM 1107, and either ASTM C 1218 or AASHTO T 260 shall be 
performed by an independent lab a minimum of once every five years, and the test results 
shall be provided to the Department.   The Department will maintain a qualified product list.  
Mixing of the nonshrink grout shall be according to the manufacturer’s specifications.” 

 
Revise Article 1029.02 of the Standard Specifications to read: 
 

“ 1029.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement ...................................................................................................................... 1001 
(b) Fly Ash ...................................................................................................................... 1010 
(c) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(d) Water......................................................................................................................... 1002 
(e) Fine Aggregate .......................................................................................................... 1003 
(f) Concrete Admixtures ................................................................................................. 1021 
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(g) Foaming Agent (Note 1) 
 
Note 1.  The manufacturer shall submit infrared spectrophotometer trace and test results 
indicating the foaming agent meets the requirements of ASTM C 869 in order to be on the 
Department’s qualified product list.  Submitted data/results shall not be more than five 
years old.” 

 
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
 

“ The dispenser system shall provide a visual indication that the liquid admixture is 
actually entering the batch, such as via a transparent or translucent section of tubing 
or by independent check with an integrated secondary metering device.  If approved 
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of 
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion 
inhibitors, and viscosity modifying admixtures.” 

 
Revise Article 1103.04 of the Standard Specifications to read: 
 

“ 1103.04 Mobile Portland Cement Concrete Plants.  The mobile concrete plant shall be 
according to AASHTO M 241 and the Bureau of Materials Policy Memorandum “Approval of 
Volumetric Mobile Mixers for Concrete”.  The mixer shall be capable of carrying sufficient unmixed 
materials to produce not less than 6 cu yd (4.6 cu m) of concrete.” 
 
Revise the first two sections of Check Sheet #11 “Subsealing of Concrete Pavements” of the 
Recurring Special Provisions to read: 

 
“ Description.  This work shall consist of filling voids beneath rigid and composite pavements 

with cement grout. 
 
Materials.  Materials shall be according to the following Articles/Sections of the Standard 

Specifications: 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fly Ash  ..................................................................................................................... 1010 
(d) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(e) Admixtures  ............................................................................................................... 1021 
(f) Packaged Rapid Hardening Mortar or Concrete  ...................................................... 1018” 

 
Revise the Materials section of Check Sheet #28 “Portland Cement Concrete Inlay or Overlay” of 
the Recurring Special Provisions to read: 
 
“Materials.  Materials shall be according to the following Articles/Sections of the Standard 
Specifications. 
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Item Article/Section 
(a) Portland Cement Concrete (Note 1) .......................................................................... 1020 
(b) Fibers for Concrete .................................................................................................... 1014 
(c) Protective Coat ..................................................................................................... 1023.01 

 
Note 1.  Class PV concrete shall be used, except the cement factor for central mixed 
concrete shall be 6.05 cwt/cu yd (360 kg/cu m).  A cement factor reduction according to 
Article 1020.05(b)(8) of the Standard Specifications will be permitted.  CA 5 shall not be 
used and CA 7 may only be used for overlays that are a minimum of 4.5 in. (113 mm) 
thick.  The Class PV concrete shall have a minimum flexural strength of 550 psi (3800 kPa) 
or a minimum compressive strength of 3000 psi (20,700 kPa) at 14 days.” 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  January 1, 2025 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted according to the table below.   
 

Horsepower Range Model Year and Older 

50-99 2003 

100-299 2002 

300-599 2000 

600-749 2001 

750 and up 2005 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 
50 percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-
diesel),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment. 
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Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name; 
and (2) the emission control devices make, model, USEPA or CARB verification number, or 
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with 
emissions control devices shall be made available to the Engineer for visual inspection of the 
device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission control 
devices shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed.  The Contractor's compliance with 
this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 
for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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EROSION CONTROL BLANKET (BDE) 
 
Effective:  August 1, 2025 
 
Revise Article 251.02 of the Standard Specifications to read: 
 

“ 251.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Compost  ............................................................................................................ 1081.05(b) 
(b) Mulch  ................................................................................................................. 1081.06(a) 
(c) Chemical Mulch Binder  ................................................................................ 1081.06(a)(3) 
(d) Chemical Compost Binder  ........................................................................... 1081.06(a)(4) 
(e) Erosion Control Blanket  .................................................................................... 1081.10(a) 
(f) Wildlife Friendly Erosion Control Blanket  .......................................................... 1081.10(b) 
(g) Wire Staples ....................................................................................................... 1081.10(c) 
(h) Wood Stakes  ..................................................................................................... 1081.10(d) 
(i) Turf Reinforcement Mat  .................................................................................. 1081.10(e)” 

 
Revise the first and second sentences of Article 251.04 of the Standard Specifications to read: 
 

“ 251.04 Erosion Control Blanket.  All erosion control blanket materials shall be placed on 
the areas specified within 24 hours of seed placement.” 
 
Revise the second paragraph of Article 251.04 of the Standard Specifications to read: 
 

“ After the area has been properly shaped, fertilized (when applicable), and seeded, the blanket 
shall be laid out flat, evenly, and smoothly, without stretching the material.  The erosion control 
blanket shall be placed according to the manufacture’s recommendations.” 
 
Revise the second sentence of Article 251.06(b) of the Standard Specifications to read: 
 

“ Erosion control blanket, wildlife friendly erosion control blanket, and turf reinforcement mat 
will be measured for payment in square yards (square meters).” 

 
Revise Article 251.07 of the Standard Specifications to read: 
 

“ 251.07 Basis of Payment.  This work will be paid for at the contract unit price per acre 
(hectare) for MULCH, of the method specified; and at the contract unit price per square yard 
(square meter) for EROSION CONTROL BLANKET, WILDLIFE FRIENDLY EROSION 
CONTROL BLANKET, or TURF REINFORCEMENT MAT.” 
 
Revise first sentence of Article 280.04(h) of the Standard Specifications to read: 
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“ This system consists of temporarily installing erosion control blanket or wildlife friendly 
erosion control blanket over areas that are to be reworked during a later construction 
phase.” 

 
Revise Article 280.08(g) of the Standard Specifications to read: 
 

“ (g) Temporary Erosion Control Blanket.  Temporary erosion control blanket will be paid for at 
the contract unit price per square yard (square meter) for TEMPORARY EROSION 
CONTROL BLANKET or TEMPORARY WILDLIFE FRIENDLY EROSION CONTROL 
BLANKET. 

 
The work of removing, storing, and reinstalling the blanket over areas to be reworked more 
than once will not be paid for separately but shall be included in the cost of the temporary 
erosion control blanket or temporary wildlife friendly erosion control blanket.” 

 
Revise Article 1081.10 of the Standard Specifications to read: 
 

“ 1081.10 Erosion Control Blankets.  The manufacturer shall furnish a certificate with each 
shipment stating the amount of product furnished and that the material complies with these 
requirements.  

 
(a) Erosion Control Blanket.  Erosion control blanket shall be covered on top and bottom, also 

known as double net, with a 100 percent biodegradable woven, natural fiber or jute net 
meeting the following.  
 

Material Minimum Value 

Excelsior 80% 
Straw 100% 

Coconut or Coir 100% Coconut or Coir 
Straw/Coconut or Coir 70% Straw / 30% Coconut or Coir 

 
(b) Wildlife Friendly Erosion Control Blanket.  Wildlife friendly erosion control blanket shall be 

according to Article 1081.10(a) except the netting shall be loose weave, also known as 
leno weave or gauze weave, with a moveable joint. 

 
(c) Wire Staples.  Staples shall be made from No. 11 gauge or heavier uncoated black carbon 

steel wire, a minimum of 1 in. (25 mm) wide at the top and a minimum overall length of 
8 in. (200 mm). 

 
(d) Wood Stakes.  Hardwood blanket anchors shall be nominally 7 in. (180 mm) long from 

neck of hook to tip of anchor.  The anchor shall have a minimum 1/2 in. (13 mm) curving 
hook to hold the blanket in place. 

 
(e) Turf Reinforcement Mat (TRM).  The TRM shall be comprised of non-degradable, 

ultraviolet stabilized synthetic fibers, filaments, netting, and/or wire mesh processed into 
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a three-dimensional reinforced mat.  The mats may include degradable material to assist 
with vegetation establishment.  Soil filled mats will not be allowed. 
 
The TRM shall meet the following physical and performance properties: 
 

Property Value Test Method 

Tensile Strength, 
lb/ft (kN/m)  

150 (2.19) min. ASTM D 6818 

UV Stability, 
(% Tensile Retained) 

80 min. ASTM D 4355 
(1000 Hour Exposure) 

Resiliency, 
(% Thickness Retained) 

80 min. ASTM D 6524 

Allowable Shear Stress, 
lb/sq ft (Pa) 1/ 

8 (384) ECTC approved test method 
and independent laboratory 

 
1/ Minimum shear stress the TRM (fully vegetated) can sustain without physical damage 

or excess erosion (> 1/2 in. (13 mm) soil loss) during a 30 minute flow event in large 
scale testing. 

 
For TRMs containing degradable components, all property values shall be obtained on the 
non-degradable portion of the matting alone.” 
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HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE) 
 
Effective:  November 1, 2022 
Revised:  August 1, 2023 

 
Add the following after the second sentence in the eighth paragraph of Article 406.06(h)(2) of the 
Standard Specifications: 

 
“ If rain is forecasted and traffic is to be on the LJS or if pickup/tracking of the LJS 
material is likely, the LJS shall be covered immediately following its application with 
FA 20 fine aggregate mechanically spread uniformly at a rate of 1.5 ± 0.5 lb/sq yd 
(0.75 ± 0.25 kg/sq m).  Fine aggregate landing outside of the LJS shall be removed 
prior to application of tack coat.” 

 
Add the following after the first sentence in the ninth paragraph of Article 406.06(h)(2) of the 
Standard Specifications: 

 
“ LJS half-width shall be applied at a width of 9 ± 1 in. (225 ± 25 mm) in the immediate 
lane to be placed with the outside edge flush with the joint of the next HMA lift.  The 
vertical face of any longitudinal joint remaining in place shall also be coated.” 

 
Add the following after the eleventh paragraph of Article 406.06(h)(2) of the Standard 
Specifications: 
 

“LJS Half-Width Application Rate, lb/ft (kg/m) 1/ 

Lift Thickness, 
in. (mm) 

Coarse Graded Mixture 

(IL-19.0, IL-19.0L, IL-9.5, 
IL-9.5L, IL-4.75) 

Fine Graded 
Mixture 

(IL-9.5FG) 

SMA Mixture 
(SMA-9.5, 
SMA-12.5) 

¾ (19) 0.44 (0.66)   

1 (25) 0.58 (0.86)   

1 ¼ (32) 0.66 (0.98) 0.44 (0.66)  

1 ½ (38) 0.74 (1.10) 0.48 (0.71) 0.63 (0.94) 

1 ¾ (44) 0.82 (1.22) 0.52 (0.77) 0.69 (1.03) 

2 (50) 0.90 (1.34) 0.56 (0.83) 0.76 (1.13) 

≥ 2 ¼ (60) 0.98 (1.46)   

 
1/ The application rate includes a surface demand for liquid.  The thickness of the 

LJS may taper from the center of the application to a lesser thickness on the edge 
of the application, provided the correct width and application rate are maintained.” 

 
Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read: 
 

“ Aggregate for covering tack, LJS, or FLS will not be measured for payment.” 
 
Add the following to the end of the second paragraph of Article 406.14 of the Standard 
Specifications: 
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“ Longitudinal joint sealant (LJS) half-width will be paid for at the contract unit price per foot 

(meter) for LONGITUDINAL JOINT SEALANT, HALF-WIDTH.” 
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INLET FILTERS 
 
Effective:  April 1, 2026 
 
Revise the first paragraph of Article 1081.15(h) of the Standard Specifications to read: 
 

“ (h) Inlet Filters.  An inlet filter shall consist of a steel frame with a two piece geotextile fabric 
bag or a single reinforced geotextile fabric bag attached with a stainless steel band and 
locking cap that is suspended from the frame.  A clean, used bag and a used steel frame 
in good condition meeting the approval of the Engineer may be substituted for new 
materials.  Materials for the inlet filter assembly shall be according to the following.” 

 
Revise Article 1081.15(h)(3) of the Standard Specifications to read: 
 

“ (3) Geotextile Fabric Bag.  The sediment bag shall have a minimum silt and debris 
capacity of 2.0 cu ft (0.06 cu m).  The sediment bag shall also meet one of the 
following options. 

 
a. OPTION 1.  Two piece geotextile fabric bag. 

 
The inner filter bag shall be constructed of a polypropylene geotextile fabric 
according to the following. 
 

Inner Filter Bag 

Material Property Test Method Minimum Average Roll Value 

Grab Tensile Strength ASTM D 4632 100 lb (45 kg) 
Grab Tensile Elongation ASTM D 4632 50% 

Puncture Strength 
ASTM D 4833/ 
ASTM D 6241 

65 lb (29 kg) 

Trapezoidal Tear ASTM D 4533 45 lb (20 kg) 
UV Resistance ASTM D 4355 70% at 500 hours 
Apparent Opening Size ASTM D 4751 No. 70 (212 μm) sieve 
Permittivity ASTM D 4491 2.0/sec 
Water Flow Rate ASTM D 4491 145 gpm/sq ft (5900 Lpm/sq m) 

 
The outer reinforcement bag shall be constructed of a polyester mesh material 
according to the following. 
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Outer Reinforcement Bag 

Material Property Test Method Value 

Content ASTM D 629 Polyester 
Weight ASTM D 3776 4.55 oz/sq yd (155 g/sq m) ± 15% 
Apparent Opening Size ASTM D 4751 No. 30 (600 μm) sieve 
Water Flow Rate ASTM D 4491 225 gpm/sq ft (9150 Lpm/sq m) 

Burst 
ASTM D 3786/ 
ASTM D 3787 

120 psi (830 kPa) min. 

Thickness ASTM D 1777 0.040 ± 0.0050 in. (1.0 ± 0.1 mm) 
 

b. OPTION 2.  Reinforced geotextile fabric bag. 
 

The filter bag shall be constructed of a polypropylene geotextile fabric reinforced 
with continuous filament fiberglass according to the following. 

 

Reinforced Filter Bag 

Material Property Test Method 
Value or Minimum Average  

Roll Value 

Weight ASTM D 3776 
5.00 oz/sq yd (170 g/sq m) ± 
15% 

Grab Tensile Strength ASTM D 4632 200 lb (90 kg) 
Grab Tensile Elongation ASTM D 4632 50% 

Puncture Strength 
ASTM D 4833/ 
ASTM D 6241 

95 lb (42 kg) 

Trapezoidal Tear ASTM D 4533 70 lb (31 kg) 

Burst Strength 
ASTM D 3786/ 
ASTM D 3787 

325 psi (2240 kPa) 

UV Resistance ASTM D 4355 70% at 500 hours 
Apparent Opening Size ASTM D 4751 No. 70 (212 μm) sieve 
Permittivity ASTM D 4491 2.0/sec 
Water Flow Rate ASTM D 4491 145 gpm/sq ft (5900 Lpm/sq m) 

 
(4) Certification.  The manufacturer shall furnish a certification with each shipment of inlet 

filters, stating the amount of product furnished and that the material complies with 
these requirements.” 

 
 
80483 
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PAVEMENT MARKING (BDE) 
 
Effective:  April 1, 2025 
Revised:  November 1, 2025 
 
Revise the fourth sentence of the fourth paragraph of Article 780.05 of the Standard Specifications 
to read: 
 

“ Grooves for letters and symbols shall be cut in a rectangular shape or in the shape of the 
proposed marking so the entire marking will fit within the limits of the grooved area.” 
 
Revise the last sentence of the third paragraph of Article 780.08 of the Standard Specifications to 
read: 
 

“ The Contractor shall install the preformed plastic pavement markings according to the 
manufacturer’s recommendations.” 
 
Revise the second sentence of the first paragraph of Article 780.13 of the Standard Specifications 
to read: 
 

“ In addition, thermoplastic, preformed plastic, epoxy, preformed thermoplastic, polyurea, and 
modified urethane pavement markings will be inspected following a winter performance period 
that extends from November 15 to April 1 of the next year.” 
 
 
80464 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
Revised:  April 1, 2026 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 

Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) 

-5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SBS).  Elastomers shall be added to the base asphalt binder to 

achieve the specified performance grade and shall be a styrene-butadiene-styrene 
without oil extension.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the following requirements for the grade shown 
on the plans. 
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Requirements for Styrene-Butadiene Copolymer (SBS) Modified Asphalt Binders 

Separation of Polymer 
ITP, "Separation of Polymer from Asphalt Binder" 
Difference in °F (°C) of the softening point 
between top and bottom portions 

4 (2) max. 

Tests on Residue from Rolling Thin Film Oven Test (RTFO), AASHTO T 240 

Multiple Stress Creep Recovery (MSCR), AASHTO T 350 

Asphalt Grade Test Temperature Maximum Jnr 
(3.2 kPa) 

Minimum 
% Recovery 

(3.2 kPa) 

SBS 76-22 
64 °C 

≤ 0.5 ≥ 75 % 
SBS 70-22 ≤ 2 ≥ 30 % 
SBS 76-28 

58 °C 
≤ 0.5 ≥ 80 % 

SBS 70-28 ≤ 1 ≥ 60 % 
SBS 64-28 ≤ 2 ≥ 30 % 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 

Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm.  
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Requirements for Ground Tire Rubber (GTR) 
Modified Asphalt Binders 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 

60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, amines, 
and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Article 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  

 
Requirements for Softener Modified (SM) Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5 °C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
(4) Polymer/Softener Modification (SBS/SM).  Polymer/Softener modification is the 

addition of organic compounds, such as engineered flux, bio-oil blends, modified 
vegetable oils, amines, and fatty acid derivatives, used in combination with SBS 
modified PG asphalt binder as modified in accordance with Article 1032.05(b)(1) to 
achieve the specified performance grade.  Polymer/Softeners shall be compatible with 
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each other and dissolved, dispersed, or reacted in the asphalt binder to enhance its 
performance and shall remain compatible with the asphalt binder with no separation.  
Polymer/Softeners shall not be added to modified PG asphalt binder as defined in 
Article 1032.05(b)(2). 
 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the polymer and the softening compound as well as the 
polymer/softener modified asphalt binder at the dose intended for qualification.  The 
ATR-FTIR spectra shall be collected on unaged polymer/softener modified binder, 
20-hour Pressurized Aging Vessel (PAV) aged polymer/softener modified binder, and 
40-hour PAV aged polymer/softener modified binder.  The ATR-FTIR shall be 
collected in accordance with Illinois Test Procedure 601.  The electronic files spectral 
files (in one of the following extensions or equivalent:  *.SPA, *.SPG, *.IRD, *.IFG, 
*.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, *.RAS) shall be 
submitted to the Central Bureau of Materials.  
 

Requirements for Polymer/Softener Modified (SBS-SM) Asphalt Binders 

Separation of Polymer 
ITP, "Separation of Polymer from Asphalt Binder" 
Difference in °F (°C) of the softening point 
between top and bottom portions 

4 (2) max. 

Tests on Residue from Rolling Thin Film Oven Test (RTFO), AASHTO T 240 

Multiple Stress Creep Recovery (MSCR), AASHTO T 350 

Asphalt Grade Test Temperature Maximum Jnr 
(3.2 kPa) 

Minimum 
% Recovery 

(3.2 kPa) 

SBS-SM 76-22 
64 °C 

≤ 0.5 ≥ 75 % 
SBS-SM 70-22 ≤ 2 ≥ 30 % 
SBS-SM 76-28 

58 °C 
≤ 0.5 ≥ 80 % 

SBS-SM 70-28 ≤ 1 ≥ 60 % 
SBS-SM 64-28 ≤ 2 ≥ 30 % 

 
Small Strain Parameter (AASHTO PP 113) BBR, ΔTc, 
   40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs)  

-5 °C min. 

Large Strain Parameter (Illinois Modified AASHTO T 391) 
DSR/LAS Fatigue Property, Δ|G*|peak τ, 
   40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs)  

≥ 60 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 
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Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface 
Polymer Modified 

Binder or Surface 3/ 
30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
 
2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 

grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface 
Polymer Modified 

Binder or Surface 3/ 
30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 
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3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 
the percentages specified for SBS polymer modified mixes.” 

 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 F to 350 F (149 C to 177 C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of 0.40 percent.” 

 
 
80441 
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RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE) 
 
Effective:  December 1, 1986 
Revised:  January 1, 2022 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be carried 
according to Article 107.11 of the Standard Specifications.  A separate policy is required for each 
railroad unless otherwise noted. 
 

 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 

 
Union Pacific Railroad Company       2 Freights/Day @ 49 MPH 
1400 Douglas Street 
Omaha, NE 68179-1870      
 
Class 1 RR (Y or N):  Y 
DOT/AAR No.:  174 556 X RR Mile Post:  34.89 
RR Division:  Great Lakes RR Sub-Division:  Belvidere Sub 
 
For Freight/Passenger Information Contact:  Chris T. Keckeisen Phone:  (402) 544-5131  
For Insurance Information Contact:  Donna McLaughlin Phone:  (816) 556-4226  

Donna.mclaughlin@marsh.com 
 

 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
 
 
3426I 
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RAISED REFLECTIVE PAVEMENT MARKERS (BDE) 
 
Effective:  November 1, 2025 
 
Revise the eighth sentence of the second paragraph of Article 781.03(a) of the Standard 
Specifications to read: 
 

“ A rapid setting epoxy selected from the Department’s qualified product list for raised 
reflective pavement markers shall be poured into the cut to within 3/8 in. (9 mm) of the 
pavement surface.” 

 
Revise the first sentence of Article 1096.01 of the Standard Specifications to read: 
 

“ 1096.01 Raised Reflective Pavement Markers.  Raised reflective pavement markers shall 
meet the following requirements and be on the Department’s qualified product list.” 
 
 
80473 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024 
Revised:  April 1, 2026 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
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odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the fourth paragraph of Article 669.10 of the Standard 
Specifications. 
 

“ Regulated substances monitoring will be measured for payment per calendar day, where 4 or 
more hours of monitoring activities is defined as 1.0 calendar day and less than 4 hours of 
monitoring activities is defined as 0.5 calendar day.” 

 
Revise the second paragraph of Article 669.11 of the Standard Specification to read: 

 
“ Regulated substances monitoring, including completion of form BDE 2732 for each day of 

work, will be paid for at the contract unit price per calendar day for REGULATED SUBSTANCES 
MONITORING.  In no case will more than 1.0 calendar day be paid on a given calendar day.” 
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
 
 
80455 
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SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE) 
 
Effective:  April 1, 2024 
Revised:  April 2, 2024 
 
Revise Article 701.02(d) of the Standard Specifications to read: 
 

“(d) Pavement Marking Tapes (Note 3)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 701.02 of the Standard Specifications: 
 

“ Note 3.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 703.02(c) of the Standard Specifications to read: 
 

“(c) Pavement Marking Tapes (Note 1)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 703.02 of the Standard Specifications: 
 

“ Note 1.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 1095.06 of the Standard Specifications to read: 
 

“1095.06 Pavement Marking Tapes.  Type I white or yellow marking tape shall consist of 
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive 
adhesive.  The spheres shall be of uniform gradation and distributed evenly over the surface of 
the tape. 

 
Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to 

provide immediate and continuing retroreflection in wet and dry conditions.  The wet retroreflective 
media shall be bonded to a durable polyurethane surface.  The patterned surface shall have 
approximately 40 ± 10 percent of the surface area raised and presenting a near vertical face to 
traffic from any direction.  The channels between the raised areas shall be substantially free of 
exposed reflective elements or particles. 

 
Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated 

with a pressure sensitive adhesive.   
 
(a) Color.  The white and yellow markings shall meet the following requirements for daylight 

reflectance and color, when tested, using a color spectrophotometer with 45 degrees 
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.  
The color instrument shall measure the visible spectrum from 380 to 720 nm with a 
wavelength measurement interval and spectral bandpass of 10 nm.  
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Color Daylight Reflectance %Y 

White 65 min. 

Yellow * 36 - 59 

  
*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and 
the chromaticity limits as follows.  

 

x 0.490 0.475 0.485 0.530 

y 0.470 0.438 0.425 0.456 

 
(b) Retroreflectivity.  The white and yellow markings shall be retroreflective.  Reflective values 

measured in accordance with the photometric testing procedure of ASTM D 4061 shall not 
be less than those listed in the table below.  The coefficient of retroreflected luminance, 
RL, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m), 
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle. 

 

Coefficient of Retroreflected Luminance, RL, Dry 

Type I Type IV 

Observation 
Angle 

White Yellow 
Observation 

Angle 
White Yellow 

0.2° 2700 2400 0.2° 1300 1200 

0.5° 2250 2000 0.5° 1100 1000 

 
Wet retroreflectance shall be measured for Type IV under wet conditions according to 
ASTM E 2177 and meet the following. 

 

Wet Retroreflectance, Initial RL 

Color RL 1.05/88.76 

White 300 

Yellow 200 

 
(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum 

skid resistance of 45 BPN when tested according to ASTM E 303. 
 

(d) Application.  The pavement marking tape shall have a precoated pressure sensitive 
adhesive and shall require no activation procedures.  Test pieces of the tape shall be 
applied according to the manufacturer's instructions and tested according to ASTM 
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure 
will be substituted for the weighted rubber roller in applying the test pieces to the metal 
test panel.  Material tested as directed above shall show a minimum adhesion value of 
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000.  The adhesive 
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable 
stains or residue after removal.  The material shall be flexible and conformable to the 
texture of the pavement. 
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(e) Durability.  Type IV and blackout tape shall be capable of performing for the duration of a 

normal construction season and shall then be capable of being removed intact or in large 
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up 
device without the use of sandblasting, solvents, or grinding.  The Contractor shall provide 
a manufacturer’s certification that the material meets the requirements for being removed 
after the following minimum traffic exposure based on transverse test decks with rolling 
traffic. 

 
(1) Time in place - 400 days 
(2) ADT per lane - 9,000 (28 percent trucks) 
(3) Axle hits - 10,000,000 minimum 

 
Samples of the material applied to standard specimen plates will be measured for 
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel 
and 1000-gram load, and shall meet the following criteria showing no significant change 
in color after being tested for the number of cycles indicated. 

 

Test Type I Type IV Blackout 

Minimum Initial Thickness,  
mils (mm) 

20 (0.51) 
65 (1.65) 1/ 
20 (0.51) 2/ 

65 (1.65) 1/ 
20 (0.51) 2/ 

Durability (cycles) 5,000 1,500 1,500 

 
1/ Measured at the thickest point of the patterned surface. 
 
2/ Measured at the thinnest point of the patterned surface.  
 
The pavement marking tape, when applied according to the manufacturer's recommended 
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or 
shrinkage during the useful life of the marking.  The tape, as applied, shall be of good 
appearance, free of cracks, and edges shall be true, straight, and unbroken. 

 
(f) Sampling and Inspection.   
 

(1) Sample.  Prior to approval and use of Type IV pavement marking tape, the 
manufacturer shall submit a notarized certification from an independent laboratory, 
together with the results of all tests, stating that the material meets the requirements 
as set forth herein.  The independent laboratory test report shall state the lot tested, 
the manufacturer’s name, and the date of manufacture. 

 
After initial approval by the Department, samples and certification by the manufacturer 
shall be submitted for each subsequent batch of Type IV tape used.  The manufacturer 
shall submit a certification stating that the material meets the requirements as set forth 
herein and is essentially identical to the material sent for qualification.  The certification 
shall state the lot tested, the manufacturer’s name, and the date of manufacture. 
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(2) Inspection.  The Contractor shall provide a manufacturer’s certification to the Engineer 

stating the material meets all requirements of this specification.  All material samples 
for acceptance tests shall be taken or witnessed by a representative of the Bureau of 
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street, 
Springfield, Illinois 62704-4766 at least 30 days in advance of the pavement marking 
operations.” 

 
 
80457 
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SIGN PANELS AND APPURTENANCES (BDE) 
 
Effective:  January 1, 2025 
Revised:  January 1, 2026 
 
Add Article 720.02(c) of the Standard Specifications to read: 
 

“ (c) Aluminum Epoxy Mastic  ..................................................................................... 1008.03” 
 
Revise the second and third paragraphs of Article 720.02 of the Standard Specifications to read: 
 

“ The sign mounting support channel shall be manufactured from steel or aluminum and shall 
be according to Standard 720001. 

 
Steel support channels shall be according to ASTM A 1011 (A 1011M), ASTM A 635 (A 635M), 

ASTM A 568 (A 568M), or ASTM A 684 (A 684M), and shall be galvanized.  Galvanizing shall be 
according to ASTM A 653 (A 653M) when galvanized before fabrication, and AASHTO M 111 
(M 111M) when galvanized after fabrication.  Field or post fabricated drilled holes shall be spot 
painted with one coat of aluminum epoxy mastic paint prior to installation.” 
 
Revise the fifth paragraph of Article 720.02 of the Standard Specifications to read: 
 

“ The stainless steel banding for mounting signs or sign support channels to light or signal 
standards shall be according to ASTM A 240 (A 240M) Type 302 stainless steel.” 
 
Revise the first sentence of the tenth paragraph of Article 720.03 of the Standard Specifications 
to read: 
 

“ The backs of all sign panels shall be marked in a manner designed to last as long as the sign 
face material, in letters and numerals at least 3/8 in. (9.5 mm) but no more than 3/4 in. (19 mm) 
in height with the month and year of manufacture, the name of the sign manufacturer, the name 
of the sign sheeting manufacturer, the method of manufacture (“screened”, “EC film”, “direct 
applied”, or “digital print”), and the initials IDOT.” 
 
Revise the first sentence of the fourth paragraph of Article 1091.03(a)(10) of the Standard 
Specifications to read: 
 

“ Transparent colors screened, or transparent acrylic electronic cutting films, or digital 
printing on white sheeting, shall meet the minimum initial coefficient of retroreflection 
values of the 0.2 degree observation angle, -4.0 degree entrance angle values as 
listed in the previous tables for the color being applied.” 

 
Add the following after the fourth paragraph of Article 1091.03(a)(10) of the Standard 
Specifications: 
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“ Digitally printed signs shall be produced using digital print technologies and ink 
systems, products and processes that comply with the sheeting manufacturer’s 
recommendation.  The digitally printed signs shall be fabricated with a full sign 
protective overlay film designed to provide a smooth surface needed for 
retroreflectivity, and to protect the sign from fading and UV degradation.  The 
overlaminate shall comply with the sheeting manufacturer’s recommendations to 
ensure proper adhesion and transparency.” 

 
Add the following after the third paragraph of Article 1106.01 of the Standard Specifications: 
 

“ Digitally printed signs may omit protective overlay film.” 
 
 
80462 
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
Revised:  January 1, 2026 
 
Revise the third through ninth paragraphs of Article 106.01 of the Standard Specifications to read: 
 

“ Articles, materials, and supplies shall be classified into only one of the following categories.  
 
(a) Iron and Steel.  All iron and steel products, which are to be incorporated into the work, 

shall be domestically manufactured or produced and fabricated, unless an exception is 
expressly permitted under Federal and/or State law and written permission is given by the 
Department.  The Contractor shall obtain from the iron or steel producer and/or fabricator, 
in addition to the mill analysis, a certification that all iron or steel materials meet these 
domestic source requirements. 

 
The applications of all coatings, epoxy, galvanizing, painting, etc. to iron and steel 
products shall be domestically applied. 

 
(b) Manufactured Products.  Manufactured products shall include articles, materials or 

supplies that have been processed into a specific form or shape; or have been combined 
with other articles, materials, or supplies to create a product with different properties than 
the individual articles, materials, or supplies.  Manufactured products incorporated into the 
work shall have the final assembly for the manufacturing process occur domestically.   

 
A manufactured product may include components that are construction materials, iron or 
steel products, or exempt materials.   

 
Precast concrete products and intelligent transportation systems (ITS) or other electronic 
hardware systems shall comply with the requirements of Article 106.01(a) in addition to 
the requirements of manufactured products.  

 
(c) Construction Materials.  All manufacturing processes for construction materials shall occur 

within the United States.  Construction materials shall include an article, material, or supply 
consisting of only one of the following. 
 
(1) Non-ferrous metals; 
 
(2) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(3) Glass (including optic glass); 
 
(4) Fiber optic cable (including drop cable); 
 
(5) Optical fiber; 
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(6) Lumber; 
 
(7) Drywall; 
 
(8) Engineered wood. 
 
Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization of the construction material. 

 
(d) Exempt Materials.  Materials exempt from domestic production requirements are cement 

or cementitious materials, aggregates, aggregate binding agents or additives, or items not 
permanently incorporated into the work.  Exempt materials may be combined with other 
materials into a final form to produce a manufactured product.” 

 
 
80448 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
80397 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 
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SUBMISSION OF BIDDERS LIST INFORMATION (BDE) 
 
Effective:  January 2, 2025 
Revised:  March 2, 2025 
 
In accordance with 49 CFR 26.11(c) all DBE and non-DBEs who bid as prime contractors and 
subcontractors shall provide bidders list information, including all DBE and non-DBE firms from 
whom the bidder has received a quote or bid to work as a subcontractor, whether or not the bidder 
has relied upon that bid in placing its bid as the prime contractor.   

 
The bidders list information shall be submitted with the bid using the link provided within the 
“Integrated Contractor Exchange (iCX)” application of the Department’s “EBids System”.   
 
 
80463 
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SUBMISSION OF PAYROLL RECORDS – FEDERAL AID CONTRACT (BDE) 
 
Effective:  April 1, 2026 
 
If the prevailing rate of wages published by the Illinois Department of Labor (IDOL) is equal to or 
greater than the prevailing wage determination by the United States Secretary of Labor for the 
same locality for the same type of construction used to classify the federal construction project, 
the requirements of the Illinois Prevailing Wage Act (820 ILCS 130) shall apply, including the 
“ILLINOIS PREVAILING WAGE ACT” section below. If not, only the requirements of the Davis-
Bacon Act shall apply, including the “DAVIS-BACON ACT” section below.  
 
DAVIS-BACON ACT.  Revise the following section of Check Sheet #1 of the Recurring Special 
Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
 
ILLINOIS PREVAILING WAGE ACT.  Revise the following section of Check Sheet #1 of the 
Recurring Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

(1) Prevailing Wages.  All wages paid by the Contractor and each subcontractor shall be in 
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a 
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal 
law, order, or ruling shall govern.  The Contractor shall be responsible to notify each 
subcontractor of the wage rates set forth in this contract and any revisions thereto.  If the 
Department of Labor revises the wage rates, the Contractor will not be allowed additional 
compensation on account of said revisions. 
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(2) Payroll Records.  The Contractor and each subcontractor shall make and keep, for a 
period of five years from the later of the date of final payment under the contract or 
completion of the contract, records of the wages paid to his/her workers.  The payroll 
records shall include the worker’s name, the worker’s address, the worker’s telephone 
number when available, the worker’s social security number, the worker’s classification or 
classifications, the worker’s gross and net wages paid in each pay period, the worker’s 
number of hours worked each day, and the worker’s starting and ending times of work 
each day.  However, any Contractor or subcontractor who remits contributions to a fringe 
benefit fund that is not jointly maintained and jointly governed by one or more employer 
and one or more labor organization must additionally submit the worker’s hourly wage 
rate, the worker’s hourly overtime wage rate, the worker’s hourly fringe benefit rates, the 
name and address of each fringe benefit fund, the plan sponsor of each fringe benefit, if 
applicable, and the plan administrator of each fringe benefit, if applicable.  Upon seven 
business days’ notice, these records shall be available at a location within the State, during 
reasonable hours, for inspection by the Department or the Department of Labor; and 
Federal, State, or local law enforcement agencies and prosecutors. 

 
 (3) Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 

than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Certified Transcript 
of Payroll Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The 
portal can be found on the IDOL website at https://labor.illinois.gov.  Payrolls shall be 
submitted in the format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected. 
 

(4) Employee Interviews.  The Contractor and each subcontractor shall permit his/her 
employees to be interviewed on the job, during working hours, by compliance investigators 
of the Department or the Department of Labor.” 

 
 
80482 
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SURVEYING SERVICES (BDE) 
 
Effective:  April 1, 2025 
 
Delete the fourth paragraph of Article 667.04 of the Standard Specifications. 
 
Delete Section 668 of the Standard Specifications. 
 
 
80465 
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TEMPORARY CONCRETE BARRIER (BDE) 
 
Effective:  January 1, 2026 
 
Add the following to Article 704.02 of the Standard Specifications: 
 

“ (f) Type C Reflector  ............................................................................................ 1097.02(c)” 
 
 
80481 
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TRAINING SPECIAL PROVISIONS (BDE) 

 
Effective: October 15, 1975 
Revised: September 2, 2021 

 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 

 
As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 

 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved. The number of trainees to be trained under this contract 
will be 1. In the event the Contractor subcontracts a portion of the contract work, it shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision. The Contractor shall also ensure that this 
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 

 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used. Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications. The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 

 
Training and upgrading of minorities and women toward journeyman status is a primary objective 
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment. The Contractor will be responsible for 
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether 
the Contractor is in compliance with this Training Special Provision. This training commitment is 
not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 

 
No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman. The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means. Regardless of the 
method used, the Contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration. The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period. Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily sponsored 
by the U.S. Department of Labor Employment Training Administration shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program. It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications. Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the Illinois Department of Transportation and the Federal Highway Administration. 
Some offsite training is permissible as long as the training is an integral part of an approved 
training program and does not comprise a significant part of the overall training. 

 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program. As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein. This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during 
the offsite training period. 

 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision. It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 

 
It is not required that all trainees be on board for the entire length of the contract. A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified. The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project. In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 

 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training. The Contractor shall provide each trainee with a certification showing the type and length 
of training satisfactorily complete. 

 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 

 
For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g). For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g). The Contractor shall make a good faith effort to meet this goal. For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA 
approved OJT procedures. The Contractor must comply with the recordkeeping and reporting 
obligations of the Illinois Works Apprenticeship Initiative for the life of the project, including the 
certification as to whether the trainee/apprentice labor hour goals were met. 

 
Method of Measurement. The unit of measurement is in hours. 

 

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES. The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 

 
 
20338 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
Revised:  January 1, 2026 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise Article 701.03(p) of the Standard Specifications to read: 
 

“ (p) Detectable Pedestrian Channelizing Barricades ............................................ 1106.02(m)” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices shall be 
MASH compliant. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices shall be MASH compliant.   
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Category 3 includes devices that are expected to cause significant velocity changes or other 
potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350, may be used on contracts let before December 31, 2029.  Category 3 devices 
shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as sign supports, speed 

feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area 
lighting supports.  It is preferable for Category 4 devices manufactured after December 31, 2019 
to be MASH-16 compliant; however, there are currently no crash tested devices in this category, 
so it remains exempt from the NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH compliant is available, an NCHRP 350 

compliant device may be used, even if manufactured after December 31, 2019.” 
 
Revise the first paragraph of Section 1106.02(a) of the Standard Specifications to read: 
 

“ (a) Lights.  Lights shall meet the requirements of Chapter 13 of the “Equipment and Materials 
Standards of the Institute of Transportation Engineers,” 1998, Institute of Transportation 
Engineers, and shall be visible on a clear night from a distance of 3000 ft (900 m).  Lights 
are classified as follows.” 

 
Revise Articles 1106.02(g), 1106.02(k), 1106.02(l), and 1106.02(m) of the Standard 
Specifications to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
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Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis. 
 

(m) Detectable Pedestrian Channelizing Barricades.  The top panel or handrail shall be 
continuous and there should be at least a 2 in. (50 mm) gap between the hand trailing 
edge and its support.  When visible to vehicular traffic, the top rail shall have alternating 
white and orange retroreflective stripes sloping at 45 degrees.  The bottom panel shall be 
continuous and have alternating white and orange retroreflective stripes sloping at 
45 degrees.  Barricade stripes shall be 6 in. (150 mm) in width.  The predominant color for 
other barricade components shall be white, orange, or silver.” 
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WORKING DAYS (BDE) 

 
Effective: January 1, 2002 

 
The Contractor shall complete the work within 160 working days. 

80071 
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AGGREGATE COLUMN GROUND IMPROVEMENT 
Effective: January 15, 2009 
Revised:  October 15, 2011 
 
 
Description.  This work shall consist of furnishing design calculations, shop drawings, 
materials, and labor necessary to construct aggregate column ground improvements, over the 
approximate horizontal limits below the footing, wall, or embankment as specified on the 
contract plans, or as modified by the Contractor’s approved design. 
 
Submittals.  No later than thirty (30) days prior to beginning work, the Contractor shall submit to 
the Engineer for approval the following information: 
 

(a) Evidence of the selected subcontractor’s successful installation of their aggregate 
column system on five projects under similar site conditions using the same installation 
technique.  The documentation to be submitted shall include a description of the project, 
aggregate column installation technique, soil conditions and name and phone number of 
contracting authority.   

(b) Evidence that the proposed project superintendent for the ground improvement 
installation has a minimum of three years of method specific experience. 

(c) Shop Drawings sealed by an Illinois Licensed Professional Engineer showing aggregate 
column horizontal limits, locations, pattern, spacing, diameters, top and bottom 
elevations, and identification numbers.  If an aggregate drainage layer is specified on the 
plans or a working platform proposed by the Contractor, the thickness, aggregate 
gradation, and plan dimensions shall be shown in addition to any other details needed to 
describe the work. 

(d) A description of the equipment, installation technique and construction procedures to be 
used, including a plan to address any water or spoils. 

(e) The source and gradation of the aggregate proposed for the aggregate columns. 

(f) Design computations, sealed by an Illinois Licensed Professional Engineer, 
demonstrating the proposed ground improvement plan satisfies the minimum global 
stability, settlement, and bearing capacity performance requirements stated in the 
Contract Plans and those contained in this Special Provision. 

(g) The proposed verification program methods to monitor and verify the aggregate column 
installation is satisfying the design and performance requirements.  Also required is a 
sample of the daily report form to be used by the Contractor to documents the adequacy 
of that day’s work. 

 
Materials.  The aggregate used in the columns shall be Class A quality crushed stone or 
crushed concrete satisfying the requirements of Section 1004 of the standard specifications.   
The aggregate for any drainage layer specified in the plans shall be a combination of one or 
more of the following gradations, FA1, FA2, CA5, CA7, CA8, CA11, or CA13 thru 15, according 
to Sections 1003 and 1004 of the Standard Specifications.  Any fine or coarse aggregate 
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requested by the Contractor to be used as either a drainage layer or working platform shall be 
approved by the Engineer. 
 
Design Criteria.  The subcontractor selected shall provide an aggregate column ground 
improvement plan with shop drawings, and design computations, using an Allowable Stress 
Design that meets the performance requirements shown on the Contract Plans.  These 
requirements normally include the global stability factor of safety, tolerable settlement amounts 
at various times and in the case of walls or structure footings, the equivalent uniform service 
bearing pressure applied at various locations and the factor of safety required.  In the absence 
of performance requirements shown on the plans, the following Allowable Stress minimum 
performance requirements shall be used: 
 

(a) A factor of safety of 1.5 against global slope stability failure. 

(b) A factor of safety of 2.5 against equivalent uniform service bearing pressure failure. 

(c) Total settlement not to exceed 4 inches (100 mm) and settlement after completing wall 
or pavement construction not to exceed 1 inch (25 mm). 

The design shall use short term strength parameters for the soil, obtained from the soil boring 
logs and any geotechnical laboratory testing data provided in the Contract Plans and 
specifications for stability and bearing capacity analyses.  Settlement shall be assessed using 
appropriate soil parameters.  Any additional subsurface information needed to design the 
aggregate columns shall be the responsibility of the Contractor. 

The aggregate column ground improvement design need not consider seismic loadings unless 
otherwise required as part of the performance requirements shown on the plans. 
 
Construction.  The construction procedures shall be determined by the aggregate column 
installer and submitted for approval with the shop drawings.  The following are the minimum 
requirements that the Contactor will be expected to follow unless otherwise approved in the 
shop drawings submittal. 
 

(a) The site shall be graded as needed for proper installation of the aggregate column 
system.  Any grading and excavation below the improvement limits shown on the plans 
shall be incidental to aggregate column installation. 

(b) Any granular base drainage layer or working platform shall be considered incidental to 
the improvement.  Contractor requested drainage layers or working platforms will only be 
allowed if approved as part of the shop drawings. 

(c) The aggregate column material shall be placed in a manner that allows measurement of 
the tonnage or quantity of aggregate placed down the hole. 

(d) Columns shall be installed in a sequence that will minimize ground heave.  Any heaving 
shall be re-compacted or excavated as directed by the Engineer prior to wall or 
embankment construction and be considered incidental to aggregate column 
improvement. 
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(e) The Contractor shall provide a full-time qualified representative to verify all installation 
procedures and provide the verification program. 

(f) Disposal of any spoils generated shall be according to Article 202.03. 

(g) If an obstruction is encountered that cannot be penetrated with reasonable effort, the 
Contractor shall construct the element from the depth of obstruction to its design top 
elevation.  Depending on the depth of the completed column, column location, and 
design requirements, the Engineer may require the construction of a replacement 
aggregate column at an adjacent location.  Construction of additional columns will be 
considered extra work and paid for according to Article 109.04. 
 

(h) Specific Requirements for Vibrator Compacted Aggregate Columns: 
 
i. Vibrator compacted aggregate columns shall be constructed with a down-hole 

vibrator, probe and follower tubes of sufficient size to install the columns to the 
diameter and bottom elevation(s) shown on the approved shop drawings.  Pre-
boring is permitted if approved as part of the shop drawing submittal. 

ii. The probe and follower tubes shall have visible markings at regular increments to 
enable measurement of penetration and re-penetration depths. 

iii. Provide methods for supplying to the tip of the probe a sufficient quantity of air or 
water to widen the probe hole to allow adequate space for aggregate placement 
around the probe. 

iv. The vibrator shall be withdrawn in 12 to 36 inch (300 to 900 mm) increments, to 
allow placement of the aggregate. 

v. Lift thickness shall not exceed 4 ft (1.2 m).  After penetration to the treatment 
depth, slowly retrieve the vibrator in 12 to 18 inch (300 to 450 mm) increments to 
allow aggregate placement. 

vi. Compact the aggregate in each lift by re-penetrating it as needed with the vibrating 
probe to densify and force the aggregate radially into the surrounding soil.  Re-
penetrate the aggregate in each increment a sufficient number of times to construct 
the columns as specified in the approved shop drawings and to meet the 
verification program requirements. 

(i) Specific Requirements for Tamper Compacted (Rammed) Aggregate Columns: 
 
i. Tamper compacted (rammed) aggregate columns shall be installed by either 

drilling or displacement methods, capable of constructing columns to the 
diameters and bottom elevation(s) shown on the approved shop drawings. 

ii. If temporary casing is needed to limit the sloughing of subsurface soils, the casing 
should be inserted to at least 2 ft (600 mm) beyond any sloughing strata.  Upon 
extraction, the bottom of the casing shall be maintained at not more than 2 feet 
(600 mm) above the level of aggregate. 
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iii. Aggregate placement shall closely follow the excavation of each column.  The 
aggregate shall be placed in 1 to 2 ft (300 to 600 mm) thick lifts.  Each lift should 
be rammed with a high-energy impact tamper as specified in the approved shop 
drawings and to meet the verification program requirements. 

Construction Tolerances.  The aggregate columns shall be constructed to the following 
tolerances: 

(a) The horizontal limits and center of each constructed aggregate column shall be within 8 
inches (190 mm) of the location specified on the approved the shop drawings. 

(b) The axis of the constructed aggregate columns shall not be inclined more than 1.67 
percent from vertical. 

(c) The installed diameter of any aggregate column shall not be more than 10 percent 
below the effective diameter indicated on the approved shop drawings. 

(d) The average effective diameter of any group of 50 consecutively installed aggregate 
columns shall not be less than the effective diameter indicated on approved shop 
drawings. 
 

(e) The top of the aggregate column ground improvement shall be located within 8 
inches (200 mm) of the top elevation shown on the approved shop drawings.  When 
supporting MSE walls, the top elevation may need to be adjusted to the base of the 
MSE reinforced mass elevation as shown on the approved MSE shop drawings. 

(f) Except where obstructions, hard or very dense soils are encountered, the aggregate 
column shall be advanced to at least the treatment depth elevation shown on the 
approved in the Shop Drawings. 

 
Any aggregate column installation not meeting the above stated tolerances, or otherwise 
deemed unsatisfactory by the Engineer, may require installation of a replacement aggregate 
column(s) at the discretion of the Engineer and at the Contractor’s expense.  The Contractor 
shall submit to the Engineer revised plans and procedures to bring installations in those areas 
into tolerance. 

 
Verification Program.  The Contractor shall develop and maintain a monitoring and 
documentation procedure during the installation of all aggregate columns to verify they satisfy 
the design and performance requirements.  The Contractor shall provide qualified personnel 
to continuously observe and record the required data.  The program shall include, as a 
minimum, the following:  
 

(a) Quality control procedures to allow verification that each aggregate column is being 
installed according to the designer’s specifications and the requirements in this Special 
Provision.  This will typically include observations of items such as electrical current or 
hydraulic pressure, number of high-energy impact tamps, aggregate quantity, etc. that 
must be obtained to achieve the performance requirements. 
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(b) Monitoring methods to evaluate the performance of the global aggregate column 
improvement system after construction of the overlying embankment or wall.  This will 
typically include installation of settlement plates and may also include monitoring 
points, inclinometers, piezometers or other instrumentation. 

(c) Proposed means and methods for verification that the installed aggregate columns 
meet the strength and/or stiffness criteria required by the design.  This may include 
modulus or load tests on individual elements and/or groups, soil borings, and other 
methods. 

(d) A daily report form shall be completed by the Contactor and provided to the Engineer to 
document the work performed each day and the adequacy of each aggregate column.  
The form shall be signed by the Contractor’s qualified personnel and include as a 
minimum the following: 

i. Aggregate columns installed (identified by location number). 

ii. Date constructed. 

iii. Elevation of top and bottom of each aggregate column. 

iv. Average lift thickness. 

v. Results of quality control testing such as average power consumption or tamping 
energy obtained during aggregate column installation. 

vi. Jetting pressure (air or water) if applicable. 

vii. Description of soil and groundwater conditions. 

viii. Details of obstructions, delays and any unusual issues. 

ix. Amount of water used per aggregate column if applicable. 

x. Estimated weight or volume of aggregate backfill placed in each column. 

xi. Average installed diameter of each column. 

 
 
Basis of Payment.  This work will be paid at the contract Lump Sum price for AGGREGATE 
COLUMN GROUND IMPROVEMENT.  Any temporary casing, excavation, disposal of water or 
spoils, drainage layers or working platforms will not be paid for separately, but shall be 
considered to be included with this work. 
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MEMBRANE WATERPROOFING SYSTEM FOR BURIED STRUCTURES 
Effective: October 4, 2016  
Revised:  March 1, 2019 
 
 
Description. This work shall consist of furnishing and placing a membrane waterproofing system 
on the top slab and sidewalls, or portions thereof, for buried structures as detailed on the contract 
plans.  
 
All membrane waterproofing systems shall be supplied by qualified producers.  The Department 
will maintain a list of qualified producers. 
 
Materials.  The materials used in the waterproofing system shall consist of the following. 
  
(a) Cold-applied, self-adhering rubberized asphalt/polyethylene membrane sheet with the 

following properties: 
   

Physical Properties   

Thickness ASTM D 1777 or D 3767 60 mils (1.500 mm) min. 

Width 36 inches (914 mm) min. 

Tensile Strength, Film ASTM D 882 
5000 lb./in2 (34.5 MPa) 

min. 

Pliability [180° bend over 1” inch (25 mm) mandrel @ -20 °F 
(-29 °C)] ASTM D 146 (Modified) or D1970 

No Effect 

Puncture Resistance-Membrane ASTM E 154 40 lb. (178 N) min. 

Permeability (Perms) ASTM E 96, Method B 0.1 max. 

Water Absorption (% by Weight) ASTM D 570 0.2 max. 

Peel Strength ASTM D 903 9 lb./in (1576 N/m) min. 

 
 
 (b) Ancillary Materials: Adhesives, Conditioners, Primers, Mastic, Two-Part Liquid Membranes, 

and Sealing Tapes as required by the manufacturer of the membrane and film for use with 
the respective membrane waterproofing system.   

 

Construction. The areas requiring waterproofing shall be prepared and the waterproofing shall 
be installed in accordance with the manufacturer’s instructions.  The Contractor shall not install 
any part of a membrane waterproofing system in wet conditions, or if the ambient or concrete 
surface temperature is below 40° (4° C), unless allowed by the Engineer. 

Surfaces to be waterproofed shall be smooth and free from projections which might damage the  
membrane sheet. Projections or depressions on the surface that may cause damage to the 
membrane shall be removed or filled as directed by the Engineer. The surface shall be power 
washed and cleaned of dust, dirt, grease, and loose particles, and shall be dry before the 
waterproofing is applied. 
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The Contractor shall uniformly apply primer to the entire area to be waterproofed, at the rate 
stated in the manufacturer’s instructions, by brush, or roller. The Contractor shall brush out 
primer that tends to puddle in low spots to allow complete drying. The primer shall be cured 
according to the manufacturer’s instructions.  Primed areas shall not stand uncovered overnight.  
If membrane sheets are not placed over primer within the time recommended by the 
manufacturer, the Contractor shall recoat the surfaces at no additional cost to the Department. 
 
The installation of the membrane sheet to primed surfaces shall be such that all joints are shingled 
to shed water by commencing from the lowest elevation of the buried structure’s top slab and 
progress towards the highest elevation.  The membrane sheets shall be overlapped as required 
by the manufacturer. The Contractor shall seal with mastic any laps that were not thoroughly 
sealed.  The membrane shall be smooth and free of wrinkles and there shall be no depressions 
in horizontal surfaces of the finished waterproofing.  After placement, exposed edges of 
membrane sheets shall be sealed with a troweled bead of a manufacturer's recommended mastic, 
or two-part liquid membrane, or with sealing tape. 
 
Sealing bands at joints between precast segments shall be installed prior to the waterproofing 
system being applied.  Where the waterproofing system and sealing band overlap, the installation 
shall be planned such that water will not be trapped or directed underneath the membrane or 
sealing band.  
 
Care shall be taken to protect and to prevent damage to the waterproofing system prior to and 
during backfilling operations.  The waterproofing system shall be removed as required for the 
installation of slab mounted guardrails and other appurtenances.  After the installation is complete, 
the system shall be repaired and sealed against water intrusion according to the manufacturer’s 
instructions and to the satisfaction of the Engineer. 
 
Replace the last paragraph of Article 540.06 Precast Concrete Box Culverts and replace with: 

 
Handling holes shall be filled with a polyethylene plug.  The plug shall not project beyond the 
inside surface after installation nor project above the outside surface to the extent that may 
cause damage to the membrane.  When metal lifting inserts are used, their sockets shall be 
filled with mastic or mortar compatible with the membrane. 

 
Method of Measurement. The waterproofing system will be measured in place, in square yards 
(square meters) of the concrete surface to be waterproofed.  
 
Basis of Payment.  This will work will be paid for at the contract unit price, per square yard (square 
meter) for MEMBRANE WATERPROOFING SYSTEM FOR BURIED STRUCTURES. 
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DRILLED SHAFTS 
Effective: October 5, 2015 
Revised: October 27, 2023 

 

Revise Section 516 of the Standard Specifications to read: 
 

“SECTION 516. DRILLED SHAFTS 
 

516.01 Description. This work shall consist of constructing drilled shaft foundations. 
 

516.02 Materials. Materials shall be according to the following. 
 

Item Article/Section 
(a) Portland Cement Concrete (Note 1) .................................................................1020 
(b) Reinforcement Bars ..................................................................................... 1006.10 
(c) Grout (Note 2) .............................................................................................. 1024.01 
(d) Permanent Steel Casing ......................................................................... 1006.05(d) 
(e) Slurry (Note 3) 

 
Note 1. When the soil contains sulfate contaminates, ASTM C 1580 testing will be 
performed to assess the severity of sulfate exposure to the concrete. If the sulfate 
contaminate is >0.10 to < 0.20 percent by mass, a Type II (MH) cement shall be used. If 
the sulfate contaminate is >0.20 to < 2.0 percent by mass, a Type V cement shall be used. 
If the sulfate contaminate is ≥ 2.0 percent by mass, refer to ACI 201.2R for guidance. 

 
Note 2. The sand-cement grout mix shall be according to Section 1020 and shall be two 
to five parts sand and one part Type I or II cement. The maximum water cement ratio shall 
be sufficient to provide a flowable mixture with a typical slump of 10 in. (250 mm). 

 
Note 3. Slurry shall be bentonite, emulsified polymer, or dry polymer, and shall be 
approved by the Engineer. 

 
516.03 Equipment. Equipment shall be according to the following. 

 
Item Article/Section 

(a) Concrete Equipment 1020.03 
(b) Drilling Equipment (Note 1) 
(c) Hand Vibrator 1103.17(a) 
(d) Underwater Concrete Placement Equipment 1103.18 
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Note 1. The drilling equipment shall have adequate capacity, including power, torque and 
down thrust, to create a shaft excavation of the maximum diameter specified to a depth of 
20 percent beyond the depths shown on the plans. 

 
516.04 Submittals. The following information shall be submitted on form BBS 133. 

 
(a) Qualifications. At the time of the preconstruction conference, the Contractor shall provide 

the following documentation. 
 

(1) References. A list containing at least three projects completed within the three years 
prior to this project’s bid date which the Contractor performing this work has installed 
drilled shafts of similar diameter, length, and site conditions to those shown in the 
plans. The list of projects shall contain names and phone numbers of owner's 
representatives who can verify the Contractor’s participation on those projects. 

 
(2) Experience. Name and experience record of the drilled shaft supervisor, responsible 

for all facets of the shaft installation, and the drill operator(s) who will be assigned to 
this project. The supervisor and operator(s) shall each have a minimum of three years 
experience in the construction of drilled shafts. 

 
(b) Installation Procedure. A detailed installation procedure shall be submitted to the Engineer 

for acceptance at least 28 days prior to drilled shaft construction and shall address each 
of the following items unless otherwise directed by the Engineer in writing. 

 
(1) Equipment List. List of proposed equipment to be used including cranes, drill rigs, 

augers, belling tools, casing, vibratory hammers, core barrels, bailing buckets, final 
cleaning equipment, slurry equipment, tremies, or concrete pumps, etc. 

 
(2) General Sequence. Details of the overall construction operation sequence, equipment 

access, and the sequence of individual shaft construction within each substructure 
bent or footing group. The submittal shall address the Contractor’s proposed time 
delay and/or the minimum concrete strength necessary before initiating a shaft 
excavation adjacent to a recently installed drilled shaft. 

 
(3) Shaft Excavation. A site specific step by step description of how the Contractor 

anticipates the shaft excavation to be advanced based on their evaluation of the 
subsurface data and conditions expected to be encountered. This sequence shall note 
the method of casing advancement, anticipated casing lengths, tip elevations and 
diameters, the excavation tools used and drilled diameters created. The Contractor 
shall indicate whether wet or dry drilling conditions are expected and if groundwater 
will be sealed from the excavation. 
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(4) Slurry. When the use of slurry is proposed, details on the types of additives to be used 
and their manufacturers shall be provided. In addition, details covering the 
measurement and control of the hardness of the mixing water, agitation, circulation, 
de-sanding, sampling, testing, and chemical properties of the slurry shall be submitted. 

 
(5) Shaft Cleaning. Method(s) and sequence proposed for the shaft cleaning operation. 

 
(6) Reinforcement Cage and Permanent Casing. Details of reinforcement placement 

including rolling spacers to be used and method to maintain proper elevation and 
location of the reinforcement cage within the shaft excavation during concrete 
placement. The method(s) of adjusting the reinforcement cage length and permanent 
casing if rock is encountered at an elevation other than as shown on the plans. As an 
option, the Contractor may perform soil borings and rock cores at the drilled shaft 
locations to determine the required reinforcement cage and permanent casing lengths. 

 
(7) Concrete Placement. Details of concrete placement including proposed operational 

procedures for free fall, tremie or pumping methods. The sequence and method of 
casing removal shall also be stated along with the top of pour elevation, and method 
of forming through water above streambed. 

 
(8) Mix Design. The proposed concrete mix design(s). 

 
(9) Disposal Plan. Containment and disposal plan for slurry and displaced water. 

Containment and disposal plan for contaminated concrete pushed out of the top of the 
shaft by uncontaminated concrete during concrete placement. 

 
(10) Access and Site Protection Plan. Details of access to the drilled shafts and safety 

measures proposed. This shall include a list of casing, scaffolding, work platforms, 
temporary walkways, railings, and other items needed to provide safe access to the 
drilled shafts. Provisions to protect open excavations during non- working hours shall 
be included. 

 
The Engineer will evaluate the drilled shaft installation procedure and notify the Contractor 
of acceptance, need for additional information, or concerns with the installation’s effect on 
the existing or proposed structure(s). 
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CONSTRUCTION REQUIREMENTS 
 

516.05 General. Excavation for drilled shaft(s) shall not proceed until written authorization 
is received from the Engineer. The Contractor shall be responsible for verification of the 
dimensions and alignment of each shaft excavation as directed by the Engineer. 

 
Unless otherwise approved in the Contractor’s installation procedure, no shaft excavation, 

casing installation, or casing removal with a vibratory hammer shall be made within four shaft 
diameters center to center of a shaft with concrete that has a compressive strength less than 1500 
psi (10,300 kPa). The site-specific soil strengths and installation methods selected will determine 
the actual required minimum spacing, if any, to address vibration and blow out concerns. 

 
Lost tools shall not remain in the shaft excavation without the approval of the Engineer. 

Blasting shall not be used as a method of shaft excavation. 

516.06 Shaft Excavation Protection Methods. The construction of drilled shafts may 
involve the use of one or more of the following methods to support the excavation during the 
various phases of shaft excavation, cleaning, and concrete placement dependent on the site 
conditions encountered. Surface water shall not flow uncontrolled into the shaft excavation, 
however water may be placed into the shaft excavation in order to meet head pressure 
requirements according to Articles 516.06(c) and 516.13. 

 
The following are general descriptions indicating the conditions when these methods may be 

used. 
 

(a) Dry Method. The dry construction method shall only be used at sites where the 
groundwater and soil conditions are suitable to permit the drilling and dewatering of the 
excavation without causing subsidence of adjacent ground, boiling of the base soils, 
squeezing, or caving of the shaft side walls. The dry method shall consist of drilling the 
shaft excavation, removing accumulated water, cleaning the shaft base, and placing the 
reinforcement cage and concrete in a predominately dry excavation. 

 
(b) Slurry Method. The slurry construction method may be used at sites where dewatering 

the excavation would cause collapse of the shaft sidewalls or when the volume and head 
of water flowing into the shaft is likely to contaminate the concrete during placement 
resulting in a shaft defect. This method uses slurry, or in rare cases water, to maintain 
stability of the shaft sidewall while advancing the shaft excavation. After the shaft 
excavation is completed, the slurry level in the shaft shall be kept at an elevation to 
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maintain stability of the shaft sidewall, maintain stability of the shaft base, and prevent 
additional groundwater from entering the shaft. The shaft base shall be cleaned, the 
reinforcement cage shall be set, and the concrete shall be discharged at the bottom of the 
shaft excavation, displacing the slurry upwards. 

 
(c) Temporary Casing Method. Temporary casing shall be used when either the dry or slurry 

methods provide inadequate support to prevent sidewall caving or excessive deformation 
of the shaft excavation. Temporary casing may be used with slurry or be used to reduce 
the flow of water into the excavation to allow dewatering and concrete placement in a dry 
shaft excavation. Temporary casing shall not be allowed to remain permanently without 
the approval of the Engineer. 

 
During removal of the temporary casing, the level of concrete in the casing shall be 
maintained at a level such that the head pressure inside the casing is a minimum of 1.25 
times the head pressure outside the casing, but in no case is less than 5 ft (1.5 m) above 
the bottom of the casing. Casing removal shall be at a slow, uniform rate with the pull in 
line with the shaft axis. Excessive rotation of the casing shall be avoided to limit 
deformation of the reinforcement cage. In addition, the slump requirements during casing 
removal shall be according to Article 516.12. 

 
When called for on the plans, the Contractor shall install a permanent casing as specified. 

Permanent casing may be used as a shaft excavation support method or may be installed after 
shaft excavation is completed using one of the above methods. After construction, if voids are 
present between the permanent casing and the drilled excavation, the voids shall be filled with 
grout by means of tremie(s) or concrete pump which shall be lowered to the bottom of the 
excavation.  The contractor’s means and methods for grout placement shall fill the annular void(s) 
between the permanent casing and the surrounding earth material to restore and provide lateral 
earth resistance to the shaft.  Grout yield checks shall be performed by the contractor for submittal 
to the Engineer. Permanent casing shall not remain in place beyond the limits shown on the plans 
without the specific approval of the Engineer. 

 
When the shaft extends above the streambed through a body of water and permanent casing 

is not shown, the portion above the streambed shall be formed with removable casings, column 
forms, or other forming systems as approved by the Engineer. The forming system shall not scar 
or spall the finished concrete or leave in place any forms or casing within the removable form 
limits as shown on the plans unless approved as part of the installation procedure. The forming 
system shall not be removed until the concrete has attained a minimum compressive strength of 
2500 psi (17,200 kPa) and cured for a minimum of 72 hours. For shafts extending through 
water, the concrete shall be protected from water action after placement for a minimum of seven 
days. 

 
516.07 Slurry. When slurry is used, the Contractor shall provide a technical 

representative of the slurry additive manufacturer at the site prior to introduction of the slurry into 
the first shaft where slurry will be used, and during drilling and completion of a minimum of one 
shaft to adjust the slurry mix to the specific site conditions. During construction, the level of the 
slurry shall be maintained a minimum of 5 feet (1.5 m) above the height required to prevent 
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caving of the shaft excavation. In the event of a sudden or significant loss of slurry in the shaft 
excavation, the construction of that foundation shall be stopped and the shaft excavation 
backfilled or supported by temporary casing, until a method to stop slurry loss, or an alternate 
construction procedure, has been approved by the Engineer. 

 
(a) General Properties. The material used to make the slurry shall not be detrimental to the 

concrete or surrounding ground. Mineral slurries shall have both a mineral grain size that 
remains in suspension and sufficient viscosity and gel characteristics to transport 
excavated material to a suitable screening system. Polymer slurries shall have sufficient 
viscosity and gel characteristics to transport excavated material to suitable screening 
systems or settling tanks. The percentage and specific gravity of the material used to 
make the slurry shall be sufficient to maintain the stability of the excavation and to allow 
proper concrete placement. 

 
If approved by the Engineer, the Contractor may use water and excavated soils as drilling 
slurry. In this case, the range of acceptable values for density, viscosity and pH, as shown 
in the following table for bentonite slurry shall be met. 

 
When water is used as the slurry to construct rock sockets in limestone, dolomite, 
sandstone or other formations that are not erodible, the requirements for slurry testing 
shall not apply if the entire fluid column is replaced with fresh water after drilling. To do 
so, fresh water shall be introduced at the top of the shaft excavation and existing water 
used during drilling shall be pumped out of the shaft excavation from the bottom of the 
shaft excavation until the entire volume of fluid has been replaced. 

 
(b) Preparation. Prior to introduction into the shaft excavation, the manufactured slurry 

admixture shall be pre-mixed thoroughly with clean, fresh water and for adequate time in 
accordance with the slurry admixture manufacturer’s recommendations. Slurry tanks of 
adequate capacity shall be used for slurry mixing, circulation, storage and treatment. No 
excavated slurry pits will be allowed in lieu of slurry tanks without approval from the 
Engineer. Adequate desanding equipment shall be provided to control slurry properties 
during the drilled shaft excavation in accordance with the values provided in Table 1. 

 
(c) Quality Control. Quality control tests shall be performed on the slurry to determine density, 

viscosity, sand content and pH of freshly mixed slurry, recycled slurry and slurry in the 
shaft excavation. Tests of slurry samples from within two feet of the bottom and at mid-
height of the shaft excavation shall be conducted in each shaft excavation during the 
excavation process to measure the consistency of the slurry. A minimum of four sets of 
tests shall be conducted during the first eight hours of slurry use on the project. When a 
series of four test results do not change more than 1% from the initial test, the testing 
frequency may be decreased to one set every four hours of slurry use. Reports of all tests, 
signed by an authorized representative of the Contractor, shall be furnished to the 
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Engineer upon completion of each drilled shaft. The physical properties of the slurry shall 
be as shown in Table 1. 

 
The slurry shall be sampled and tested less than 1 hour before concrete placement. Any 
heavily contaminated slurry that has accumulated at the bottom of the shaft shall be 
removed. The contractor shall perform final shaft bottom cleaning after suspended solids 
have settled from the slurry. Concrete shall not be placed if the slurry does not have the 
required physical properties. 

 
Table 1 – SLURRY PROPERTIES 

 Bentonite Emulsifie 
d 
Polymer 

Dry 
Polymer 

Test Method 

Density, lb/cu ft 
(kg/cu m) (at 
introduction) 

65.2 ± 1.61 
(1043.5 ± 
25.6) 

63 
(1009.0) 
max. 

63 
(1009.0) 
max. 

ASTM 
4380 

D 

Density, lb/cu ft 
(kg/cu m) (prior 
to   concrete 
placement) 

67.0 ± 3.51 
(1073.0 ± 
56.0) 

63 
(1009.0) 
max. 

63 
(1009.0) 
max. 

ASTM 
4380 

D 

Viscosity2, 
sec/qt (sec/L) 

46 ± 14 
(48 ± 14) 

38 ± 5 
(40 ± 5) 

65 ± 15 
(69 ± 16) 

ASTM 
6910 

D 

pH 9.0 ± 1.0 9.5 ± 1.5 9.0 ± 2.0 ASTM 
4972 

D 

Sand Content, 
percent by 
volume (at 
introduction) 

4 max. 1 max. 1 max. ASTM 
4381 

D 

Sand Content, 
percent by 
volume (prior 
to   concrete 
placement) 

10 max. 1 max. 1 max. ASTM 
4381 

D 

Contact Time3, 
hours 

4 max. 72 max. 72 max  

 
Note 1. When the slurry consists of only water and excavated soils, the density 
shall not exceed 70 lb/cu ft (1121 kg/cu m). 
Note 2. Higher viscosities may be required in loose or gravelly sand deposits. 
Note 3. Contact time is the time without agitation and sidewall cleaning. 
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516.08 Obstructions. An obstruction is an unknown isolated object that causes the shaft 
excavation method to experience a significant decrease in the actual production rate and requires 
the Contractor to core, break up, push aside, or use other means to mitigate the obstruction. 
Subsurface conditions such as boulders, cobbles, or logs and buried infrastructure such as 
footings, piling, or abandoned utilities, when shown on the plans, shall not constitute an 
obstruction. When an obstruction is encountered, the Contractor shall notify the Engineer 
immediately and upon concurrence of the Engineer, the Contractor shall mitigate the obstruction 
with an approved method. 

 
516.09 Top of Rock. The top of rock will be considered as the point where rock, defined 

as bedded deposits and conglomerate deposits exhibiting the physical characteristics and 
difficulty of rock removal as determined by the Engineer, is encountered which cannot be drilled 
with augers and/or underreaming tools configured to be effective in the soils indicated in the 
contract documents. 

 
516.10 Design Modifications. If the top of rock elevation differs from that shown on the 

plans by more than 10 percent of the length of the drilled shaft above the rock, the Engineer shall 
be contacted to determine if any drilled shaft design changes may be required. In addition, if the 
type of soil or rock encountered is not similar to that shown in the subsurface exploration data, 
the Contractor may be required to extend the drilled shaft length(s) beyond those specified in the 
plans. In either case, the Engineer will determine if revisions are necessary and the extent of the 
modifications required. 

 
516.11 Excavation Cleaning and Inspection. Materials removed or generated from the 

shaft excavations shall be disposed of according to Article 202.03. 
 

After excavation, each shaft shall be cleaned. For a drilled shaft terminating in soil, the depth 
of sediment or debris shall be a maximum of 1 1/2 in. (38 mm). For a drilled shaft terminating in 
rock, the depth of sediment or debris shall be a maximum of 1/2 in. (13 mm). 

 
A shaft excavation shall be overreamed when, in the opinion of the Engineer, the sidewall has 

softened, swelled, or has a buildup of slurry cake. Overreaming may also be required to correct 
a shaft excavation which has been drilled out of tolerance. Overreaming may be accomplished 
with a grooving tool, overreaming bucket, or other approved equipment. Overreaming thickness 
shall be a minimum of 1/2 in. (13 mm) and a maximum of 3 in. (75 mm). 

 
516.12 Reinforcement. This work shall be according to Section 508 and the following. 

 
The shaft excavation shall be cleaned and inspected prior to placing the reinforcement cage. 

The reinforcement cage shall be completely assembled prior to drilling and be ready for 
adjustment in length as required by the conditions encountered. The reinforcement cage shall 
be lifted using multiple point sling straps or other approved methods to avoid reinforcement 
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cage distortion or stress. Cross frame stiffeners may be required for lifting or to keep the 
reinforcement cage in proper position during lifting and concrete placement. 

 
The Contractor shall attach rolling spacers to keep the reinforcement cage centered within the 

shaft excavation during concrete placement and to ensure that at no point will the finished shaft 
have less than the minimum concrete cover(s) shown on the plans. The rolling spacers or other 
approved non-corrosive spacing devices shall be installed within 2 ft (0.6 m) of both the top and 
bottom of the drilled shaft and at intervals not exceeding 10 ft (3 m) throughout the length of the 
shaft to ensure proper reinforcement cage alignment and clearance for the entire shaft. The 
number of rolling spacers at each level shall be one for each 1.0 ft (300 mm) of shaft diameter, 
with a minimum of four rolling spacers at each level. For shafts with different shaft diameters 
throughout the length of the excavation, different sized rolling spacers shall be provided to ensure 
the reinforcement cage is properly positioned throughout the entire length of the shaft. 

 
When a specific concrete cover between the base of the drilled shaft and the reinforcement 

cage is shown on the plans, the bottom of the reinforcement cage shall be supported so that the 
proper concrete cover is maintained. 

 
If the conditions differ such that the length of the shaft is increased, additional longitudinal 

bars shall be either mechanically spliced or lap spliced to the lower end of the reinforcement cage 
and confined with either hoop ties or spirals. The Contractor shall have additional reinforcement 
available or fabricate the reinforcement cages with additional length as necessary to make the 
required adjustments in a timely manner as dictated by the encountered conditions. The additional 
reinforcement may be non-epoxy coated. 

 
516.13 Concrete Placement. Concrete work shall be performed according to the 

following. 
 

Throughout concrete placement the head pressure inside the drilled shaft shall be at least 
1.1 times the head pressure outside the drilled shaft. 

 
Concrete placement shall begin within 1 hour of shaft cleaning and inspection. The pour shall 

be made in a continuous manner from the bottom to the top elevation of the shaft as shown on 
the contract plan or as approved in the Contractor’s installation procedure. Concrete placement 
shall continue after the shaft excavation is full and until 18 in. (450 mm) of good quality, 
uncontaminated concrete is expelled at the top of shaft. Vibration of the concrete will not be 
allowed when the concrete is displacing slurry or water. In dry excavations, the concrete in the 
top 10 ft (3 m) of the shaft shall be vibrated. 

 
When using temporary casing or placing concrete under water or slurry, a minimum of seven 

days prior to concrete placement, a 4 cu yd (3 cu m) trial batch of the concrete mixture shall be 
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performed to evaluate slump retention. Temporary casing shall be withdrawn before the slump of 
the concrete drops below 6 in. (150 mm). For concrete placed using the slurry method of 
construction, the slump of all concrete placed shall be a minimum of 6 in. (150 mm) at the end of 
concrete placement. 

 
Devices used to place concrete shall have no aluminum parts in contact with concrete. 

 
When the top of the shaft is at the finished elevation and no further concrete placement above 

the finished elevation is specified, the top of the shaft shall be level and finished according to 
Article 503.15(a). 

 
Concrete shall be placed by free fall, tremie, or concrete pump subject to the following 

conditions. 
 

(a) Free Fall Placement. Concrete shall only be placed by free fall when the rate of water 
infiltration into the shaft excavation is less than 12 in. (300 mm) per hour and the depth of 
water in the shaft excavation is less than 3 in. (75 mm) at the time of concrete placement. 

 
Concrete placed by free fall shall fall directly to the base without contacting the 
reinforcement cage, cross frame stiffeners, or shaft sidewall. Drop chutes may be used to 
direct concrete to the base during free fall placement. 

 
Drop chutes used to direct placement of free fall concrete shall consist of a smooth tube. 
Concrete may be placed through either a hopper at the top of the tube or side openings 
as the drop chute is retrieved during concrete placement. The drop chute shall be 
supported so that free fall does not exceed 60 ft (18.3 m) for conventional concrete or 
30 ft (9.1 m) for self-consolidating concrete. If placement cannot be satisfactorily 
accomplished by free fall in the opinion of the Engineer, either a tremie or pump shall be 
used to accomplish the pour. 

 
(b) Tremie and Concrete Pump Placement. Concrete placement shall be according to Article 

503.08, except the discharge end of the steel pipe shall remain embedded in the concrete 
a minimum of 10 ft (3.0 m) throughout concrete placement when displacing slurry or water. 

 
516.14 Construction Tolerances. The following construction tolerances shall apply to 

all drilled shafts. 
 

(a) Center of Shaft. The center of the drilled shaft shall be within 3 in. (75 mm) of the plan 
station and offset at the top of the shaft. 
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(b) Center of Reinforcement Cage. The center of the reinforcement cage shall be within 
1 1/2 in. (40 mm) of plan station and offset at the top of the shaft. 

 
(c) Vertical Plumbness of Shaft. The out of vertical plumbness of the shaft shall not exceed 

1.5 percent. 
 

(d) Vertical Plumbness of Reinforcement Cage. The out of vertical plumbness of the shaft 
reinforcement cage shall not exceed 0.83 percent. 

 
(e) Top of Shaft. The top of the shaft shall be no more than 1 in. (25 mm) above and no more 

than 3 in. (75 mm) below the plan elevation. 
 

(f) Top of Reinforcement Cage. The top of the reinforcement cage shall be no more than 
1 in. (25 mm) above and no more than 3 in. (75 mm) below the plan elevation. 

 
(g) Bottom of shaft. Excavation equipment and methods used to complete the shaft 

excavation shall have a nearly planar bottom. The cutting edges of excavation equipment 
used to create the bottom of shafts in rock shall be normal to the vertical axis of the shaft 
within a tolerance of 6.25 percent. 

 
516.15 Method of Measurement. This work will be measured for payment in place and 

the volume computed in cubic yards (cubic meters). The volume will be computed using the plan 
diameter of the shaft multiplied by the measured length of the shaft. The length of shaft in soil will 
be computed as the difference in elevation between the top of the drilled shaft shown on the plans, 
or as installed as part of the Contractor’s installation procedure, and the bottom of the shaft or the 
top of rock (when present) whichever is higher. The length of shaft in rock will be computed as 
the difference in elevation between the measured top of rock and the bottom of the shaft. 

 
When permanent casing is specified, it will be measured for payment in place, in feet (meters). 

Permanent casing installed at the Contractor’s option will not be measured for payment. 
 

Reinforcement furnished and installed will be measured for payment according to Article 
508.07. 

 
516.16 Basis of Payment. This work will be paid for at the contract unit price per cubic 

yard (cubic meter) for DRILLED SHAFT IN SOIL, and/or DRILLED SHAFT IN ROCK. 
 

Permanent casing will be paid for at the contract unit price per foot (meter) for PERMANENT 
CASING. 
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Reinforcement furnished and installed will be paid for according to Article 508.08. 

Obstruction mitigation will be paid for according to Article 109.04.” 
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FHWA-1273 – Revised October 23, 2023 
 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 
 
 
 

I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 
 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 
 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 
 

1. Minimum wages (29 CFR 5.5) 
 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are deemed 
to be constructively made or incurred during such weekly period. 
Such laborers and mechanics must be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification(s) of work actually performed, without regard to 
skill, except as provided in paragraph 4. of this section. Laborers 
or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification 
for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in 
each classification in which work is performed. The wage 
determination (including any additional classifications and wage 
rates conformed under paragraph 1.c. of this section) and the 
Davis-Bacon poster (WH–1321) must be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 
 

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that: 

 
(i) The work performed by the classification is not 

performed by a classification in the wage determination for 
which a prevailing wage rate has been determined; 
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(ii) The classification is used in the area by the 
construction industry; and 

 
(iii) The wage rate for the classification bears a reasonable 

relationship to the prevailing wage rates contained in the 
wage determination. 

 
(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid at 
no less than the wage and fringe benefit rate listed on the wage 
determination for such classification. 
 

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is used in the area by the 

construction industry; and 
 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) The conformance process may not be used to split, 

subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

 
(3) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(4) In the event the contractor, the laborers or mechanics to 

be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(5) The contracting officer must promptly notify the 

contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which work 
is performed in the classification. 
 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
e. Unfunded plans. If the contractor does not make 

payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 
 

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages. 

 
2. Withholding (29 CFR 5.5) 

 
a. Withholding requirements. The contracting agency may, 

upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 
 

(2) A contracting agency for its reprocurement costs; 
 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 
 

3. Records and certified payrolls (29 CFR 5.5) 
 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed. 

 
(2) Information required. Such records must contain the 

name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid. 

 
(3) Additional records relating to fringe benefits. Whenever 

the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. 

 
(4) Additional records relating to apprenticeship. Contractors 

with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs. 

 
b. Certified payroll requirements (1) Frequency and method 

of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts- 
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors to 
submit certified payrolls through an electronic system, as long 
as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting agency 
or prime contractor permits other methods of submission in 
situations where the contractor is unable or limited in its ability to 
use or access the electronic system. 
 

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/ 
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency. 

 
(3) Statement of Compliance. Each certified payroll 

submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following: 

 
(i) That the certified payroll for the payroll period contains 

the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete; 

 
(ii) That each laborer or mechanic (including each helper 

and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and 

 
(iii) That each laborer or mechanic has been paid not less 

than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract. 

 
(4) Use of Optional Form WH–347. The weekly submission 

of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section. 
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature. 

 
(6) Falsification. The falsification of any of the above 

certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 

U.S.C. 3729. 
 

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed. 

 
c. Contracts, subcontracts, and related documents. The 

contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed. 

 
d. Required disclosures and access (1) Required record 

disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job. 

 
(2) Sanctions for non-compliance with records and worker 

access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production. 

 
(3) Required information disclosures. Contractors and 

subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request to 
the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or other compliance 
action. 
 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

 
a. Apprentices (1) Rate of pay. Apprentices will be permitted 

to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
(2) Fringe benefits. Apprentices must be paid fringe benefits 

in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination. 

 
(3) Apprenticeship ratio. The allowable ratio of apprentices to 

journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
(4) Reciprocity of ratios and wage rates. Where a contractor 

is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed. 

 
b. Equal employment opportunity. The use of apprentices 

and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 
 

c. Apprentices and Trainees (programs of the U.S. DOT). 
 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeyworkers shall not be greater than 
permitted by the terms of the particular program. 
 

5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 

U.S. Department of Labor, or the employees or their 
representatives. 
 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 

U.S.C. 3144(b) or § 5.12(a). 

b. No part of this contract shall be subcontracted to any person or 
firm ineligible for award of a Government contract by virtue of 40 
U.S.C. 3144(b) or § 5.12(a). 
 
c. The penalty for making false statements is prescribed in the 
U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 
 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

 
d. Informing any other person about their rights under the 

DBA, Related Acts, this part, or 29 CFR part 1 or 3. 
 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchpersons and guards. 
 

1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, in 
the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section. 
 
* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 
 

3. Withholding for unpaid wages and liquidated damages 
 

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 
 

(2) A contracting agency for its reprocurement costs; 
 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 
 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower- 
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate. 
 

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under CWHSSA or this 
part; or 

 
d. Informing any other person about their rights under 

CWHSSA or this part. 
 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 

 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work in 
accordance with the contract requirements, and is in charge of 
all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 
 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 

 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 years 
or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.327. 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
f. The prospective first tier participant agrees by submitting 

this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 
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2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 
a. The prospective first tier participant certifies to the best of 

its knowledge and belief, that it and its principals: 
 

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

 
(2) Have not within a three-year period preceding this 

proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 

CFR 180.335 and 180.340. 
 
* * * * * 
 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 

c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
e. The prospective lower tier participant agrees by 

submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated may 
pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 
 
* * * * * 
 

4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 

 
a. The prospective lower tier participant certifies, by 

submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 

 
(2) is a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(3) is a corporation with any unpaid Federal tax liability that 

has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
b. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 

 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY 
SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 

1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 

as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 

wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 

situated, except: 
 

a. To the extent that qualified persons regularly residing in 
the area are not available. 

 
b. For the reasonable needs of the contractor to employ 

supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

 
c. For the obligation of the contractor to offer employment to 

present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

 
2. The contractor shall place a job order with the State 

Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 

the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 

estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 

Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 

telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 

is substantially modified, the participant shall promptly notify 
the State Employment Service. 

 
3. The contractor shall give full consideration to all qualified 

job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 

any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 

 
4. If, within one week following the placing of a job order by 

the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 

applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 

certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 

contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 

normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 

above. 
 

5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 

use of mineral resource materials native to the Appalachian 
region. 

6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 

which is, or reasonably may be, done as on-site work. 
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