
 
March 29, 2023 
 
 
 
SUBJECT FAP Route 885 (IL 146) 
 Section 111SPL-1 
 Johnson County 
 Contract No. 78824 
 
 Item No. 69, April 28th, 2023 Letting 

Addendum A 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised Pages 1 and 5-6 of the Special Provisions 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 
 
 
 
 
MTS 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Route 885 (IL 146), Section 111SPL-1, Johnson County, Contract No. 78824, 
and in case of conflict with any part or parts of said Specifications, the said Special Provisions 
shall take precedence and shall govern. 

 
FAP Route 885 (IL 146) 

Section 111SPL-1 
Johnson County 

Contract No. 78824 
 
 

LOCATION OF PROJECT 
 
This improvement is located on the south side of FAP Route 885 (IL 146) immediately east of SN 
044-0056 (IL 146 over the CN/IC Railroad) in Johnson County. 
 
 
DESCRIPTION OF PROJECT 
 
The project involves the stabilization of an existing embankment slope. Work includes earth 
excavation, furnished excavation, porous granular embankment, shoulder replacement, 
associated traffic control, erosion control, seeding, and pavement marking. 
 
 
DELAYED NOTICE TO PROCEED 
 
Tree removal and erosion control items must be completed between October 1, 2023, and 
March 31, 2024.  No other work can begin before July 5, 2024. 
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FENCE REMOVAL 
 
Description. This work shall consist of the removal and disposal of existing fences, including 
foundations, as shown on the plans and directed by the Engineer. 
 
Construction Requirements. No removal work shall be completed without the approval of the 
Engineer. All fence materials shall be removed down to a plane 1 ft below adjacent grade and 
disposed of. Voids left by this operation shall be backfilled with approved material to the 
satisfaction of the Engineer. 
 
Method of Measurement. Fence removal will be measured in place in feet along the top of the 
fence.  
 
Basis of Payment. This work will be paid for at the contract unit price per FOOT for FENCE 
REMOVAL. 
 
 
SLOPE REPAIR 
 
This work shall consist of excavating unsuitable material from the existing slope, excavating a 
portion of the material at the toe of the slope to bedrock, placing porous granular embankment, 
installing a drainage system, and placing and compacting furnished excavation. 
 
The Contractor shall obtain approval from the Engineer before starting the work.  The top 6 inches 
of the existing slope shall be excavated and stockpiled for topsoil.  The remainder of the slope 
shall be excavated at a 1.5:1 slope down from 12 in. right of the edge of pavement.  The intent is 
to remove the loose material above the weak layer.  The final limits of the temporary excavation 
shall be approved by the Engineer.  The loose material excavated shall be wasted offsite.  The 
requirement in Article 205.03 that all steps be cut into the existing slope before the construction 
of the embankment is started shall not apply.  Once the loose material has been excavated, the 
remainder of the work covered in this special provision shall be completed by the Contractor within 
the same mobilization.   
 
From Sta 578+00 to 580+50 Rt, the soil from the toe of the temporary excavation to 5 ft right of 
the toe of the new slope shall be excavated to the bedrock elevation.  Porous granular 
embankment shall be placed on the bedrock as shown on the plans.  The gradation of the porous 
granular embankment shall be CA 7.   
 
The furnished excavation shall be compacted with a sheep’s foot roller. Compaction of the soil 
shall be completed the same day, and a sheep’s foot roller shall be utilized.  The first step shall 
be cut into the toe of the temporary slope, and embankment shall be placed and compacted to 
the elevation of the next step.  Each lift shall be no more than 8 in. thick when in loose condition, 
uniform in cross section, and thoroughly compacted before the next lift is started.  In addition to 
the density requirements of Article 205.06, all lifts shall be compacted to a minimum immediate 
bearing value (IBV) of 5.0.  The slope construction shall continue up the slope to the edge of 
shoulder, excavating and placing embankment one step at a time.  The steps shall be cut as 
shown in the plans or as determined by the Engineer.  Backslope drains, type 3 with pipe 
underdrain (special) outlets shall be trenched into the steps at locations shown in the plans or as 
determined by the Engineer.  The slope shall be trimmed 6 inches below final grade, as the work 
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progresses up the slope, incorporating the trimmed material into the embankment lifts within the 
same day of mixing.  After the new embankment is placed and compacted up to the edge of 
shoulder, the top 4 in. of the slope shall be disked, and the material stockpiled for topsoil shall be 
placed on the slope.  The topsoil shall be compacted according to the satisfaction of the Engineer. 
 
Excavation will be paid at the contract unit price per CUBIC YARD for EARTH EXCAVATION, 
which will cover excavating, stockpiling, replacing, and compacting the topsoil and excavating 
and wasting the loose material offsite.  The porous granular embankment shall be paid at the 
contract unit price per TON for POROUS GRANULAR EMBANKMENT.  Drains will be paid for at 
the contract unit price per FOOT for BACKSLOPE DRAINS, TYPE 3, 4 inches.  Outlets will be 
paid for at the contract unit price per FOOT for PIPE UNDERDRAIN 4” (SPECIAL).  Concrete 
headwalls for pipe underdrains (special) will be paid for at the contract unit price per EACH for 
CONCRETE HEADWALLS FOR PIPE DRAINS.  Furnished excavation will be paid for at the 
contract unit price per CUBIC YARD of FURNISHED EXCAVATION.    No further compensation 
will be allowed. 
 
 
BACKSLOPE DRAINS, TYPE 3, 4” 
 
Backslope drains shall be constructed according to Art. 601.03.  
 
Revise Art. 601.03, Paragraph 7 to read: 
 
 The trench shall be backfilled with CA 6 or CA 10, meeting the approval of the Engineer, 
placed in 8 in. (200 mm) layers, loose measurement, and compacted to the Engineer’s 
satisfaction. 
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