

STAGE 1B - PAVEMENT WIDENING & CC&G INSTALLATION STA. 37+40 TO STA. 48+67

STAGE 1B:

- PAVEMENT WIDENING AND COMBINATION CURB AND GUTTER INSTALLATION
- ALL HOT-MIX ASPHALT SHALL BE INSTALLED TO THE BINDER ONLY; THE
FINAL SURFACE COURSE AND LEVELING BINDER IS TO BE INSTALLED IN POST-STAGE
- MAINTAIN LANES IN THE EXISTING CONFIGURATION WITH WIDTHS REDUCED TO
10' TO 11' FOR THRU LANES AND 10' FOR TURNING LANES UTILIZING HIGHWAY
STANDARD 701701 "SHOULDER OPERATIONS"
- DROP-OFF CONDITIONS BETWEEN TRAVELED WAY AND WORK ZONE DICTATE THAT
CHANNELIZING DEVICES BE USED AT 50' INTERVALS AND 20' INTERVALS AT RADII
AND LANE CLOSURE TAPERS
- LITTLIZE HIGHWAY STANDARD 701602 FOR LANE SHIFTS - UTILIZE HIGHWAY STANDARD 701602 FOR LANE SHIFTS

¢ FOREST AVENUE WORK ZONE

WESTBOUND LANES

STAGE 1B - PAVEMENT WIDENING & CC&G INSTALLATION

EASTBOUND LANES

STA. 20+50 TO STA. 23+91

LEGEND

- (1) TYPE II BARRICADE, DRUM OR VERTICAL BARRICADE
- (2) PAVEMENT MARKING TAPE, TYPE III, 4" (YELLOW)
- (3) PAVEMENT MARKING TAPE, TYPE III, 6" (WHITE)
- (4) PAVEMENT MARKING TAPE, TYPE III, 4" (WHITE)

DIRECTION OF TRAFFIC REMOVAL ITEMS

CONSTRUCTION ITEMS

FILE NAME =	USER NAME = Tariqfm	DESIGNED -	REVISED -		IL. ROUTE 171 AT FOREST AVE/RIDGEWOOD RD.					F.A.P.	SECTION	COUNTY	TOTAL SHEET		
c:\pw_work\pwidot\tariqfm\d0315748\P1144	.2-Stagel.dgn	DRAWN -	REVISED -	STATE OF ILLINOIS								372	0303S-TS	соок	87 28
	PLOT SCALE = 200.0000 ' / in.	CHECKED -	REVISED -	DEPARTMENT OF TRANSPORTATION		SUGGESTED STAGING TYPICAL SECTIONS – STAGE 1B					CONTRACT NO. 60X08				
Default	PLOT DATE = 3/31/2014	DATE -	REVISED -		SCALE:	S	SHEET	OF	SHEETS	STA.	TO STA.		ILL INOIS FF). AID PROJECT	