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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
June 16, 2023 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61H30 
   COOK County 
   Section 14-00033-00-SP (Crestwood) 
   Project L3J5-621 () 
   Route FAP 350 (Cicero Avenue) 
   District 1 Construction Funds 

 
 Sidewalk replacement, ADA ramps, pedestrian traffic signals, lighting, and landscaping along Cicero 
Avenue from 143rd Street to the Calumet Sag Channel in Crestwood. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099 132  Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274      Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
* 80192      Automated Flagger Assistance Device Jan. 1, 2008 April 1, 2023 
 80173      Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426      Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80436 134  Blended Finely Divided Minerals April 1, 2021  
 80241      Bridge Demolition Debris July 1, 2009   

5053I      Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I      Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

 80384 135  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198      Completion Date (via calendar days) April 1, 2008  
 80199      Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80261 139  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434      Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 142  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229      Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80447      Grading and Shaping Ditches Jan 1, 2023  
 80433      Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80443      High Tension Cable Median Barrier Removal April 1, 2022  
 80446      Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022  
 80438      Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
 80045      Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80441 152  Performance Graded Asphalt Binder Jan 1, 2023  
 3426I      Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80445      Seeding Nov. 1, 2022  
* 80448 157  Source of Supply and Quality Requirements Jan. 2, 2023  
 80340      Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127      Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 158  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 159  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437 160  Submission of Payroll Records April 1, 2021 Nov. 1, 2022 
 80435      Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
 80410      Traffic Spotters Jan. 1, 2019  
 20338 162  Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429      Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 165  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80440      Waterproofing Membrane System Nov. 1, 2021  
 80302 166  Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80427 167  Work Zone Traffic Control Devices Mar. 2, 2020  
 80071      Working Days Jan. 1, 2002  
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STATE OF ILLINOIS 

SPECIAL PROVISIONS 
The following Special Provisions supplement the Illinois Department of Transportation’s (IDOT) 
"Standard Specifications for Road and Bridge Construction," adopted January 1, 2022 (hereinafter 
referred to as the “Standard Specifications”); the "Illinois Manual on Uniform Traffic Control Devices for 
Streets and Highways", the "Manual of Test Procedures for Materials", in effect on the date of invitation 
for bids; the "Supplemental Specifications and Recurring Special Provisions," latest edition as indicated 
on the Check Sheet included herein; and the "Standard Specifications for Water and Sewer Main 
Construction in Illinois," latest edition which apply to and govern the construction of Cicero Avenue (IL 
Route 50/83) Streetscape Improvements; Section 14-00033-00-SP; Project L3J5(621); Job No. C-91-
160-15; and in case of conflict with any part, or parts, of said Specifications, the said Special Provisions 
shall take precedence and shall govern. 
 
Contract Number 61H30. 
 
LOCATION OF PROJECT 
 
The proposed streetscape improvements are located in the Village of Crestwood, starting at the 
intersection of Cicero Avenue with 143rd Street, and extending to the south approach of the bridge over 
the Calumet Sag Channel. The gross length of the improvement is 8,131.65 feet (1.54 miles). 
 
DESCRIPTION OF PROJECT 
 
This work consists of the removal & replacement of isolated sections of sidewalks, driveway aprons, 
ADA-compliant sidewalk ramps, new pedestrian traffic signals, new pedestrian/street lighting, 
landscaping improvements, and all incidental and collateral work necessary to complete the project as 
shown on the plans and described herein along Cicero Avenue. 
 
COMPLETION DATE PLUS WORKING DAYS (D1) 
 
Effective:  September 30, 1985 
Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all contract 
items and safely open all roadways to traffic by 11:59 PM on, June 28, 2024 except as specified 
herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within 5 working 
days after the completion date for opening the roadway to traffic.  Under extenuating 
circumstances, the Engineer may direct that certain items of work, not affecting the safe opening of 
the roadway to traffic, may be completed within the working days allowed for clean-up work and 
punch list items. Temporary lane closures for this work may be allowed at the discretion of the 
Engineer. 

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in this 
contract, shall apply to both the completion date and the number of working days. 
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PROSECUTION AND PROGRESS OF WORK 

 

Special attention is called to Section 108 of the “Standard Specifications for Road and Bridge 
Construction.” Article 108.03 shall be revised to require that the Contractor notify the Engineer at least 
forty-eight (48) hours in advance of either discontinuing or resuming operations. 
 
If an Engineer or a representative for the Village of Crestwood is not on the job and notification as 
required has been given, the contractor in charge of the work shall immediately notify the Village that 
work has been resumed and request that the Project Engineer for the Village be notified. 
Work performed without proper notification to the Engineer as indicated herein may be rejected by the 
Engineer and no compensation will be made for said work. In addition, the contractor may be required 
to remove the item of construction at its own expense and replace the item of construction in 
accordance with the plans and specifications. 
 
The Contractor shall work with the Village to notify and coordinate with the local Police, Fire, and 
Emergency services, School District, Postal, IDOT, County Highway Department, transit agency, and 
garbage pickup service seven (7) calendar days prior to the beginning of work and shall keep the same 
services updated on the status of lane closures throughout the duration of the project. 
 
COOPERATION OF CONTRACTORS  
 
This construction contract for Section 14-00033-00-SP may be let/construction started prior to 
completion of intersection improvements by others along Cicero Avenue (IL Route 50/83) at the 
intersections of Midlothian Turnpike (C.H. B80), 135th Street, and Cal-Sag Road (IL Route 83), resulting 
in work being completed concurrently with the work included in this contract. Plans for the Cicero 
Avenue work will be made available to the Contractor by IDOT upon request and if available. All work 
shall be completed in accordance with Article 105.08 of the Standard Specifications. 
 
STATUS OF UTILITIES (D1) 
 
Effective:  June 1, 2016 
Revised:  January 1, 2020 
 
Utility companies and/or municipal owners located within the construction limits of this project have 
provided the following information regarding their facilities and the proposed improvements. The tables 
below contain a description of specific conflicts to be resolved and/or facilities which will require some 
action on the part of the Department’s contractor to proceed with work. Each table entry includes an 
identification of the action necessary and, if applicable, the estimated duration required for the 
resolution. 
 
UTILITIES TO BE ADJUSTED 
 
Conflicts noted below have been identified by following the suggested staging plan included in the 
contract.  The company has been notified of all conflicts and will be required to obtain the necessary 
permits to complete their work; in some instances, resolution will be a function of the construction 
staging. The responsible agency must relocate, or complete new installations as noted below; this work 
has been deemed necessary to be complete for the Department’s contractor to then work in the stage 
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under which the item has been listed. 
 
No conflicts to be resolved. 
 
The following contact information is what was used during the preparation of the plans as provided by 
the Agency/Company responsible for resolution of the conflict. 
 
Agency/Company 

Responsible to 
Resolve Conflict 

Name of contact Phone E-mail address 

Nicor Gas 
Charles Parrott 
Sakibul Forah 

630-388-3319 

x2paegge@ 
southernco.com 
sforah@southernco.com 

AT&T Donna Szpytek 630-573-5450 g11629@att.com 

BP Pipelines / 
CHICAP 
Pipelines 

Sarah Watson / 
Timothy Fehr 
 

312-809-3112 
Sarah.watson1@bp.com 
timothy.fehr@bp.com 

ONEOK 
James Cullen 
Beejay Jackson 

815-378-1969 

james.cullen@ 
oneok.com 
brittnie.jackson@oneok.com 

West Shore 
Pipe Line 

Bobby LaFan 309-303-9213 blafan@buckeye.com 

Comcast 
Robert L. Schulter, 
Jr. c/o Robert Stoll 
 

224-229-5849  

Commonwealth 
Edison Co. 

Lisa Argast 630-437-3381 Lisa.argast@comed.com 

Enterprise 
 

Blake Hamilton 815-288-7286 bdhamilton@eprod.com 

Village of 
Crestwood 
Dept. of Public 
Works 

Bill Graffeo 
 

708-371-4803 
bgraffeo@ 
crestwood.illinois.gov 

Wide Open 
West 

Paul Flinkow 630-536-3139 
Paul.flinkow@ 
Wowinc.com 

Unite Private 
Networks 

Bryan Foster 816-509-8406 
bryan.foster@ 
upnfiber.com 

Metropolitan 
Water 
Reclamation 
District of 
Greater 
Chicago 

Joseph Schuessler 312-751-3236 schuesslerj@mwrd.org 
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UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract.  The information provided is not a comprehensive list of all remaining utilities, 
but those which during coordination were identified as ones which might require the Department’s 
contractor to take into consideration when making the determination of the means and methods that 
would be required to construct the proposed improvement.  In some instances, the contractor will be 
responsible to notify the owner in advance of the work to take place so necessary staffing on the 
owner’s part can be secured.   
 

STAGE / LOCATION TYPE DESCRIPTION OWNER 

Sta. 140+68, 58’ LT Pole 
Verify and avoid existing 
ComEd pole during  
construction of sidewalk.  

Commonwealth 
Edison Co. 

Sta. 164+25 LT – Sta. 175+00 LT 
Under- 
ground 
electric 

Underground cables (18‐42 
inches deep) where HMA 
and lighting work is being 
done. Use caution. 

Commonwealth 
Edison Co. 

Sta. 107+75 LT – Sta. 108+00 LT 
Sta. 108+50 RT – Sta. 108+75 RT 
Sta. 114+25 RT – Sta. 114+50 RT 
Sta. 114+50 LT – Sta. 116+00 LT 
Sta. 118+50 LT – Sta. 119+00 LT 
Sta. 121+50 RT – Sta. 122+00 RT 
Sta. 126+25 LT – Sta. 126+75 LT 
Sta. 132+50 LT – Sta. 133+00 LT 
Sta. 136+25 RT – Sta. 136+50 RT 
Sta. 139+75 RT – Sta. 140+50 RT 
Sta, 141+25 RT – Sta. 141+50 RT 
Sta. 154+50 LT – Sta. 154+75 LT 
Sta. 154+50 RT – Sta. 174+25 RT 
Sta. 158+75 LT – Sta. 159+00 LT 
Sta. 160+00 LT – Sta. 160+25 LT 
Sta. 178+75 RT – Sta. 179+00 RT 

Gas 
Underground gas lines, use 
caution when constructing 
proposed improvements. 

Nicor Gas 

Sta. 107+50 LT/RT – Sta. 108+00 LT/RT 
Sta. 113+75 LT/RT – Sta. 116+00 LT/RT 
Sta. 121+00 LT – Sta. 121+50 LT 
Sta. 121+50 RT – Sta. 121+75 RT 
Sta. 122+50 LT/RT – Sta. 123+25 LT/RT 
Sta. 136+00 LT – Sta. 140+75 LT 
Sta. 141+00 RT – Sta. 141+25 RT 
Sta. 154+50 LT/RT – Sta. 155+25 LT/RT 

Watermain 

Underground watermain, 
use caution when 
constructing proposed 
lighting improvements. 

Village of Crestwood 

Sta. 118+50 LT – Sta. 119+00 LT 
Sta. 122+50 LT – Sta. 125+00 LT 
Sta. 126+25 LT – Sta. 126+75 LT 
Sta. 153+50 LT – Sta. 153+75 LT 
Sta. 155+00 LT – Sta. 155+25 LT 
Sta. 163+75 LT – Sta. 165+50 LT 

Storm 
Sewer 

Underground storm sewer, 
use caution when 
constructing proposed 
improvements. 

Village of Crestwood 

Sta. 121+50 LT/RT – Sta. 122+00 LT/RT 
Sta. 140+50 LT – Sta. 140+75 LT 
Sta, 141+25 RT – Sta. 141+50 RT 

Sanitary 
Sewer 

Underground storm sewer, 
use caution when 
constructing proposed 

Village of Crestwood 
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Sta. 152+50 LT/RT – Sta. 153+75 LT/RT 
Sta. 153+75 LT/RT – Sta. 154+75 LT/RT 

improvements. 

Sta. 127+25 LT/RT – Sta. 127+75 LT/RT Pipelines 

Underground pipeline, use 
caution when constructing 
proposed improvements. 
 
Prior to beginning work 
near or around the BP 
Pipeline (Sta. 127+25 
LT/RT – Sta. 127+75 
LT/RT, the contractor shall 
provide BP Pipeline with a 
list of proposed equipment. 
Submittal must allow for a 
minimum of 10 working 
days for review. 

BP Pipelines / 
CHICAP Pipelines 

Sta. 125+00 LT/RT –  
Sta. 125+25 LT/RT 

Pipelines 

Underground 30” pipeline, 
use caution when 
constructing proposed 
improvements. 

ONEOK 

Sta. 125+25 LT/RT – Sta. 125+75 LT/RT Pipelines 

Underground 16” pipeline, 
use caution when 
constructing proposed 
improvements. 

West Shore Pipe Line 

 
The following contact information is what was used during the preparation of the plans as provided by 
the owner of the facility.  
 

Agency/Company 
Responsible to 

Resolve Conflict 
Name of contact Phone E-mail address 

Nicor Gas Charles Parrott 
630-388-
3319 

x2paegge@southernco.com 

AT&T Donna Szpytek 
630-573-
5450 

g11629@att.com 

BP Pipelines / 
CHICAP 
Pipelines 

Sarah Watson / 
Timothy Fehr 
 

312-809-
3112 

Sarah.watson1@bp.com 
timothy.fehr@bp.com 

ONEOK James Cullen 
815-378-
1969 

james.cullen@oneok.com 

West Shore 
Pipe Line 

Bobby LaFan 
309-303-
9213 

blafan@buckeye.com 

Comcast 

Robert L. 
Schulter, Jr. c/o 
Robert Stoll 
 

224-229-
5849 

 

Commonwealth 
Edison Co. 

Lisa Argast 
630-437-
3381 

Lisa.argast@comed.com 

Enterprise Blake Hamilton 815-288- bdhamilton@eprod.com 
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 7286 
Village of 
Crestwood 
Dept. of Public 
Works 

Bill Graffeo 
 

708-371-
4803 

bgraffeo@crestwood.illinois.gov 

Wide Open 
West 

Paul Flinkow 
630-536-
3139 

Paul.flinkow@Wowinc.com 

Unite Private 
Networks 

Bryan Foster 
816-509-
8406 

bryan.foster@upnfiber.com 

Metropolitan 
Water 
Reclamation 
District of 
Greater 
Chicago 

Joseph 
Schuessler 

312-751-
3236 

schuesslerj@mwrd.org 

 
 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be considered in the bid as 
this information has also been factored into the timeline identified for the project when setting the 
completion date. The applicable portions of the Standard Specifications for Road and Bridge 
Construction shall apply.   
 
Estimated duration of time provided above for the first conflicts identified will begin on the date of the 
executed contract regardless of the status of the utility relocations.  The responsible agencies will be 
working toward resolving subsequent conflicts in conjunction with contractor activities in the number of 
days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the contractor.  A 
utility kickoff meeting will be scheduled between the Department, the Department’s contractor and the 
utility companies when necessary.  The Department’s contractor is responsible for contacting J.U.L.I.E. 
prior to all excavation work. 
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J.U.L.I.E. SYSTEM 

 

The J.U.L.I.E. (Joint Utility Locating Information for Excavators) must be notified prior to starting 
construction, so that the respective utilities may have adequate time to locate and mark their 
underground facilities. Phone: 1-800-892-0123 or 811. The following information may be requested by 
J.U.L.I.E.: 

County Name:  Cook 
Township Name: Bremen and Worth 
Section Number: 3, 4, 9, 10, 33, and 34 
    

ITEMS COMPLETED BY OTHERS 

 

Certain items may be called out in the plans to be completed by others. The Contractor shall be 
responsible for coordinating all items to coincide with ongoing construction activities. 
 
AVAILABLE REPORTS 

☐  No project specific reports were prepared. 
 
When applicable, the following checked reports and record information is available for Bidders’ 
reference upon request: 
 

 ☐  Record structural plans 
 

 ☐  Preliminary Site Investigation (PSI) (IDOT ROW) 
 

☐ Preliminary Site Investigation (PSI) (Local ROW) 
 

 ☒  Preliminary Environmental Site Assessment (PESA) (IDOT ROW) 
 

☐  Preliminary Environmental Site Assessment (PESA) (Local ROW) 
 

 ☐  Soils/Geotechnical Report 
 

 ☐  Boring Logs 
 

 ☐  Pavement Cores 
 

 ☐  Location Drainage Study (LDS) 
 

 ☐  Hydraulic Report 
 

 ☐  Noise Analysis 
 

 ☐  Other:  ______________________ 
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Those seeking these reports should request access from: 
 
Meghan Milewski 
Farnsworth Group, Inc. 
1011 Warrenville Road, Suite 375 
Lisle, IL 60532 
(630)-296-5877 
mmilewski@f-w.com 
Hours:  8 AM to 5 PM (M-F) 
 
EXAMINATION OF EXISTING CONDITIONS AND EXISTING CONDITION DOCUMENTATION 

 

It is the responsibility of each bidder to satisfy himself/herself as to conditions he/she will encounter in 
performing the work. Failure to do so will not be considered as grounds for additional compensation. 
 
REMOVAL OF UNCLASSIFIED MATERIAL 

 

Existing hazard markers, delineators, and other unclassified materials shall be removed at the locations 
shown on the plans or as designated by the Engineer. The material removed, as required in this 
Special Provision, shall be disposed of outside the right-of-way limits in accordance with these special 
provisions and Article 202.03 of the Standard Specifications. The Engineer shall be notified before any 
of these items are removed.  
 
SIGNS TO BE MOVED 

 

All existing signs, including street, traffic, parking, advertising or other signs, that interfere with 
construction operations, shall be removed and temporarily reset by the Contractor after notifying the 
owner of the sign conflict. Every sign removed must be re-erected at a temporary location in a 
workmanlike manner and be visible to roadway traffic. Signs shall not be moved other than laterally 
without the permission of the Engineer and Postal Authority. All such signs must be maintained straight 
and neat for the duration of the temporary setting. Upon completion of the work, the signs shall be 
returned to the proper location and reinstalled in a workmanlike manner. Signs shall not be moved until 
the progress of work requires it. Signs or posts broken or damaged during moving shall be replaced or 
repaired to their original condition at the Contractor’s expense. Any Contractor or Private Party 
removing any sign without notice will be billed for the replacement costs associated with reinstalling of 
the sign and may be charged with a violation of the Illinois Vehicle Code 11-311.  
 
Street signs to be relocated because of radius changes or other improvements shall be relocated by the 
Contractor in locations as determined by the Engineer. 
 
This work shall not be paid for separately, but shall be included in the contract unit price bid for 
RELOCATE SIGN PANEL ASSEMBLY – TYPE A. 
 
SAW JOINTS 

 

This work shall include full-depth sawing of existing pavement, curbed gutter, sidewalks, driveways, or 
other existing items where the proposed project will match to existing. All work shall be performed in 
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accordance with Section 440 of the Standard Specifications. Saw joints shall be made with a saw blade 
capable of providing a smooth, sharp edge.  
 
Saw joints will not be paid for separately but shall be included in the respective removal items in the 
contract. 
 
Saw joints for improvements including new pavement, curb and gutter, patching, driveway pavement, or 
sidewalks shall be included in the unit cost of those pay items. No separate payments shall be made for 
saw joints on existing surfaces or new surfaces. 
 
DAMAGE TO EXISTING TREES AND BUSHES 

 

All necessary precautions shall be taken to prevent damage to existing trees and bushes not indicated 
for removal. Roots of two-inch (2") diameter or more shall not be severed. Precautions shall be taken to 
prevent damage to the bark of existing trees by machinery or other means. Any damage shall be 
corrected as indicated by the Engineer at the expense of the Contractor. 
 
PRUNING EXISTING TREES AND BUSHES 

 

Existing trees and bushes shall be pruned as necessary to ensure clear sight lines for vehicular and 
non-vehicular traffic of each other and signage. This work shall not be measured and paid for 
separately but shall be included in the contract unit prices for the signage items.  
 
EARTH EXCAVATION 

 

Due to the isolated and minor nature associated with Earth Excavation and Embankment on this 
project, it shall not be measured separately for payment but shall be included in the cost of the 
associated pay items for curb & gutter, sidewalk, and driveways.   
 

SUBGRADE PREPARATION 

 

The Contractor shall be required to complete this work strictly in accordance with Section 301 of the 
Standard Specifications except as modified below. 
 
Subgrade Preparation shall not be measured and paid for separately but shall be included in the unit 
prices for the applicable pay items including concrete driveway pavement, curb and gutter, and 
sidewalk. 
 
HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1) 

 

Effective:  November 1, 2019 
Revised:  December 1, 2021 
 
Revise Article 1004.03(c) to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 
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Use Size/Application Gradation No. 

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 

Class A-1 1/2 in. (13 mm) Seal CA 15 

Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 
Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 

SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 

 
1/ CA 16 or CA 13 may be blended with the CA 11. 

 
2/ The coarse aggregates used shall be capable of being combined with the fine 

aggregates and mineral filler to meet the approved mix design and the mix requirements 
noted herein. 

 
3/ The specified coarse aggregate gradations may be blended. 

 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
 
Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 
Binder Courses 

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, 
SMA 12.5,  
Stabilized Subbase IL-19.0  

Surface Courses 
IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

 
Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 
 

               “Item                                                                                  Article/Section 
 
(g)Performance Graded Asphalt Binder (Note 6)                                   1032 
(h) .................................................................................................................. Fibers (Note 2) 

 
Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA 
mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive shall meet the 
Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  Prior to approval and use 
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of fibers, the Contractor shall submit a notarized certification by the producer of these materials 
stating they meet these requirements. Reclaimed Asphalt Shingles (RAS) may be used in Stone 
Matrix Asphalt (SMA) mixtures designed with an SBA polymer modifier as a fiber additive if the 
mix design with RAS included meets AASHTO T305 requirements. The RAS shall be from a 
certified source that produces either Type I or Type 2. Material shall meet requirements noted 
herein and the actual dosage rate will be determined by the Engineer. 
 
Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-depth 
asphalt pavement and SBS PG 76-22 when used as an overlay, except where modified herein. 
The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where modified herein.” 

 
Revise table in Article 1030.05(a) of the Standard Specifications to read: 
 

“MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm 

min max min max min max min max min max min max 

1 1/2 in 
(37.5 mm) 

        
  

  

1 in. 
(25 mm) 

 100       
  

  

3/4 in. 
(19 mm) 

90 100  100     
  

  

1/2 in. 
(12.5 mm) 

75 89 80 100  100  100  100  100 

3/8 in. 
(9.5 mm) 

   65 90 100 90 100 90 100  100 

#4 
(4.75 mm) 

40 60 20 30 36 50 34 69 60 756/ 90 100 

#8 
(2.36 mm) 

20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 45 606/ 70 90 

#16 
(1.18 mm) 

15 30     10 32 25 40 50 65 

#30 
(600 µm) 

  12 16 12 18   15 30   

#50 
(300 µm) 

6 15     4 15 8 15 15 30 

#100 
(150 µm) 

4 9     3 10 6 10 10 18 

#200 
(75 µm) 

3.0 6.0 7.0 9.0 3/ 7.5 9.5 3/ 4.0 6.0 4.0 6.5 7.0 9.0 3/ 

#635 
(20 µm) 

  ≤ 3.0 ≤ 3.0       

Ratio Dust/Asphalt 
Binder 

 1.0  1.5  1.5  1.0 

 

1.0  1.0 

 
1/ Based on percent of total aggregate weight. 
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2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) sieve for 
surface courses with Ndesign = 90. 

3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be 
mineral filler, unless otherwise approved by the Engineer. 

4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the #8 
(2.36 mm) sieve shall not be adjusted above the percentage stated on the table.  

5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the #8 
(2.36 mm) sieve shall not be adjusted below 34 percent. 

6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 percent 
passing.” 

 
Revise Article 1030.05(b) of the Standard Specifications to read: 

  
(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent, for IL-

4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be 3.0 percent at 
the design number of gyrations.  The voids in the mineral aggregate (VMA) and voids filled with 
asphalt binder (VFA) of the HMA design shall be based on the nominal maximum size of the 
aggregate in the mix and shall conform to the following requirements. 

 
     

 Voids in the Mineral Aggregate (VMA), 
% Minimum for Ndesign 

Mix Design 30 50 70 80 90 
IL-19.0  13.5 13.5  13.5 
IL-9.5  15.0 15.0   
IL-9.5FG  15.0 15.0   
IL-4.751/  18.5    
SMA-12.51/2/5/    17.03//16.04/  
SMA-9.51/2/5/    17.03//16.04/  
IL-19.0L 13.5     
IL-9.5L 15.0     

 
 

1/ Maximum draindown shall be 0.3 percent according to Illinois Modified AASHTO 
T 305. 
 

2/ The draindown shall be determined at the JMF asphalt binder content at the 
mixing temperature plus 30°F. 
 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

5/ For surface course, the coarse aggregate can be crushed steel slag, crystalline 
crushed stone or crushed sandstone. For binder course, coarse aggregate shall 
be crushed stone (dolomite), crushed gravel, crystalline crushed stone, or crushed 
sandstone” 
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having absorptions 
greater than or equal to 2.0 percent, or which contain steal slag sand, shall have minimum surge bin 
storage plus haul time of 1.5 hours.” 
 
Add after third sentence of Article 1030.09(b) to read: 
 
“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for 
the mixture, cores shall be taken at random locations determined according to the QC/QA document 
"Determination of Random Density Test Site Locations".  Core densities shall be determined using the 
Illinois Modified AASHTO T 166 or T 275 procedure.” 

 
Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to read: 
 Breakdown/Intermediate 

Roller  
(one of the following) 

Final Roller 
(one or more of  
the following) 

Density Requirement 

IL-9.5, IL-9.5FG, 
IL-19.01/  

VD, P , TB, 3W, OT, OB VS, TB, TF, OT As specified in 
Section 1030 

IL-4.75 and SMA 
3/ 4/ 

TB, 3W, OT TF, 3W As specified in 
Section 1030 

Mixtures on 
Bridge Decks 2/ 

TB TF As specified in 
Articles 582.05 and 

582.06. 
 
“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or three-

wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 inches (2.14 m) 
wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one of the (TB) or (3W) 
rollers can be substituted for an oscillatory roller (OT). TF rollers shall be a minimum of 280 lb/in. (50 
N/mm). The 3W and TB rollers shall be operated at a uniform speed not to exceed 3 mph (5 km/h), 
with the drive roll for TB rollers nearest the paver and maintain an effective rolling distance of not 
more than 150 ft (45 m) behind the paver.” 

 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and surface 
Mix Design’s Gmb.” 
 
Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 metric 
ton), will be required for each mixture on each contract at the beginning of HMA production for each 
construction year according to the Manual of Test Procedures for Materials “Hot Mix Asphalt Test Strip 
Procedures”. At the request of the Producer, the Engineer may waive the test strip if previous 
construction during the current construction year has demonstrated the constructability of the mix using 
Department test results.” 
 
Revise third paragraph of Article 1030.10 of the Standard Specifications to read: 



Village of Crestwood 
Cicero Avenue (IL Route 50/83) Streetscape Improvements 

14-00033-00-SP 
Contract #61H30 

 

14 
 

 
 “When a test strip is constructed, the Contractor shall collect and split the mixture according to 
the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a representative, shall deliver 
split sample to the District Laboratory for verification testing. The Contractor shall complete mixture 
tests stated in Article 1030.09(a). Mixture sampled shall include enough material for the Department to 
conduct mixture tests detailed in Article 1030.09(a) and in the document “Hot-Mix Asphalt Mixture 
Design Verification Procedure” Section 3.3. The mixture test results shall meet the requirements of 
Articles 1030.05(b) and 1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL 
mixtures during production.” 
 
HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 

 

Effective:  January 1, 2019 
Revised:  December 1, 2021 
 
Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 
 

“ During mixture design, prepared samples shall be submitted to the District laboratory by the 
Contractor for verification testing.  The required testing, and number and size of prepared samples 
submitted, shall be according to the following tables.  

 

High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 

Surface total of 4 - 160 mm tall bricks  

 

Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ 

Binder 1 - 160 mm tall brick 

Surface 2 - 160 mm tall bricks  

 
1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 

7.5 ± 0.5 percent air voids. 
 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), 

twice as many 115 mm tall compacted gyratory bricks will be acceptable. 
 

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:  
 
“When a test strip is not required, each HMA mixture shall still be sampled on the first day of 
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within two 
working days after sampling the mixture, the Contractor shall deliver gyratory cylinders to the District 
laboratory for Department verification testing. The High ESAL mixture test results shall meet the 
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requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture test results shall 
meet the requirements of Article 1030.05(d)(4). The required number and size of prepared samples 
submitted for the Hamburg wheel and I-FIT testing shall be according to the “High ESAL - Required 
Samples for Verification Testing” table in Article 1030.05(d)(3) above.” 
Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 

“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) of 
additional material for the Department to conduct Hamburg wheel testing and approximately 80 
lb (36 kg) of additional material for the Department to conduct I-FIT testing.  Within two working 
days after sampling, the Contractor shall deliver prepared samples to the District laboratory for 
verification testing.  The required number and size of prepared samples submitted for the 
Hamburg wheel and I-FIT testing shall be according to the “High ESAL - Required Samples for 
Verification Testing” table in Article 1030.05(d)(3) above.” 

 
FRICTION AGGREGATE (D1) 

 

Effective:  January 1, 2011 
Revised:  December 1, 2021 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be according to 
Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 

Use Mixture Aggregates Allowed 
Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase  
or Shoulders 

Allowed Alone or in Combination 5/: 
Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 
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Use Mixture Aggregates Allowed 
HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 
Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder  
IL-9.5  
IL-9.5FG  
or IL-9.5L 
 
 

Allowed Alone or in Combination 5/: 
Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and Binder  
IL-9.5  
or IL-9.5FG 
 
 

Allowed Alone or in Combination 5/: 
Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
 
Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
Crushed Gravel 

Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 
Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 
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Use Mixture Aggregates Allowed 
75% Dolomite2/ Crushed Sandstone, 

Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/  

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 
Other Combinations Allowed:  

Up to... With... 

50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA Ndesign 

80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be by 

volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 

 
TEMPORARY EROSION CONTROL 

 

Temporary erosion control systems and maintenance shall be the responsibility of the Contractor. The 
Contractor shall follow the Erosion Control Plan as shown in the plans and in these special provisions. 
Systems utilized for temporary erosion control shall be in accordance with Section 280 of the Standard 
Specifications and the latest revision of Standard 280001. Inlet and Pipe Protection shall be placed at 
all pipe end sections, inlets, and open lid manholes and catch basins behind the back of curb. 
Perimeter Erosion Barrier shall be placed to prevent silt from leaving the project limits. Inlet Filters shall 
be placed in all existing gutter inlets in accordance with the Special Provision for Inlet Filters.  
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The erosion control devices shall be installed before commencing construction and shall be removed 
after complete sodding cover is established. Upon completion of the project, temporary materials used 
for temporary erosion control shall be removed by the Contractor and become the property of the 
Contractor. The Contractor shall also be responsible for cleaning, maintaining and replacing the 
Temporary Erosion Control items during this project as needed or as requested by the Engineer and 
prior to acceptance of the project. Additional payment will not be made for maintenance or necessary 
replacement of Temporary Erosion Control items that may be required during this project. 
 
INLET FILTERS 

 

This work consists of furnishing, installing, maintaining, removing, and disposing of inlet filters at gutter 
inlet and gutter inlet/manhole locations as shown in the plans or as determined by the Engineer. The 
inlet protection shall be of a non-woven geotextile catch bag type that fits inside the casting, held in 
place by the casting grate and be of high permeability, ≥ 100 gal/min/ft2. 
 
Inlet Filters shall be checked by the Contractor weekly and after every rain of ≥ ½” and cleaned or 
replaced as required to maintain proper functionality of the inlet. If requested by the Engineer, inlet 
filters shall be cleaned of debris by the Contractor at no additional cost within 24 hours of notification by 
the Engineer. 
 
This item shall be measured and paid for at the contract unit price per each, for INLET FILTERS, and 
shall be payment in full for all material, labor, tools and equipment required to furnish, install, maintain, 
remove and dispose of this item. 
 
SUPPLEMENTAL WATERING 

 

This work will include watering sod, trees, shrubs, vines, and perennials at the rates specified and as 
directed by the Engineer. 
 
Schedule:  Watering will only begin after the successful completion of all period of establishment 
requirements. Water trees, shrubs, and vines every 7 days throughout the growing season (April 1 to 
November 30).  Water perennials, plugs, and sod a minimum of twice a week.  The Engineer may direct 
the Contractor to adjust the watering rate and frequency depending upon weather conditions. 
 
Watering must be completed in a timely manner.  When the Engineer directs the Contractor to do 
supplemental watering, the Contractor must begin the watering operation within 24 hours of notice.  
The Contractor shall give an approximate time window of when they will begin at the work 
location to the Engineer.  The Engineer shall be present during the watering operation.  A 
minimum of 10 units of water per day must be applied until the work is complete.   
 
Should the Contractor fail to complete the work on a timely basis or within such extended times as may 
have been allowed by the Department, the Contractor shall be liable to the Department liquidated 
damages as outlined in the “Failure to Complete Plant Care and Establishment Work on Time” 
special provision.  
 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the work 
since the Department’s actual loss, in the event of delay, cannot be predetermined, would be difficult of 
ascertainment, and a matter of argument and unprofitable litigation.  This said mode is an equitable rule 
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for measurement of the Department’s actual loss and fairly takes into account the loss of the trees if the 
watering is delayed.  The Department shall not be required to provide any actual loss in order to 
recover these liquidated damages provided herein, as said damages are very difficult to ascertain.  
Furthermore, no provision of this clause shall be construed as a penalty, as such is not the intention of 
the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
Source of Water:  The Contractor shall notify the Engineer of the source of water used and provide 
written certification that the water does not contain chemicals harmful to plant growth. 
 
Rate of Application:  The normal rates of application for watering are as follows. The Engineer will 
adjust these rates as needed depending upon weather conditions. 
 
 35 gallons per tree  
 25 gallons per large shrub 
 15 gallons per small shrub 
 4 gallons per vine 
 3 gallons per perennial plant (Gallon) 
 2 gallons per perennial plant (Quart) 
 2 gallons per perennial plant (Plug) 
 3 gallons per square foot for Sodded Areas 
 
Method of Application:  A spray nozzle that does not damage small plants must be used when watering 
all vegetation.  Water shall be applied at the base of the plant to keep as much water as possible off 
plant leaves.  An open hose may be used to water trees, shrubs, and seedlings if mulch and soil are not 
displaced by watering.  The water shall be applied to individual plants in such a manner that the plant 
hole shall be saturated without allowing the water to overflow beyond the earthen saucer.  Watering of 
plants in beds shall be applied in such a manner that all plant holes are uniformly saturated without 
allowing the water flow beyond the periphery of the bed.  Water shall slowly infiltrate into soil and 
completely soak the root zone.  The Contractor must supply metering equipment as needed to assure 
the specified application rate of water. 
 
Method of Measurement:  Supplemental watering will be measured in units of 1000 gallons of water 
applied as directed.   
 
Basis of Payment:  This work will be paid for at the contract unit price per unit of SUPPLEMENTAL 
WATERING, measured as specified.  Payment will include the cost of all water, equipment and labor 
needed to complete the work specified herein and to the satisfaction of the Engineer. 
 
ITEMS TO BE ADJUSTED 

 

The Contractor shall adjust all existing water valve vaults, handholes, catch basins, and manholes to 
the finish grade of the project improvements. This work shall be measured and paid for at the contract 
unit price bid per each item to be adjusted in accordance with Sections 602 and 603 of the Standard 
Specifications except as modified herein. 
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HDPE and Recycled Rubber riser and adjusting rings shall not be allowed on this contract. In addition, 
only solid and rigid, one-piece assembly adjusting rings fabricated entirely from gray or ductile iron will 
be allowed. Adjustable band adjusting rings will not be allowed on this contract. Any adjusting ring to be 
utilized on this project shall be reviewed and approved by the Engineer and Village at the Pre-
Construction Meeting.  
 
The contract unit price bid per each for the respective adjustment items shall be compensation in full for 
all work required to complete the adjustment in place and no additional compensation shall be allowed. 
Adjustment of water valves, catch basins, and manholes will be paid for at the contract unit price per 
each for WATER VALVES TO BE ADJUSTED, HANDHOLE TO BE ADJUSTED, CATCH BASINS TO 
BE ADJUSTED, and MANHOLES TO BE ADJUSTED respectively. 
 
HANDHOLE TO BE ADJUSTED 

 

This work shall be done in accordance with Section 602 of the Standard Specifications. Castings for 
handholes shall be adjusted and set at the finished grade elevation.  
 
This work will be paid for at the contract unit price per each for HANDHOLE TO BE ADJUSTED. 
 
COMBINATION CONCRETE CURB AND GUTTER 

 

This work shall be performed in accordance with Section 606 of the Standard Specifications, the plan 
details, and as noted herein. Proposed curb and gutter work shall be in accordance with the latest 
version of Standard 606001 including dowel bar placement. The existing subgrade and base course 
shall be graded, leveled, and thoroughly compacted. The Combination Concrete Curb and Gutter shall 
be sawed or scored at intervals coinciding with the joint intervals of the adjoining concrete pavement. 
Expansion joints in curb and gutter shall correspond to the location of expansion joints in adjoining 
concrete pavement. If adjacent pavement is not concrete pavement, maximum spacing of saw joints 
shall be 15 feet. Expansion joints with dowel bars in curb and gutter shall be placed at all RPC's and all 
construction joints as shown on plan details. The minimum joint depth of the gutter shall be 2 inches 
and on the curb shall be 1 inch. Two No. 4 reinforcing bars shall be placed across all water, sewer, or 
other utility service trench crossings. These bars shall be a minimum of 10 feet long and shall be long 
enough to obtain at least 2 feet of embedment on either side of the trench. 
 
Curb and gutter constructed at islands noses shall be ramped in accordance with Standard 606301 (PC 
Concrete Islands and Medians).  
 
The sawing of the curb and gutter shall commence within four hours of the start of placing concrete 
unless otherwise approved by the Engineer. Sawing shall continue until all the joints are completed or 
until sunset, whichever comes first. If all joints are not completed by sunset, sawing shall commence at 
sunrise and continue to completion. The Contractor shall replace sawing blades as needed and 
coordinate timing of sawing so raveling does not occur. 
 
All costs shall be included in the contract unit price bid per foot for COMBINATION CONCRETE CURB 
AND GUTTER, of the type specified. 
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PCC SIDEWALK, SPECIAL 

 

Section 424 of the Standard Specifications shall govern all construction and payment of P.C.C. 
Sidewalk except as modified herein. High-early strength concrete shall be used at all sidewalk 
locations. All sidewalks shall be 5 inches thick except at all driveways, where sidewalk shall be thickened 
to 6-inches at private entrances and 8-inches at commercial entrances. Expansion Joints shall be placed 
at maximum 50-foot intervals and where proposed sidewalk abuts existing or proposed curb, sidewalk, 
or driveway pavement. Expansion joints shall be made with three-quarter-inch thick bituminous pre-
molded joint filler and other material will not be allowed. All joints shall be hand-tooled. 
 
All costs to perform this work shall be included in the contract unit price bid per square foot for PCC 
Sidewalk, Special of the thickness noted. 
 
SIDEWALK ACCESSIBLE RAMPS 

 

Accessible ramps with Detectable Warnings shall be provided in accordance with Proposed PROWAG 
requirements, Illinois ADA Standards, and the latest version of the applicable State Standard and IDOT 
District Detail at all proposed intersections of curb and sidewalk and at locations shown on the plans 
and listed in the schedule of quantities. Section 424 of the Standard Specifications shall govern the 
construction, measurement and payment of this work. 
 
PCC DRIVEWAY PAVEMENT, SPECIAL 

 

This work shall be performed in accordance with Section 423 of the Standard Specifications and as 
noted herein. Where shown on the plans, driveway pavement shall be removed and replaced with high-
early strength concrete driveway pavement. Thickness shall be as indicated but in no case shall be less 
than 6 inches. Thickness shall be 8 inches at Commercial Entrances. Edges shall be cut with a saw 
prior to removal and/or replacement. Sawed transverse and longitudinal joints shall conform to the 
following table: 
 
 Driveway Width at Widest Point No. of Longitudinal Saw Cuts 
 0 - 12' 0 
 12' - 24'  1 
 24' - 36'  2 
 Maximum Driveway Length Number of Transverse Saw Cuts 
 0 - 12'  0 
 12' - 24'  1 
 24' - 36'  2 
 
The sawed joints shall be spaced evenly throughout the driveway. The sawed joints shall be 1/8 inch 
wide with a minimum depth of one-fourth the pavement thickness. Joints shall be sealed with grey, self-
leveling joint filler. 
 
Three-quarter inch thick expansion joints shall be placed between driveway pavement and sidewalks 
(on both sides) and between driveway pavement and curb and gutter. 
 
All costs to perform this work shall be included in the contract unit price bid per square yard for PCC 
Driveway Pavement, Special of the thickness noted. 
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TRAFFIC CONTROL PLAN 

 

Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets and 
Highways", any special details and Highway Standards contained in the plans, and the Special 
Provisions contained herein. 
 
The Contractor shall provide traffic control for construction and lane closures in accordance with the 
Sequence of Operations Special Provision utilizing signage and barricades according to the applicable 
State Standards. This requirement shall pertain to both the road under construction and to all side 
roads intersecting with the roadway under construction. 
 
The Contractor should be aware of residents, business owners, and customers within the project limits 
and avoid negative impacts on these whenever possible.  Driveway aprons shown in the plans for 
replacement, shall be constructed half at a time where necessary to maintain access.  Sidewalk along 
one side of the roadway shall remain open at all times in order to provide pedestrian access during 
construction.   
 
All open excavations left overnight throughout this project shall be completely protected and 
surrounded by fences and barricades. 
 
All warning signs shall be new or in like new condition at the start of the project. Unless otherwise 
specified, they shall be 48” x 48”, with a black legend on a fluorescent orange reflectorized background 
meeting a minimum of Type AP reflectivity requirements as shown in Article 1091.03. 
 
The Contractor shall be responsible for the traffic control devices at all times during construction 
activities and shall coordinate the items of work to keep traffic hazards and/or inconveniences to a 
minimum. 
 
The Contractor shall furnish the name of the individual in his or her direct employ who is responsible for 
the installation and maintenance of the traffic control for this project. This person shall be able to be 
contacted on a 24-hour per day basis to furnish and maintain traffic control in case of an emergency. 
Special attention is called to Article 107.09 of the Standard Specifications and the following Highway 
Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring Special 
Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
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STANDARDS:  
 

701006 701101 701301 701427 701501 

701601      701602 701606 701701 701801 

701901     

     

DETAILS: 
  
 TC -10   Traffic Control and Protection for Side Road, Intersections, and Driveways 
 TC-13 District One Typical Pavement Markings 
 TC-22 Arterial Road Information Sign 
 TC-26 Driveway Entrance Signing 
 

 

SPECIAL PROVISIONS:  
 

RECURRING LOCAL ROADS AND STREETS SPECIAL PROVISIONS: 
 
SPECIAL PROVISIONS: 
 
 Keeping Arterial Roadways Open to Traffic (Lane Closures Only) 
 Maintenance of Roadways (D1) 
 Public Convenience and Safety (D1) 
 Sequence of Operations 
 Temporary Information Signing 
 Work Zone Traffic Control Devices (BDE) 
 Vehicle and Equipment Warning Lights (BDE) 
  

SEQUENCE OF OPERATIONS 

 

At the Pre-Construction Meeting, the Contractor shall submit to the Engineer, Village, and Department 
for review a Sequence of Construction Operations. No deviation from the sequence will be permitted 
except by written permission from the Engineer, Village, and Department. 
 
Construction work and lane closures shall be timed to minimize impacts to the residents, businesses, 
customers, traveling public, and pedestrians. Driveway aprons shown in the plans for replacement, 
shall be constructed half at a time where necessary to maintain access.  Sidewalk along one side of the 
roadway shall remain open at all times in order to provide pedestrian access during construction.   
 
The Contractor shall notify the Engineer, the Village of Crestwood Public Works Department, the Illinois 
Department of Transportation, the Cook County Highway Department, the Fire and Police 
Departments, the local School District, the Bus Transit Authority, the local Emergency Services for 
Crestwood, and coordinate with the garbage and postal service any impending street closing or 
planned lane closure sequencing timeline within a construction zone a minimum of 72 hours (excluding 
Saturdays, Sundays and holidays) prior to beginning work and shall notify the same departments and 
agencies when the street is substantially complete and full access is available within a construction 
work zone. The Contractor shall notify in writing all affected residents and business owners 48 hours 
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prior to working within their driveway apron. No streets shall be closed without prior notice to and 
approval by the Engineer, Village, and Department. A single outside lane on Cicero Avenue (IL Route 
50/83) may only be closed between 8:30 AM and 4:30 PM with additional option of 7:00 PM to 6:00 AM 
Monday through Saturday. Lane closure sequencing will not be allowed without prior notice to the 
Engineer, Village, and IDOT. A single lane closure shall only be allowed within a single designated 
construction zone described below while work is being completed. The Contractor shall notify the above 
entities of the progress of the work on a weekly basis and when significant items of work are to be 
performed or whenever changes in traffic control will precipitate changes in traffic patterns on their 
respective roadway. 
 
All lane closures will follow IDOT highway standards and short-term lane closure (8:30 AM to 4:30 PM 
with available contractor option also from 7:00 PM to 6:00 AM Monday through Saturday) and will be 
limited to the outside right-lane in one direction at a time. Construction work zone sequencing is further 
detailed below.  Multiple lane closures occurring at the same time and lane closures other than the 
outside right lane will not be permitted.  

 
Lane closure as indicated above, will also only be permitted during construction operations that require 
equipment to be on the roadway. The contractor shall immediately remove lane closure and associated 
traffic control signs and devices when construction operations requiring lane closure have ceased. 

 
Permitted lane closure will be allowed from 8:30 AM to 4:30 PM and with available contractor option 
from 7:00 PM to 6:00 AM Monday through Saturday. Lane closure and traffic control devices shall be 
removed prior to the end of each allowable lane closure period and all conflicting signs shall be 
removed or covered.  

 
The length of lane closure shall be kept to a minimum and shall not extend beyond the contractor’s 
operations which require equipment to be on the roadway. 
 
Impacts of the construction project on the traveling public and any associated vehicle queues will be 
evaluated as the project progresses by construction engineering personnel, contractor, Village of 
Crestwood public works, and police staff. Strategies that will be implemented to mitigate impacts on 
traffic include limiting lane closure to between 8:30 AM and 4:30 PM and between 7:00 PM and 6:00 
AM (Monday through Saturday), utilization of advanced message signage, and public communication 
through the Village’s website. 

 
Construction Sequencing: 

 
Construction operations will be divided into the construction work zones listed below. The Contractor 
shall only be able to complete work requiring a lane closure within one zone at a time. The contractor is 
to determine the work task sequencing to expedite construction activities within each zone. Each zone 
shall be completed within the specified timeframe also listed below. Failure to complete each zone 
within the specified number of calendar days will result in liquidated damages per the schedule included 
in Article 108.09 of the Standard Specifications of Road and Bridge Construction, per calendar day.  

 
• Zone 1 – 143rd Street to Midlothian Turnpike – 50 Calendar Days 
• Zone 2 – Midlothian Turnpike to 137th Street – 60 Calendar Days 
• Zone 3 – 137th Street to 135th Street – 50 Calendar Days 
• Zone 4 – 135th Street to Rivercrest Drive – 55 Calendar Days 
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• Zone 5 – Rivercrest Drive to Cal Sag Bridge (North Project Limits) – 50 Calendar Days 
 
The Contractor shall substantially complete each zone prior to beginning work in another zone. Work to 
be completed for zone substantial completion includes sidewalk, isolated curb and gutter at sidewalk 
ramps, driveway pavement, lighting system installation, and restoration. 
 
The contract shall choose which side of Cicero Avenue to begin construction operations on first to best 
expedite construction activities.  Within each zone, one side of Cicero Avenue shall be completed 
before switching construction operations to the other side of Cicero Avenue.  The contractor’s 
operations advancing from one zone to another do not indicate the Village of Crestwood’s final 
acceptance of the contractor’s work. 

 
Optional Alternative Routes: 

 
Optional alternative routes are located along the following, adjacent streets for each work zone if 
motorists decide to utilize them. 

 
• Zone 1 Northbound – 147th Street / Pulaski Road / Midlothian Turnpike 
• Zone 1 Southbound – Midlothian Turnpike / Pulaski Road / 147th Street 
• Zone 2 Northbound – Midlothian Turnpike / Pulaski Road / 135th Street  
• Zone 2 Southbound – 135th Street / Pulaski Road / Midlothian Turnpike 
• Zone 3 Northbound – Midlothian Turnpike / Pulaski Road / 135th Street  
• Zone 3 Southbound – 135th Street / Pulaski Road / Midlothian Turnpike  
• Zone 4 Northbound – 135th Street / Cal Sag Road 
• Zone 4 Southbound – Cal Sag Road / 135th Street 
• Zone 5 Northbound portion south of Cal Sag Road – 135th Street to Cal Sag Road 
• Zone 5 Southbound portion south of Cal Sag Road – Cal Sag Road to 135th Street 

 
TEMPORARY INFORMATION SIGNING 

 
Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of construction 
and eventually removing temporary informational signs.  Included in this item may be ground mount 
signs, skid mount signs, truss mount signs, bridge mount signs, and overlay sign panels which cover 
portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 



Village of Crestwood 
Cicero Avenue (IL Route 50/83) Streetscape Improvements 

14-00033-00-SP 
Contract #61H30 

 

26 
 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. The sign face material shall be in accordance with the Department’s Fabrication 

of Highway Signs Policy. 
Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 
  

 
GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 m) 
above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the edge of the 
paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing bridges, sign structures or sign panels shall be approved 
by the Engineer.  Any damage to the existing signs and/or structures due to the Contractor's operations 
shall be repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge (horizontally and 
vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for TEMPORARY 
INFORMATION SIGNING. 
 
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY) 

 

Cicero Avenue (IL Route 50/83) is an arterial roadway requiring lane closures for this project and thus 
this Special Provision applies only to lane closures along it as discussed in the SEQUENCE OF 
OPERATIONS special provision. 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to delineate 
the work zone as required in these Special Provisions, the Standard Specifications, the State 
Standards, and the District Details. 
 
Arterial lane closures shall be in accordance with the Standard Specifications, Highway Standards, 
District Details, and the direction of the Engineer. The Contractor shall request and gain approval from 
the Engineer and Department (72) hours in advance of all long-term (24 hrs. or longer) lane closures. 
This advance notification is calculated based on a Monday through Friday workweek and shall not 
include weekends or state holidays. 



Village of Crestwood 
Cicero Avenue (IL Route 50/83) Streetscape Improvements 

14-00033-00-SP 
Contract #61H30 

 

27 
 

Peak volume hours are defined as weekdays (Monday through Friday) from 6:00 AM to 8:30 AM and 
4:30 PM to 6:00 PM. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles shall not 
be parked on the shoulders or in the median during non-working hours. The parking of equipment 
and/or vehicles on State and County right-of-way will only be permitted at locations approved by the 
Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications. 
 

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in accordance 
with the limitations specified above, the Contractor shall be liable to the Department for the amount of: 
 

One lane or ramp blocked = $1,000 
 
Two lanes blocked = $2,500 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15-minute interval or a 
portion thereof that a lane is blocked outside the allowable time limitations.  Such damages may be 
deducted by the Department from any monies due the Contractor.  These damages shall apply during 
the contract time and during any extensions of the contract time. 
 
MAINTENANCE OF ROADWAYS (D1) 

 

Effective: September 30, 1985 
Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume responsibility for 
normal maintenance of all existing roadways within the limits of the improvement.  This normal 
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include 
snow removal operations.  Traffic control and protection for maintenance of roadways will be provided 
by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such items, 
including the accompanying traffic control and protection required by the Engineer, will be paid for in 
accordance with Article 109.04 of the Standard Specifications. 
 
AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS 

 

Effective: April 1, 2001 
Revised:  January 2, 2007 
 
Revise Article 402.10 of the Standard Specifications to read: 
 

“402.10 For Temporary Access.  The contractor shall construct and maintain aggregate surface 
course for temporary access to private entrances, commercial entrances and roads according to Article 
402.07 and as directed by the Engineer.  

 
The aggregate surface course shall be constructed to the dimensions and grades specified below, 

except as modified by the plans or as directed by the Engineer. 
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(a) Private Entrance.  The minimum width shall be 12 ft (3.6 m). The minimum compacted thickness 

shall be 6 in. (150 mm).  The maximum grade shall be eight percent, except as required to 
match the existing grade. 
 

(b) Commercial Entrance.  The minimum width shall be 24 ft (7.2 m). The minimum compacted 
thickness shall be 9 in. (230 mm).  The maximum grade shall be six percent, except as required 
to match the existing grade. 
 

(c) Road.  The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness shall be 9 
in. (230 mm).  The grade and elevation shall be the same as the removed pavement, except as 
required to meet the grade of any new pavement constructed.  
 
 

Maintaining the temporary access shall include relocating and/or regrading the aggregate surface 
coarse for any operation that may disturb or remove the temporary access.  The same type and 
gradation of material used to construct the temporary access shall be used to maintain it. 

 
When use of the temporary access is discontinued, the aggregate shall be removed and utilized in 

the permanent construction or disposed of according to Article 202.03.” 
 

Add the following to Article 402.12 of the Standard Specifications: 
 

“Aggregate surface course for temporary access will be measured for payment as each for every 
private entrance, commercial entrance or road constructed for the purpose of temporary access.  If a 
residential drive, commercial entrance, or road is to be constructed under multiple stages, the 
aggregate needed to construct the second or subsequent stages will not be measured for payment but 
shall be included in the cost per each of the type specified.” 

 
Revise the second paragraph of Article 402.13 of the Standard Specifications to read: 
 

“Aggregate surface course for temporary access will be paid for at the contract unit price per each 
for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS (COMMERCIAL 
ENTRANCE) or TEMPORARY ACCESS (ROAD). 

 
Partial payment of the each amount bid for temporary access, of the type specified, will be paid 

according to the following schedule: 
 
(a) Upon construction of the temporary access, sixty percent of the contract unit price per each, of 

the type constructed, will be paid. 
 

(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the 
temporary access, the remaining forty percent of the pay item will be paid upon the permanent 
removal of the temporary access.” 
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ELECTRICAL REQUIREMENTS 

 

The work shall be performed in accordance with Section 801 of the Standard Specifications, the plan 
details, and as noted herein.   
 
These requirements shall be included in the work and not measured for payment. 
 
GENERAL ELECTRICAL REQUIREMENTS  

 

Effective:  June 1, 2021 
This special provision replaces Articles 801.01 – 801.07, 801.09 – 801-16 of the Standard 
Specifications. 
 
Definition.  Codes, standards, and industry specifications cited for electrical work shall be by definition 
the latest adopted version thereof, unless indicated otherwise. 
 
Materials by definition shall include electrical equipment, fittings, devices, motors, appliances, fixtures, 
apparatus, all hardware and appurtenances, and the like, used as part of, or in connection with, 
electrical installation. 
 
Standards of Installation.  Materials shall be installed according to the manufacturer’s 
recommendations, the NEC, OSHA, the NESC, and AASHTO’s Standard Specifications for Structural 
Supports for Highway Signs, Luminaires, and Traffic Signals. 
 
All like materials shall be from the same manufacturer.  Listed and labeled materials shall be used 
whenever possible.  The listing shall be according to UL or an approved equivalent. 
 
Safety and Protection.  Safety and protection requirements shall be as follows. 
 
Safety.  Electrical systems shall not be left in an exposed or otherwise hazardous condition.  All 
electrical boxes, cabinets, pole handholes, etc. which contain wiring, either energized or non-energized, 
shall be closed or shall have covers in place and be locked when possible, during nonworking hours. 
Protection.  Electrical raceway or duct openings shall be capped or otherwise sealed from the entrance 
of water and dirt.  Wiring shall be protected from mechanical injury. 
 
Equipment Grounding Conductor.  All electrical systems, materials, and appurtenances shall be 
grounded.  Good ground continuity throughout the electrical system shall be assured, even though 
every detail of the requirements is not specified or shown.  Electrical circuits shall have a continuous 
insulated equipment grounding conductor.  When metallic conduit is used, it shall be bonded to the 
equipment grounding conductor, but shall not be used as the equipment grounding conductor. 
Detector loop lead-in circuits, circuits under 50 volts, and runs of fiber optic cable will not require an 
equipment grounding conductor. 
 
Where connections are made to painted surfaces, the paint shall be scraped to fully expose metal at 
the connection point.  After the connection is completed, the paint system shall be repaired to the 
satisfaction of the Engineer. 
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Bonding of all boxes and other metallic enclosures throughout the wiring system to the equipment 
grounding conductor shall be made using a splice and pigtail connection.  Mechanical connectors shall 
have a serrated washer at the contact surface. 
 
All connections to structural steel or fencing shall be made with exothermic welds.  Care shall be taken 
not to weaken load carrying members.  Where connections are made to epoxy coated reinforcing steel, 
the epoxy coating shall be sufficiently removed to facilitate a mechanical connection.  The epoxy 
coating shall be repaired to the satisfaction of the Engineer.  Where connections are made to insulated 
conductors, the connection shall be wrapped with at least four layers of electrical tape extended 6 in. 
(150 mm) onto the conductor insulation. 
 
Submittals.  At the preconstruction meeting, the Contractor shall submit a written listing of 
manufacturers for all major electrical and mechanical items.  The list of manufacturers shall be binding, 
except by written request from the Contractor and approval by the Engineer.  The request shall include 
acceptable reasons and documentation for the change. 
 
Within 30 calendar days after contract execution, the Contractor shall submit, for approval, through the 
Traffic Operations Construction Submittals Application (TOCS) system the manufacturer’s product data 
(for standard products and components) and detailed shop drawings (for fabricated items).  Submittals 
for the materials for each individual pay item shall be complete in every respect.  Submittals which 
include multiple pay items shall have all submittal material for each item or group of items covered by a 
particular specification, grouped together and the applicable pay item identified.  Various submittals 
shall, when taken together, form a complete coordinated package.  A partial submittal will be returned 
without review unless prior written permission is obtained from the Engineer. 
 
Each PDF document must be a vector format PDF from the originating supplier or program and not 
scanned images. 
 
The submittal must clearly identify the specific model number or catalog number of the item being 
proposed. 
 
For further information and requirements regarding the TOCS system, the Contractor should reference 
the TOCS Contractors User Guide. 
 
The submittal shall be properly identified by route, section, county, and contract number. 
The Contractor shall have reviewed the submittal material and affixed his/her stamp of approval, with 
date and signature, for each individual item.   
 
Illegible print, incompleteness, inaccuracy, or lack of coordination will be grounds for rejection. 
Items from multiple disciplines shall not be combined on a single submittal and transmittal.  
Items for lighting, signals, surveillance and CCTV must be in separate submittals since they 
may be reviewed by various personnel in various locations. 
 
The Department may provide a list of pay items broken out by discipline upon request for a particular 
contract. 
 
The Engineer will review the submittals for conformance with the design concept of the project 
according to Article 105.04 and the following.  The Engineer will stamp the drawings indicating their 
status as “Approved”, “Approved as Noted”, “Disapproved”, or “Information Only”.  Since the Engineer’s 
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review is for conformance with the design concept only, it shall be the Contractor’s responsibility to 
coordinate the various items into a working system as specified.  The Contractor shall not be relieved 
from responsibility for errors or omissions in the shop, working, or layout drawings by the Engineer’s 
approval thereof.  The Contractor shall still be in full compliance with contract and specification 
requirements. 
 
All submitted items reviewed and marked “Disapproved” or “Approved as Noted” shall be resubmitted 
by the Contractor in their entirety, unless otherwise indicated within the submittal comments. 
Work shall not begin until the Engineer has approved the submittal.  Material installed prior to approval 
by the Engineer, will be subject to removal and replacement at no additional cost to the Department. 
Certifications.  When certifications are specified and are available prior to material manufacture, the 
certification shall be included in the submittal information.  When specified and only available after 
manufacture, the submittal shall include a statement of intent to furnish certification.  All certificates 
shall be complete with all appropriate test dates and data. 
 
Authorized Project Delay.  See Article 801.08 
 
Maintenance transfer and Preconstruction Inspection: 
 
General.  Before performing any excavation, removal, or installation work (electrical or otherwise) at the 
site, the Contractor shall request a maintenance transfer and preconstruction site inspection, to be held 
in the presence of the Engineer and a representative of  the party or parties responsible for 
maintenance of any lighting and/or traffic control systems which may be affected by the work.  The 
request for the maintenance transfer and preconstruction inspection shall be made no less than 
fourteen (14) calendar days prior to the desired inspection date.  The maintenance transfer and 
preconstruction inspection shall: 
 
Establish the procedures for formal transfer of maintenance responsibility required for the construction 
period. 
 
Establish the approximate location and operating condition of lighting and/or traffic control systems 
which may be affected by the work 
 
Marking of Existing Cable Systems.  The party responsible for maintenance of any existing lighting 
and/or traffic control systems at the project site will, at the Contractor's request, mark and/or stake, 
once per location, all underground cable routes owned or maintained by the State.  A project may 
involve multiple "locations" where separated electrical systems are involved (i.e., different controllers).  
The markings shall be taken to have a horizontal tolerance of at least 1 foot (304.8 mm) to either side.  
The request for the cable locations and marking shall be made at the same time the request for the 
maintenance transfer and preconstruction inspection is made.  The Contractor shall exercise extreme 
caution where existing buried cable runs are involved.  The markings of existing systems are made 
strictly for assistance to the Contractor, and this does not relieve the Contractor of responsibility for the 
repair or replacement of any cable run damaged in the course of his work, as specified elsewhere 
herein.  Note that the contractor shall be entitled to only one request for location marking of existing 
systems and that multiple requests may only be honored at the contractor's expense.  No locates will 
be made after maintenance is transferred unless it is at the contractor’s expense. 
 
Condition of Existing Systems.  The Contractor shall conduct an inventory of all existing electrical 
system equipment within the project limits, which may be affected by the work, making note of any 
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parts which are found broken or missing, defective or malfunctioning.  Megger and load readings shall 
be taken for all existing circuits which will remain in place or be modified.  If a circuit is to be taken out 
in its entirety, then readings do not have to be taken.   The inventory and test data shall be reviewed 
with and approved by the Engineer and a record of the inventory shall be submitted to the Engineer for 
the record.  Without such a record, all systems transferred to the Contractor for maintenance during 
construction shall be returned at the end of construction in complete, fully operating condition.” 
 
Maintenance and Responsibility During Construction.   
 
Lighting Operation and Maintenance Responsibility.  The scope of work shall include the assumption of 
responsibility for the continuing operation and maintenance of the existing, proposed, temporary, sign 
and navigation lighting, or other lighting systems and all appurtenances affected by the work as 
specified elsewhere herein.  Maintenance of lighting systems is specified elsewhere and will be paid for 
separately 
 
The proposed lighting system must be operational prior to opening the roadway to traffic unless 
temporary lighting exists which is designed and installed to properly illuminate the roadway. 
 
Energy and Demand Charges.  The payment of basic energy and demand charges by the electric utility 
for existing lighting which remains in service will continue as a responsibility of the Owner, unless 
otherwise indicated.  Unless otherwise indicated or required by the Engineer duplicate lighting systems 
(such as temporary lighting and proposed new lighting) shall not be operated simultaneously at the 
Owner's expense and lighting systems shall not be kept in operation during long daytime periods at the 
Owner's expense.  Upon written authorization from the Engineer to place a proposed new lighting 
system in service, whether the system has passed final acceptance or not, (such as to allow temporary 
lighting to be removed), the Owner will accept responsibility for energy and demand charges for such 
lighting, effective the date of authorization.  All other energy and demand payments to the utility shall be 
the responsibility of the Contractor until final acceptance. 
 
Damage to Electrical Systems.  Should damage occur to any existing electrical systems through the 
Contractor’s operations, the Engineer will designate the repairs as emergency or non-emergency in 
nature. 
 
Emergency repairs shall be made by the Contractor, or as determined by the Engineer, the 
Department, or its agent.  Non-emergency repairs shall be performed by the Contractor within six 
working days following discovery or notification.  All repairs shall be performed in an expeditious 
manner to assure all electrical systems are operational as soon as possible.  The repairs shall be 
performed at no additional cost to the Department. 
 
Lighting.  An outage will be considered an emergency when three or more lights on a circuit or three 
successive lights are not operational.  Knocked down materials, which result in a danger to the 
motoring public, will be considered an emergency repair. 
 
Temporary aerial multi-conductor cable, with grounded messenger cable, will be permitted if it does not 
interfere with traffic or other operations, and if the Engineer determines it does not require unacceptable 
modification to existing installations. 
 
Marking Proposed Locations for Highway Lighting System.  The Contractor shall mark or stake the 
proposed locations of all poles, cabinets, junction boxes, pull boxes, handholes, cable routes, 
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pavement crossings, and other items pertinent to the work.  A proposed location inspection by the 
Engineer shall be requested prior to any excavation, construction, or installation work after all proposed 
installation locations are marked.  Any work installed without location approval is subject to corrective 
action at no additional cost to the Department. 
 
Inspection of electrical work.  Inspection of electrical work shall be according to Article 105.12 and 
the following. 
 
Before any splice, tap, or electrical connection is covered in handholes, junction boxes, light poles, or 
other enclosures, the Contractor shall notify and make available such wiring for the Engineer’s 
inspection. 
 
Testing.  Before final inspection, the electrical work shall be tested.  Tests may be made progressively 
as parts of the work are completed or may be made when the work is complete.  Tests shall be made in 
the presence of the Engineer.  Items which fail to test satisfactorily shall be repaired or replaced.  Tests 
shall include checks of control operation, system voltages, cable insulation, and ground resistance and 
continuity. 
 
The forms for recording test readings will be available from the Engineer in electronic format.  The 
Contractor shall provide the Engineer with a written report of all test data including the following: 
 

• Voltage Tests 
• Amperage Tests 
• Insulation Resistance Tests 
• Continuity tests 
• Detector Loop Tests 
•  

Lighting systems.  The following tests shall be made. 
 

(1) Voltage Measurements.  Voltages in the cabinet from phase to phase and phase to neutral, at 
no load and at full load, shall be measured and recorded.  Voltage readings at the last 
termination of each circuit shall be measured and recorded. 
 

(2) Insulation Resistance.  Insulation resistance to ground of each circuit at the cabinet shall be 
measured and recorded with all loads disconnected. Prior to performance of the insulation 
resistance test, the Contractor shall remove all fuses within all light pole bases on a circuit to 
segregate the luminaire loads.  

 
On tests of new cable runs, the readings shall exceed 50 megohms for phase and neutral 
conductors with a connected load over 20A and shall exceed 100 megohms for conductors 
with a connected load of 20A or less. 
 
On tests of cable runs which include cables which were existing in service prior to this 
contract, the resistance readings shall be the same or better than the readings recorded at 
the maintenance transfer at the beginning of the contract.  Measurements shall be taken 
with a megohm meter approved by the Engineer. 
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(3) Loads.  The current of each circuit, phase main, and neutral shall be measured and recorded.  
The Engineer may direct reasonable circuit rearrangement.  The current readings shall be 
within ten percent of the connected load based on material ratings. 
 

(4) Ground Continuity.  Resistance of the system ground as taken from the farthest extension of 
each circuit run from the controller (i.e., check of equipment ground continuity for each 
circuit) shall be measured and recorded.  Readings shall not exceed 2.0 ohms, regardless of 
the length of the circuit. 

(5) Resistance of Grounding Electrodes.  Resistance to ground of all grounding electrodes shall be 
measured and recorded.  Measurements shall be made with a ground tester during dry soil 
conditions as approved by the Engineer.  Resistance to ground shall not exceed 10 ohms. 
 

ITS.  The following test shall be made in addition to the lighting system test above.  
 
 Detector Loops.  Before and after permanently securing the loop in the pavement, the 
resistance, inductance, resistance to ground, and quality factor for each loop and lead-in circuit shall be 
tested.  The loop and lead-in circuit shall have an inductance between 20 and 2500 microhenries.  The 
resistance to ground shall be a minimum of 50 megohms under any conditions of weather or moisture.  
The quality factor (Q) shall be 5 or greater. 
 
Fiber Optic Systems.  Fiber optic testing shall be performed as required in the fiber optic cable special 
provision and the fiber optic splice special provision. 
 
All test results shall be furnished to the Engineer seven working days before the date the inspection is 
scheduled. 
 
Contract Guarantee.  The Contractor shall provide a written guarantee for all electrical work provided 
under the contract for a period of six months after the date of acceptance with the following warranties 
and guarantees. 
 

(a) The manufacturer’s standard written warranty for each piece of electrical material or apparatus 
furnished under the contract.  The warranty for light emitting diode (LED) modules, including 
the maintained minimum luminance, shall cover a minimum of 120 months from the date of 
delivery. 

(b) The Contractor’s written guarantee that, for a period of six months after the date of final 
acceptance of the work, all necessary repairs to or replacement of said warranted material 
or apparatus for reasons not proven to have been caused by negligence on the part of the 
user or acts of a third party shall be made by the Contractor at no additional cost to the 
Department. 
 

(c) The Contractor’s written guarantee for satisfactory operation of all electrical systems furnished 
and constructed under the contract for a period of six months after final acceptance of the 
work. 

 
The warranty for an uninterruptable power supply (UPS) shall cover a minimum of two years from date 
the equipment is placed in operation; however, the batteries of the UPS shall be warranted for full 
replacement for a minimum of five years. 
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Record Drawings.  Alterations and additions to the electrical installation made during the execution of 
the work shall be made on the PDF copy of the as-Let documents using a PDF editor.  Hand drawn 
notations or markups and scanned plans are not acceptable.  These drawings shall be updated daily 
and shall be available for inspection by the Engineer during the work.  The record drawings shall 
include the following: 
 

• Cover Sheet 
• The Electrical Maintenance Contract Management System (EMCMS) location designation, i.e., 

“L” number 
• Summary of Quantities, electrical items only 
• Legends, Schedules, and Notes 
• Plan Sheets 
• Pertinent Details 
• Single Line Diagrams 
• Other useful information useful to locate and maintain the systems. 

 
Any modifications to the details shall be indicated.  Final quantities used shall be indicated on the 
Summary of Quantities.  Foundation depths used shall also be listed. 
 
As part of the record drawings, the Contractor shall inventory all materials, new or existing, on the 
project and record information on inventory sheets provided by the Engineer. 
 
The inventory shall include: 
 

• Location of Equipment, including rack, chassis, slot as applicable. 
• Designation of Equipment 
• Equipment manufacturer 
• Equipment model number 
• Equipment Version Number 
• Equipment Configuration 

o Addressing, IP or other 
o Settings, hardware or programmed 

• Equipment Serial Number 
 

The following electronic inventory forms are available from the Engineer: 
 

• Lighting Controller Inventory 
• Lighting Inventory 
• Light Tower Inspection Checklist 
• ITS Location Inventory 

 
The information shall be entered in the forms; handwritten entries will not be acceptable; except for 
signatures.  Electronic file shall also be included in the documentation. 
 
When the work is complete, and seven days before the request for a final inspection, the set of contract 
drawings, stamped “RECORD DRAWINGS”, shall be submitted to the Engineer for review and 
approval and shall be stamped with the date and the signature of the Contractor’s supervising Engineer 
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or Electrician. The record drawings shall be submitted in PDF format through TOCS, on CD-ROM as 
well as hardcopies for review and approval.   
 
In addition to the record drawings, PDF copies of the final catalog cuts which have been Approved and 
Approved as Noted with applicable follow-up shall be submitted along with the record drawings.  The 
PDF files shall clearly indicate either by filename or PDF table of contents the respective pay item 
number.  Specific part or model numbers of items which have been selected shall be clearly visible.  
Hard copies of the catalog are not required with this submittal. 
The Contractor shall provide three sets of electronically produced drawings in a moisture proof pouch to 
be kept on the inside door of the controller cabinet or other location approved by the Engineer.  These 
drawings shall show the final as-built circuit orientation(s) of the project in the form of a single line 
diagram with all luminaires numbered and clearly identified for each circuit. 
 
Final documentation shall be submitted as a complete submittal package, i.e., record drawings, test 
results, inventory, etc. shall be submitted at the same time.  Partial piecemeal submittals will be 
rejected without review. 
 
A total of three hardcopies and two CD-ROMs of the final documentation shall be submitted.  The 
identical material shall also be submitted through the TOCS system utilizing the following final 
documentation pay item numbers: 
 

Pay Code Description Discipline 

FDLRD000 Record Drawings - Lighting Lighting 

FDSRD000 Record Drawings - Surveillance Surveillance 

FDTRD000 Record Drawings - Traffic Signal Traffic Signal 

FDIRD000 Record Drawings - ITS ITS 

FDLCC000 Catalog Cuts - Lighting Lighting 

FDSCC000 Catalog Cuts – Surveillance Surveillance 

FDTCC000 Catalog Cuts – Traffic Signal Traffic Signal 

FDICC000 Catalog Cuts - ITS ITS 

FDLWL000 Warranty - Lighting Lighting 

FDSWL000 Warranty - Surveillance Surveillance 

FDTWL000 Warranty - Traffic Signal Traffic Signal 

FDIWL000 Warranty - ITS ITS 

FDLTR000 Test Results - Lighting Lighting 

FDSTR000 Test Results - Surveillance Surveillance 

FDTTR000 Test Results - Traffic Signal Traffic Signal 

FDITR000 Test Results - ITS ITS 

FDLINV00 Inventory - Lighting Lighting 

FDSINV00 Inventory - Surveillance Surveillance 

FDTINV00 Inventory - Traffic Signal Traffic Signal 

FDIINV00 Inventory - ITS ITS 

FDLGPS00 GPS - Lighting Lighting 
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FDSGPS00 GPS - Surveillance Surveillance 

FDTGPS00 GPS - Traffic Signal Traffic Signal 

FDIGPS00 GPS - ITS ITS 
 
Record Drawings shall include Marked up plans, controller info, Service Info, Equipment Settings, 
Manuals, Wiring Diagrams for each discipline. 
 
Test results shall be all electrical test results, fiber optic OTDR, and Fiber Optic power meter as 
applicable for each discipline. 
 
GPS Documentation.  In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following electrical components being installed, modified or being affected in other 
ways by this contract: 

• All light poles and light towers. 
• Handholes and vaults. 
• Junction Boxes 
• Conduit roadway crossings. 
• Controllers. 
• Control Buildings. 
• Structures with electrical connections, i.e., DMS, lighted signs. 
• Electric Service locations. 
• CCTV Camera installations. 
• Roadway Surveillance installations. 
• Fiber Optic Splice Locations. 
• Fiber Optic Cables.  Coordinates shall be recorded along each fiber optic cable route 

every 200 feet.   
• All fiber optic slack locations shall be identified with quantity of slack cable included.  

When sequential cable markings are available, those markings shall be documented as 
cable marking into enclosure and marking out of enclosure. 
 

Datum to be used shall be North American 1983. 
 
Data shall be provided electronically.  The electronic format shall be compatible with MS Excel.  
Latitude and Longitude shall be in decimal degrees with a minimum of 6 decimal places.  Each 
coordinate shall have the following information: 
 

1. District 
2. Description of item 
3. Designation 
4. Use 
5. Approximate station 
6. Contract Number 
7. Date 
8. Owner 
9. Latitude 
10. Longitude 
11. Comments 
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A spreadsheet template will be available from the Engineer for use by the Contractor. 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade GPS device shall be 
used for the data collection.  The receiver shall support differential correction and data shall have 
minimum 5-meter accuracy after post processing.  
GPS receivers integrated into cellular communication devices, recreational and automotive GPS 
devices are not acceptable. 
The GPS shall be the product of an established major GPS manufacturer having been in the business 
for a minimum of 6 years.” 
 
The documents on the CD shall be organized by the Electrical Maintenance Contract Management 
System (EMCMS) location designation.  If multiple EMCMS locations are within the contract, separate 
folders shall be utilized for each location as follows: 

 

 
 

Extraneous information not pertaining to the specific EMCMS location shall not be included in that 
particular folder and sub-folder. 
 
The inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
 
The Final Acceptance Documentation Checklist shall be completed and is contained elsewhere herein. 
 
All CD’s shall be labeled as illustrated in the CD Label Template contained herein. 
 
Acceptance.  Acceptance of electrical work will be given at the time when the Department assumes 
the responsibility to protect and maintain the work according to Article 107.30 or at the time of final 
inspection. 

 
When the electrical work is complete, tested, and fully operational, the Contractor shall schedule an 
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inspection for acceptance with the Engineer no less than seven working days prior to the desired 
inspection date. The Contractor shall furnish the necessary labor and equipment to make the 
inspection. 
 
A written record of the test readings taken by the Contractor according to Article 801.13 shall be 
furnished to the Engineer seven working days before the date the inspection is scheduled.  Inspection 
will not be made until after the delivery of acceptable record drawings, specified certifications, and the 
required guarantees. 
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START

CONTRACTOR SUBMITS 3 COPIES OF 
FINAL DOCUMENTATION.  R.E. 

TRANSMITS DOCUMENTATION TO 
B.O.T.O.

REVIEW OF FINAL DOCUMENTATION BY 
ENGINEER

DOCUMENTATION 
ACCEPTABLE?

R.E. SENDS COMMENTS 
BACK TO CONTRACTOR

ISSUES?

INSPECTOR SENDS 
COMMENTS TO R.E. AND 
R.E. SENDS COMMENTS 
BACK TO CONTRACTOR

CONTRACTOR, THROUGH B.O.C., 
REQUESTS PRE-FINAL INSPECTION BY 

INSPECTOR

CONTRACTOR PERFORMS CORRECTIVE 
ACTION AND SUBMITTS FINAL 

CORRECTED DOCUMENTATION

CONTRACTOR REQUESTS FINAL 
INSPECTION WITH X COPIES OF FINAL 

CORRECTED DOCUMENTATION

PROJECT ACCEPTED FOR STATE 
MAINTENANCE

CONTRACTOR CORRECTS 
DEFICIENCIES

ENGINEER COMPLETES CONSTRUCTION 
STATUS FORM AND DISTRIBUTES FINAL 

DOCUMENTATION COPIES.

FINAL ACCEPTANCE WITH 
CONTRACTOR,

CONSTRUCTION, AND
EMC

MAJOR ISSUES

NO

YES

MINOR ISSUES

CONTRACTOR MAKES 
CORRECTIONS

PRE-FINAL INSPECTION BY B.O.T.O. 
MAINTENANCE SECTION INSPECTOR

NO ISSUES
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Final Acceptance Documentation Checklist 

LOCATION 

Route Common Name 
            

Limits Section 
            

Contract # County 
            

Controller Designation(s) EMC Database Location Number(s) 
            

 

ITEM 
Contractor 

(Verify) 
Resident Engineer 

(Verify) 

Record Drawings 
   -Three hardcopies (11” x 17”) 
   -Scanned to two CD-ROMs 

 
 
 

 
 
 

Field Inspection Tests 
   -Voltage 
   -Amperage 
   -Cable Insulation Resistance 
   -Continuity 
   -Controller Ground Rod Resistance 
(Three Hardcopies & scanned to two 
CD’s) 

 
 
 
 
 
 

 
 
 
 
 
 

GPS Coordinates 
  -Excel file 
(Check Special Provisions, Excel file 
scanned to two CD’s) 

  

Job Warranty Letter 
(Three Hardcopies & scanned to two 
CD’s) 

  

Catalog Cut Submittals 
-Approved & Approved as Noted 
(Scanned to two CD’s) 

  

Lighting Inventory Form 
(Three Hardcopies & scanned to two 
CD’s) 

  

Lighting Controller Inventory Form 
(Three Hardcopies & scanned to two 
CD’s) 

  

Light Tower Inspection Form 
(If applicable, Three Hardcopies & 
scanned to two CD’s) 

  

 
Three Hardcopies & scanned to two CD’s shall be submitted for all items above.  The CD ROM shall be 
labeled as shown in the example contained herein. 
General Notes: 



Village of Crestwood 
Cicero Avenue (IL Route 50/83) Streetscape Improvements 

14-00033-00-SP 
Contract #61H30 

 

42 
 

 
Record Drawings – The record drawings should contain contract cover sheet, summary of quantities 
showing all lighting pay item sheets, proposed lighting plans and lighting detail sheets.  Submit 
hardcopies shall be 11” x 17” size.  Temporary lighting plans and removal lighting plans should not be 
part of the set. 
 
Field Inspection Tests – Testing should be done for proposed cables.  Testing shall be per standard 
specifications.  Forms shall be neatly filled out. 
 
GPS Coordinates – Check special provisions “General Electrical Requirements”.  Submit electronic 
“EXCEL” file. 
 
Job Warranty Letter – See standard specifications. 
 
Cutsheet Submittal – See special provisions “General Electrical Requirements”.  Scan Approved and 
Approved as Noted cutsheets. 
 
Lighting Inventory Form – Inventory form should include only proposed light poles, proposed light 
towers, proposed combination (traffic/light pole) lighting and proposed underpass luminaires. 
 
Lighting Controller Inventory Form – Form should be filled out for only proposed lighting controllers. 
 
Light Tower Safety Inspection Form – Form should be filled out for each proposed light tower. 
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CD LABEL FORMAT TEMPLATE. 
 
Label must be printed; hand written labels are unacceptable and will be rejected. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
DISCONNECT SWITCH 

 

Description.  – This work shall consist of furnishing and installing a fused disconnect switch for the 
electric service. 
 
Materials.  – Materials shall be according to the following: 
 

(a) Service Disconnect Switch……………………………………….1086.01(a)(3) 
 

Disconnect switch shall be UL Listed as suitable for service entrance use. 
 

Contract: 61H30 

Letting: 3/11/2022 

Route: FAP 350  (IL 50/83) 
Limits: 143rd St. to Cal-Sag channel 

  

Section: 14-00033-00-SP  

County: Cook 

Acme Construction 

Submittal Date 

03/07/22 
  

Items 
 

Record Drawings 

Final Approved 

Submittals 
Test Results 

Inventory 

Warranty Letters 



Village of Crestwood 
Cicero Avenue (IL Route 50/83) Streetscape Improvements 

14-00033-00-SP 
Contract #61H30 

 

44 
 

Installation.  - Install on the exterior rear of lighting controller cabinet as shown in the details on the 
Plans.  Provide fuses as indicated on the Plans. 
 
Basis of Payment.  – This work shall be paid for at the contract unit price each for DISCONNECT 
SWITCH. 
 
LIGHTING STANDARDS, TYPE 4A AND TYPE 4B 

 

Description.  This work shall consist of furnishing and installing lighting standards complete of the type 
specified and shall include light pole, luminaire arms, LED luminaires and base cover with all 
accessories and wiring.  Work shall be according to the details on the Plans and Sections 801, 821 and 
1067 of the Standard Specifications except as modified herein.  See details on the Plans for 
configurations, dimensions and features of the lighting standard.  The complete lighting standard shall 
be by Sternberg Lighting, Roselle, Illinois, only. 
 
Materials.  Material shall be according to the following. 
 
(a) Wire in the Pole, Fuseholders and Fuses shall be according to Standard Specifications Article 

821.02. 
 
(b) Luminaire – General Specifications 
 
Housing: Sternberg Lighting 1970LED Gallery series, large scale, decorative downlight fixture with a 
spun aluminum straight edge style shade.  The luminaire measures 24” outside diameter across bottom 
and 16-3/8” overall height.  The luminaire shall be UL listed or ETL classified in the USA.  
 
LEDs: The luminaires shall use high output, high brightness LEDs.  They shall be mounted in arrays, on 
printed circuit boards designed to maximize heat transfer to the heat sink surface.  The arrays shall be 
roof mounted to minimize up-light.  The LEDs and printed circuit boards shall be 100% recyclable; they 
shall also be protected from moisture and corrosion by a conformal coating of 1 to 3 mils.  They shall 
not contain lead, mercury or any other hazardous substances and shall be RoHS compliant.  The LED 
life rating data shall be determined in accordance with IESNA LM-80.  The High-Performance white 
LEDs shall have a life expectancy of 100,000 hours with not less than 70% of original brightness 
(lumen maintenance), rated at 25°C.  The High Brightness, High Output LEDs shall be 4500K color 
temperature with a minimum CRI of 70.  The luminaires shall have a minimum delivered initial lumen 
rating indicated in the Luminaire Schedule when operated at steady state with an average ambient 
temperature of 25°C (77°F). 
 
Optics: The luminaires shall be provided with individual, refractor type optics applied to each LED.  The 
luminaires shall provide light distribution per the IESNA classifications, see Luminaire Schedule on the 
Plans.  Testing shall be according to IESNA LM-79. 
 
Electronic Driver: The LED driver shall be U.L. Recognized.  It shall be securely mounted inside the 
fixture, for optimized performance and longevity.  It shall be supplied with a quick-disconnect electrical 
connector on the power supply, providing easy power connections and fixture installation.  It shall have 
overload, overheat and short circuit protection, and have a DC voltage output, constant current design, 
and suitable for 60HZ AC power supply voltage.  It shall be supplied with line-ground, line-neutral and 
neutral-ground electrical surge protection in accordance with IEEE/ANSI C62.41.2 guidelines. The 
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driver shall be a high efficiency with a THD less than 20% and a power factor greater than 0.9.  It shall 
be dimming capable using a 0-10v signal. 
 
Roadway Luminaire: Arm mounted with horizontal hang straight spike finial, clear glow rings, 112 LEDs, 
4500°K CCT, Type 3 or Type 4 distribution (see Luminaire Schedule), refractor with clear flat glass 
lens.  Driver current shall be 350 mA for 240V, single-phase supply (line-to-neutral).  Provide Sternberg 
Lighting fixture type 1970LED for the roadway luminaire (arm mounted at pole top).  See Lighting 
Standard Details and Luminaire Schedule on the Plans for additional light fixture specifications and 
catalog numbers. 
 
Pedestrian Luminaire: Arm mounted with horizontal hang straight spike finial, 56 LEDs, 4500 degrees K 
CCT, Type 3R distribution (refractor) with clear flat glass lens.  Driver current shall be 350 mA for 240V, 
single-phase supply (line-to-neutral).  Provide Sternberg Lighting fixture type 1970LED for the 
pedestrian luminaire (arm mounted at pole middle).  See details and Luminaire Schedule on the Plans 
for fixture catalog number. 
 
(c) Light Pole – General Specifications. 
 
The decorative light pole shall be aluminum one-piece construction with a cast aluminum mounting 
base plate welded to the shaft.  The light pole shall have a cast aluminum, decorative two-piece split 
base that clasps around the pole and base plate.  The light pole, base cover and arm dimensions and 
orientation shall be as indicated on the Plans.  Provide pole accessories called for on the Plans and 
specified herein.  The detailed design and fabrication of the pole shaft, arms and attachments shall be 
according to AASHTO and the Standard Specifications Article 1069.01.  Light poles shall be designed 
for 90 mph wind velocity and a minimum design life of 50 years.  The light pole shall be UL or ETL 
Listed.  Provide Sternberg Lighting 8525ARTS Barrington Roadway Pole of the features and 
accessories specified herein and called for on the Plans. 
 
Light Pole: The pole shaft shall be round tapered smooth made of ASTM 6063 T6 extruded aluminum 
and tempered to a T6 condition.  The shaft shall have a taper of 0.14 inch per foot of length.  Shaft 
diameters and wall thickness shall be determined by the factory, based on desired pole design with 
selected options and stated wind velocity.  The pole shall have a reinforced handhole opening in the 
shaft located where shown on the Plans.  The pole handhole height and orientation shall be 
coordinated with the corresponding base cover handhole, allowing access to the pole wiring inside the 
light pole without removing the base cover.  Provide 4” ball finial pole shaft center cap secured to the 
pole top with stainless-steel screws.  Ball finial shall be of cast aluminum and finished to match the light 
pole. 
 
Pole Base Cover: The pole base cover (clam shell) shall be designed with twelve curved flutes and tear 
drop decorations and be made of heavy wall, 356 alloy cast aluminum.  The 26” diameter x 33” tall 
cover shall have one access door.  The base cover shall clamp around the base plate and lower shaft 
of the pole assembly.  It shall be clamped together using tamper-proof stainless-steel screws.  A door 
shall be provided in the base cover that is aligned with the pole handhole for pole wiring access and 
mechanically secured with tamper-proof, stainless-steel screws.  Provide Sternberg Lighting 8501 
Barrington Pole Base Cover finished to match the light pole. 
 
Luminaire Arm: Luminaire arms shall be fabricated of aluminum tube tapered from the pole shaft to the 
luminaire tenon end.  Arms shall be of the shape and dimensions shown on the Plans.  Arm brace shall 
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be fabricated of flat stock and have a decorative scroll as shown on the Plans.  Arms shall be finished 
to match the pole. 
 
(d) Finish.  Assembly shall be powder coated with a primer then finish coated to a black, smooth finish. 

 Prior to coating, the assembly shall be chemically cleaned and etched in a 5-stage washing system 
that includes alkaline cleaning, rinsing, phosphoric etching, reverse osmosis water rinsing and non-
chrome sealing to provide corrosion resistance.   

 
Stage I: Assemblies to be coated shall receive a 96 second alkaline cleaner (5219) application followed 
by a freshwater rinse at ambient temperature.  
 
Stage II: A 60 second phosphoric acid 4% solution treatment is added with a fluoride accelerant (2147) 
followed by a 48 second reverse osmosis water rinse at ambient temperature. The rinse is followed by 
a high-pressure air spray to remove all moisture from the product.  
 
Stage III: 48 second non-chrome polymer sealer (4500) is applied.  
 
Stage IV: 16 minutes in a drying oven at 400 degrees.  
 
Stage V: Zinc enriched Polyester primer is applied. The electrostatic application of polyester powder is 
applied in a downdraft spray booth by automated articulating robotic arm sprayers and application 
technicians. Polyester powder overspray is recoverable and reusable. 
 

Stage VI: After the application of the primer, an AAMA 2604 Super Polyester topcoat is applied 
for a long lasting and durable barrier against salt spray environments.  The electrostatic 
application of polyester powder is applied in a downdraft spray booth by automated articulating robotic 
arm sprayers and application technicians.  Polyester powder overspray is recoverable and reusable.  
Stage VII: 25 minutes in curing oven at 450 degrees to cure the powder application creating a hard, 
durable finish.  Final appearance is achieved in this step, i.e., gloss, texturing, etc.  Curing is followed 
by 9.5 minutes in a cooling tunnel prior to un-racking.  
 
Inspection: After cooling and un-racking, each part is inspected for quality and consistency before being 
released for shipment.  
 
Finish quality tests shall include cross hatch for adhesion and solvent rub for proper curing.  Testing of 
raw powder is also done at the powder manufacturer.  Tests include Fade Test (< 5.0 Δ E), gloss 
retention (60% for five years) salt spray (ANSI - 2604 5 years, 4,000 hours and ANSI - 2605 10 years 
5,000 hours). 
 
(e) Warranty.  The warranty for the lighting assemblies shall be according to Standard Specification 

Article 801.14.  Replace the last sentence of Article 801.14(a) with the following: 
 
“The warranty for LED roadway and pedestrian luminaires and all of their components shall cover a 
minimum of ten (10) years from the date of delivery.” 
Installation: Light pole installation shall be according to Standard Specification Article 830.03.  Lighting 
unit identification numbers specified in Articles 830.02 and 830.03 are not required and shall not be 
provided. 
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Method of Measurement.  Lighting units shall be measure each, consisting of furnishing and installing a 
lighting unit complete (Type A or Type B), including light pole, luminaire arms, LED luminaires and base 
cover with all accessories and wiring included. 
 
Basis of Payment.  - This work will be paid for at the contract unit price each for LIGHTING 
STANDARD of the type specified which shall be payment in full for the work specified herein. 
 
REMOVAL OF LIGHTING LUMINAIRE, NO SALVAGE 

 

Description.  This work shall consist of the removal and disposal of an existing light pole arm mounted 
luminaire. 
 
General.  Removal shall be performed in conjunction with installation of the proposed luminaire.  
Disconnect the pole wiring at the luminaire and protect conductors for reuse and reconnection.  Inspect 
light pole wiring and replace if found worn, corroded or defective in any way.  Replacement of pole 
wiring shall not be measure separately and will be included in the lighting luminaire removal pay item.  
Luminaires and all associate hardware and appurtenances shall become the property off the Contractor 
and shall be disposed of according to Article 202.03. 
 
Basis Of Payment.  This work will be paid for at the contract unit price each for REMOVAL OF 
LIGHTING LUMINAIRE, NO SALVAGE  which shall be payment in full for the work specified herein. 
 
LUMINAIRE, LED, SPECIAL 

 

Description. 
 
This work shall consist of furnishing and installing a roadway LED luminaire (cobrahead style) as shown 
on the plans and as specified herein.  These luminaires shall be used as replacements of existing 
fixtures and installation on proposed 40 ft. aluminum poles where indicated on the Plans. 
 
General. 
 
The Basis of Design luminaire indicated in the Luminaire Schedule on the Plans is not intended to be 
the only acceptable fixture.  Use the following specification to determine equivalence of alternate 
proposed luminaires.   
 
The luminaire including the housing, driver and optical assembly shall be assembled in the U.S.A.  The 
luminaire shall be assembled by and manufactured by the same manufacturer.  The luminaire shall be 
mechanically strong and easy to maintain.  The size, weight, and shape of the luminaire shall be 
designed so as not to incite detrimental vibrations in its respective pole, and it shall be compatible with 
the pole and arm.  All electrical and electronic components of the luminaire shall comply with the 
requirements of Restriction of Hazardous Materials (RoHS) regulations.  The luminaire shall be listed 
for wet locations by an NRTL and shall meet the requirements of UL 1598 and UL 8750 
 
Submittal Requirements. 
 
The Contractor shall also the following manufacturer's product data for each type of luminaire: 
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1. Descriptive literature and catalogue cuts for luminaire, LED driver, and surge protection device.  
Completed manufacturer’s luminaire ordering form with the full catalog number provided 

2. LED drive current, total luminaire input wattage and total luminaire current at the system 
operating voltage or voltage range and ambient temperature of 25 C. 

3. LED efficacy per luminaire expressed in lumens per watt (l/w). 
4. Initial delivered lumens at the specified color temperature, drive current, and ambient  

temperature. 
5. IES file associated with each submitted luminaire in the IES LM-63 format. 
6. Computer photometric calculation reports as specified and in the luminaire performance table. 
7. TM-15 BUG rating report. 
8. lsofootcandle chart with max candela point and half candela trace indicated. 
9. Documentation of manufacturers experience and verification that luminaires are assembled in 

the U.S.A. as specified. 
10. Written warranty. 

 
Upon request by the Engineer, submittals shall also include any or all the following: 
 

a. TM-21 calculator spreadsheet (XLSX or PDF format) and if available, TM-28 report for the 
specified luminaire or luminaire family.  Both reports shall be for 50,000 hours at an ambient 
temperature of 77 °F (25 °C). 

b. LM-79 report with National Voluntary Laboratory Accreditation Program (NVLAP) current at the 
time of testing in PDF format inclusive of the following: isofootcandle diagram with half candela 
contour and maximum candela point; polar plots through maximum plane and maximum cone; 
coefficient of utilization graph; candela table; and spectral distribution graph and chromaticity 
diagram. 

c. LM-80 report for the specified LED package in PDF format and if available, LM-84 report for the 
specified luminaire or luminaire family in PDF format. Both reports shall be conducted by a 
laboratory with NVLAP certification current at the time of testing.  

d. AGi32 calculation file matching the submittal package. 
e. In Situ Temperature Measurement Test (ISTMT) report for the specified luminaire or luminaire 

family in PDF format. 
f. Vibration test report in accordance with ANSI C136.31 in PDF format. 
g. ASTM B117/ASTM D1654 (neutral salt spray) test and sample evaluation report in PDF format. 
h. ASTM G154 (ASTM D523) gloss test report in PDF format. 
i. LED drive current, total luminaire input wattage, and current over the operating voltage range at 

an ambient temperature of 77 °F (25 °C). 
j. Power factor (pf) and total harmonic distortion (THD) at maximum and minimum supply and at 

nominal voltage for the dimmed states of 70%, 50%, and 30% full power.  
k. Ingress protection (IP) test reports, conducted according to ANSI C136.25 requirements, for the 

driver and optical assembly in PDF format. 
l. Installation, maintenance, and cleaning instructions in PDF format, including recommendations 

on periodic cleaning methods. 
m. Documentation in PDF format that the reporting laboratory is certified to perform the required 

tests. 
 

A sample luminaire shall also be provided upon request of the Engineer.  The sample shall be as 
proposed for the contract and shall be delivered by the Contractor to the District Headquarters.  After 
review, the Contractor shall retrieve the luminaire. 
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Manufacturer Experience. 
 
The luminaire shall be designed to be incorporated into a lighting system with an expected 20-year 
lifetime.  The luminaire manufacturer shall have a minimum of 33 years’ experience manufacturing HID 
roadway luminaires and shall have a minimum of seven (7) years’ experience manufacturing LED 
roadway luminaires.  The manufacturer shall have a minimum of 25,000 total LED roadway luminaires 
installed on a minimum of 100 separate installations, all within the U.S.A. 
 
Housing. 
 
Material.  The luminaire shall be a single device not requiring on-site assembly for installation.  The 
driver for the luminaire shall be integral to the unit. 
 
Finish.  The luminaire shall have a baked acrylic enamel finish.  The color of the finish shall be gray, 
unless otherwise indicated. 
 
The finish shall have a rating of six or greater according to ASTM D1654, Section 8.0 Procedure A – 
Evaluation of Rust Creepage for Scribed Samples after exposure to1000 hours of testing according to 
ASTM B117 for painted or finished surfaces under environmental exposure.  
 
The luminaire finish shall have less than or equal to 30% reduction of gloss according to ASTM D523 
after exposure of 500 hours to ASTM G154 Cycle 6 QUV® accelerated weathering testing. 
The luminaire shall slip-fit on a mounting arm with a 2" diameter tenon (2.375" outer diameter) and shall 
have a barrier to limit the amount of insertion.  The slip fitter clamp shall utilize four (4) bolts to clamp to 
the tenon arm.  The luminaire shall be provided with a leveling surface and shall be capable of being 
tilted ±5 degrees from the axis of attachment in 2.5-degree increments and rotated to any degree with 
respect to the supporting arm.   
 
All external surfaces shall be cleaned in accordance with the manufacturer’s recommendations and be 
constructed in such a way as to discourage the accumulation of water, ice, and debris.  
 
The effective projected area of the luminaire shall not exceed 1.6 sq. ft. 
 
The total weight including accessories, shall not exceed 40 lb. (18.14 kg).  If the weight of the luminaire 
is less than 20 lb. (9.07 kg), weight shall be added to the mounting arm, or a supplemental vibration 
damper installed as approved by the Engineer. 
 
A passive cooling method with no moving, rotating parts, or liquids shall be employed for heat 
management. 
 
The luminaire shall include a fully prewired, 7-pin twist lock ANSI C136.41-compliant receptacle.  
Unused pins shall be connected as directed by the Manufacturer and as approved by the Engineer.  A 
shorting cap shall be provided with the luminaire that is compliant with ANSI C136.10. 
 
Vibration Testing.  All luminaires shall be subjected to and pass vibration testing requirements at “3G” 
minimum zero to peak acceleration in accordance with ANSI C136.31 requirements using the same 
luminaire.  To be accepted, the luminaire housing, hardware, and each individual component shall pass 
this test with no noticeable damage and the luminaire must remain fully operational after testing.  
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Labels.  An internal label shall be provided indicating the luminaire is suitable for wet locations and 
indicating the luminaire is an NRTL listed product to UL1598 and UL8750.  The internal label shall also 
comply with the requirements of ANSI C136.22. 
 
An external label consisting of two black characters on a white background with the dimensions of the 
label and the characters as specified in ANSI C136.15 for HPS luminaires.  The first character shall be 
the alphabetical character representing the initial lumen output as specified in Table 1 of Article 
1067.06(c).  The second character shall be the numerical character representing the transverse light 
distribution type as specified in IES RP-8 (i.e., Types 1, 2, 3, 4, or 5). 
 
Hardware.  All hardware shall be stainless steel or of other corrosion resistant material approved by the 
Engineer. 
 
Luminaires shall be designed to be easily serviced, having fasteners such as quarter-turn clips of the 
heavy spring-loaded type with large, deep straight slot heads, complete with a receptacle and shall be 
according to military specification MIL-f-5591. 
 
All hardware shall be captive and not susceptible to falling from the luminaire during maintenance 
operations. This shall include lens/lens frame fasteners as well hardware holding the removable driver 
and electronic components in place. 
 
Provisions for any future house-side external or internal shielding should be indicated along with means 
of attachment.  
 
Circuiting shall be designed to minimize the impact of individual LED failures on the operation of the 
other LED’s. 
 
Wiring.  Wiring within the electrical enclosure shall be rated at 600v, 105°C or higher. 
 
Driver. 
 
The driver shall be integral to the luminaire shall be capable of receiving an indefinite open and short 
circuit output conditions without damage. 
 
The driver shall incorporate the use of thermal foldback circuitry to reduce output current under 
abnormal driver case temperature conditions and shall be rated for a lifetime of 100,000 hours at an 
ambient temperature exposure of 77 °F (25 °C) to the luminaire.  If the driver has a thermal shut down 
feature, it shall not turn off the LEDs when operated at 104 °F (40 °C) or less. 
 
The driver shall have an input voltage range of 120 to 277 volts (± 10%).  When the driver is operating 
within the rated input voltage range and in an un-dimmed state, the power factor measurement shall be 
not less than 0.9 and the THD measurement shall be no greater than 20%.  
 
The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, Part 15 for Class A 
devices with regard to electromagnetic compatibility.  This shall be confirmed through the testing 
methods in accordance with ANSI C63.4 for electromagnetic interference.  
 
The driver shall be dimmable using the protocol listed in the Luminaire Performance Table shown in the 
contract.  
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Surge Protection.   The luminaire shall comply the requirements of ANSI C136.2 for electrical transient 
immunity at the “Extreme” level (20KV/10KA) and shall be equipped with a surge protective device 
(SPD) that is UL1449 compliant with indicator light.  An SPD failure shall open the circuit to protect the 
driver. 
 
LED Optical Assembly 
 
The optical assembly shall have an IP66 or higher rating in accordance with ANSI C136.25. The 
circuiting of the LED array shall be designed to minimize the effect of individual LED failures on the 
operation of other LEDs.  All optical components shall be made of glass or a UV stabilized, non-
yellowing material. 
 
The optical assembly shall utilize high brightness, long life, minimum 70 CRI, 4,000K color temperature 
(+/-300K) LEDs binned in accordance with ANSI C78.377. Lenses shall be UV-stabilized acrylic or 
glass. 
 
Lumen depreciation at 50,000 hours of operation shall not exceed 15% of initial lumen output at the 
specified LED drive current and an ambient temperature of 25° C.   
 
The luminaire may or may not have a glass lens over the LED modules.  If a glass lens is used, it must 
be a flat lens.  Material other than glass will not be acceptable.  If a glass lens is not used, the LED 
modules may not protrude lower than the luminaire housing.   
 
The assembly shall have individual serial numbers or other means for manufacturer tracking. 
 
Photometric Performance. 
 
Luminaires shall be tested according to IESNA LM-79.  This testing shall be performed by a test 
laboratory holding accreditation from the National Institute of Standards and Technology (NIST) 
National Voluntary Laboratory Accreditation Program (NVLAP) for the IESNA LM-79 test procedure. 
Data reports as a minimum shall yield an isofootcandle chart, with max candela point and half candela 
trace indicated, maximum plane and maximum cone plots of candela, a candlepower table (house and 
street side), a coefficient of utilization chart, a luminous flux distribution table, spectral distribution plots, 
chromaticity plots, and other standard report outputs of the above-mentioned tests.  
 
The luminaire shall have a BUG rating of Back Light B3 or less, Up Light rating of U0, and a Glare 
rating of G3 or less unless otherwise indicated in the luminaire performance table. 
 
Installation. 
 
Each luminaire shall be installed according to the luminaire manufacturer’s recommendations. 
Luminaires which are pole mounted shall be mounted on site such that poles and arms are not left 
unloaded.  Pole mounted luminaires shall be leveled/adjusted after poles are set and vertically aligned 
before being energized.  When mounted on a tenon, care shall be exercised to assure maximum 
insertion of the mounting tenon.  Each luminaire shall be checked to assure compatibility with the 
project power system.  When the night-time check of the lighting system by the Engineer indicates that 
any luminaires are mis-aligned, the mis-aligned luminaires shall be corrected at no additional cost.  
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No luminaire shall be installed prior to approval.  Where independent testing is required, full approval 
will not be given until complete test results, demonstrating compliance with the specifications, have 
been reviewed and accepted by the Engineer. 
 
Pole wiring shall be provided with the luminaire.  Pole wire shall run from handhole to luminaire. 
Pole wire shall be sized No. 10, rated 600 V, RHW/USE-2, and have copper conductors, stranded in 
conformance with ASTM B 8.  Pole wire shall be insulated with cross-linked polyethylene (XLP) 
insulation.  Pole wire shall include a phase, neutral, and green ground wire.  Wire shall be trained within 
the pole or sign structure so as to avoid abrasion or damage to the insulation. 
 
Pole wire shall be extended through the pole, pole grommet, luminaire ring, and any associated arm 
and tenon.  The pole wire shall be terminated in a manner that avoids sharp kinks, pinching, pressure 
on the insulation, or any other arrangement prone to damaging insulation value and producing poor 
megger test results.  Wires shall be trained away from heat sources within the luminaire.  Wires shall be 
terminated so all strands are extended to the full depth of the terminal lug with the insulation removed 
far enough so it abuts against the shoulder of the lug but is not compressed as the lug is tightened. 
Included with the pole wiring shall be fusing located in the handhole.  Fusing shall be according to 
Article 1065.01 with the exception that fuses shall be 6 amperes. 
 
Each luminaire and optical assembly shall be free of all dirt, smudges, etc.  Should the optical assembly 
require cleaning, a luminaire manufacturer approved cleaning procedure shall be used.  
Horizontal mount luminaires shall be installed in a level, horizontal plane, with adjustments as needed 
to ensure the optics are set perpendicular to the traveled roadway. 
 
When the pole is bridge mounted, a minimum size stainless steel 1/4-20NC set screw shall be provided 
to secure the luminaire to the mast arm tenon.  A hole shall be drilled and tapped through the tenon and 
luminaire mounting bracket and then fitted with the screw. 
 
Warranty. 
 
The entire luminaire and all of its component parts shall be covered by a 10-year warranty.   Failure is 
when one or more of the following occur: 
 
1) Negligible light output from more than 10 percent of the discrete LEDs. 
2) Significant moisture that deteriorates performance of the luminaire. 
3) Driver that continues to operate at a reduced output due to overheating. 
 
The warranty period shall begin on the date of luminaire delivery.  The Contractor shall verify that 
the Resident Engineer has noted the delivery date in the daily diary.  Copy of the shipment and delivery 
documentation shall be submitted. 
 
The replacement luminaire shall be of the same manufacturer, model, and photometric distribution as 
the original.   
 
Basis of Payment. - This work will be paid for at the contract unit price per each for LUMINAIRE, LED, 
SPECIAL. 
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ELECTRIC SERVICE INSTALLATION, SPECIAL 

 

Description.  This item shall consist of all material and labor required to extend, connect or modify the 
electric services, as indicated or specified, which is over and above the work performed by the utility.  
Unless otherwise indicated, the cost for the utility work, if any, will be reimbursed to the Contractor 
separately under ELECTRIC UTILITY SERVICE CONNECTION.  This item may apply to the work at 
more than one service location, and each will be paid separately. 
 
Materials.  Materials shall be in accordance with the Standard Specifications. 
 
CONSTRUCTION REQUIREMENTS 
 
General.  The Contractor shall ascertain the work being provided by the electric utility and shall provide 
all additional material and work not included by other contract pay items required to complete the 
electric service work in complete compliance with the requirements of the utility. 
 
No additional compensation will be allowed for work required for the electric service, even though not 
explicitly shown on the Drawings or specified herein 
 
Method Of Measurement.  Electric Service Installation shall be counted, each. 
 
Basis Of Payment.  This work will be paid for at the contract unit price each for ELECTRIC SERVICE 
INSTALLATION, SPECIAL which shall be payment in full for the work specified herein. 
 
ELECTRIC UTILITY SERVICE CONNECTION (COMED) 

 

Description.  This item shall consist of payment for work performed by ComEd in providing or modifying 
electric service as indicated.  THIS MAY INVOLVE WORK AT MORE THAN ONE ELECTRIC 
SERVICE.  For summary of the Electrical Service Drop Locations see the schedule contained 
elsewhere herein. 
 
CONSTRUCTION REQUIREMENTS 
 
General.  It shall be the Contractor's responsibility to contact ComEd.  The Contractor shall coordinate 
his work fully with the ComEd both as to the work required and the timing of the installation.  No 
additional compensation will be granted under this or any other item for extra work caused by failure to 
meet this requirement.  Please contact ComEd, New Business Center Call Center, at 866 NEW 
ELECTRIC (1-866-639-3532) to begin the service connection process.  The Call Center 
Representatives will create a work order for the service connection.  The representative will ask 
the requestor for information specific to the request.  The representative will assign the request 
based upon the location of project. 
 
The Contractor should make particular note of the need for the earliest attention to arrangements with 
ComEd for service.  In the event of delay by ComEd, no extension of time will be considered applicable 
for the delay unless the Contractor can produce written evidence of a request for electric service within 
30 days of execution. 
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Method Of Payment.  The Contractor will be reimbursed to the exact amount of money as billed by 
ComEd for its services. Work provided by the Contractor for electric service will be paid separately as 
described under ELECTRIC SERVICE INSTALLATION.  No extra compensation shall be paid to the 
Contractor for any incidental materials and labor required to fulfill the requirements as shown on the 
plans and specified herein. 
 
For bidding purposes, this item shall be estimated as $12,000. 
 
Basis Of Payment.  This work will be paid for at the contract lump sum price for ELECTRIC UTILITY 
SERVICE CONNECTION which shall be reimbursement in full for electric utility service charges. 
 
REMOVE EXISTING LIGHTING CONTROLLER AND SALVAGE 

 

Description.  – This work shall consist of removal and protection of the existing controller enclosure and 
deliver to the Village facility. 
 
General.  – Disconnect from existing electric service cables and conduit.  Remove all interior mounted 
components including the back panel and properly dispose.  Deliver the enclosure to the Village at a 
location designated by Public Works.  Obtain receipt and submit to Engineer. 
 
Basis of Payment.  – Removal of lighting controller will be paid for at the contract unit price each for 
REMOVE EXISTING LIGHTING CONTROLLER AND SALVAGE including controller foundation. 
 
MAINTENANCE OF LIGHTING SYSTEMS 

 

Replace Article 801.11 and 801.12 of the Standard Specifications with the following: 
Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the Contractor 
shall be responsible for the proper operation and maintenance of all existing and proposed lighting 
systems which are part of, or which may be affected by the work until final acceptance or as otherwise 
determined by the Engineer. 
 
Before performing any excavation, removal, or installation work (electrical or otherwise) at the site, the 
Contractor shall initiate a request for a maintenance transfer and preconstruction inspection, as 
specified elsewhere herein, to be held in the presence of the Engineer and a representative of the party 
or parties responsible for maintenance of any lighting systems which may be affected by the work.  
During the maintenance preconstruction inspection, the party responsible for existing maintenance shall 
perform testing of the existing system in accordance with Article 801.13a.   The Contractor shall request 
a date for the preconstruction inspection no less than fourteen (14) days prior to the desired date of the 
inspection. 
 
The Engineer will document all test results and note deficiencies.  All substandard equipment will be 
repaired or replaced by the existing maintenance contractor, or the Engineer can direct the Contractor 
to make the necessary repairs under Section109.04.  
 
Existing lighting systems, when depicted on the plans, are intended only to indicate the general 
equipment installation of the systems involved and shall not be construed as an exact representation of 
the field conditions.  It remains the Contractor's responsibility to visit the site to confirm and ascertain 



Village of Crestwood 
Cicero Avenue (IL Route 50/83) Streetscape Improvements 

14-00033-00-SP 
Contract #61H30 

 

55 
 

the exact condition of the electrical equipment and systems to be maintained.  Contract documents 
shall indicate the circuit limits. 
 
Maintenance of Existing Lighting Systems 
 
Existing lighting systems.  Existing lighting systems shall be defined as any lighting system or part of 
a lighting system in service at the time of contract Letting.  The contract drawings indicate the general 
extent of any existing lighting, but whether indicated or not, it remains the Contractor's responsibility to 
ascertain the extent of effort required for compliance with these specifications and failure to do so will 
not be justification for extra payment or reduced responsibilities. 
 
Extent of Maintenance. 
 
Partial Maintenance.  Unless otherwise ‘indicated, if the number of circuits affected by the contract is 
equal to or less than 40% of the total number of circuits in a given controller and the controller is not 
part of the contract work, the Contractor needs only to maintain the affected circuits within the project 
limits.   The project limits are defined as those limits indicated in the contract plans.  Equipment outside 
of the project limits, on the affected circuits shall be maintained and paid for under Article 109.04. The 
affected circuits shall be isolated by means of in-line waterproof fuse holders as specified elsewhere 
and as approved by the Engineer.  The unaffected circuits and the controller will remain under the 
maintenance of the State. 
 
Full Maintenance.  If the number of circuits affected by the contract is greater than 40% of the total 
number of circuits in a given controller, or if the controller is modified in any way under the contract 
work, the Contractor shall maintain the entire controller and all associated circuits within the project 
limits.  Equipment outside of the project limits shall be maintained and paid for under Article 109.04. 
If the existing equipment is damaged by normal vehicular traffic, not Contractor operations, is beyond 
repair and cannot be re-set, the contractor shall replace the equipment in kind with payment made for 
such equipment under Article 109.04.   If the equipment damaged by any construction operations, not 
normal vehicular traffic, is beyond repair and cannot be re-set, the contractor shall replace the 
equipment in kind and the cost of the equipment shall be included in the cost of this pay item and shall 
not be paid for separately. 
 
Maintenance of Proposed Lighting Systems 
 
Proposed Lighting Systems.  Proposed lighting systems shall be defined as any lighting system or 
part of a lighting system, temporary or permanent, which is to be constructed under this contract 
regardless of the project limits indicated in the plans. 
 
The Contractor shall be fully responsible for maintenance of all items installed under this contract.  
Maintenance shall include, but not be limited to, any equipment failures or malfunctions as well as 
equipment damage either by the motoring public, Contractor operations, vandalism, or other means.  
The potential cost of replacing or repairing any malfunctioning, damaged, or vandalized equipment shall 
be included in the bid price of this item and will not be paid for separately.  
 
Lighting System Maintenance Operations 
 
The Contractor's responsibility shall include all applicable responsibilities of the Village of Crestwood.  
These responsibilities shall include the maintenance of lighting units (including sign lighting), cable runs 
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and lighting controls.  In the case of a pole knockdown or sign light damage, the Contractor shall 
promptly clear the lighting unit and circuit discontinuity and restore the system to service.  The 
equipment shall then be re-set by the Contractor within the time limits specified herein.   
 
If the existing equipment is damaged by normal vehicular traffic, not contractor operations, is beyond 
repair and cannot be re-set, the contractor shall replace the equipment in kind with payment made for 
such equipment under Article 109.04.   If the equipment damaged by any construction operations, not 
normal vehicular traffic, is beyond repair and cannot be re-set, the contractor shall replace the 
equipment in kind and the cost of the equipment shall be included in the cost of this pay item and shall 
not be paid for separately. 
 
Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol reports 
filed immediately with the Engineer and with deficiencies corrected within 24 hours of the patrol.  Patrol 
reports shall be presented on standard forms as designated by the Engineer.  Uncorrected deficiencies 
may be designated by the Engineer as necessitating emergency repairs as described elsewhere 
herein. 
 
The following chart lists the maximum response, service restoration, and permanent repair time the 
Contractor will be allowed to perform corrective action on specific lighting system equipment.  
 

INCIDENT 
OR 
PROBLEM 

SERVICE 
RESPON
SE 
TIME 

SERVICE 
RESTORATI
ON 
TIME 

PERMANE
NT 
REPAIR 
TIME 

Control cabinet out 1 hour 4 hours 
7 Calendar 
days 

Hanging mast arm 
1 hour to 
clear 

na 
7 Calendar 
days 

Radio problem 1 hour 4 hours 
7 Calendar 
days 

Motorist caused damage 
or leaning light pole 10 
degrees or more 

1 hour to 
clear 

4 hours 
7 Calendar 
days 

Circuit out – Needs to 
reset breaker 

1 hour 4 hours na 

Circuit out – Cable trouble 1 hour 24 hours 
21 
Calendar 
days 

Outage of 3 or more 
successive lights 

1 hour 4 hours na 

Outage of 75% of lights 
on one tower 

1 hour 4 hours na 

Outage of light nearest 
RR crossing approach, 
Islands and gores 

1 hour 4 hours na 

Outage (single or multiple) 
found on night outage 
survey or reported to EMC 

na na 
7 Calendar 
days 
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Navigation light outage na na 24 hours 
 

• Service Response Time -- amount of time from the initial notification to the Contractor until a 
patrolman physically arrives at the location.  

• Service Restoration Time – amount of time from the initial notification to the Contractor until the 
time the system is fully operational again (In cases of motorist caused damage the undamaged 
portions of the system are operational.) 

• Permanent Repair Time – amount of time from initial notification to the Contractor until the time 
permanent repairs are made if the Contractor was required to make temporary repairs to meet the 
service restoration requirement. 
 

Failure to provide this service will result in liquidated damages of $500 per day per occurrence.  In 
addition, the Department reserves the right to assign any work not completed within this timeframe to 
the Village of Crestwood.  All costs associated to repair this uncompleted work shall be the 
responsibility of the Contractor.  Failure to pay these costs to the Village of Crestwood within one month 
after the incident will result in additional liquidated damages of $500 per month per occurrence.  Unpaid 
bills will be deducted from any monies owed to the Contractor.  Repeated failures and/or a gross failure 
of maintenance shall result in the Village of Crestwood Electrical Maintenance Contractor being 
directed to correct all deficiencies and the resulting costs deducted from any monies owed the 
Contractor. 
 
Damage caused by the Contractor’s operations shall be repaired at no additional cost to the Contract. 
 
Operation of Lighting 
 
The lighting shall be operational every night, dusk to dawn.  Duplicate lighting systems (such as 
temporary lighting and proposed new lighting) shall not be operated simultaneously.  Lighting systems 
shall not be kept in operation during long daytime periods.   
 
Method of Measurement 
 
The contractor shall demonstrate to the satisfaction of the Engineer that the lighting system is fully 
operational prior to submitting a pay request.  Failure to do so will be grounds for denying the pay 
request.  Months in which the lighting systems are not maintained and not operational will not be paid.  
Payment shall not be made retroactively for months in which lighting systems were not operational. 
Basis of Payment.  Maintenance of lighting systems shall be paid for at the contract unit price per 
calendar month for MAINTENANCE OF LIGHTING SYSTEM.  
 
DAMAGE TO NEW OR EXISTING STRUCTURES OR PROPERTY 

 

If damage is done to new or existing structures or property during construction of the proposed 
improvement, they shall be replaced or repaired in a satisfactory manner by the Contractor at his/her 
own expense. The replacement or repair method shall be reviewed by the Engineer and approved by 
the Village prior to replacement or repair. 
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STANDARDS IN THE PLANS 

 

The Standards with the revision number listed in the Index of Sheets included in the plans shall hold 
precedence over Standard Numbers listed elsewhere in the plans or Special Provisions for this 
contract. 
 
ADJUSTMENTS AND RECONSTRUCTIONS 

 

Effective:  March 15, 2011 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI concrete 
according to the applicable portions of Section 503.  Cast-in-place concrete for pavement patching 
around adjustments and reconstructions shall be constructed of Class PP-1 concrete, unless otherwise 
noted in the plans, according to the applicable portions of Section 1020.” 

 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will be 
necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless otherwise 
noted in the plans, to the elevation of the surface of the base course or binder course.  HMA surface or 
binder course material shall not be allowed.  The pavement may be opened to traffic according to 
Article 701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been adjusted, the 
surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted in the plans, to the 
elevation of the surface of the base course or binder course.  HMA surface or binder course material 
shall not be allowed.  The pavement may be opened to traffic according to Article 701.17(e)(3)b.” 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been adjusted, the 
pavement and HMA that was removed, shall be replaced with Class PP-1 concrete, unless otherwise 
noted in the plans, not less than 9 in. (225 mm) thick.  The pavement may be opened to traffic 
according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP concrete 
has been placed, the work shall be protected by a barricade and two lights according to Article 
701.17(e)(3)b.” 

 
CONCRETE CURB, TYPE B, (SPECIAL) 

 

This work shall consist of furnishing all labor, equipment, and material for the installation of 
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CONCRETE CURB, TYPE B, SPECIAL in accordance with Section 606 of the Standard Specifications, 
except as modified herein.  
 
Top of concrete curb shall be flush with top of paver pavement as shown in the details. 
 
Steel reinforcement bars shall not be paid for separately but included in the cost of the concrete curb. 
 
This work shall be measured in total length and paid for at the contract unit price per foot for 
CONCRETE CURB, TYPE B (SPECIAL) and shall include all labor, tools, materials and equipment 
needed to complete this work. 
 
PLANTING WOODY PLANTS  
 
This work shall consist of planting woody plants as specified in Section 253 of the Standard 
Specifications with the following revisions: 
 
Delete Article 253.03 Planting Time and substitute the following: 
 
Spring Planting.  This work shall be performed between March 15th and May 31st except that 
evergreen planting shall be performed between March 15th and April 30th in the northern zone.   
 
Add the following to Article 253.03 (a) (2) and (b): 
 
All plants shall be obtained from Illinois Nurserymen’s Association or appropriate state chapter 
nurseries.  All trees and shrubs shall be dug prior to leafing out (bud break) in the spring or when plants 
have gone dormant in the fall, except for the following species which are only to be dug prior to leafing 
out in the spring: 
  

• Maple (Acer spp.) 
• Buckeye (Aesculus spp.) 
• Serviceberry (Amelanchier spp.) 
• Birch (Betulus spp.) 
• American Hornbeam (Carpinus caroliana) 
• Hickory (Carya spp.) 
• Hackberry (Celtis occidentalis) 
• Eastern Redbud (Cercis canandensis) 
• Hawthorn (Crataegus spp.) 
• Walnut (Juglans spp.) 
• Tuliptree (Liriodendron spp.) 
• Crabapple (Malus spp.) 
• Black Tupelo (Nyssa sylvatica) 
• American Hophornbeam (Ostraya virginiana) 
• Oak (Quercus spp.) 
• Sassafras (Sassafras albidum) 
• Baldcypress (Taxodium distichum) 
• American Linden (Tilia americana) 

 
Fall Planting.  This work shall be performed between October 1 and November 30 except that 
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evergreen planting shall be performed between August 15 and October 15.  
 
Planting dates are dependent on species of plant material and weather.  Planting might begin or end 
prior or after above dates as approved by the Engineer.  Do not plant when soil is muddy or during 
frost.   
 
Add the following to Article 253.05 Transportation: 
 
Cover plants during transport to prevent desiccation.  Plant material transported without cover shall be 
automatically rejected.  During loading and unloading, plants shall be handled such that stems are not 
stressed, scraped or broken and that root balls are kept intact. 
 
Delete the third sentence of Article 253.07 and substitute the following: 
 
Trees must be installed first to establish proper layout and to avoid damage to other plantings such as 
shrubs and perennials. 
 
The Contractor shall be responsible for all plant layout.  The layout must be performed by qualified 
personnel.  The planting locations must be laid out as shown in the landscape plan. This will require the 
use of an engineer’s scale to determine some dimensions.  Tree locations within each planting area 
shall be marked with a different color stake/flag and labeled to denote the different tree species.  Shrub 
beds limits must be painted.   
 
All utilities shall have been marked prior to contacting the Roadside Development Unit.  The Engineer 
will contact the Roadside Development Unit at (847) 705-4171 to approve the layout prior to installation. 
 Allow a minimum of seven (7) working days prior to installation for approval. 
 
Delete the first paragraph to Article 253.08 Excavation of Plant Holes and substitute with the 
following: 
 
Protect structures, utilities, sidewalks, bicycle paths, knee walls, fences, pavements, utility boxes, other 
facilities, lawns and existing plants from damage caused by planting operations.  Excavation of the 
planting hole may be performed by hand, machine excavator, or auger.   
 
The excavated material shall not be stockpiled on turf, in ditches, or used to create enormous water 
saucer berms around newly installed trees or shrubs.  Remove all excess excavated subsoil from the 
site and dispose as specified in Article 202.03.   
 
Delete the second sentence of Article 253.08 Excavation of Plant Holes (a) and the third 
paragraph of Article 253.08(b) and substitute with the following: 
 
Excavation of planting hole width.  Planting holes for trees, shrubs, and vines shall be three times the 
diameter of the root mass and with 45-degree sides sloping down to the base of the root mass to 
encourage rapid root growth.  Roots can become deformed by the edge of the hole if the hole is too 
small and will hinder root growth.   
 
Planting holes dug with an auger shall have the sides cut down with a shovel to eliminate the glazed, 
smooth sides and create sloping sides. 
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Excavation of planting hole depth.  The root flare shall be visible at the top of the root mass.  If the trunk 
flare is not visible, carefully remove soil from around the trunk until the root flare is visible without 
damaging the roots.  Remove excess soil until the top of the root mass exposes the root collar. 
 
The root flare shall always be slightly above the surface of the surrounding soil.  The depth of the hole 
shall be equal to the depth of the root mass minus 1 inch allowing the tree or shrub to sit 1 inch higher 
than the surrounding soil surface for trees that have a 1-inch caliper or smaller.  The depth of the hole 
shall be equal to the depth of the root mass minus 2 inches allowing the tree or shrub to sit 2 inches 
higher than the surrounding soil surface for trees that have a 2-inch caliper or larger.   
 
For stability, the root mass shall sit on existing undisturbed soil.  If the hole was inadvertently dug too 
deep, backfill and recompact the soil to the correct depth.   
 
Excavation of planting hole on slopes.  Excavate away the slope above the planting hole to create a 
flattened area uphill of the planting hole to prevent the uphill roots from being buried too deep.  Place 
the excess soil on the downslope of the planting hole to extend the planting shelf to ensure roots on the 
downhill side of the tree remain buried.  The planting hole shall be three times the diameter of the root 
mass and saucer shaped.  The hole may be a bit elongated to fit the contour of the slope as opposed to 
the typical round hole on flat ground.   
 
Add backfill to create a small berm on the downhill portion of the planting shelf to trap water and 
encourage movement into the soil to increase water filtration around the tree.  Smooth out the slope 
above the plant where you have cut into the soil so the old slope and the new slope transition together 
smoothly. 
 
Add the following to Article 253.08 Excavation of Plant Holes (b): 
 
When planting shrubs in shrub beds as shown on the plans or as directed by the Engineer, spade a 
planting bed edge at approximately a 45-degree angle and to a depth of approximately 3-inches around 
the perimeter of the shrub bed prior to placement of the mulch.  Remove any debris created in the 
spade edging process and dispose of as specified in Article 202.03. 
 
Delete Article 253.09 (b) Pruning and substitute with the following: 
 
Deciduous Shrubs.  Shrubs shall be pruned to remove dead, conflicting, or broken branches and shall 
preserve the natural form of the shrub. 
 
Delete the third and fourth paragraphs of Article 253.10 Planting Procedures and Article 253.10 
(a) and substitute the following: 
 
Approved watering equipment shall be at the site of the work and in operational condition PRIOR TO 
STARTING the planting operation and DURING all planting operations OR PLANTING WILL NOT BE 
ALLOWED. 
 
All plants shall be placed in a plumb position and avoid the appearance of leaning.  Confirm the tree is 
straight from two directions prior to backfilling. 
 
Before the plant is placed in the hole, any paper or cardboard trunk wrap shall be removed.  Check that 
the trunk is not damaged.  Any soil covering the tree’s root flare shall be removed to expose the crown 
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prior to planting. 
 
Check the depth of the root ball in the planting hole.  With the root flare exposed, one-inch caliper trees 
shall be set one inch higher than the surrounding soil and two-inch and larger caliper trees shall be set 
two inches higher than the surrounding soil.  The root flare shall always be slightly above the surface of 
the surrounding soil.  For stability, the root ball shall sit on existing undisturbed soil.  If the hole was 
inadvertently dug too deep, backfill and recompact the soil to the correct depth.   
 
After the plant is place in the hole, all cords and burlap shall be removed from the trunk.  Remove the 
wire basket from the top three quarters (3/4) of the root ball.  The remaining burlap shall be loosened 
and scored to provide the root system quick contact with the soil.  All ropes or twine shall be removed 
from the root ball and tree trunk.  All materials shall be disposed of properly. 
 
The plant hole shall be backfilled with the same soil that was removed from the hole.  Clay soil clumps 
shall be broken up as much as possible.  Where rocks, gravel, heavy clay or other debris are 
encountered, clean top soil shall be used.   Do not backfill excavation with subsoil.  
 
The hole shall be 1/3 filled with soil and firmly packed to assure the plant remains in plumb, then 
saturated with water.  After the water has soaked in, complete the remaining backfill in 8” lifts, tamping 
the topsoil to eliminate voids, and then the hole shall be saturated again.  Maintain plumb during 
backfilling.  Backfill to the edge of the root mass and do not place any soil on top of the root mass.  
Visible root flair shall be left exposed, uncovered by the addition of soil.   
  
Add the following to Article 253.10 (b): 
 
After removal of the container, inspect the root system for circling, matted or crowded roots at the 
container sides and bottom.  Using a sharp knife or hand pruners, prune, cut, and loosen any parts of 
the root system requiring corrective action. 
 
Delete the first sentence of Article 253.10(e) and substitute with the following: 
 
Water Saucer.  All plants placed individually and not specified to be bedded with other plants, shall 
have a water saucer constructed of soil by mounding up the soil 4-inches high x 8-inches wide outside 
the edge of the planting hole.   
 
Delete Article 253.11 and substitute the following: 
 
Individual trees, shrubs, shrub beds, and vines shall be mulched within 48 hours after being planted.  
No weed barrier fabric will be required for tree and shrub plantings.   
 
The mulch shall consist of wood chips or shredded tree bark free not to exceed two (2) inches in its 
largest dimension, free of foreign matter, sticks, stones, and clods.  Mulch shall be aged in stockpiles 
for a minimum of four (4) months where interior temperatures reach a minimum of 140-degrees.  The 
mulch shall be free from inorganic materials, contaminants, fuels, invasive weed seeds, disease, 
harmful insects such as emerald ash borer or any other type of material detrimental to plant growth.  A 
sample must be supplied to the Roadside Development Unit for approval prior to performing any work.  
Allow a minimum of seven (7) working days prior to installation for approval. 
 
Mulch shall be applied at a depth of 4-inches around all plants within the entire mulched bed area or 
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around each individual tree forming a minimum 6-foot diameter mulch ring around each tree.  An 
excess of 4-inches of mulch is unacceptable and excess shall be removed.  Mulch shall not be tapered 
so that no mulch shall be placed within 6-inches of the shrub base or trunk to allow the root flare to be 
exposed and shall be free of mulch contact.   
 
Care shall be taken not to bury leaves, stems, or vines under mulch material.  All finished mulch areas 
shall be left smooth and level to maintain uniform surface and appearance.  After the mulch placement, 
any debris or piles of material shall be immediately removed from the right of way, including raking 
excess mulch out of turf areas in accordance with Article 202.03. 
 
Delete Article 253.12 Wrapping and substitute the following: 
 
Within 48 hours after planting, screen mesh shall be wrapped around the trunk of all deciduous trees 
with a caliper of 1-inch or greater.  Multi-stem or clump form trees, with individual stems having a 
caliper of 1-inch or greater, shall have each stem wrapped separately. The screen mesh shall be 
secured to itself with staples or single wire strands tied to the mesh.  Trees shall be wrapped at time of 
planting, before the installation of mulch.  The lower edge of the screen wire shall be in continuous 
contact with the ground and shall extend up to a minimum of 36-inches or to the lowest major branch, 
whichever is less.  Replacement plantings shall not be wrapped.  
 
Delete Article 253.13 Bracing and substitute with the following: 
 
Unless otherwise specified by the Engineer, within 48 hours after planting all deciduous and evergreen 
trees, wit the exception of multi-stem or clump form specimens, over 8-feet in height shall require three 
6-foot long steel posts so placed that they are equidistant from each other and adjacent to the outside 
of the ball.  The posts shall be driven vertically to a depth of 18-inches below the bottom of the hole.  
The anchor plate shall be aligned perpendicular to a line between the tree and the post.  The tree shall 
be firmly attached to each post with a double guy of 14-gauge steel wire.  The portion of the wire in 
contact with the tree shall be encased in a hose of a type and length approved by the Engineer. 
 
During the life of the contract, within 72 hours the Contractor shall straighten any tree that deviates from 
a plumb position.  The Contractor shall adjust backfill compaction and install or adjust bracing on the 
tree as necessary to maintain a plumb position.  Replacement trees shall not be braced. 
 
Delete the second sentence of the first paragraph of Article 253.14 Period of Establishment and 
substitute the following: 
 
This period shall begin in April and end in November of the same year.   
 
Delete the last sentence of the first paragraph of Article 253.15 Plant Care and substitute the 
following: 
 
This may require pruning, cultivating, tightening and repairing supports, repair of wrapping, and 
furnishing and applying sprays as necessary to keep the plants free of insects and disease.  The 
Contractor shall provide plant care a minimum of every two weeks, or within 3 days following 
notification by the Engineer.  All requirements for plant care shall be considered as included in the cost 
of the contract. 
 
Delete the first paragraph of Article 253.15 Plant Care (a) and substitute with the following: 
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During plant care additional watering shall be performed at least every two weeks during the months of 
May through December.  The contractor shall apply a minimum of 35 gallons of water per tree, 25 
gallons per large shrub, 15 gallons per small shrub, and 4 gallons per vine.  The Engineer may direct 
the Contractor to adjust the watering rate and frequency depending upon weather conditions.  
 
Add the following to Article 253.15 Plant Care (c): 
 
The contractor shall correct any vine growing across the ground plane that should be growing up 
desired vertical element (noise wall, retaining wall, fence, kneewall, etc.).  Work may include but is not 
limited to carefully weaving vines through fence and/or taping vines to vertical elements. 
 
Add the following to Article 253.15 Plant Care (d): 
 
The contractor shall inspect all trees, shrubs, and vines for pests and diseases at least every two 
weeks during the months of initial planting through final acceptance.  Contractor must identify and 
monitor pest and diseases and determine action required to maintain the good appearance, health and, 
top performance of all plant material.  Contractor shall notify the Engineer with their inspection findings 
and recommendations within twenty-four hours of findings.  The recommendations for action by the 
Contractor must be reviewed and by the Engineer for approval/rejection.  All approved corrective 
activities will be considered as included in the cost of the contract and shall be performed within 48 
hours following notification by the Engineer. 
 
Delete Article 253.17 Basis of Payment and substitute the following: 
 
This work will be paid for at the contract unit price per each for TREES, SHRUBS, or VINES, of the 
species, root type, and plant size specified; and per unit for SEEDLINGS.  Payment will be made 
according to the following schedule.   
 
 (a)  Initial Payment.  Upon completion of planting, mulch covering, wrapping, and       
     bracing, 75 percent of the pay item(s) will be paid. 
 
 (b)  Final Payment.  Upon inspection and acceptance of the plant material, or upon            
      execution of a third party bond, the remaining 25 percent of the pay item(s) will be             
paid.” 
 
 (c)  The placement of Pre-emergent Herbicide shall be paid for at the contract unit price             
            for WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE. 
 
GENERAL REQUIREMENTS FOR WEED CONTROL SPRAYING 

 

Experience 
 
The Contractor shall have previous experience with the use of weed control chemicals.  He/she shall 
have had at least three (3) season’s experience in ecological restoration and the ability to identify and 
differentiate between targeted weeds and vegetation to remain.  The Contractor shall observe and 
comply with all sections of the Illinois Custom Spray Law, including licensing. Contractor personnel 
applying herbicides shall have a valid pesticide applicator license issued by the Illinois Department of 
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Agriculture.   
 
The licensed pesticide applicator shall attend the preconstruction meeting and submit his/her 
current license to the Engineer. The licensed pesticide applicator shall be qualified at a 
minimum in Right-of-Way and Aquatics.  The licensed applicator shall work on-site. 
 
Equipment 
The equipment used shall consist of a vehicle-mounted tank, pump, spray bar and handgun, plus any 
other accessories needed to complete the specified work.  Spraying shall be done through multiple low-
pressure flooding or broad jet nozzles mounted on spray bars operated not more than 36” above the 
ground.  If different sizes or types of nozzles are used to make up the spray pattern, the pressure, sizes 
and capacities shall be adjusted to provide a uniform rate of application for each segment of the spray 
pattern.  Hand spray guns may be used for spraying areas around traffic control devices, lighting 
standard and similar inaccessible areas.  Maximum speed of the spray vehicle during application of 
chemical shall be ten (10) miles per hour. 
 
Pumps used shall have a volume and pressure capacity range sufficient to deliver the mixture at a 
pressure to provide the required coverage and to keep the spray pattern full and steady without 
pulsation or excessive pressure as to cause fogging.  Maximum pressure for application shall be 15 
PSI.  Quick acting shut-off valves and spring-loaded ball check valves shall be provided to stop the 
spray pattern with a minimum of nozzle drip.  In areas where the spray vehicle must traverse the right-
of-way, a four-wheel drive vehicle with flotation tires will be required to minimize damage to the ground 
surface. 
 
Additional equipment used shall consist of swiping gloves, wicks, wands, hand spray guns and/or 
backpack sprayers, plus any other accessories needed to complete the specified work as directed by 
the Engineer.  Wick applicators, swiping gloves, or other such devices may be required to ensure 
herbicides are applied only to target species.  If hand spray guns used are attached to spray vehicle, 
maximum speed of the spray vehicle during application of chemical shall be five (5) miles per hour.  In 
areas where a vehicle is needed to traverse the right-of-way, a four-wheel drive vehicle with flotation 
tires will be required to minimize damage to the ground surface.   
 
Prior to beginning work, the Contractor shall obtain approval from the Engineer of the spraying 
equipment proposed for completing this work.  The proposed equipment shall be in an operational 
condition and available for inspection by the Engineer at least two (2) weeks prior to the proposed 
starting time.  If requested by the Engineer, the Contractor shall demonstrate the calibration of the 
equipment. 
 
The equipment must provide consistently uniform coverage and keep the spray mixture sufficiently 
agitated or the work will be suspended until the equipment is repaired or replaced. 
 
Spraying Areas 
 
This work includes roadsides and other types of right-of-way of various widths and gradients.  Spray 
areas often extend more than thirty (30) feet from the edge of the roadway, requiring both spray bar 
and hand gun applications. 
 
When the description of work requires weed control of a stated species, such as teasel, the chemical 
shall be applied only to locations where the stated species is present.  When the description of work 
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requires general weed control within a bed or area, such as broadleaf weed control in turf, then the 
chemical shall be applied to the entire bed or area. 
 
Exclusion of Spraying Areas 
 
Areas where weed control spraying is inappropriate or detrimental to the environment, desirable 
planting, or private property shall be excluded from the spray area. 
 
Spraying will not be permitted over any drainage swales or waterways, or other areas where the 
chemical label prohibits application.  Spraying within 150 feet of a natural area or site where 
endangered or threatened species occur. 
 
Responsibility for Prevention of Damage to Private Property 
 
The Contractor shall, at all times, exercise extreme caution to prevent damage to residential plantings, 
flower or vegetable gardens, vegetable crops, farm crops, orchard or desirable plants adjacent to the 
roadside. 
 
The Contractor or Department receives a complaint; the Contractor shall contact a complaint within ten 
(10) days after receiving a claim for damages, either in person or by letter.  The Contractor, or his 
authorized representative, shall make a personal contact with the complainant within twenty (20) days.  
The Engineer shall also be notified by the Contractor of all claims for damage he received and shall 
keep the Engineer informed as to the progress in arriving at a settlement for such claims. 
 
Communication with the Engineer 
 
The Contractor is required to communicate with the Engineer to receive all required approvals in a 
timely way and to assure that the Engineer can accurately document the work performed. 
 
All herbicide application shall be directly supervised by the Engineer for quality assurance and 
for payment purposes.  If the Contractor performs work without the Engineer’s supervision, 
work will not be paid for. 
 
It shall be the Contractor’s responsibility to assure that all chemical containers are opened and added 
to the spray mixture in the presence of the Engineer. 
 
The Contractor shall obtain approval from the Engineer to proceed with spraying at each location 24 
hours prior to the proposed spray operations. 
 
The Contractor’s superintendent shall closely coordinate work with the Engineer at all times in 
accordance with Article 105.06. The superintendent shall attend weekly progress meetings with the 
Engineer at the Engineer’s office or other mutually agreed upon location. The superintendent shall 
communicate with the Engineer in the field during weed control activities to facilitate accurate 
completion of work while it is occurring. At the request of the Engineer, the Contractor shall provide a 
cell phone number where the superintendent can be reached during working hours. The Contractor 
shall notify the Engineer at least twenty-four (24) hours in advance of either discontinuing or resuming 
operations.  
 
Pesticide Application Daily Spray Record   
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The Contractor will be required to properly track pesticide applications as required by the ILG87 Permit. 
 Reported data from this form will be collected and complied annually and reported to the IEPA as 
required. 
 
Within 48 hours of the application of pesticides, including but not limited to herbicides, insecticides, 
algaecides, and fungicides, the Contractor shall complete and return to the Engineer, Operations form 
“OPER 2720”.  OPER 2720 may be found at the following link: 
 
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/OPER/OPER%202720.docx 
 
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE 
 
Description:  This work shall consist of spreading a pre-emergent granular herbicide in areas 
as shown on the plans or as directed by the Engineer.  This item will be used in mulched plant 
beds and mulch rings. 
 
Materials:  The pre-emergent granular herbicide shall contain the chemicals Trifluralin 2% 
active ingredient and Isoxaben with 0.5% active ingredient.  The herbicide label shall be 
submitted to the Engineer for approval at least seventy-two (72) hours prior to application. 
 
Method:  The pre-emergent granular herbicide shall be used in accordance with the 
manufacturer’s directions on the package.  The granules are to be applied prior to mulching. 
 
Apply the granular herbicide using a drop or rotary-type designed to apply granular herbicide 
or insecticides.  Calibrate application equipment to use according to manufacturer’s directions. 
 Check frequently to be sure equipment is working properly and distributing granules uniformly. 
 Do not use spreaders that apply material in narrow concentrated bands.  Avoid skips or 
overlaps as poor weed control or crop injury may occur.  More uniform application may be 
achieved by spreading half of the required amount of product over the area and then applying 
the remaining half in swaths at right angles to the first.  Apply the granular herbicide at the rate 
of 100 lbs/acre (112 kg/ha) or 2.3 lbs/1000 sq. ft. (11.2 kg/1000 sq. meters). 
 
Method of Measurement:  Pre-emergent granular herbicide will be measured in place in 
Pounds (Kilograms) of Pre-emergent Granular Herbicide applied.  Areas treated after mulch 
placement shall not be measured for payment. 
 
Basis of Payment:  This work will be paid for at the contract unit price per pound (kilogram) of 
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE which price shall include all 
materials, equipment, and labor necessary to complete the work as specified. 
 
PLANTING PERENNIAL PLANTS 

 

Delete Article 254.04(a) Planting Time and substitute the following: 
 
 Bulbs shall be planted between October 15 and November 30.  Bulbs shall not be installed prior 
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to trees, shrubs, perennials, and ornamental grasses are planted. 
  
Delete Article 254.06 Layout of Planting and substitute the following: 
 
 When plants are specified to be planted in prepared soil planting beds, the planting bed shall be 
approved by the Engineer prior to planting.  The Contractor shall be responsible for all plant layout.  
The layout must be performed by qualified personnel.  The planting locations must be laid out as shown 
in the  landscape plan. This will require the use of an engineer’s scale to determine some dimensions.  
Prior to any shrub or perennial installation, all plants shall be placed above ground. The layout shall be 
reviewed with the Roadside Development Unit before completing installation per the drawings and 
details.  The  Engineer will contact the Roadside Development Unit at (847) 705-4171 to approve the 
layout prior to installation.  Notify and coordinate with the Roadside Development a minimum of seven 
(7) days prior to installation. 
 
Add the following to Article 254.07 Planting Procedures: 
 
 When planting perennials in bed areas shown on the plans or as directed by the Engineer, the 
following work shall be performed prior to planting: 
 

• Spade a planting bed edge at approximately a 45 degree angle and to a depth of 
approximately three (3) inches around the perimeter of the perennial bed.  The work shall be in 
accordance with the construction detail in the plans.  Remove any debris created in the spade 
edging process and dispose of as specified in Article 202.03. 

 
• Do not plant when soil is muddy. 

 
• Trees and shrubs must be installed first to establish proper layout and to avoid damage 

to other plantings. 
 

• Perennial plants shall be planted by a hand method approved by the Engineer.  Open 
holes sized to accommodate roots, place plants so it is level with the surrounding soil and backfill 
with soil, working carefully to avoid damage to roots and to leave no voids.  Build up a small water 
basin of soil around each plant. 

 
• Thoroughly water plant beds within 2 hours of installation.  Do not wash soil onto crowns 

of plants. 
 
Delete the first sentence of Article 254.08 Mulching and substitute the following: 
 
 Within 24 hours, the entire perennial plant bed shall be mulched with two (2) inches of fine 
grade Shredded Hardwood Bark Mulch.  Hardwood bark mulch shall be clean, finely shredded mixed-
hardwood bark not to exceed two (2) inches in its largest dimension, free of foreign matter, sticks, 
stones, and clods.  All hardwood mulch shall be processed through a hammer mill.  Hardwood bark 
 not processed through a hammer mill shall not be accepted.  A mulch sample shall be submitted 
to the Engineer for approval seven (7) days prior to placing.   
 
 Care shall be taken to place the mulch to form a saucer around each perennial so as not to 
smother the plants or bury leaves, stems or vines under mulch material. 
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Delete Article 254.08 (b) Period of Establishment and substitute the following: 
 
 Perennial plants must undergo a 30-day period of establishment.  Additional watering shall be 
performed not less than three times a week for four weeks  following installation.  Any signs of stress 
exhibited by plant material must be given  special consideration in determining water needs.  Water 
immediately if plants  begin to wilt, or if top (1) inch to two (2) inches of soil is dry.  Water shall be 
applied  at the  rate of a minimum of 2 gallons per square foot.  Water to ensure that 
 moisture penetrates throughout the root zone, including the surrounding soil, and only as 
frequently as necessary to maintain healthy growth.  Do not over water. 
 
  Should excess moisture prevail, the Engineer may delete any or all of the  additional watering 
cycles.  In severe weather, the Engineer may require additional watering.   
 
 Water must be applied in such a manner so as not to damage plant material.  Water must trickle 
slowly into soil and completely soak the root zone.  An open end hose is unacceptable.  Water early in 
the day and apply water as close to the soil as possible without washing out soil or mulch.  Water at the 
base of the plant to keep as much water as possible off plant leaves in order to minimize fungus 
problems.   Watering of plants in beds shall be applied in such a manner that all plant holes are 
uniformly saturated without allowing water to flow beyond the periphery of the bed.  Thoroughly 
saturate all areas of the perennial bed, not just individual plants.  The plants to be watered and the 
method of application will be  approved by the Engineer.   
 
 The Contractor will not be relieved in any way from the responsibility for  unsatisfactory plants 
due to the amount of watering.  Any loss of newly installed  plant material determined by the Engineer 
to be due to lack of water, is the responsibility of the contractor to replace at no additional cost.  Any 
damage to plant material due to incorrect watering must be corrected or replace at the Contractors 
expense, to the satisfaction of the Engineer. 
Add the following Article 254.09 Period of Establishment: 
 
 It shall be the Contractor’s responsibility to determine and implement whatever procedures he 
deems necessary to establish the plants as part of this work. This  includes planting, watering, pruning, 
weed control, insect control, disease control, and re-mulching as needed. 
 
 During the period of establishment, weeds and grass growth shall be removed from within the 
mulched perennial beds.  This weeding shall be performed a minimum of once per week or within 48 
hours following notification by the Engineer during the 30-day period of establishment.  The Contractor 
will not be relieved in any way from the responsibility for unsatisfactory plants due to the  extent of 
weeding. 
 
 The weeding may be performed in any manner approved by the Engineer provided the weed 
and grass growth, including their roots and stems, are removed from the area specified.  Weed 
whacking is an unacceptable method.  Mulch disturbed by the weeding operation shall be replaced to 
its original condition.   All debris that results from this operation must be removed from the right-of-way 
and disposed of at the end of each day in accordance with Article 202.03. 
 
 It shall be the Contractor’s responsibility to determine and implement whatever  procedures he 
deems necessary to establish the plants as part of this work. This  includes planting, watering, pruning, 
weed control, insect control, disease control, and re-mulching as needed. 
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Add the following to Article 254.10 Method of Measurement: 
 
 a)  Disposal of weeds, sod and debris (rock, stones, concrete, bottles, plastic  bags, etc.) 
removed from the perennial planting bed as specified in Article  202.03. 
 
Add the following to Article 254.11 Basis of Payment: 
  
 a)  Payment for Shredded Mulch shall be included in contract unit price of the  perennial plant 
pay item. 
 
 b)  The unit price shall include the cost of all materials, equipment, labor, plant  care, removal, 
disposal and incidentals required to complete the work as  specified herein and to the satisfaction of the 
Engineer. 
 
 c)  The placement of Pre-emergent Herbicide shall be paid for at the contract unit price for 
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE. 
 
PERENNIAL PLANT CARE 

 

Description:  This work shall consist of hand weeding, replenishing mulch, trimming and other 
perennial plant care work items for each work cycle as described herein and as directed by the 
Engineer.  The work required for each work cycle shall be scheduled to be complete and 
acceptable at the time of inspection. 
 
Inspection Date:  Perennial plant care will be performed every 30 days or as directed by the 
Engineer.  Perennial plant care will be inspected on the date the work is performed.  The work 
required for each work cycle must be 100 percent complete on the inspection date.  Partial 
inspections will not be made. 
 
Work Cycle Requirements: 
 

• Perennial plant beds must be 100 percent weed-free and clear of litter and debris to 
be acceptable.  Control weeds in landscaped areas by pulling the entire plant and 
roots.  Disturbed areas shall be raked level and mulch adjusted. 

• Dead flowers, stems, and leaves must be trimmed and removed. 
• Monitor mulch depths to maintain a two-inch (50 mm) depth around perennial plants 

(no more, no less).  Rake mulch any away from perennial crowns.  Mulch shall not 
be in contact with the perennial crowns. 

• Finely shredded hardwood bark mulch must be replenished to maintain a two-inch 
(50 mm) depth around perennial plants, if necessary.  Hardwood mulch shall not 
exceed two (2) inches in its largest dimension, free of foreign matter, sticks, stones 
and clods.    (Mulch must be approved by the Engineer prior to placement). 

• Remove litter and other debris.  All drain inlets must be kept clean and draining 
freely. All walls, pavement, curb and gutters, and concrete pads are to be left clean 
and swept free of all debris. 
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• Plants must be free of insect infestations and sprayed if necessary. 
• Beds must have a neatly spaded edge between the mulched bed and the turf. 
• Mulch must be raked out of turf surrounding the mulched bed. 
• All debris that results from this operation must be removed from the right-of-way and 

disposed of in accordance with Article 202.03 at the end of each day. 
• Trim dead tips of vines and ground covers. 
• In the spring (March/April), cut back ornamental grasses to six (6) inches in height.  

Cut down any perennial left up over the winter to a height of six (6) inches or less 
and remove any dead leaves around the crowns of the plants.  Rake beds free of 
accumulated debris, dead leaves, and other material, leaving mulch in place and 
being careful not to damage emerging bulb foliage and flowers.  Rake back any 
mulch that covers plant crowns. 

• Fall clean-up (October 15 – November 15; depending upon weather conditions and 
condition of plant material), cut back perennials leaving 3 to 4 inches height foliage 
as soon as foliage has died back or at discretion of the Engineer.  Do not cut into 
plant crowns.  Do not cut back any perennial with winter interest (ornamental 
grasses, Echinacea/Rudbeckia  seed heads). 

 
Method of Measurement:  The work will be measured for payment of surface area cared for to 
the satisfaction of the Engineer on the inspection date.  The area will be computed in square 
yards.  Measurement for payment of this work will be performed on the inspection date. 
 
If the inspection discloses any work as being unsatisfactory, the Engineer will give the 
Contractor the necessary instructions for correction of same, and the Contractor shall 
immediately comply with such instructions and correct the unsatisfactory work on the 
inspection date.  Work that is not acceptable on the inspection date will not be measured for 
payment. Individual perennial plant areas within a perennial plant bed will not be measured for 
payment if any portion of the perennial plant bed has not been cared for to the satisfaction of 
the Engineer.  Each perennial plant care work cycle will be measure separately for payment. 
 
Basis of Payment:  This work will be paid for at the contract unit price per square yards for 
PERENNIAL PLANT CARE, which price shall include all materials, equipment, labor, removal, 
disposal and incidentals required to complete the work as specified herein and to the 
satisfaction of the Engineer. 
 
FAILURE TO COMPLETE PLANT CARE AND ESTABLISHMENT WORK ON TIME 

 

Should the Contractor fail to complete the plant care and/or supplemental watering  work as per the 
standard specifications or within 36 hours notification from the Engineer, or within such extended times 
as may have been allowed by the Department, the Contractor shall be liable to the Department in the 
amount of: 
 

• $50.00 per tree/per day 
• $40.00 per large shrub/per day 
• $35.00 per small shrub/per day 
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• $20.00 per vine/per day 
• $20.00 per perennial/per day 
• $20.00 per sq yd sod/per day 

 
not as penalty but as liquidated damages, for each calendar day or a portion thereof of overrun in the 
contract time or such extended time as may have been allowed. 
 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the work 
since the Department’s actual loss, in the event of delay, cannot be predetermined, would be difficult of 
ascertainment, and a matter of argument and unprofitable litigation.  This said mode is an equitable rule 
for measurement of the Department’s actual loss and fairly takes into account the loss of the tree(s) if 
the watering or plant care is delayed.  The Department shall not be required to provide any actual loss 
in order to recover these liquidated damages provided herein, as said damages are very difficult to 
ascertain.  Furthermore, no provision of this clause shall be construed as a penalty, as such is not the 
intention of the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
CONCRETE PAVER PAVEMENT 

 

Description 
This work shall consist of furnishing and installing CONCRETE PAVER PAVEMENT at locations shown 
on the plans and as indicated by the Engineer. The work shall be in accordance with the details in the 
plans and the Illinois Department of Transportation Recurring Special Provision #LRS14 for “Paving 
Brick and Concrete Paver Pavements and Sidewalks” and as modified herein. 
 
Materials 
      (a) Fine Aggregate (Note 1)  

(d) Concrete Pavers (Note 3) 
 
Note 1. modification for joint filling 

Provide Polymeric Joint Sand as manufactured by: 
a. Alliance Gator G2 

i. Product Type: Dry mix, contains polymeric binding agent, activated with water. 
ii. Color: Beige 

b. Unicare HP Polymeric Max Sand 
i. Product Type: Dry mix, contains polymeric binding agent, activated with water. 
ii. Color: Tan 

c. Oldcastle EZSand 
i. Product Type: Dry mix, contains polymeric binding agent, activated with water. 
ii. Color: Brown 

Provide Polymeric Joint Sand meeting the minimum material and physical properties as follows: 
Compression Strength: proven resistance to compression of 550 PSI after drying for 7 
days under controlled conditions (73°F (23°C) at 50% humidity). 

i. Test sand sample shape: cylinder (2” (5 cm) dia. X 4” (10 cm) high). 
ii. Gradation as shown Table 1 above. 
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Note 3. Modification for paver manufacturers and dimensions  
 

Provide concrete unit pavers from one of the three allowable manufacturers listed below: 
a.  Unilock Holland Premier 

i. Size: 7.875” x 3.875” x 2.375” 
ii. Color: River 
iii. Finish: Smooth (Premier)  
iv. Chamfered 

b. Belgard 
i. Size: 8” x 4” x 2.375” 
ii. Color: Burnt Amber 
iii. Finish: Smooth 
iv. Edge: Chamfered 

c. Techo-Bloc 
i. Size: 8.5” x 4.25” x 2.375” 
ii. Color: Chocolate Brown 
iii. Finish: Smooth 
iv. Chamfered 

 
Provide pavers meeting the minimum material and physical properties set forth in ASTM C936 
Standard Specification for Interlocking Concrete Paving Units. Efflorescence is not a cause for 
rejection. 

1. Average compressive strength 8000 psi (55MPa) with no individual unit under 7,200 psi (50 
MPa). 

2. Average absorption of 5% with no unit greater than 7% when tested according to ASTM C 140. 
3. Conforming to ASTM C 1645 when tested for freeze-thaw requirements. 
4. Height tolerances +/- 3.2 mm (1/8 in). 

 
Accept only pigments in concrete pavers conforming to ASTM C 979. ACI Report No. 212.3R provides 
guidance on the use of pigments. Maximum allowable breakage of product is 5%. Obtain Permeable 
Concrete Pavers from one source location with the resources to provide products of consistent quality 
in appearance and physical properties. 
 
The following submittals are required for pavers: 

1. Three representative full-size samples of each paver type, thickness, color and finish that 
indicate the range of color variation and texture expected upon project completion. Accepted 
samples become the standard of acceptance for the product produced.  

2. Test results from an independent testing laboratory for compliance of concrete pavers with 
ASTM C 936. 

3. Manufacturer’s catalog product data, installation instructions, and material safety data sheets for 
the safe handling of the specified materials and products. 

 
Construction Requirements 

Installation 
Laying Pattern: Running Bond in direction parallel to Cicero Avenue 

Joint Filling 
Install Polymeric Joint Sand per manufacturer’s recommended instructions. 
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This work as described above and applicable portions of the IDOT #LRS14 special provision including 
all labor, equipment, and materials shall be measured and paid for at the contract unit price per square 
yard for CONCRETE PAVER PAVEMENT. 
 
BRICK SIDEWALK REMOVAL 

 

This work shall consist of the removal and disposal of existing brick or concrete paver sidewalk at 
locations shown in the plans or as directed by the Engineer.  
 
Description. Removal of the existing sidewalk shall be performed in accordance with the applicable 
portions of Section 440 of the Standard Specifications. Any filter fabric, if present, shall be removed and 
disposed of. The existing subgrade shall be rolled or tamped to the in-kind line and grade. If additional 
materials are required to establish the in-kind grade, the material furnished shall be satisfactory to the 
Engineer and placed according to Section 205 of the Standard Specifications. 
 
Basis of Payment.  This work shall be paid for at the contract unit price per square foot for BRICK 
SIDEWALK REMOVAL, which price includes all labor, materials, and equipment necessary to complete 
the work.  
 
PUBLIC CONVENIENCE AND SAFETY (D1) 

 

Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, the 
length of Holiday Period for Monday or Friday shall apply.” 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday prior to 
11:59 PM the Sunday After” 
 

Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or greater, all 
lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except where structure 
construction or major rehabilitation makes it impractical.” 
 

TRAFFIC SIGNAL GENERAL REQUIREMENTS 

 

Effective: May 22, 2002 
Revised: March 25, 2016 
800.01TS 
 
These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design Details” 
supplement the requirements of the State of Illinois “Standard Specifications for Road and Bridge 
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Construction.”  The intent of these Special Provisions is to prescribe the materials and construction 
methods commonly used for traffic signal installations.   
 

• All material furnished shall be new unless otherwise noted herein.  
• Traffic signal construction and maintenance work shall be performed by personnel holding 

current IMSA Traffic Signal Technician Level II certification.  A copy of the certification shall be 
immediately available upon request of the Engineer. 

• The work to be done under this contract consists of furnishing, installing and maintaining  all 
traffic signal work and items as specified in the Plans and as specified herein in a manner 
acceptable and approved by the Engineer. 

 
Definitions of Terms. 
Add the following to Section 101 of the Standard Specifications: 
 
101.56 Vendor. Company that sells a particular type of product directly to the contractor or the 
Equipment Supplier. 
 
101.57 Equipment supplier.  Company that supplies, represents and provides technical support for 
IDOT District One approved traffic signal controllers and other related equipment.  The Equipment 
Supplier shall be located within IDOT District One and shall: 
 

• Be full service with on-site facilities to assemble, test and trouble-shoot traffic signal controllers 
and cabinet assemblies. 

• Maintain an inventory of IDOT District One approved controllers and cabinets. 
• Be staffed with permanent sales and technical personnel able to provide traffic signal controller 

and cabinet expertise and support. 
• Technical staff shall hold current IMSA Traffic Signal Technician Level III certification and shall 

attend traffic signal turn-ons and inspections with a minimum 14 calendar day notice.  
 
Submittals. 
 
Revise Article 801.05 of the Standard Specifications to read: 
 
All material approval requests shall be submitted electronically through the District’s SharePoint System 
unless directed otherwise by the Engineer.  Electronic material submittals shall follow the District’s 
Traffic Operations Construction Submittals guidelines.  General requirements include: 
 
1. All material approval requests shall be made prior to or no later than the date of the 

preconstruction meeting.  A list of major traffic signal items can be found in Article 801.05. 
Material or equipment which is similar or identical shall be the product of the same 
manufacturer, unless necessary for system continuity.  Traffic signal materials and equipment 
shall bear the U.L. label whenever such labeling is available.     

2. Product data and shop drawings shall be assembled by pay item.  Only the top sheet of each 
pay item submittal will be stamped by the Department with the review status, except shop 
drawings for mast arm pole assemblies and the like will be stamped with the review status on 
each sheet.  

3. Original manufacturer published product data and shop drawing sheets with legible dimensions 
and details shall be submitted for review.  
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4. When hard copy submittals are necessary, four complete copies of the manufacturer’s 
descriptive literatures and technical data for the traffic signal materials shall be submitted.  For 
hard copy or electronic submittals, the descriptive literature and technical data shall be 
adequate for determining whether the materials meet the requirements of the plans and 
specifications.  If the literature contains more than one item, the Contractor shall indicate which 
item or items will be furnished. 

5. When hard copy submittals are necessary for structural elements, four complete copies of the 
shop drawings for the mast arm assemblies and poles, and the combination mast arm 
assemblies and poles showing, in detail, the fabrication thereof and the certified mill analyses of 
the materials used in the fabrication, anchor rods, and reinforcing materials shall be submitted.  

6. Partial or incomplete submittals will be returned without review. 
7. Certain non-standard mast arm poles and special structural elements will require additional 

review from IDOT’s Central Office.  Examples include ornamental/decorative, non-standard 
length mast arm pole assemblies and monotube structures.  The Contractor shall account for 
the additional review time in his schedule.   

8. The contract number or permit number, project location/limits and corresponding pay code 
number must be on each sheet of correspondence, catalog cuts and mast arm poles and 
assemblies drawings. 

9. Where certifications and/or warranties are specified, the information submitted for approval shall 
include certifications and warranties.  Certifications involving inspections, and/or tests of 
material shall be complete with all test data, dates, and times.   

10. After the Engineer reviews the submittals for conformance with the design concept of the 
project, the Engineer will stamp the drawings indicating their status as ‘Approved’, ‘Approved-
As-Noted’, ‘Disapproved’, or ‘Incomplete’.  Since the Engineer's review is for conformance with 
the design concept only, it is the Contractor's responsibility to coordinate the various items into 
a working system as specified.  The Contractor shall not be relieved from responsibility for 
errors or omissions in the shop, working, layout drawings, or other documents by the 
Department's approval thereof.  The Contractor must still be in full compliance with contract and 
specification requirements.   

11. The Contractor shall secure approved materials in a timely manner to assure construction 
schedules are not delayed. 

12. All submitted items reviewed and marked ‘APPROVED AS NOTED’, ‘DISAPPROVED’, or 
‘INCOMPLETE’ are to be resubmitted in their entirety, unless otherwise indicated within the 
submittal comments, with a disposition of previous comments to verify contract compliance at 
no additional cost to the contract. 

13. Exceptions to and deviations from the requirements of the Contract Documents will not be 
allowed.  It is the Contractor’s responsibility to note any deviations from Contract requirements 
at the time of submittal and to make any requests for deviations in writing to the Engineer.  In 
general, substitutions will not be acceptable.  Requests for substitutions must demonstrate that 
the proposed substitution is superior to the material or equipment required by the Contract 
Documents.  No exceptions, deviations or substitutions will be permitted without the approval of 
the Engineer. 

14. Contractor shall not order major equipment such as mast arm assemblies prior to Engineer 
approval of the Contractor marked proposed traffic signal equipment locations to assure proper 
placement of contract required traffic signal displays, push buttons and other facilities.  Field 
adjustments may require changes in proposed mast arm length and other coordination. 

 



Village of Crestwood 
Cicero Avenue (IL Route 50/83) Streetscape Improvements 

14-00033-00-SP 
Contract #61H30 

 

77 
 

Marking Proposed Locations. 
 
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read “Marking 
Proposed Locations for Highway Lighting System and Traffic Signals.” 
  
Add the following to Article 801.09 of the Standard Specifications: 
 
It shall be the contractor's responsibility to verify all dimensions and conditions existing in the field prior 
to ordering materials and beginning construction. This shall include locating the mast arm foundations 
and verifying the mast arms lengths. 
 
Inspection of Electrical Systems 
. 
Add the following to Article 801.10 of the Standard Specifications: 
 
(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved 

equipment supplier in District One.  The Department reserves the right to request any controller and 
cabinet to be tested at the equipment supplier’s facility prior to field installation, at no extra cost to 
this contract.   

 
Maintenance and Responsibility. 
 
Revise Article 801.11 of the Standard Specifications to read: 
 

a. Existing traffic signal installations and/or any electrical facilities at all or various locations 
may be altered or reconstructed totally or partially as part of the work on this Contract.  
The Contractor is hereby advised that all traffic control equipment, presently installed at 
these locations, may be the property of the State of Illinois, Department of 
Transportation, Division of Highways, County, Private Developer, Municipality or Transit 
Agency in which they are located.  Once the Contractor has begun any work on any 
portion of the project, all traffic signals within the limits of this contract or those which 
have the item "Maintenance of Existing Traffic Signal Installation,” “Temporary Traffic 
Signal Installation(s)” and/or “Maintenance of Existing Flashing Beacon Installation,” 
shall become the full responsibility of the Contractor.  The Contractor shall supply the 
Engineer, Area Traffic Signal Maintenance and Operations Engineer, IDOT ComCenter 
and the Department’s Electrical Maintenance Contractor with two 24-hour emergency 
contact names and telephone numbers. 
 

b. Automatic Traffic Enforcement equipment such as red lighting running and railroad 
crossing camera systems are owned and operated by others and the Contractor shall 
not be responsible for maintaining this equipment.  
 

c. Regional transit, County and other agencies may also have equipment connected to 
existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit 
signal priority (TSP and BRT) servers and other devices that shall be included with traffic 
signal maintenance at no additional cost to the contract. 
 

d. When the project has a pay item for “Maintenance of Existing Traffic Signal Installation,” 
“Temporary Traffic Signal Installation(s)” and/or “Maintenance of Existing Flashing 
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Beacon Installation,” the Contractor must notify both the Area Traffic Signal Maintenance 
and Operations Engineer at (847) 705-4424 and the Department’s Electrical 
Maintenance Contractor, of their intent to begin any physical construction work on the 
Contract or any portion thereof.  This notification must be made a minimum of seven (7) 
working days prior to the start of construction to allow sufficient time for inspection of the 
existing traffic signal installation(s) and transfer of maintenance to the Contractor. The 
Department will attempt to full-fill the Contractor’s inspection date request(s), however 
workload and other conditions may prevent the Department from accommodating 
specific dates or times. The Contractor shall not be entitled to any other compensation if 
the requested inspection date(s) cannot be scheduled by the Department.  If work is 
started prior to an inspection, maintenance of the traffic signal installation(s) will be 
transferred to the Contractor without an inspection.  The Contractor will become 
responsible for repairing or replacing all equipment that is not operating properly or is 
damaged at no cost to the owner of the traffic signal.  Final repairs or replacement of 
damaged equipment must meet the approval of the Engineer prior to or at the time of 
final inspection otherwise the traffic signal installation will not be accepted. 
 

e. The Contractor is advised that the existing and/or temporary traffic signal installation 
must remain in operation during all construction stages, except for the most essential 
down time.  Any shutdown of the traffic signal installation, which exceeds fifteen (15) 
minutes, must have prior approval of the Engineer.  Approval to shut down the traffic 
signal installation will only be granted during the period extending from 10:00 a.m. to 
3:00 p.m. on weekdays.  Shutdowns shall not be allowed during inclement weather or 
holiday periods. 
 

f. The Contractor shall be fully responsible for the safe and efficient operation of the traffic 
signals and other equipment noted herein.  Any inquiry, complaint or request by the 
Department, the Department’s Electrical Maintenance Contractor or the public, shall be 
investigated and repairs begun within one hour.  Failure to provide this service will result 
in liquidated damages of $1000 per day per occurrence.  In addition, the Department 
reserves the right to assign any work not completed within this timeframe to the 
Electrical Maintenance Contractor.  All costs associated to repair this uncompleted work 
shall be the responsibility of the Contractor.  Failure to pay these costs to the Electrical 
Maintenance Contractor within one month after the incident will result in additional 
liquidated damages of $1000 per month per occurrence.  Unpaid bills will be deducted 
from the cost of the Contract.  The Department may inspect any signalizing device on 
the Department’s highway system at any time without notification. 
 

g. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the 
guidelines set forth in the current edition of the Manual on Uniform Traffic Control 
Devices (MUTCD) regarding work in temporary traffic control zones in the vicinity of 
highway-rail grade crossings which states that lane restrictions, flagging, or other 
operations shall not create conditions where vehicles can be queued across the railroad 
tracks. If the queuing of vehicles across the tracks cannot be avoided, a uniformed law 
enforcement officer or flagger shall be provided at the crossing to prevent vehicles from 
stopping on the tracks, even if automatic warning devices are in place. 
 

h. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that 
obstructs visibility of any traffic signal display or access to traffic signal equipment. 
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i. The Contractor shall maintain the traffic signal in normal operation during short or long 

term loss of utility or battery back-up power at critical locations designated by the 
Engineer.  Critical locations may include traffic signals interconnected to railroad warning 
devices, expressway ramps, intersection with an SRA route, critical corridors or other 
locations identified by the Engineer.  Temporary power to the traffic signal must meet 
applicable NEC and OSHA guidelines and may include portable generators and/or 
replacement batteries.  Temporary power to critical locations shall not be for separately 
but shall be included in the contract.         

 
Damage to Traffic Signal System. 
 
Add the following to Article 801.12(b) of the Standard Specifications to read: 
 
Any traffic signal control equipment damaged or not operating properly from any cause shall be 
replaced with new equipment meeting current District One traffic signal specifications and provided by 
the Contractor at no additional cost to the Contract and/or owner of the traffic signal system, all as 
approved by the Engineer.  Final replacement of damaged equipment must meet the approval of the 
Engineer prior to or at the time of final inspection otherwise the traffic signal installation will not be 
accepted.  Cable splices are only allowed at the bases pf post and mast arms.  
 
Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require 
construction of a full or partial span wire signal installation or other method approved by the Engineer to 
assure signal heads are located overhead and over traveled pavement.  Temporary replacement of 
mast arm mount signals with post mount signals will not be permitted. 
 
Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, and 
peripheral equipment, damaged or not operating properly from any cause, shall be the responsibility of 
the municipality or the Automatic Traffic Enforcement company per Permit agreement. 
 
Traffic Signal Inspection (TURN-ON). 
Revise Article 801.15(b) of the Standard Specifications to read: 
 
It is the intent to have all electric work completed and equipment field tested by the Equipment Supplier 
prior to the Department’s “turn-on” field inspection.  If in the event the Engineer determines work is not 
complete and the inspection will require more than two (2) hours to complete, the inspection shall be 
canceled and the Contractor will be required to reschedule at another date.  The maintenance of the 
traffic signals will not be accepted until all punch list work is corrected and re-inspected. 
 
When the road is open to traffic, except as otherwise provided in Section 850 of the Standard 
Specifications, the Contractor may request a turn-on and inspection of the completed traffic signal 
installation at each separate location.  This request must be made to the Area Traffic Signal 
Maintenance and Operations Engineer at (847) 705-4424 a minimum of seven (7) working days prior to 
the time of the requested inspection.  The Department will attempt to full-fill the Contractor’s turn-on 
and inspection date request(s), however workload and other conditions may prevent the Department 
from accommodating specific dates or times. The Contractor shall not be entitled to any other 
compensation if the requested turn-on and inspection date(s) cannot be scheduled by the Department.  
The Department will not grant a field inspection until written or electronic notification is provided from 
the Contractor that the equipment has been field tested and the intersection is operating according to 
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Contract requirements.  The Contractor must invite local fire department personnel to the turn-on when 
Emergency Vehicle Preemption (EVP) is included in the project.  When the contract includes the item 
RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, or TEMPORARY 
TRAFFIC SIGNAL TIMINGS, the Contractor must notify the SCAT Consultant of the turn-on/detour 
implementation schedule, as well as stage changes and phase changes during construction. 
 
The Contractor must have all traffic signal work completed and the electrical service installation 
connected by the utility company prior to requesting an inspection and turn-on of the traffic signal 
installation.  The Contractor shall be responsible to provide a police officer to assist with traffic control 
at the time of testing. 
 
The Contractor shall provide a representative from the control equipment vendor’s office who is 
knowledgeable of the cabinet design and controller functions to attend the traffic signal inspection for 
both permanent and temporary traffic signal turn-ons.     
 
Upon demonstration that the signals are operating and all work is completed in accordance with the 
Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to be placed in 
continuous operation.  The Agency that is responsible for the maintenance of each traffic signal 
installation will assume the maintenance upon successful completion of this inspection. 
 
The District requires the following Final Project Documentation from the Contractor at traffic signal turn-
ons in electronic format in addition to hard copies where noted.    A CD/DVD shall be submitted with 
separate folders corresponding to each numbered title below.  The CD/DVD shall be labelled with date, 
project location, company and contract or permit number.  Record Drawings, Inventory and Material 
Approvals shall be submitted prior to traffic signal turn-on for review by the Department as described 
here-in. 
 
Final Project Documentation: 

1. Record Drawings.  Signal plans of record with field revisions marked in red ink.  One 
hard copy set of 11”x17” record drawings shall also be provided. 

2. Inventory.  Inventory of new and existing traffic signal equipment including cabinet types 
and devices within cabinets in an Excel spread sheet format.  One hard copy shall also 
be provided. 

3. Pictures.  Digital pictures of a minimum 12M pixels of each intersection approach 
showing all traffic signal displays and equipment.  Pictures shall include controller 
cabinet equipment in enough detail to clearly identify manufacture and model of major 
equipment. 

4. Field Testing.  Written notification from the Contractor and the equipment vendor of 
satisfactory field testing with corresponding material performance measurements, such 
as for detector loops and fiber optic systems (see Article 801.13).  One hard copy of all 
contract required performance measurement testing shall also be provided. 

5. Materials Approval.  The material approval letter.  A hard copy shall also be provided. 
6. Manuals.  Operation and service manuals of the signal controller and associated control 

equipment.  One hard copy shall also be provided. 
7. Cabinet Wiring Diagram and Cable Logs.  Five (5) hard copies 11” x 17" of the cabinet 

wiring diagrams shall be provided along with electronic pdf and dgn files of the cabinet 
wiring diagram.  Five hard copies of the cable logs and electronic excel files shall be 
provided with cable #, number of conductors and spares, connected device/signal head 
and intersection location. 
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8. Controller Programming Settings.  The traffic signal controller’s timings; backup timings; 
coordination splits, offsets, and cycles; TBC Time of Day, Week and Year Programs; 
Traffic Responsive Program, Detector Phase Assignment, Type and Detector Switching; 
and any other functions programmable from the keyboard.  The controller manufacturer 
shall also supply a printed form, not to exceed 11” x 17” for recording that data noted 
above. The form shall include a location, date, manufacturer’s name, controller model 
and software version.  The form shall be approved by the Engineer and a minimum of 
three (3) copies must be furnished at each turn-on.  The manufacturer must provide all 
programming information used within the controller at the time of turn-on. 

9. Warrantees and Guarantees.  All manufacturer and contractor warrantees and 
guarantees required by Article 801.14. 

10. GPS coordinate of traffic signal equipment as describe in the Record Drawings section 
herein. 

 
Acceptance of the traffic signal equipment by the Department shall be based upon inspection results at 
the traffic signal “turn on”, completeness of the required documentation and successful operation during 
a minimum 72 hour “burn-in” period following activation of the traffic signal.  If approved, traffic signal 
acceptance shall be verbal at the “turn on” inspection followed by written correspondence from the 
Engineer.  The Contractor shall be responsible for all traffic signal equipment and associated 
maintenance thereof until Departmental acceptance is granted. 
 
All equipment and/or parts to keep the traffic signal installation operating shall be furnished by the 
Contractor.  No spare traffic signal equipment is available from the Department. 
 
All punch list work shall be completed within two (2) weeks after the final inspection.  The Contractor 
shall notify the Electrical Maintenance Contractor to inspect all punch list work.  Failure to meet these 
time constraints shall result in liquidated damage charges of $500 per month per incident. 
 
All cost of work and materials required to comply with the above requirements shall be included in the 
pay item bid prices, under which the subject materials and signal equipment are paid, and no additional 
compensation will be allowed.  Materials and signal equipment not complying with the above 
requirements shall be subject to removal and disposal at the Contractor's expense. 
 
Record Drawings. 
 

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in Article 
801.16.  Revise the 2nd paragraph of Article 801.16 of the Standard Specifications to read: 
 

“When the work is complete, and seven days before the request for a final inspection, the 
reduced-size set of contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to 
the Engineer for review and approval and shall be stamped with the date and the signature of 
the Contractor’s supervising Engineer or electrician.  The record drawings shall be submitted in 
PDF format on CDROM as well as hardcopy for review and approval. If the contract consists of 
multiple intersections, each intersection shall be saved as an individual PDF file with TS# and 
location name in its file name. 

 
In addition to the record drawings, copies of the final catalog cuts which have been Approved or 
Approved as Noted shall be submitted in PDF format along with the record drawings.  The PDF 
files shall clearly indicate the pay item either by filename or PDF Table of Contents referencing 
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the respective pay item number for multi-item PDF files.  Specific part or model numbers of 
items which have been selected shall be clearly visible.” 

 
As part of the record drawings, the Contractor shall inventory all traffic signal equipment, 
new or existing, on the project and record information in an Excel spreadsheet. The 
inventory shall include equipment type, model numbers, software manufacturer and 
version and quantities. 

 
Add the following to Article 801.16 of the Standard Specifications: 
 

“In addition to the specified record drawings, the Contactor shall record GPS coordinates 
of the following traffic signal components being installed, modified or being affected in 
other ways by this contract: 
 

• All Mast Arm Poles and Posts 
• Traffic Signal Wood Poles 
• Rail Road Bungalow 
• UPS 
• Handholes 
• Conduit roadway crossings 
• Controller Cabinets 
• Communication Cabinets 
• Electric Service Disconnect locations 
• CCTV Camera installations 
• Fiber Optic Splice Locations 
• Conduit Crossings 

 
Datum to be used shall be North American 1983. 
 
Data shall be provided electronically and in print form.  The electronic format shall be 
compatible with MS Excel.  Latitude and Longitude shall be in decimal degrees with a 
minimum of 6 decimal places.  Each coordinate shall have the following information: 
 

• File shall be named:  TSXXX-YY-MM-DD (i.e. TS22157_15-01-01) 
• Each intersection shall have its own file 
• Row 1 should have the location name (i.e. IL 31 @ Klausen) 
• Row 2 is blank 
• Row 3 is the headers for the columns 
• Row 4 starts the data 
• Column A (Date) – should be in the following format: MM/DD/YYYY 
• Column B (Item) – as shown in the table below 
• Column C (Description) – as shown in the table below 
• Column D and E (GPS Data) – should be in decimal form, per the IDOT 

special provisions 
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Examples: 
 

Date Item Description Latitude Longitude 

01/01/2015 MP (Mast Arm Pole) 
NEQ, NB, Dual, 
Combination Pole 

41.580493 -87.793378 

01/01/2015 HH (Handhole) 
Heavy Duty, Fiber, 
Intersection, Double 

41.558532 -87.792571 

01/01/2015 ES (Electrical Service) Ground mount, Pole mount 41.765532 -87.543571 

01/01/2015 CC (Controller Cabinet)  41.602248 -87.794053 

01/01/2015 RSC (Rigid Steel Crossing) 
IL 31 east side crossing 
south leg to center HH at 
Klausen 

41.611111 -87.790222 

01/01/2015 PTZ (PTZ) NEQ extension pole 41.593434 -87.769876 

01/01/2015 POST (Post)  41.651848 -87.762053 

01/01/2015 
MCC (Master Controller 
Cabinet) 

 41.584593 -87.793378 

01/01/2015 
COMC (Communication 
Cabinet) 

 41.584600 -87.793432 

01/01/2015 
BBS (Battery Backup 
System) 

 41.558532 -87.792571 

01/01/2015 CNCR (Conduit Crossing) 4-inch IL 31 n/o of Klausen 41.588888 -87.794440 

 
Prior to the collection of data, the contractor shall provide a sample data collection of at 
least six data points of known locations to be reviewed and verified by the Engineer to 
be accurate within 1 foot.  Upon verification, data collection can begin.  Data collection 
can be made as construction progresses, or can be collected after all items are 
installed.  If the data is unacceptable the contractor shall make corrections to the data 
collection equipment and or process and submit the data for review and approval as 
specified. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade GPS 
device shall be used for the data collection.  The receiver shall support differential 
correction and data shall have a minimum 1 foot accuracy after post processing.  
  
GPS receivers integrated into cellular communication devices, recreational and 
automotive GPS devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having been in 
the business for a minimum of 6 years.” 

 
Delete the last sentence of the 3rd paragraph of Article 801.16. 

 
Locating Underground Facilities. 
Revise Section 803 to the Standard Specifications to read: 
 
IDOT traffic signal facilities are not part of any of the one-call locating service such as J.U.L.I.E or 
Digger.  If this Contract requires the services of an Electrical Contractor, the Contractor shall be 
responsible at his/her own expense for locating existing IDOT electrical facilities prior to performing any 
work.   If this Contract does not require the services of an Electrical Contractor, the Contractor may 
request one free locate for existing IDOT electrical facilities from the District One Electrical 



Village of Crestwood 
Cicero Avenue (IL Route 50/83) Streetscape Improvements 

14-00033-00-SP 
Contract #61H30 

 

84 
 

Maintenance Contractor prior to the start of any work.  Additional requests may be at the expense of 
the Contractor.  The location of underground traffic facilities does not relieve the Contractor of their 
responsibility to repair any facilities damaged during construction at their expense. 
 
The exact location of all utilities shall be field verified by the Contractor before the installation of any 
components of the traffic signal system.  For locations of utilities, locally owned equipment, and leased 
enforcement camera system facilities, the local Counties or Municipalities may need to be contacted: in 
the City of Chicago contact Digger at (312) 744-7000 and for all other locations contact J.U.L.I.E. at 1-
800-892-0123 or 811. 
 
Restoration of Work Area. 
Add the following article to Section 801 of the Standard Specifications: 
 
801.17  Restoration of work area.   Restoration of the traffic signal work area shall be included in the 
related pay items such as foundation, conduit, handhole, underground raceways, etc.  All roadway 
surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in kind.  All damage 
to mowed lawns shall be replaced with an approved sod, and all damage to unmowed fields shall be 
seeded.  All brick pavers disturbed in the work area shall be restored to their original configuration as 
directed by the Engineer.  All damaged brick pavers shall be replaced with a comparable material 
approved by the Engineer.  Restoration of the work area shall be included in the contract without any 
extra compensation allowed to the Contractor. 
 
Bagging Signal Heads. 
 
Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-energized 
signal sections and visors.  Covers shall be made of outdoor fabric with urethane coating for repelling 
water, have elastic fully sewn around the cover ends for a tight fit over the visor, and have a minimum 
of two straps with buckles to secure the cover to the backplate. A center mesh strip allows viewing 
without removal for signal status testing purposes.  Covers shall include a message indicating the 
signal is not in service. 
 
RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM 
 
Effective: May 22, 2002 
Revised: July 1, 2015 
800.03TS 
 
Description.  
This work shall consist of re-optimizing a closed loop traffic signal system according to the following 
Levels of work.   
 
LEVEL I applies when improvements are made to an existing signalized intersection within an existing 
closed loop traffic signal system.  The purpose of this work is to integrate the improvements to the 
subject intersection into the signal system while minimizing the impacts to the existing system 
operation.  This type of work would be commonly associated with the addition of signal phases, 
pedestrian phases, or improvements that do not affect the capacity at an intersection. 
 
LEVEL II applies when improvements are made to an existing signalized intersection within an existing 
closed loop traffic signal system and detailed analysis of the intersection operation is desired by the 
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engineer, or when a new signalized or existing signalized intersection is being added to an existing 
system, but optimization of the entire system is not required.  The purpose of this work is to optimize 
the subject intersection, while integrating it into the existing signal system with limited impact to the 
system operations.  This item also includes an evaluation of the overall system operation, including the 
traffic responsive program. 
 
For the purposes of re-optimization work, an intersection shall include all traffic movements operated by 
the subject controller and cabinet. 
 
After the signal improvements are completed, the signal shall be re-optimized as specified by an 
approved Consultant who has previous experience in optimizing Closed Loop Traffic Signal Systems 
for District One of the Illinois Department of Transportation.  The Contractor shall contact the Traffic 
Signal Engineer at (847) 705-4424 for a listing of approved Consultants. Traffic signal system 
optimization work, including fine-tuning adjustments of the optimized system, shall follow the 
requirements stated in the most recent IDOT District 1 SCAT Guidelines, except as note herein. 
 
A listing of existing signal equipment, interconnect information, phasing data, and timing patterns may 
be obtained from the Department, if available and as appropriate. The existing SCAT Report is 
available for review at the District One office and if the Consultant provides blank computer discs, 
copies of computer simulation files for the existing optimized system and a timing database will be 
made for the Consultant.  The Consultant shall confer with the Traffic Signal Engineer prior to 
optimizing the system to determine if any extraordinary conditions exist that would affect traffic flows in 
the vicinity of the system, in which case, the Consultant may be instructed to wait until the conditions 
return to normal or to follow specific instructions regarding the optimization. 
 
(a) LEVEL I Re-Optimization 

 
1. The following tasks are associated with LEVEL I Re-Optimization. 

a. Appropriate signal timings shall be developed for the subject intersection and existing 
timings shall be utilized for the rest of the intersections in the system. 

b. Proposed signal timing plan for the modified intersection(s) shall be forwarded to IDOT 
for review prior to implementation. 

c. Consultant shall conduct on-site implementation of the timings at the turn-on and make 
fine-tuning adjustments to the timings of the subject intersection in the field to alleviate 
observed adverse operating conditions and to enhance operations. The consultant shall 
respond to IDOT comments and public complaints for a minimum period of 60 days from 
date of timing plan implementation.    

 
2. The following deliverables shall be provided for LEVEL I Re-Optimization. 

a. Consultant shall furnish to IDOT a cover letter describing the extent of the re-
optimization work performed. 

b. Consultant shall furnish an updated intersection graphic display for the subject 
intersection to IDOT and to IDOT’s Traffic Signal Maintenance Contractor. 

 
(b) LEVEL II Re-Optimization 
 

1. In addition to the requirements described in the LEVEL I Re-Optimization above, the following 
tasks are associated with LEVEL II Re-Optimization. 
a. Traffic counts shall be taken at the subject intersection(s) after the traffic signals are 
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approved for operation by the Area Traffic Signal Operations Engineer.  Manual turning 
movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m. to 1:00 p.m., 
and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday to midday Friday and 
on a Saturday and/or Sunday, as directed by the Engineer, to account for special traffic 
generators such as shopping centers, educational institutes and special event facilities.  
The turning movement counts shall identify cars, and single-unit, multi-unit heavy vehicles, 
and transit buses. 

b. As necessary, the intersection(s) shall be re-addressed and all system detectors 
reassigned in the master controller according to the current standard of District One. 

c. Traffic responsive program operation shall be evaluated to verify proper pattern selection 
and lack of oscillation and a report of the operation shall be provided to IDOT. 

 
2. The following deliverables shall be provided for LEVEL II Re-Optimization. 

a. Consultant shall furnish to IDOT one (1) copy of a technical memorandum for the 
optimized system.  The technical memorandum shall include the following elements: 

(1) Brief description of the project 
(2) Printed copies of the analysis output from Synchro (or other appropriate, 

approved optimization software file) 
(3) Printed copies of the traffic counts conducted at the subject intersection 

b. Consultant shall furnish to IDOT two (2) CDs for the optimized system.  The CDs shall 
include the following elements: 

(1) Electronic copy of the technical memorandum in PDF format 
(2) Revised Synchro files (or other appropriate, approved optimization software file) 

including the new signal and the rest of the signals in the closed loop system 
(3) Traffic counts conducted at the subject intersection(s) 
(4) New or updated intersection(s) graphic display file for the subject intersection(s) 
(5) The CD shall be labeled with the IDOT system number and master location, as 

well as the submittal date and the consultant logo.  The CD case shall include a 
clearly readable label displaying the same information securely affixed to the side 
and front. 

 
Basis of Payment.   
This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL 
SYSTEM – LEVEL I or RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM – LEVEL II, which price shall be 
payment in full for performing all work described herein per intersection.  Following completion of the 
timings and submittal of specified deliverables, 100 percent of the bid price will be paid.  Each 
intersection will be paid for separately. 
 
MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON INSTALLATION 

 

Effective: May 22, 2002 
Revised: July 1, 2015 
850.01TS 
 
General. 
 

1. Full maintenance responsibility shall start as soon as the Contractor begins any physical work 
on the Contract or any portion thereof. If Contract work is started prior to a traffic signal 
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inspection, maintenance of the traffic signal installation(s) will be transferred to the Contractor 
without an inspection.  

 
2. The Contractor shall have electricians with IMSA Level II certification on staff to provide signal 

maintenance.  A copy of the certification shall be immediately available upon request of the 
Engineer. 

 
3. This item shall include maintenance of all traffic signal equipment and other connected and 

related equipment such as flashing beacons, emergency vehicle pre-emption equipment, 
master controllers, uninterruptable power supply (UPS and batteries), PTZ cameras, vehicle 
detection, handholes, lighted signs, telephone service installations, communication cables, 
conduits to adjacent intersections, and other traffic signal equipment.   

 
4. Regional transit, County and other agencies may also have equipment connected to existing 

traffic signal or peripheral equipment such as PTZ cameras, switches, transit signal priority 
(TSP and BRT) servers, radios and other devices that shall be included with traffic signal 
maintenance at no additional cost to the contract.   

 
5. Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red Light 

Enforcement cameras, detectors, or peripheral equipment.  This equipment is operated and 
maintained by the local municipality and should be de-activated while on contractor 
maintenance. 

 
6. The energy charges for the operation of the traffic signal installation shall be paid for by the 

Contractor.   
 
Maintenance. 
 

1. The Contractor shall check all controllers every two (2) weeks, which will include visually 
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure that they 
are functioning properly.  The Contractor shall check signal system communications and phone 
lines to assure proper operation. This item includes, as routine maintenance, all portions of 
emergency vehicle pre-emption equipment.  The Contractor shall maintain in stock at all times a 
sufficient amount of materials and equipment to provide effective temporary and permanent 
repairs. Prior to the traffic signal maintenance transfer, the contractor shall supply a detailed 
maintenance schedule that includes dates, locations, names of electricians providing the 
required checks and inspections along with any other information requested by the Engineer. 

 
2. The Contractor is advised that the existing and/or span wire traffic signal installation must 

remain in operation during all construction stages, except for the most essential down time.  Any 
shutdown of the traffic signal installation, which exceeds fifteen (15) minutes, must have prior 
approval of the Engineer.  Approval to shut down the traffic signal installation will only be 
granted during the period extending from 10:00 a.m. to 3:00 p.m. on weekdays.  Shutdowns 
shall not be allowed during inclement weather or holiday periods. 

 
3. The Contractor shall provide immediate corrective action when any part or parts of the system 

fail to function properly.  Two far side heads facing each approach shall be considered the 
minimum acceptable signal operation pending permanent repairs.  When repairs at a signalized 
intersection require that the controller be disconnected or otherwise removed from normal 
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operation, and power is available, the Contractor shall place the traffic signal installation on 
flashing operation.  The signals shall flash RED for all directions unless a different indication has 
been specified by the Engineer.  The Contractor shall be required to place stop signs (R1-1-36) 
at each approach of the intersection as a temporary means of regulating traffic.  When the 
signals operate in flash, the Contractor shall furnish and equip all their vehicles assigned to the 
maintenance of traffic signal installations with a sufficient number of stop signs as specified 
herein.  The Contractor shall maintain a sufficient number of spare stop signs in stock at all 
times to replace stop signs which may be damaged or stolen. 

 
4. The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for the 

maintenance of the traffic signal installation and for emergency calls by the Engineer. 
 

5. Traffic signal equipment which is lost or not returned to the Department for any reason shall be 
replaced with new equipment meeting the requirements of the Standard Specifications and 
these special provisions. 

 
6. The Contractor shall respond to all emergency calls from the Department or others within one 

(1) hour after notification and provide immediate corrective action.  When equipment has been 
damaged or becomes faulty beyond repair, the Contractor shall replace it with new and identical 
equipment. The cost of furnishing and installing the replaced equipment shall be borne by the 
Contractor at no additional charge to the contract. The Contractor may institute action to recover 
damages from a responsible third party. If at any time the Contractor fails to perform all work as 
specified herein to keep the traffic signal installation in proper operating condition or if the 
Engineer cannot contact the Contractor's designated personnel, the Engineer shall have the 
State's Electrical Maintenance Contractor perform the maintenance work.  The Contractor shall 
be responsible for all of the State’s Electrical Maintenance Contractor’s costs and liquidated 
damages of $1000 per day per occurrence.  The State's Electrical Maintenance Contractor shall 
bill the Contractor for the total cost of the work. The Contractor shall pay this bill within thirty (30) 
days of the date of receipt of the invoice or the cost of such work will be deducted from the 
amount due the Contractor.  The Contractor shall allow the Electrical Maintenance Contractor to 
make reviews of the Existing Traffic Signal Installation that has been transferred to the 
Contractor for Maintenance.  

 
7. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the 

guidelines set forth in the current edition of the Manual on Uniform Traffic Control Devices 
(MUTCD) regarding work in temporary traffic control zones in the vicinity of highway-rail grade 
crossings which states that lane restrictions, flagging, or other operations shall not create 
conditions where vehicles can be queued across the railroad tracks. If the queuing of vehicles 
across the tracks cannot be avoided, a uniformed law enforcement officer or flagger shall be 
provided at the crossing to prevent vehicles from stopping on the tracks, even if automatic 
warning devices are in place. 

 
8. Equipment included in this item that is damaged or not operating properly from any cause shall 

be replaced with new equipment meeting current District One traffic signal specifications and 
provided by the Contractor at no additional cost to the Contract and/or owner of the traffic signal 
system, all as approved by the Engineer.  Final replacement of damaged equipment must meet 
the approval of the Engineer prior to or at the time of final inspection otherwise the traffic signal 
installation will not be accepted.  Cable splices outside the controller cabinet shall not be 
allowed.   
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9. Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, 

and peripheral equipment, damaged or not operating properly from any cause, shall be the 
responsibility of the municipality or the Automatic Traffic Enforcement Company per Permit 
agreement. 

 
10. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that 

obstructs visibility of any traffic signal display or access to traffic signal equipment. 
 

11. The Contractor shall maintain the traffic signal in normal operation during short or long term loss 
of utility or battery back-up power at critical locations designated by the Engineer.  Critical 
locations may include traffic signals interconnected to railroad warning devices, expressway 
ramps, intersection with an SRA route, critical corridors or other locations identified by the 
Engineer.  Temporary power to the traffic signal must meet applicable NEC and OSHA 
guidelines and may include portable generators and/or replacement batteries.  Temporary 
power to critical  locations shall not be paid for separately but shall be included in the contract. 

 
12. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require 

construction of a full or partial span wire signal installation or other method approved by the 
Engineer to assure signal heads are located overhead and over traveled pavement.  Temporary 
replacement of mast arm mount signals with post mount signals will not be permitted. 

 
        
Basis of Payment. 
 
This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING 
TRAFFIC SIGNAL INSTALLATION.  Each intersection will be paid for separately. Maintenance of a 
standalone and or not connected flashing beacon shall be paid for at the contract unit price for 
MAINTENANCE OF EXISITNG FLASHING BEACON INSTALLATION. Each flashing beacon will be 
paid for separately.  
 
GROUNDING OF TRAFFIC SIGNAL SYSTEMS 

 

Effective: May 22, 2002 
Revised: July 1, 2015 
806.01TS 
 
Revise Section 806 of the Standard Specifications to read: 
 
General.  
All traffic signal systems, equipment and appurtenances shall be properly grounded in strict 
conformance with the NEC.  This work shall be in accordance with IDOT’s District One Traffic Signal 
Design Details. 
 
The grounding electrode system shall include a ground rod installed with each traffic signal controller 
concrete foundation and all mast arm and post concrete foundations.  An additional ground rod will be 
required at locations were measured resistance exceeds 25 ohms.  Ground rods are included in the 
applicable concrete foundation or service installation pay item and will not be paid for separately.   
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Testing shall be according to Article 801.13 (a) (4) and (5). 
 
(a) The grounded conductor (neutral conductor) shall be white color coded.  This conductor shall be 

bonded to the equipment grounding conductor only at the Electric Service Installation.  All power 
cables shall include one neutral conductor of the same size.  

 
(b) The equipment grounding conductor shall be green color coded.  The following is in addition to 

Article 801.04 of the Standard Specifications. 
 

1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral conductor) 
only at the Electric Service Installation.  The equipment grounding conductor is paid for 
separately and shall be continuous.  The Earth shall not be used as the equipment grounding 
conductor. 

 
2. Equipment grounding conductors shall be bonded, using a UL Listed grounding connector, to all 

traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, handhole frames 
and covers, conduits, and other metallic enclosures throughout the traffic signal wiring system, 
except where noted herein.  Bonding shall be made with a splice and pigtail connection, using a 
sized compression type copper sleeve, sealant tape, and heat-shrinkable cap.  A UL listed 
electrical joint compound shall be applied to all conductors’ terminations, connector threads and 
contact points.  Conduit grounding bushings shall be installed at all conduit terminations including 
spare or empty conduits. 

 
3. All metallic and non-metallic raceways shall have a continuous equipment grounding conductor, 

except raceways containing only detector loop lead-in circuits, circuits under 50 volts and/or fiber 
optic cable will not be required to include an equipment grounding conductor. 

 
4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.  

When necessary to maintain effective equipment grounding, a full cable heat shrink shall be 
provided over individual conductor heat shrinks. 
 

(c) The grounding electrode conductor shall be similar to the equipment grounding conductor in color 
coding (green) and size.  The grounding electrode conductor is used to connect the ground rod to the 
equipment grounding conductor and is bonded to ground rods via exothermic welding, UL listed 
pressure connectors, and UL listed clamps .  

 
CONCRETE FOUNDATIONS 

 

Effective: May 22, 2002 
Revised: November 01, 2018 
878.01TS 
 
Add the following to Article 878.03 of the Standard Specifications: 
 
All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped galvanized a 
minimum of 12 in. at the threaded end.   
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No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth of the 
foundation.   
 
Add the following to the first paragraph of Article 878.05 of the Standard Specifications: 
 
The concrete apron in front of the cabinet and UPS shall be included in this pay item. 
 
PEDESTRIAN SIGNAL POST 

 

Effective: January 1, 2020 
Revised:  
875.02TS 
 
Description. 
 
This work shall consist of furnishing and installing a metal pedestrian signal post.  All installations shall 
meet the requirements of the “District One Standard Traffic Signal Design Details”. 
 
Materials. 
 

a. General.  The pedestrian signal post shall be designed to support the traffic signal loading 
shown on the plans. The design and fabrication shall be according to the Standard 
Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic Signals, as 
published by AASHTO. 

 
b. Post.  The post shall be made of steel or aluminum and have an outside diameter of  4 

1/2 in. The post shall be threaded for assembly to the base. Aluminum posts shall be 
according to the specifications for Schedule 80 aluminum pipe. Steel posts shall be 
according to the specifications for Schedule 40 steel pipe. 

 
c. Base.  The base of a steel post shall be cast iron. The base of an aluminum post shall 

be aluminum. The base shall be threaded for the attachment to the threaded post. The base 
shall be approximately 10 in. high and 6 3/4 in. square at the bottom. The bottom of the 
base shall be designed to accept four 5/8 in. diameter anchor rods evenly spaced in a 6 in. 
diameter circle. The base shall be true to pattern, with sharp clean cutting ornamentation, 
and equipped with access doors for cable handling. The door shall be fastened to the base 
with stainless steel screws. A grounding lug shall be provided inside the base. 

 
d. Anchor Rods.  The anchor rods shall be 5/8 in. in diameter and 16 in. long and shall be 

according to Article 1006.09. The anchor rods shall be threaded approximately    6 in. at one 
end and have a bend at the other end. The first 12 in. at the threaded end shall be 
galvanized. One each galvanized nut and trapezoidal washer shall be furnished with each 
anchor rod. The washer shall be properly sized to fully engage and sit flush on all sides of 
the slot of the base plate. 
 
The aluminum post and base shall be drilled at the third points around the diameter and 1/4 
in. by 2 in. stainless steel bolts shall be inserted to prevent the post from turning and 
wobbling. 
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e. Finish.  The steel post, steel post cap and the cast iron base shall be hot-dipped 

galvanized according to AASHTO M 111.  If the Department approves painting, powder 
coating by the manufacturer will be required over the galvanization in accordance with 
851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. If the post and the base are 
threaded after the galvanization, the bare exposed metal shall be immediately cleaned to 
remove all cutting solvents and oils, and then spray painted with two coats of an approved 
galvanized paint. 

 
The aluminum post shall have a natural finish, 100 grit or finer. 

 
Installation. 
 
The pedestrian signal post shall be erected plumb, securely bolted to a concrete foundation, and 
grounded to a ground rod according to the details shown on the plans. No more than 3/4 in. of the post 
threads shall protrude above the base.  
 
A post cap shall be furnished and installed on the top of the post. The post cap shall match the material 
of the post. The Contractor shall apply an anti-seize paste compound on all nuts and bolts prior to 
assembly.  
 
Prior to the assembly, the Contractor shall apply two additional coats of galvanized paint on the threads 
of the post and the base. The Contractor shall use a fabric post tightener to screw the post to the base. 
 
 
Basis of Payment. 
   
This work will be paid for at the contract unit price per each for PEDESTRIAN SIGNAL POST, of the 
length specified. 
 
CONCRETE FOUNDATION, PEDESTRIAN POST 

 

Effective: April 1, 2019 
Revised: November 1, 2020 
878.03TS 
 
This item shall follow Section 878. Traffic Signal Concrete Foundation of the Standard Specifications. 
 
No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth of the 
foundation.   
 
Basis of Payment. 
This work will be paid for at the contract unit price per foot of depth of CONCRETE FOUNDATION, 
TYPE A 12-INCH DIAMETER. 
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UNDERGROUND RACEWAYS 

 

Effective: May 22, 2002 
Revised: July 1, 2015 
810.02TS 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30-inches (700 
mm) below the finished grade.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless otherwise 
indicated on the plans.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not terminated in 
a cabinet, junction box, pull box, handhole, post, pole, or pedestal shall extend a 
minimum or 300 mm (12”) or the length shown on the plans beyond the structure or duct 
bank.  The end of this extension shall be capped and sealed with a cap designed for the 
conduit to be capped. 
 
The ends of rigid metal conduit to be capped shall be threaded, the threads protected 
with full galvanizing, and capped with a threaded galvanized steel cap.   
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be capped 
with a rigid PVC cap of not less than 3 mm (0.125”) thick.  The cap shall be sealed to the 
conduit using a room-temperature-vulcanizing (RTV) sealant compatible with the 
material of both the cap and the conduit.  A washer or similar metal ring shall be glued to 
the inside center of the cap with epoxy, and the pull cord shall be tied to this ring.” 

 
ELECTRIC CABLE 

 

Effective: May 22, 2002 
Revised:  July 1, 2015 
873.01TS 
 
Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard 
Specifications. 
 
Add the following to the Article 1076.04(d) of the Standard Specifications: 
 
Service cable may be single or multiple conductor cable. 
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TRAFFIC SIGNAL POST 

 

Effective: May 22, 2002 
Revised: July 14, 2021 
875.01TS 
 
Revise Article 1077.01 (c) of the Standard Specifications to read: 
 
(c) Anchor Rods.  The anchor rods shall be a minimum of 5/8 in. in diameter and 16 in. long and 
shall be according to Article 1006.09. The anchor rods shall be threaded  approximately 6 in. at one 
end and have a bend at the other end. The first 12 in. at the threaded end shall be galvanized. One 
each galvanized nut and trapezoidal washer shall be furnished with each anchor rod. The washer shall 
be properly sized to fully engage and sit flush on all sides of the slot of the base plate. 
 
Revise the first sentence of Article 1077.01 (d) of the Standard Specifications to read: 
 
All posts shall be steel and bases shall be cast iron. All posts and bases shall be hot dipped galvanized 
according to AASHTO M 111. If the Department approves painting, powder coating by the 
manufacturer will be required over the galvanization in accordance with 851.01TS TRAFFIC SIGNAL 
PAINTING Special Provisions. 
 
PEDESTRIAN PUSH-BUTTON POST 

 

Effective: May 22, 2002 
Revised: July 01, 2015 
876.01TS 
 
Revise the first sentence of Article 1077.02 (a) of the Standard Specifications to read: 
 
The steel post shall be according to Article 1077.01. Washers for post bases shall be the same size or 
larger than the nut. 
 
Revise the first sentence of Article 1077.02 (a) of the Standard Specifications to read: 
 
All posts and bases shall be steel and hot dipped galvanized according to AASHTO M 111. If the 
Department approves painting, powder coating by the manufacturer will be required over the 
galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. 
 
LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD 

 

Effective: May 22, 2002 
Revised: July 1, 2015 
881.01TS 
 
Add the following to the third paragraph of Article 881.03 of the Standard Specifications: 
 
No mixing of different types of pedestrian traffic signals or displays will be permitted. 
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Add the following to Article 881.03 of the Standard Specifications: 
 
(a) Pedestrian Countdown Signal Heads.  
 

(1) Pedestrian Countdown Signal Heads shall not be installed at signalized intersections where 
traffic signals and railroad warning devices are interconnected. 

 
(2) Pedestrian Countdown Signal Heads shall be 16 inch (406mm) x 18 inch (457mm), for single 

units with glossy yellow or black polycarbonate housings.  All pedestrian head housings shall be 
the same color (yellow or black) at the intersection.  For new signalized intersections and 
existing signalized intersections where all pedestrian heads are being replaced, the proposed 
head housings shall be black.  Where only selected heads are being replaced, the proposed 
head housing color (yellow or black) shall match existing head housings.  Connecting hardware 
and mounting brackets shall be polycarbonate (black).  A corrosion resistant anti-seize lubricant 
shall be applied to all metallic mounting bracket joints, and shall be visible to the inspector at the 
signal turn-on. 

 
(3) Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of double 

overlay message combining full LED symbols of an Upraised Hand and a Walking Person.  
“Egg Crate” type sun shields are not permitted.  Numerals shall measure 9 inches (229mm) in 
height and easily identified from a distance of 120 feet (36.6m). 

 
Materials. 
Add the following to Article 1078.02 of the Standard Specifications: 
 
General. 
 
1. The module shall operate in one mode:  Clearance Cycle Countdown Mode Only.  The 
countdown module shall display actual controller programmed clearance cycle and shall start counting 
when the flashing clearance signal turns on and shall countdown to “0” and turn off when the steady 
Upraised Hand (symbolizing Don’t Walk) signal turns on.  Module shall not have user accessible 
switches or controls for modification of cycle. 
 
2. At power on, the module shall enter a single automatic learning cycle.  During the automatic 
learning cycle, the countdown display shall remain dark. 
 
3. The module shall re-program itself if it detects any increase or decrease of Pedestrian Timing. 
The counting unit will go blank once a change is detected and then take one complete pedestrian cycle 
(with no counter during this cycle) to adjust its buffer timer. 
 
4. If the controller preempts during the Walking Person (symbolizing Walk), the countdown will 
follow the controller's directions and will adjust from Walking Person to flashing Upraised Hand.  It will 
start to count down during the flashing Upraised Hand.  
 
5. If the controller preempts during the flashing Upraised Hand, the countdown will continue to 
count down without interruption. 
 
6. The next cycle, following the preemption event, shall use the correct, initially programmed 
values. 
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7. If the controller output displays Upraised Hand steady condition and the unit has not arrived to 
zero or if both the Upraised Hand and Walking Person are dark for some reason, the unit suspends any 
timing and the digits will go dark. 
 
8. The digits will go dark for one pedestrian cycle after loss of power of more than 1.5 seconds. 
 
9. The countdown numerals shall be two (2) “7 segment” digits forming the time display utilizing 
two rows of LEDs.  
 
10. The LED module shall meet the requirements of the Institute of Transportation Engineers (ITE) 
LED purchase specification, “Pedestrian Traffic Control Signal Indications - Part 2: LED Pedestrian 
Traffic Signal Modules,” or applicable successor ITE specifications, except as modified herein.  
 
11. The LED modules shall provide constant light output under power.  Modules with dimming 
capabilities shall have the option disabled or set on a non-dimming operation. 
 
12. In the event of a power outage, light output from the LED modules shall cease instantaneously.   
 
13. The LEDs utilized in the modules shall be AlInGaP technology for Portland Orange (Countdown 
Numerals and Upraised Hand) and GaN technology for Lunar White (Walking Person) indications.   
 
14. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or more 
LED will not result in the loss of the entire module. 
 
Basis of Payment. 
Add the following to the first paragraph of Article 881.04 of the Standard Specifications: 
 
The price shall include furnishing the equipment described above, all mounting hardware and installing 
them in satisfactory operating condition. 
 
Add the following to Article 881.04 of the Standard Specifications: 
 
If the work consists of retrofitting an existing polycarbonate pedestrian signal head and pedestrian 
countdown signal head with light emitting diodes (LEDs), it will be paid for as a PEDESTRIAN SIGNAL 
HEAD, LED, RETROFIT, of the type specified, and of the particular kind of material, when specified.  
Price shall be payment in full for furnishing the equipment described above including LED modules, all 
mounting hardware, and installing them in satisfactory operating condition.  
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ACCESSIBLE PEDESTRIAN SIGNALS 

 

Revised: 
DC888.02 
 
Description: This work shall consist of furnishing and installing pedestrian push button accessible 
pedestrian signals (APS) type. Each APS shall consist of an interactive vibrotactile pedestrian 
pushbutton with speaker, an informational sign, a light emitting diode (LED) indicator light, a solid-state 
electronic control board, a power supply, wiring, and mounting hardware. The APS shall meet the 
requirements of the MUTCD and Sections 801 and 888 of the Standard Specifications, except as 
modified herein. 
 
Electrical Requirements: The APS shall operate with systems providing 95 to 130 VAC, 60 Hz and 
throughout an ambient air temperature range of -29 to +160 °F (-34 to +70 °C).  
 
The APS shall contain a power protection circuit consisting of both fuse and transient protection.  
 
Audible Indications: A pushbutton locator tone shall sound at each pushbutton with volume settings a 
maximum of 5 dBA louder than ambient sound.  
 
Buttons shall be programmed to generate an audible walk indication with a speech walk message 
regardless of their placement. All buttons shall also be capable of producing a user-selectable audible 
percussive tone, repeating at 8 to 10 ticks per second with a dominant frequency of 880 Hz. 
 
A clear, verbal message shall be used to communicate the pedestrian walk interval.  This 
message shall sound throughout the WALK interval only. The verbal message shall be modeled 
after: “Street Name.” Walk Sign is on to cross “Street Name.” No other messages shall be used to 
denote the WALK interval.  
 
Automatic volume adjustments in response to ambient traffic sound level shall be provided up to a 
maximum volume of 100 dBA. Locator tone and verbal messages shall be no more than 5 dB louder 
than ambient sound. 
 
Pedestrian Pushbutton Requirements: Pedestrian pushbuttons shall be at least 2 in. (50 mm) in 
diameter or width. The force required to activate the pushbutton shall be no greater than 3.5 lb (15.5 N). 
Mounting shall be according to the MUTCD. 
 
A red LED indicator shall be located on or near the pushbutton which, when activated, acknowledges 
the pedestrian’s request to cross the street. The recorded messages and roadway designations shall be 
confirmed with the engineer and included with submitted product data. 
 
Signage. The MUTCD sign R10-3e shall be located immediately above the pedestrian pushbutton and 
parallel to the crosswalk controlled by the pushbutton.  
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                   R10-3e 
 
Tactile Arrow. A tactile arrow, pointing in the direction of travel controlled by a pushbutton, shall be 
provided either on the pushbutton or its sign. 
 
Vibrotactile Feature. The pushbutton shall pulse when depressed and shall vibrate continuously 
throughout the WALK interval. 
 
Training. The Contractor shall provide APS onsite training for Agency personnel and person(s) or group 
that requested the installation of the APS. APS features and operation shall be demonstrated during the 
training. The training shall be presented by the APS equipment supplier. Time, date, and location of the 
training and demonstration shall be coordinated with the Engineer.  
 
Basis of Payment: This work will be paid for at the contract unit price each for a pedestrian push 
button, ACCESSIBLE PEDESTRIAN SIGNALS type and shall include furnishing, installation, mounting 
hardware, message programming, and training. 
 
REBUILD EXISTING HANDHOLE 
 
Effective: January 1, 2002 
Revised: July 1, 2015 
895.04TS 
 
This item shall consist of rebuilding and bringing to grade a handhole at a location shown on the plans 
or as directed by the Engineer.  The work shall consist of removing the handhole frame and cover and 
the walls of the handhole to a depth of eight (8) inches below the finished grade. 
 
Upon completion of the above work, four (4) holes, four (4) inches in depth and one half (1/2) inch in 
diameter, shall be drilled into the remaining concrete; one hole centered on each of the four handhole 
walls.  Four (4) #3 steel dowels, eight (8) inches in length, shall be furnished and shall be installed in 
the drilled holes with a masonry epoxy. 
 
All concrete debris shall be disposed of outside the right-of-way. 
 
The area adjacent to each side of the handhole shall be excavated to allow forming.  All steel hooks, 
handhole frame, cover, and concrete shall be provided to construct a rebuilt handhole according to 
applicable portions of Section 814 of the Standard Specification and as modified in 814.01TS 
HANDHOLES Special Provision.  The existing frame and cover shall be replaced if it was damaged 
during removal or as determined by the Engineer. 
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Basis of Payment. 
This work shall be paid for at the contract unit price each for REBUILD EXISTING HANDHOLE, which 
price shall be payment in full for all labor, materials, and equipment necessary to complete the work 
described above and as indicated on the drawings. 
 
REBUILD EXISTING DOUBLE HANDHOLE 
 
This item shall consist of rebuilding and bringing to grade a handhole at a location shown on the plans 
or as directed by the Engineer. The work shall consist of removing the handhole frame and cover and 
the walls of the handhole to a depth of eight (8) inches below the finished grade. 
 
Upon completion of the above work, four (4) holes, four (4) inches in depth and one half (1/2) inch in 
diameter, shall be drilled into the remaining concrete; one hole centered on each of the four handhole 
walls. Four (4) #3 steel dowels, eight (8) inches in length, shall be furnished and shall be installed in the 
drilled holes with a masonry epoxy. 
 
All concrete debris shall be disposed of outside the right-of-way. 
 
The area adjacent to each side of the handhole shall be excavated to allow forming. All steel hooks, 
handhole frame, cover, and concrete shall be provided to construct a rebuilt handhole according to 
applicable portions of Section 814 of the Standard Specification and as modified in 814.01TS 
HANDHOLES Special Provision. The existing frame and cover shall be replaced if it was damaged 
during removal or as determined by the Engineer. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price each for REBUILD EXISTING DOUBLE 
HANDHOLE, which price shall be payment in full for all labor, materials, and equipment necessary to 
complete the work described above and as indicated on the drawings. 
 
REBUILD EXISTING HANDHOLE TO HEAVY-DUTY HANDHOLE 

 

Effective: January 1, 2002 
Revised: July 1, 2015 
895.05TS 
 
This item shall consist of partial removal of an existing concrete traffic signal handhole, reconstruction 
to the specifications of heavy duty handhole including new frame and cover and bringing it to grade at 
location(s) shown in the plans or as directed by the Engineer. .This work shall consist of removing the 
existing handhole frame and cover and the walls of the handhole to a depth of fifteen (15) inches below 
the finished grade.   
 
Upon completion of the above work, four (4) holes, four (4) inches in depth, and one-half (1/2) inch in 
diameter shall be drilled into the top of the remaining concrete; one hole centered into each of the four 
handhole walls. Four (4) #3 steel dowels eight inches in length, shall be furnished and installed in the 
drilled holes with a masonry epoxy.   
 
All concrete debris shall be disposed of outside the right-of-way.   
 
Any pavement or asphalt surface removal required to install the new concrete shall have straight and 
neat edges using a method approved by the Engineer. Care shall be taken to protect the existing traffic 
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signal cable. Any cable damage shall be reported immediately and repaired as directed by the Area 
Traffic Signal Engineer. 
 
All steel hooks, handhole frame, cover, and concrete shall be provided to construct a rebuilt heavy duty 
handhole according to applicable portions of Section 814 of the Standard Specification and as modified 
in 814.01TS HANDHOLES Special Provision.   
 
Basis of Payment. 
This work shall be paid for at the contract unit price each for REBUILD EXISTING HANDHOLE TO 
HEAVY-DUTY HANDHOLE. 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) 

 

Description.  This work shall consist of the removal and disposal of regulated substances according to 
Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Sites.  The excavated soil and groundwater within the areas listed below shall be 
managed as either “uncontaminated soil”, hazardous waste, special waste or non-special waste.  For 
stationing, the lateral distance is measured from centerline and the farthest distance is the offset 
distance or construction limit, whichever is less. 
 
Soil Disposal Analysis.  When the waste material requires sampling for landfill disposal acceptance, 
the Contractor shall secure a written list of the specific analytical parameters and analytical methods 
required by the landfill. The Contractor shall collect and analyze the required number of samples for the 
parameters required by the landfill using the appropriate analytical procedures.  A copy of the required 
parameters and analytical methods (from landfill email or on landfill letterhead) shall be provided as 
Attachment 4A of the BDE 2733 (Regulated Substances Final Construction Report). The price shall 
include all sampling materials and effort necessary for collection and management of the samples, 
including transportation of samples from the job site to the laboratory.  The Contractor shall be 
responsible for determining the specific disposal facilities to be utilized; and collect and analyze any 
samples required for disposal facility acceptance using a NELAP certified analytical laboratory 
registered with the State of Illinois. 
 
STREETSCAPE, SIDEWALK, DRIVEWAY PAVEMENT INSTALLATION, AND TRAFFIC SIGNAL 
IMPROVEMENTS 
 
Cicero Avenue, Crestwood, Cook County 
• Station 101+00 to Station 101+15 (CL Cicero Avenue), 0 to 55 feet RT. All excavation planned for 

Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 101+00 to Station 101+35 (CL Cicero Avenue), 0 to 55 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 
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• Station 102+65 to Station 103+20 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 103+70 to Station 104+60 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 104+75 to Station 107+40 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 104+85 to Station 105+95 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 106+65 to Station 108+25 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 107+65 to Station 107+90 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 108+40 to Station 109+60 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 110+50 to Station 113+20 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 108+70 to Station 109+85 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 109+85 to Station 114+20 (CL Cicero Avenue), 0 to 55 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
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managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 113+70 to Station 114+50 (CL Cicero Avenue), 0 to 55 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 116+00 to Station 119+70 (CL Cicero Avenue), 0 to 55 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 114+20 to Station 116+50 (CL Cicero Avenue), 0 to 55 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 116+50 to Station 120+15 (CL Cicero Avenue), 0 to 55 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 124+95 to Station 125+55 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 127+00 to Station 127+60 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 127+80 to Station 132+65 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 128+75 to Station 129+15 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 129+15 to Station 129+95 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 
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• Station 130+15 to Station 131+75 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 132+20 to Station 132+95 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 133+55 to Station 136+95 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 133+70 to Station 134+95 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 135+00 to Station 135+75 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 137+65 to Station 138+10 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 138+85 to Station 140+85 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 137+65 to Station 137+80 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 138+20 to Station 138+80 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 140+45 to Station 140+75 (CL Cicero Avenue), 0 to 60 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
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managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 141+15 to Station 141+40 (CL Cicero Avenue), 0 to 60 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 141+15 to Station 142+50 (CL Cicero Avenue), 0 to 60 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 143+70 to Station 145+00 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 145+00 to Station 145+55 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 143+20 to Station 144+35 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 144+65 to Station 145+10 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 145+40 to Station 145+90 (CL Cicero Avenue), 0 to 60 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 146+25 to Station 146+50 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 146+25 to Station 147+45 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 
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• Station 147+75 to Station 148+50 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 148+75 to Station 151+25 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 150+00 to Station 150+55 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 151+90 to Station 152+25 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 156+15 to Station 156+80 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 157+20 to Station 158+25 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 159+45 to Station 159+75 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 160+05 to Station 161+35 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 161+55 to Station 162+10 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 161+75 to Station 163+20 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
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managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 162+95 to Station 163+50 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 163+50 to Station 164+90 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 163+85 to Station 164+95 (CL Cicero Avenue), 0 to 55 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 166+60 to Station 166+90 (CL Cicero Avenue), 0 to 80 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 167+60 to Station 167+95 (CL Cicero Avenue), 0 to 65 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 166+60 to Station 167+50 (CL Cicero Avenue), 0 to 55 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 167+50 to Station 168+60 (CL Cicero Avenue), 0 to 55 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 168+95 to Station 169+45 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 169+60 to Station 170+10 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 
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• Station 170+90 to Station 171+95 (CL Cicero Avenue), 0 to 50 feet LT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

• Station 177+85 to Station 182+35 (CL Cicero Avenue), 0 to 50 feet RT. All excavation planned for 
Streetscaping, Sidewalk Installation, Driveway Pavement Installation, and Traffic Signal 
improvements.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

 
LIGHTING FOUNDATION INSTALLATION 
 
Cicero Avenue, Crestwood, Cook County 
• Station 101+42 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 

Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 102+88 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 104+49 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 106+09 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 107+32 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 108+56 (CL Cicero Avenue), 0 to 37 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 109+60 (CL Cicero Avenue), 0 to 37 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 102+07 (CL Cicero Avenue), 0 to 48 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 103+71 (CL Cicero Avenue), 0 to 48 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
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in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 105+28 (CL Cicero Avenue), 0 to 49 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 107+23 (CL Cicero Avenue), 0 to 49 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 107+90 (CL Cicero Avenue), 0 to 49 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 109+10 (CL Cicero Avenue), 0 to 48 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 110+47 (CL Cicero Avenue), 0 to 48 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 112+18 (CL Cicero Avenue), 0 to 48 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 113+91 (CL Cicero Avenue), 0 to 48 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 114+69 (CL Cicero Avenue), 0 to 49 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 116+56 (CL Cicero Avenue), 0 to 48 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 118+12 (CL Cicero Avenue), 0 to 48 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 119+63 (CL Cicero Avenue), 0 to 52 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 120+58 (CL Cicero Avenue), 0 to 49 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
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in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 111+15 (CL Cicero Avenue), 0 to 37 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 113+01 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 113+62 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 114+55 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 115+82 (CL Cicero Avenue), 0 to 40 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 117+35 (CL Cicero Avenue), 0 to 37 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 118+97 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 120+62 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 121+19 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 123+37 (CL Cicero Avenue), 0 to 38 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 124+62 (CL Cicero Avenue), 0 to 38 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 126+44 (CL Cicero Avenue), 0 to 39 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
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in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 127+86 (CL Cicero Avenue), 0 to 38 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 129+57 (CL Cicero Avenue), 0 to 38 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 130+83 (CL Cicero Avenue), 0 to 37 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 131+97 (CL Cicero Avenue), 0 to 38 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 132+83 (CL Cicero Avenue), 0 to 39 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 134+32 (CL Cicero Avenue), 0 to 40 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 123+95 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 125+63 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 126+94 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 128+65 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 130+07 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 131+55 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
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in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 132+50 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 133+74 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 135+72 (CL Cicero Avenue), 0 to 38 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 136+80 (CL Cicero Avenue), 0 to 39 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 138+13 (CL Cicero Avenue), 0 to 38 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 139+86 (CL Cicero Avenue), 0 to 40 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 140+47 (CL Cicero Avenue), 0 to 40 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 141+54 (CL Cicero Avenue), 0 to 41 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 143+47 (CL Cicero Avenue), 0 to 40 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 145+41 (CL Cicero Avenue), 0 to 41 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 146+31 (CL Cicero Avenue), 0 to 41 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 135+30 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
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in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 135+30 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 136+37 (CL Cicero Avenue), 0 to 40 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 137+47 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 138+83 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 140+45 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 141+53 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 142+71 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 144+54 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 145+54 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 146+57 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 147+60 (CL Cicero Avenue), 0 to 40 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 149+41 (CL Cicero Avenue), 0 to 40 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
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in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 150+60 (CL Cicero Avenue), 0 to 41 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 152+41 (CL Cicero Avenue), 0 to 39 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 153+27 (CL Cicero Avenue), 0 to 39 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 154+98 (CL Cicero Avenue), 0 to 58 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 155+73 (CL Cicero Avenue), 0 to 58 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 157+00 (CL Cicero Avenue), 0 to 40 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 158+29 (CL Cicero Avenue), 0 to 37 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 148+45 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 149+88 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 151+54 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 153+30 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 155+20 (CL Cicero Avenue), 0 to 41 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
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in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 156+17 (CL Cicero Avenue), 0 to 40 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 157+59 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 159+81 (CL Cicero Avenue), 0 to 36 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 161+42 (CL Cicero Avenue), 0 to 37 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 163+22 (CL Cicero Avenue), 0 to 38 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 164+89 (CL Cicero Avenue), 0 to 48 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 166+57 (CL Cicero Avenue), 0 to 49 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 167+93 (CL Cicero Avenue), 0 to 49 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 169+47 (CL Cicero Avenue), 0 to 49 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 170+98 (CL Cicero Avenue), 0 to 49 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 159+12 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 160+65 (CL Cicero Avenue), 0 to 37 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
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in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 162+30 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 163+98 (CL Cicero Avenue), 0 to 37 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 165+38 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 166+32 (CL Cicero Avenue), 0 to 40 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 167+14 (CL Cicero Avenue), 0 to 37 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 167+78 (CL Cicero Avenue), 0 to 42 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 168+85 (CL Cicero Avenue), 0 to 42 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 170+26 (CL Cicero Avenue), 0 to 42 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 171+98 (CL Cicero Avenue), 0 to 49 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 172+71 (CL Cicero Avenue), 0 to 49 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 174+33 (CL Cicero Avenue), 0 to 48 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 178+50 (CL Cicero Avenue), 0 to 53 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
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in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 180+01 (CL Cicero Avenue), 0 to 47 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 182+02 (CL Cicero Avenue), 0 to 36 feet LT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(1). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 171+83 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 173+68 (CL Cicero Avenue), 0 to 42 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 174+50 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 177+96 (CL Cicero Avenue), 0 to 39 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 179+25 (CL Cicero Avenue), 0 to 38 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

• Station 180+84 (CL Cicero Avenue), 0 to 30 feet RT. All excavation planned for Lighting Foundation 
Installation.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling parameters: 
VOCs, SVOCs and Metals. 

 
Work Zones 
 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall apply to 
projects adjacent to or within sites with documented leaking underground storage tank (LUST) 
incidents, or sites under management in accordance with the requirements of the Site Remediation 
Program (SRP), Resource Conservation and Recovery Act (RCRA), or Comprehensive Environmental 
Response, Compensation and Liability Act (CERCLA), or as deemed necessary.  For this project, the 
work zones apply for the following ISGS PESA Sites:  None 
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LR-107-4 SPECIAL PROVISION FOR INSURANCE  
LR107-4  

Page 1 of 1  
 
  

 
State of Illinois 

Department of Transportation 
Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 
 

Effective:  February 1, 2007 
Revised: August 1, 2007 

 
  
All references to Sections or Articles in this specification shall be construed to mean specific  
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by  
the Department of Transportation.  
  
The Contractor shall name the following entities as additional insured under the Contractor’s  
general liability insurance policy in accordance with Article 107.27:  
  
      Village of Crestwood, Illinois 
       
       
       
       
       
       
  
The entities listed above, and their officers, employees, and agents shall be indemnified and held 
harmless in accordance with Article 107.26. 
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STORM WATER POLLUTION PREVENTION PLAN 
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CONTRACTOR CERTIFICATION STATEMENT 
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ACCESSIBLE PEDESTRIAN SIGNALS (APS) (BDE) 

Effective:  April 1, 2003 
Revised:  January 1, 2022 

Description.  This work shall consist of furnishing and installing accessible pedestrian signals 
(APS).  Each APS shall consist of an interactive vibrotactile pedestrian pushbutton with speaker, 
an informational sign, a light emitting diode (LED) indicator light, a solid-state electronic control 
board, a power supply, wiring, and mounting hardware.  The APS shall meet the requirements of 
the MUTCD and Sections 801 and 888 of the Standard Specifications, except as modified herein. 

Electrical Requirements.  The APS shall operate with systems providing 95 to 130 VAC, 60 Hz 
and throughout an ambient air temperature range of -29 to +160 °F (-34 to +70 °C). 

The APS shall contain a power protection circuit consisting of both fuse and transient protection. 

Audible Indications.  A pushbutton locator tone shall sound at each pushbutton and shall be 
deactivated during the associated walk indication and when associated traffic signals are in 
flashing mode.  Pushbutton locator tones shall have a duration of 0.15 seconds or less and shall 
repeat at 1-second intervals.  Each actuation of the pushbutton shall be accompanied by the 
speech message “Wait”. 

If two accessible pedestrian pushbuttons are placed less than 10 ft (3 m) apart or placed 
on the same pole, the audible walk indication shall be a speech walk message.  This 
message shall sound throughout the WALK interval only.  The verbal message shall be modeled 
after: “’Street Name.’  Walk Sign is on to cross “Street Name’.”  For signalized intersections 
utilizing exclusive pedestrian phasing, the verbal message shall be “Walk sign is on for all 
crossings”.  In addition, a speech pushbutton information message shall be provided by actuating 
the APS pushbutton when the WALK interval is not timing.  This verbal message shall be modeled 
after: “Wait.  Wait to cross ‘Street Name’ at ‘Street Name’”. 

Where two accessible pedestrian pushbuttons are separated by at least 10 ft (3 m), the walk 
indication shall be an audible percussive tone.  It shall repeat at 8 to 10 ticks per second with a 
dominant frequency of 880 Hz. 

Automatic volume adjustments in response to ambient traffic sound level shall be provided up to 
a maximum volume of 100 dBA.  Locator tone and verbal messages shall be no more than 5 dB 
louder than ambient sound. 

At locations with railroad interconnection, an additional speech message stating “Walk time 
shortened when train approaches” shall be used after the speech walk message.  At locations 
with emergency vehicle preemption, an additional speech message “Walk time shortened when 
emergency vehicle approaches” shall be used after the speech walk message. 

Pedestrian Pushbutton.  Pedestrian pushbuttons shall be at least 2 in. (50 mm) in diameter or 
width.  The force required to activate the pushbutton shall be no greater than 3.5 lb (15.5 N). 
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A red LED shall be located on or near the pushbutton which, when activated, acknowledges the 
pedestrians request to cross the street. 

Signage.  A sign shall be located immediately above the pedestrian pushbutton and parallel to 
the crosswalk controlled by the pushbutton.  The sign shall conform to one of the following 
standard MUTCD designs:  R10-3, R10-3a, R10-3e, R10-3i, R10-4, and R10-4a. 

Tactile Arrow.  A tactile arrow, pointing in the direction of travel controlled by a pushbutton, shall 
be provided on the pushbutton. 

Vibrotactile Feature.  The pushbutton shall pulse when depressed and shall vibrate continuously 
throughout the WALK interval. 

Method of Measurement.  This work will be measured for payment as each, per pushbutton. 

Basis of Payment.  This work will be paid for at the contract unit price per each for ACCESSIBLE 
PEDESTRIAN SIGNALS. 

80099 
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BLENDED FINELY DIVIDED MINERALS (BDE) 

Effective:  April 1, 2021 

Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 

Add the following article to Section 1010 of the Standard Specifications: 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals. 
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the
constituent finely divided minerals into a uniform mixture that is then discharged into a silo
for storage or tanker for transportation.

(b) The blended finely divided mineral product will be classified according to its predominant
constituent or the manufacturer’s designation and shall meet the chemical requirements
of its classification.  The other finely divided mineral constituent(s) will not be required to
conform to their individual standards.”

80436 
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COMPENSABLE DELAY COSTS (BDE) 

Effective:  June 2, 2017 
Revised:  April 1, 2019 

Revise Article 107.40(b) of the Standard Specifications to read: 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 

(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read: 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 

(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay.  Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the

135



Contractor’s yard or another job and the cost to re-mobilize, whichever is less. 
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

Revise Article 108.04(b) of the Standard Specifications to read: 

“ (b) No working day will be charged under the following conditions. 

(1) When adverse weather prevents work on the controlling item.

(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read: 

“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 
in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 

The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

Add the following to Section 109 of the Standard Specifications. 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4)

No working days have been charged for two 
consecutive weeks.

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08.

Payment for each of the various costs will be according to the following. 

(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid.  Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor.  Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead.  For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 - 
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 - 
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 

80384 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE)

Effective:  June 1, 2010
Revised:  November 1, 2014
The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices.  The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below.  Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year

June 1, 2010 1/ 600-749 2002
750 and up 2006

June 1, 2011 2/ 100-299 2003
300-599 2001
600-749 2002

750 and up 2006

June 1, 2012 2/ 50-99 2004
100-299 2003
300-599 2001
600-749 2002

750 and up 2006
1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the

contract.
2/ Effective dates apply to Contractor and subcontractor diesel powered off-road

equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed.  The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

Effective:  September 1, 2000 
Revised:  March 2, 2019 

FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 

STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 

CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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143

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index


The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   

GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract.  The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation.  The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved.  This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable.  Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts.  Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.  In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities.  The bidder’s standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award.  If the Department determines the
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination.  The determination shall become
final if a request is not made on or before the fifth calendar day.  A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid.  The request will be reviewed by the
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal.  After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award.  A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises.  All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract.  The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract.  Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted.  If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required.  However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change.  If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price.  If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the
Contractor can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any
reason, the Contractor shall make a good faith effort to find another DBE to
substitute for the original DBE to perform at least the same amount of work under the
contract as the terminated DBE to the extent needed to meet the established
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the
Department requests documentation under this provision, the Contractor shall submit
the documentation within seven days, which may be extended for an additional
seven days if necessary at the request of the Contractor.  The Department will
provide a written determination to the Contractor stating whether or not good faith
efforts have been demonstrated.

(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed.  If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages.  A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.  The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.

80029 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 

Effective:  January 1, 2023 

Revise Article 1032.05 of the Standard Specifications to read: 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

When requested, producers shall provide the Engineer with viscosity/temperature 
relationships for the performance graded asphalt binders delivered and incorporated in the work. 

(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans and the following.

Test Parameter 
Small Strain Parameter (AASHTO PP 113) BBR, ΔTc, 

40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min.

(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans.

Asphalt binder modification shall be performed at the source, as defined in the Bureau of
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification
Procedure.”

Modified asphalt binder shall be safe to handle at asphalt binder production and storage
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be
provided for all asphalt modifiers.

(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base
asphalt binder to achieve the specified performance grade and shall be either a
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth,
homogeneous, and be according to the requirements shown in Table 1 or 2 for the
grade shown on the plans.

152



Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
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grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
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asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 

 
 
80441 
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
 
Add the following to Article 106.01 of the Standard Specifications: 
 

“ The final manufacturing process for construction materials and the immediately preceding 
manufacturing stage for construction materials shall occur within the United States.  Construction 
materials shall include an article, material, or supply that is or consists primarily of the following. 

 
(a) Non-ferrous metals; 
 
(b) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(c) Glass (including optic glass); 
 
(d) Lumber; 
 
(e) Drywall. 
 
Items consisting of two or more of the listed construction materials that have been combined 

through a manufacturing process, and items including at least one of the listed materials 
combined with a material that is not listed through a manufacturing process shall be exempt.” 
 
 
80448 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
80397 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 
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������������������������������������� !�"#" �$���%�&���'(��)*��� !�"#""��+�,�$�-��.,�/0'1$�/123��$���%���4���(��(5�67�%����(6�(��/4��8�24����9 �(���4��$��:���67�2����;��<�(��%�(6%��(���;&���=>?@?ABAC?>�@CD�E@FGHII>�� 14���;J�(������(�&%�%4;����6��:&���4��KLMNOMPQ�RSTOU�VWO�KLMNOMPQ�;&&��%%!�VWO�KLMNOMPQ������4(6��6:)*���54�6�;�;��;*��!�VWO�KLMNOMPQ�%(��;��%��:���J�6:)*��!�VWO�KLMNOMPQ���;%%����;��(6�(����;%%����;��(6%!�VWO�KLMNOMPQ�XMLQQ�SRY�ROV�KSXOQ�ZS[Y�[R�OS\W�ZS]�ZOM[LYU�VWO�KLMNOMPQ�R̂T_OM�L̀�WL̂MQ�KLMNOY�OS\W�YS]U�SRY�VWO�KLMNOMPQ�%�;���67�;6&��6&�67���)�%�(��5(�8��;�4�&;J3��a(5����!�;6J�/(6��;��(��(��%:*�(6��;��(��54(���)��%��(6���*:��(6%��(�;����67��*�6������:6&��4;���%�6(��b(�6��J�);�6�;�6�&�;6&�b(�6��J�7(���6�&�*J�(6��(��)(����)��(J��%�;6&�(6��(��)(����;*(��(�7;6�c;��(6�T̂ QV�SYY[V[LRSdd]�Q̂_T[V�VWO�KLMNOMPQ�WL̂Md]�KSXO�MSVOU�VWO�KLMNOMPQ�WL̂Md]�LeOMV[TO�KSXO�MSVOU�VWO�KLMNOMPQ�WL̂Md]�̀M[RXO�_ORÒ[V�MSVOQU�VWO�RSTO�SRY�SYYMOQQ�L̀��;�4����67��*�6������:6&!��4����;6�%�(6%(��(���;�4����67��*�6����!����;�����;*��!�;6&��4����;6�;&)�6�%��;�(��(���;�4����67��*�6����!����;�����;*��3�� 14��/(6��;��(��;6&��;�4�%:*�(6��;��(��%4;���������J�;6&�%:*)����;J�(������(�&%��(��4��,��;��)�6���;�4�5��8���()��4��%�;����(��4���()�����(6�(���4������%��������5(�8!��f������4;���:���%(��;��%��:���J�6:)*��%�%4;���6(��*���6��:&�&�(6�5��8�J�%:*)���;�%3��.6%��;&!��4���;J�(��%�%4;����6��:&��;6��&�6�����;��(6�6:)*����(���;�4��TZdL]OO�gOhXhU�VWO�dSQV�̀L̂M�Y[X[VQ�L̀�VWO�OTZdL]OOPQ�%(��;��%��:���J�6:)*��i3��.6�;&&���(6!�%�;���67�;6&��6&�67���)�%�(��5(�8��;�4�&;J�);J�*��()����&���()��4���;J�(������(�&%�%:*)����&3��14��%:*)���;�%�%4;���*��);&��:%�67�-/<��;�8���<�(�%(��5;��3��14��%(��5;����%�5�*j*;%�&�;6&��;6�*��;���%%�&�;��4���%�kk�����;�8��3�()k3��l4�6��4����4;%�*��6�6(�;������J�&:��67�;�5(�8�5��8!�;��;J�(������(�&�%4;���%�����*��%:*)����&�5��4��4��;���(���;���(���(6�g=CL�mLMNnU�=>̂QZORYOYnU�LM�=oLTZdOVOnp�%������&hn��21�1��/0'1$�/123��$���%��.��)�q�(��2����(6�.r�(��/4��8�24����9s�(���4��$��:���67�2����;��<�(��%�(6%��(���;&���=�q3�2:*)�%%�(6�(��<;J�(���$��(�&%3��14��/(6��;��(��;6&��;�4�%:*�(6��;��(��%4;��!�6(��;�����4;6��4�� s�4�&;J�(���;�4��;��6&;��)(6�4!������;���������&��;J�(����(���4���))�&�;���J������&�67�)(6�4��(��4��.���6(�%�,��;��)�6��(��-;*(��t.,0-i��4�(:74��4��.���6(�%�<���;���67�l;7��<(��;���6��()���;6���5��4��4��2�;���<���;���67�l;7������tu"#�.-/2� q#i3��14���(��;���;6�*���(:6&�(6��4��.,0-�5�*%����;��4���%�kk555"3����6(�%37(�k�&(�k-;5%j$:��%k/0'v�,k<;7�%k<���;���67jl;7�j<(��;�3;%�f3��<;J�(��%�%4;���*��%:*)����&��6��4���(�);�����%���*�&�*J��4��.,0-3�� .6�;&&���(6��(�����67���������&��;J�(��t%i�5��4��4��.,0-!��4��/(6��;��(��;6&��;�4�%:*�(6��;��(��%4;���������J�;6&�%:*)����;J�(������(�&%��(��4��,��;��)�6���;�4�5��8���()��4��%�;����(��4���()�����(6�(���4������%��������5(�8!��f������4;���:���%(��;��%��:���J�6:)*��%�%4;���6(��*���6��:&�&�(6�5��8�J�%:*)���;�%3��.6%��;&!��4���;J�(��%�%4;����6��:&��;6�
160



������������	�
�����
�	�
����
����	���
������
���
����
�	��
������
	�
���
����	�����
�	����
������� 
!�"#��$%

&!
'((���)!*
��'���!+
'!(
�!(�!+
��"��
),
-)�.
�'�/
(' 
"' 
#�
)"����(
,�)"
�/�
0' �)11
���)�(�
��#"����(%

2/�
��#"���'1�
�/'11
#�
"'(�
���!+
345��'�.��
5�)
�),�-'��%

2/�
�),�-'��
��
-�#6#'��(
'!(
�'!
#�
'������(
'�
/��0�7881�0��'�.��%�)"8%

9/�!
�/���
/'�
#��!
!)
'���:�� 
(���!+
'
-)�.
-��.*
'
0' �)11
���)�(
�/'11
���11
#�
��#"����(
-��/
�/�
'00�)0��'��
)0��)!
�;<	
=	�>?�
;@��������?�
	�
;A	������?B
��1����(%?


CDEFG


161



TRAINING SPECIAL PROVISIONS (BDE) 
 
Effective:  October 15, 1975 
Revised:  September 2, 2021 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
 
As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be      .  In the event the Contractor subcontracts a portion of the contract work, it shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The Contractor shall also ensure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary objective 
of this Training Special Provision.  Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment.  The Contractor will be responsible for 
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether 
the Contractor is in compliance with this Training Special Provision.  This training commitment is 
not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman.  The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means.  Regardless of the 
method used, the Contractor’s records should document the findings in each case. 
 

3
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily sponsored 
by the U.S. Department of Labor Employment Training Administration shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts.  Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program.  It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions.  Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications.  Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the Illinois Department of Transportation and the Federal Highway Administration.  
Some offsite training is permissible as long as the training is an integral part of an approved 
training program and does not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during 
the offsite training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision.  It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project.  In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and length 
of training satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 
 
For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g).  For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g).  The Contractor shall make a good faith effort to meet this goal.  For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA 
approved OJT procedures.  The Contractor must comply with the recordkeeping and reporting 
obligations of the Illinois Works Apprenticeship Initiative for the life of the project, including the 
certification as to whether the trainee/apprentice labor hour goals were met. 
 
Method of Measurement.  The unit of measurement is in hours. 
 
Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 
 
 
20338 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
80302 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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FHWA-1273 -- Revised July 5, 2022 

 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide exclusive 
referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this 
paragraph. In the event the union referral practice prevents the 
contractor from meeting the obligations pursuant to Executive 
Order 11246, as amended, and these special provisions, such 
contractor shall immediately notify the contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. All laborers and mechanics employed or working upon 

the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

 
Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions of 
paragraph 1.d. of this section; also, regular contributions made 
or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs which 
cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification of work actually performed, without regard to skill, 
except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics 
performing work in more than one classification may be 
compensated at the rate specified for each classification for the 
time actually worked therein: Provided, That the employer's 
payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage 
determination (including any additional classification and wage 
rates conformed under paragraph 1.b. of this section) and the 
Davis-Bacon poster (WH–1321) shall be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 

 
b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the 
wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an additional 
classification and wage rate and fringe benefits therefore only 
when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is utilized in the area by the 

construction industry; and 
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(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

 
(2) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, U.S. 
Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action 
within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day 
period that additional time is necessary. 

 
(3) In the event the contractor, the laborers or mechanics 

to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. 
The Administrator, or an authorized representative, will issue 
a determination within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within 
the 30-day period that additional time is necessary. 

 
(4) The wage rate (including fringe benefits where 

appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

 
c. Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor shall 
either pay the benefit as stated in the wage determination or shall 
pay another bona fide fringe benefit or an hourly cash equivalent 
thereof. 

 
d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of Labor 
has found, upon the written request of the contractor, that the 
applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside 
in a separate account assets for the meeting of obligations 
under the plan or program. 

 
2. Withholding (29 CFR 5.5) 

 
The contracting agency shall upon its own action or upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor 
under this contract, or any other Federal contract with the same 
prime contractor, or any other federally- assisted contract 
subject to Davis-Bacon prevailing wage requirements, which is 
held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay 
laborers and mechanics, 

including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract. In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part of 
the wages required by the contract, the contracting agency may, 
after written notice to the contractor, take such action as may be 
necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have 
ceased. 

 
3. Payrolls and basic records (29 CFR 5.5) 

 
a. Payrolls and basic records relating thereto shall be 

maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis- 
Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

 
b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the 
contracting agency. The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on 
weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee 
(e.g., the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site. The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency. 

 
(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
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subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

 
(i) That the payroll for the payroll period contains the 

information required to be provided under 29 CFR 
5.5(a)(3)(ii), the appropriate information is being 
maintained under 29 CFR 5.5(a)(3)(i), and that such 
information is correct and complete; 

 
(ii) That each laborer or mechanic (including each 

helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in 29 CFR part 3; 

 
(iii) That each laborer or mechanic has been paid not 

less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 

 
(3) The weekly submission of a properly executed 

certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 

this section. 

 
(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 

prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231. 

 
c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and shall permit such 
representatives to interview employees during working hours on 
the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

 
4. Apprentices and trainees (29 CFR 5.5) 

 
a. Apprentices (programs of the USDOL). 

 
Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with a 
State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship Training, 
Employer and Labor Services or a State 

Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 

 
The allowable ratio of apprentices to journeymen on the job site 
in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less 
than the applicable wage rate on the wage determination for the 
work actually performed. Where a contractor is performing 
construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman's hourly rate) specified in the 
contractor's or subcontractor's registered program shall be 
observed. 

 
Every apprentice must be paid at not less than the rate specified 
in the registered program for the apprentice's level of progress, 
expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the apprenticeship 
program does not specify fringe benefits, apprentices must be 
paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the 
Administrator determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in 
accordance with that determination. 

 
In the event the Office of Apprenticeship Training, Employer and 
Labor Services, or a State Apprenticeship Agency recognized 
by the Office, withdraws approval of an apprenticeship program, 
the contractor will no longer be permitted to utilize apprentices 
at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 

 
b. Trainees (programs of the USDOL). 

 
Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. 

 
The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration. 

 
Every trainee must be paid at not less than the rate specified in 
the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe 
benefits, trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an 
apprenticeship program associated with the 
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corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits for 
apprentices. Any employee listed on the payroll at a trainee rate 
who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In 
addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
c. Equal employment opportunity. The utilization of 

apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 

 
d. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeymen shall not be greater than permitted 
by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 

set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning 
of this clause include disputes between the contractor (or any of 
its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility (29 CFR 5.5) 

 
a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
c. The penalty for making false statements is prescribed in the 

U.S. Criminal Code, 18 U.S.C. 1001. 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1 of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 

under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in paragraph 1 of 
this section, in the sum currently provided in 29 CFR 5.5(b)(2)* 
for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1 of this section. 29 CFR 5.5. 

 
* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be 
adjusted annually by the Department of Labor; pursuant to the 
Federal Civil Penalties Inflation Adjustment Act of 1990). 
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3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph 2 of this section. 
29 CFR 5.5. 

 
4. Subcontracts. The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraphs 1 
through 4 of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1 through 4 of this 
section. 29 CFR 5.5. 

 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 

equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 
 

2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
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with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, or 
report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 
years or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.326. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 

or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.326. 
 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
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who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 

f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 
 

2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 
a. The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 

 
(1) Are not presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

(2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 

any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 
CFR 180.335 and 180.340. 

 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

 
c. The prospective lower tier participant shall provide 

immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 



11  

submitted for assistance in obtaining a copy of those regulations. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal funds 
and a participant (such as the prime or general contract). “Lower 
Tier Covered Transactions” refers to any covered transaction 
under a First Tier Covered Transaction (such as subcontracts). 
“First Tier Participant” refers to the participant who has entered 
into a covered transaction with a recipient or subrecipient of 
Federal funds (such as the prime or general contractor). “Lower 
Tier Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 

e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 

 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 

1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 

 
(a) is presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency, 2 
CFR 180.355; 

 
(b) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(c) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
2. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

 
2. This certification is a material representation of fact upon 

which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
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subcontracts, which exceed $100,000 and that all such recipients 
shall certify and disclose accordingly. 
 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, contractor, 
subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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