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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
June 16, 2023 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 95901 
   LAWRENCE County 
   Section 15-00018-00-BR (St. Francisville) 
   Project 3MEQ-077 () 
   Route MS 7250 (Wabash Cannonball Road) 
   District 7 Construction Funds 

 
 Replace existing structure with a thirteen-span PPC IL36N beam bridge with HMA approaches on 
Wabash Cannonball Road over the Wabash River overflow in St. Francisville. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099      Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274      Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
* 80192      Automated Flagger Assistance Device Jan. 1, 2008 April 1, 2023 
 80173      Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426      Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80436 50  Blended Finely Divided Minerals April 1, 2021  
 80241      Bridge Demolition Debris July 1, 2009   

5053I      Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I      Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

 80384 51  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198      Completion Date (via calendar days) April 1, 2008  
 80199      Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80261      Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434      Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 55  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229      Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80447      Grading and Shaping Ditches Jan 1, 2023  
 80433      Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80443      High Tension Cable Median Barrier Removal April 1, 2022  
 80446      Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022  
 80438      Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
 80045      Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80441 65  Performance Graded Asphalt Binder Jan 1, 2023  
 3426I      Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80445 70  Seeding Nov. 1, 2022  
* 80448 76  Source of Supply and Quality Requirements Jan. 2, 2023  
 80340      Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127      Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 77  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 78  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437 79  Submission of Payroll Records April 1, 2021 Nov. 1, 2022 
 80435      Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
 80410      Traffic Spotters Jan. 1, 2019  
 20338      Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429      Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 81  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80440      Waterproofing Membrane System Nov. 1, 2021  
 80302 82  Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80427      Work Zone Traffic Control Devices Mar. 2, 2020  
 80071 83  Working Days Jan. 1, 2002  
 
 

     
 
 



 
 

GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET 
Effective as of the: January 20, 2023 Letting 

 
An * indicates a new or revised special provision.  
 
  

Pg
# 

√ File Name Title Effective Revised 

      GBSP 4 Polymer Modified Portland Cement Mortar June 7, 1994 April 1, 2016 
      GBSP 13 High-Load Multi-Rotational Bearings Oct 13, 1988 Sept 2, 2022 
      GBSP 14 Jack and Remove Existing Bearings April 20, 1994 April 13, 2018 
      GBSP 15 Three Sided Precast Concrete Structure July 12, 1994 Dec 21, 2016 
      GBSP 16 Jacking Existing Superstructure Jan 11, 1993 April 13, 2018 
     *GBSP 18 Modular Expansion Joint May 19, 1994 Dec 9, 2022 
      GBSP 21 Cleaning and Painting Contact Surface Areas of Existing Steel 

Structures 
June 30, 2003 Oct 23, 2020 

      GBSP 25 Cleaning and Painting Existing Steel Structures Oct 2, 2001 April 15, 2022 
      GBSP 26 Containment and Disposal of Lead Paint Cleaning Residues Oct 2, 2001 Apr 22, 2016 
      GBSP 28 Deck Slab Repair May 15, 1995 April 13, 2018 
      GBSP 29 Bridge Deck Microsilica Concrete Overlay May 15, 1995 April 30, 2021 
      GBSP 30 Bridge Deck Latex Concrete Overlay May 15, 1995 April 30, 2021 
      GBSP 31 Bridge Deck High-Reactivity Metakaolin (HRM) Conc Overlay Jan 21, 2000 April 30, 2021 
     *GBSP 33 Pedestrian Truss Superstructure Jan 13, 1998 Dec 9, 2022 
      GBSP 34 Concrete Wearing Surface June 23, 1994 Oct 4, 2016 
      GBSP 45 Bridge Deck Thin Polymer Overlay May 7, 1997 Feb 6, 2013 
      GBSP 53 Structural Repair of Concrete Mar 15, 2006 Aug 9, 2019 
      GBSP 55 Erection of Curved Steel Structures June 1, 2007  
      GBSP 59 Diamond Grinding and Surface Testing Bridge Sections Dec 6, 2004 April 15, 2022 
      GBSP 60 Containment and Disposal of Non-Lead Paint Cleaning 

Residues 
Nov 25, 2004 Apr 22, 2016 

      GBSP 61 Slipform Parapet June 1, 2007 April 15, 2022 
      GBSP 67 Structural Assessment Reports for Contractor’s Means and 

Methods 
Mar 6, 2009 Oct 5, 2015 

      GBSP 71  Aggregate Column Ground Improvement  Jan 15, 2009 Oct 15, 2011 
      GBSP 72  Bridge Deck Fly Ash or GGBF Slag Concrete Overlay  Jan 18, 2011 April 30, 2021 
84   GBSP 78 Bridge Deck Construction Oct 22, 2013 Dec 21, 2016 
      GBSP 79 Bridge Deck Grooving (Longitudinal) Dec 29, 2014 Mar 29, 2017 
      GBSP 81 Membrane Waterproofing for Buried Structures Oct 4, 2016 March 1, 2019 
      GBSP 82 Metallizing of Structural Steel Oct 4, 2016 Oct 20, 2017 
      GBSP 83 Hot Dip Galvanizing for Structural Steel Oct 4, 2016 Oct 20, 2017 
      GBSP 85 Micropiles Apr 19, 1996 Oct 23, 2020 
      GBSP 86 Drilled Shafts Oct 5, 2015 Oct 4, 2016 
      GBSP 87 Lightweight Cellular Concrete Fill Nov 11, 2011 Apr 1, 2016 
      GBSP 88 Corrugated Structural Plate Structures  Apr 22, 2016 April 13, 2018 
      GBSP 89 Preformed Pavement Joint Seal Oct 4, 2016 Oct 23, 2020 
      GBSP 90 Three Sided Precast Concrete Structure (Special) Dec 21, 2016 April 13, 2018 
      GBSP 91 Crosshole Sonic Logging Testing of Drilled Shafts  Apr 20, 2016 Aug 9, 2019 
      GBSP 92 Thermal Integrity Profile Testing of Drilled Shafts  Apr 20, 2016  
      GBSP 93 Preformed Bridge Joint Seal Dec 21, 2016 Oct 23, 2020 
      GBSP 94  Warranty for Cleaning and Painting Steel Structures Mar 3, 2000 Nov 24, 2004 
      GBSP 96 Erection of Bridge Girders Over or Adjacent to Railroads Aug 9, 2019  
      GBSP 97 Folded/Formed PVC Pipeliner April 15, 2022  
      GBSP 98 Cured-in-Place Pipe Liner April 15, 2022  
      GBSP 99 Spray-Applied Pipe Liner April 15, 2022  
     *GBSP 100 Bar Splicers Sept 2, 2022 Dec 9, 2022 
     *GBSP 101 Noise Abatement Wall, Ground Wall Dec 9, 2022  
     *GBSP 102 Noise Abatement Wall, Structure Mounted Dec 9, 2022  
     *GBSP 103 Noise Abatement Wall Anchor Rod Assembly Dec 9, 2022  



SPECIAL PROVISIONS 

The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction”, adopted January 1, 2022, the latest editions of the “Manual of Uniform Traffic 
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Section 15-00018-00-BR Project 3MEQ(077) and in case of conflict with any part or 
parts, of said Specifications, the said Special Provisions shall take precedence and shall govern. 

DESCRIPTION OF WORK 

This section consists of the construction of a thirteen span precast prestressed concrete IL36N beam 
bridge and hot-mix asphalt surfaced approaches. The existing bridge will be removed. The existing 
roadway and bridge will remain open to traffic during the construction of the proposed bridge and 
roadway. 

PROJECT LOCATION 

Approximately 0.5 miles NE of St. Francisville, beginning at Station 118+40, a point in the southeast 
quarter of Section 16, T 2 N, R 11 W, 2nd PM, and continuing northeasterly to Station 147+10. 

PUBLIC SAFETY AND CONVENIENCE 

The Contractor shall maintain all entrances and side roads along the proposed improvement. Interference 
with traffic movements and inconvenience to owners of abutting property and the public shall be kept to 
a minimum. Any delays or inconveniences to the Contractor caused by complying with these 
requirements shall be included in the contract, and no additional compensation will be allowed. 

JOINT UTILITY LOCATING INFORMATION FOR EXCAVATORS 

The Contractor's attention is directed to the fact that there exists within the State of Illinois a Joint Utility 
Locating Information for Excavators (J.U.L.I.E.) System. Many utility companies and municipalities which 
have gas mains and a number of others are a part of this system. 

Instead of the Contractor notifying each individual utility owner that he will be working within the area, it 
will only be necessary to call the number of the Joint Utility Locating Information for Excavators System 
which is (800)892-0123 and they will notify all utility companies involved that their respective utility should 
be located. A minimum of forty-eight hours advance notice is required and the political name of the city 
where the work is located, as shown on the cover sheet, along with other location information such as 
land section and quarter section will have to be given. 

PRECAUTION FOR UTILITIES 

The Contractor shall take whatever precautions which may be necessary to protect the property of the 
various public utilities which may be located underground or above ground, at or adjacent to the site of 
this improvement. The Contractor will be required to repair or replace at his own expense, or bear the 
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cost, to repair or replace, any public utility property which has been damaged through his efforts. The 
procedure and specifications of repair will be in accordance with the regulations and/or policy of the utility. 

BRIDGE SHOP DRAWINGS 

The Contractor shall submit precast prestressed beam fabrication plans to Hampton, Lenzini and 
Renwick, Inc., 3085 Stevenson Drive, Suite 20I, Springfield, IL 62703, for review and approval. Electronic 
submittals can be made by PDF to swmegginson@hlreng.com. 

BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 

In Addition to the provisions in Article 107.22 of the Standard Specifications, any required submittal(s) to 
the District office shall require four (4) copies sent for processing.  All copies of pictures submitted shall 
be in color. 

COMMITMENTS 

Trees three inches or greater in diameter shall not be cleared from April 1st through September 30th.  

TRAFFIC CONTROL PLAN 

Traffic control shall be in accordance with the applicable sections of the Standard Specifications for Road 
and Bridge Construction, the guidelines contained in the National Manual on Uniform Traffic Control 
Devices for Streets and Highways, the Supplemental Specifications, these Special Provisions, and any 
special details and highway standards contained herein and in the plans. 

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road and 
Bridge Construction and the following traffic control related (1) Highway Standards and (2) other special 
provisions which are included in this contract: 

1. Standards:
701001, 701006, 701011, 701201, 701301, 701306, 701311, 701326, 701901, BLR 21

Traffic control standards shall be applied as directed by the Engineer. Suggested applications for each 
standard are as follow: 

701006 This standard should be used for guardrail removal and installation, grading, seeding, and other 
miscellaneous work which is performed within 15', but not closer than 2' to the edge of the traffic lane. 

701011 This standard should be used when the Contractor's work is confined to the shoulder, such as 
stringing guardrail posts and rail. 

701201 This standard should be applied during any dirt moving, placing of aggregate base course and 
during guardrail operations which require encroachment of any equipment, vehicles, or men within 2' of 
the edge of pavement. At all locations where the Contractor's equipment is required to cross the traffic 
lanes, traffic control and protection in accordance with the standard shall be used. 

701301 This standard will apply when short time work operations are being performed. Typical such 
operations are bituminous density testing, application of temporary pavement marking, and 
miscellaneous survey operations. 
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701306 This standard will apply when any vehicle, equipment, workers or their activities require an 
intermittent or continuous moving operation on the pavement where the average speed of movement is 
greater than 1 mph (2 km/h) and less than 4 mph (6 km/h). 

701311 This standard will apply when any vehicle, equipment, workers or their activities require a 
continuous moving operation where the average speed is greater than 3 mph (5 km/h).  This standard 
will apply to pavement striping. 

701326 This standard is appropriate for use during construction or removal of pavement or base 
adjacent to existing pavement. 

701901  This standard is to be used during both Stage 1 and Stage 2 construction. 

2. Special Provisions
During the entire construction period, the road shall be kept open to traffic as follows:

(a) During Stage 1, the existing roadway and bridge shall be kept open to one lane of traffic at all times.
The existing bridge carries one-lane traffic and shall remain open during construction of the proposed
bridge. The proposed alignment shall be closed to traffic. At the completion of Stage 1, the traffic will be
rerouted onto the newly constructed roadway and bridge. All structural items, shoulder, guardrail, and
binder paving must be complete before traffic will be allowed on the new alignment.

(b) During Stage 2, traffic shall be carried on the new alignment and structure. The existing bridge shall
be closed to all traffic. The new roadway shall be kept open to one lane of traffic at all times and two lane
traffic to the maximum extent practicable.  Lane closures shall be limited to temporary daytime operations
only.

(c) In accordance with the applicable portions of the Standard Specifications during the resurfacing
operation.

(d) Access to all public roads and private entrances shall be maintained during all stages of the work.

The traffic control required at the point of road closure (existing or propose alignment) is shown on the 
Traffic Control Plan in the contract plans. Other traffic control shall be applied per the above referenced 
Standards and the requirements of the Engineer. 

Basis of Payment. This work will be paid at the contract Lump Sum price for TRAFFIC CONTROL AND 
PROTECTION, (SPECIAL), and no additional compensation will be allowed. 
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STATUS OF UTILITIES TO BE ADJUSTED 

Add the following after the first paragraph of Article 105.07 of the Standard Specifications: 

Underground utilities have been plotted from available surveys and records and, therefore, their locations 
must be considered approximate only. There also may be utilities for which the locations are unknown. 
Verification of locations of underground utilities, shown or not shown, will be the responsibility of the 
Contractor. The following utility companies have facilities within the project limits: 

Name and Address 
of Utility Type Locations

Estimated 
Date Adjustment 

Completed
Marathon Pipeline LLC 
4801 Campground Rd. 
Louisville, KY 40216 
Attn: Dennis Durnal 
419-581-0038
DDurnal@MarathonPetroleum.com

Petroleum 
pipeline 

Adjacent southwest of 
wetland mitigation 
area 

Not required 

Ameren Illinois 
Attn: Nathan Hill 
618-301-5327
NHill2@Ameren.com

Overhead 
electric 

Adjacent south of 
wetland mitigation 
area 

Not required 

Additional utility information may be obtained by calling the "Joint Utility Location Information for 
Excavators" phone number, 800-892-0123. 
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TREE REMOVAL 

Description. This work consists of the cutting, removal, and disposal of trees and stumps at the locations 
shown on the plans and as designated by the Engineer.  

Construction Method. The work shall be completed according to Section 201 of the Standard 
Specifications and the following special provisions. 

Trees three inches or greater in diameter shall not be cleared from April 1st through September 30th.  

Tree removal within 15’ of the levee including the road embankment from Station 118+40 to Station 
126+28 must be completed in accordance with the U.S. Army Corps of Engineers “Standard Operating 
Procedure for Tree Removal, Root Balls, and Seeding Guidance” included in the contract special 
provisions. 

Basis of Payment. This work will be paid at the contract unit price per acre for TREE REMOVAL, 
ACRES, and no additional compensation will be allowed. 

EMBANKMENT 

Description. This work shall consist of the construction of the roadway embankments as shown on the 
contract plans.  

Construction Method.  The work shall be completed according to Section 205 of the Standard 
Specifications, the embankment detail in the construction plans, and the following special provisions. 

In addition to the IDOT Standard Specifications, the Contractor shall complete embankment construction 
from Sta 118+40 to 126+28 according to the requirements of the U.S. Army Corps of Engineers “Standard 
Operating Procedure for Excavation Benching and/or Backfill Compaction for Levee and Floodwall 
Modifications” included in the contract special provisions. 

Basis of Payment. This work will not be measured for payment. Embankment will not be paid for directly 
but shall be included in the unit costs per cubic yard for EARTH EXCAVATION and FURNISHED 
EXCAVATION, and no additional compensation will be allowed. 

EARTH EXCAVATION 

Description. The existing pipe culverts and other unclassified materials such as rubble, tree limbs, 
rubbish, stumps, stones, etc. shall be removed at the locations shown on the plans or as designated by 
the Engineer. The material removed as required in this special provision shall be disposed of outside the 
limits of the right of way in accordance with Article 202.03 of the Standard Specifications and as directed 
by the Engineer. 

Basis of Payment. This work will not be paid for separately but shall be paid for at the contract unit price 
per cubic yard for EARTH EXCAVATION, and no additional compensation will be allowed. 
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TEMPORARY WETLAND CROSSING DEVICE 

Description. This work consists of furnishing, installing, and removing construction mats to support 
equipment working in wetlands, and other locations designated on the plans while protecting the soils 
and vegetation beneath from damage. The work shall be completed according to section 280 of the 
Standard Specifications and the following special provisions. 

Materials. Temporary construction mats shall be timber crane mats or equivalent devices approved by 
the Engineer.  Materials chosen shall be able to support and distribute the load of the necessary 
construction equipment without causing excessive rutting, vegetation disturbance, or permanent damage 
to the underlying wetlands. Aggregate placed on filter fabric will not be allowed. The mats shall be in 
good condition to ensure proper installation, use, and removal. The mats shall be free of all soils, seeds, 
and other organic or hazardous material before entering the work area. 

The Contractor shall submit a design of the mats to the Engineer for review and approval at least three 
weeks before the mats are to be used on the project. The design shall include a list of equipment and 
materials to be placed on the mats and anticipated loading. 

General. Temporary construction mats shall be used any time the Contractor crosses or performs work 
in the areas designated as Temporary Wetland Impact Areas on the contract plans. Upon project 
completion, the temporary construction mats shall be removed in their entirety from the construction site 
to the satisfaction of the Engineer.   

Impacts to waters of the U.S. or wetlands areas shall be minimized during installation, use, and removal 
of construction mats. Mats shall be placed in a location that would minimize the amount needed for 
crossing the waters of the U.S. or wetlands. Operating heavy equipment on mats in wetlands shall be 
minimized.  

Installation. Prior to placement of mats, woody vegetation (willows, shrubs, trees, etc.) shall be cut or 
trimmed at or slightly above ground level. Vegetation shall not be uprooted, and the root mat of any 
vegetation shall not be disturbed. 

Construction mats shall not be dragged into position. More than one layer of mats may be necessary in 
areas which are inundated or have deep organic wetland soils. For further protection, mats may be 
installed on top of nonwoven geotextile that covers the crossing area.  

In most cases, construction mats shall be placed along the travel area so that the individual cants or logs 
are resting perpendicular to the direction of traffic. Mats shall be placed far enough on either side of the 
stream or wetland to rest on firm ground. 

Adequate erosion and sediment controls shall be installed at approaches to mats to promote a smooth 
transition to, and minimize sediment tracking onto, construction mats. 

Maintenance. Matted crossings of waters of the U.S. or wetlands shall be monitored to assure correct 
functioning of the mats.  Mats shall be inspected during use for any defects or structural problems. Mats 
which become covered with soils or construction debris shall be cleaned and the materials removed and 
disposed of in an upland location. The material shall not be scraped and shoveled into the resource area. 
Mats which become imbedded shall be reset or layered to prevent mud from covering them or water 
passing over them.  Mats which become damaged or are unable to support the construction loads shall 
be removed and replaced at no additional cost. 

Removal. Mats shall be removed by “backing” out of the site, removing mats one at a time. Construction 
mats shall not be dragged out of position. All other material placed for protection, such as geotextile 
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fabric, straw, etc. shall then be removed. After removal of the construction mats, the Contractor and the 
Engineer shall examine the matted area together to determine what restoration, if any, is required. Any 
rutting or significant indentations identified during mat removal shall be regraded, taking care not to 
compact soils. Areas of disturbed soil shall be permanently stabilized according to the erosion control 
plan. 

Basis of Payment.  This work shall be paid for at the contract LUMP SUM price for TEMPORARY 
WETLAND CROSSING DEVICE. 

REMOVAL OF EXISTING STRUCTURES 

Description. This work shall consist of furnishing all labor, equipment and materials required for the 
removal and disposal off the right of way of the existing structure at the location shown on the plans. The 
work shall be performed in accordance with Section 501 of the Standard Specifications and as specified 
below.    

General. The structure was originally constructed as a railroad bridge and is expected to contain timber 
treated with creosote or other wood preservatives.   

The waste classification of the timber is dependent upon the physical appearance of the wood. Railroad 
ties are commonly preserved with Cresol, Pentachlorophenol, or CCA (Copper, Chromium, and Arsenic). 
These compounds could exhibit the characteristics of a Resource Conversation and Recovery Act 
(RCRA) hazardous waste.  

The following situations explain how (weathered) treated wood, when sent for disposal or reuse, are to 
be handled by the Contractor: 

Each timber that is completely dry and shows no visible wood treatment (Cresol or Pentachlorophenol) 
residue is considered a solid waste and can be disposed of as demolition debris. Any timber that contains 
visible wood treatment residue should be sampled and analyzed to determine the toxicity characteristics 
using the toxicity characteristics leaching procedure (TCLP) test method. The timber is considered an 
RCRA hazardous waste if the toxicity characteristics exceed 200 milligrams per liter (mg/l) for either o-
Cresol, m-Cresol, p-Cresol, or total Cresol; 200 mg/l for Chromium; and 5.0 mg/l for Arsenic (35 Illinois 
Administration Case 721.124). The Contractor shall be responsible for the proper disposal of RCCA 
hazardous waste.  

Basis of Payment. This work shall be included in the contract unit price per each for REMOVAL OF 
EXISTING STRUCTURES and no additional compensation will be allowed.  

NAME PLATES 

The information shown on the Name Plate shall be approved by the Engineer prior to the Contractor 
before ordering the Name Plate. 

EROSION CONTROL BLANKET 

Description. This work shall consist of furnishing, transporting, and placing 100% biodegradable erosion 
control blanket over seeded areas as detailed on the plans, according to Section 251 of the Standard 
Specifications, except as modified herein. 

Delete Article 1081.10(a) Excelsior Blanket. This special provision revises Section 251 of the Standard 
Specifications to eliminate the use of Excelsior Blanket for Erosion Control Blanket. 
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Delete the first paragraph of Article 1081.10 (b) Knitted Straw Mat and substitute the following: 
Knitted Straw Mat. Knitted straw mat shall be a machine-produced mat of 100% clean, weed free 
agricultural straw. The blanket shall be of consistent thickness with the straw evenly distributed over the 
entire area of the blanket. The blanket shall be covered on top and bottom sides with a 100% 
biodegradable woven natural organic fiber netting. No plastic netting will be allowed. The top netting shall 
consist of machine directional strands formed from two intertwined yarns with cross directional strands 
interwoven through the twisted machine stands to form an approximate 0.50 x 1.0 (1.27 x 2.54 cm) mesh. 
The blanket shall be sewn together on 1.50-inch (3.81 cm) centers with degradable thread. The blanket 
shall be manufactured with a colored thread stitched along both outer edges (approximately 2-5 inches 
(5-12.5cm) from the edge) as an overlap guide for adjacent mats. 

Short-term photodegradable erosion control blanket will not be allowed. 

Delete Article 1081.10(d) Wire Staples. 

Add the following to Article 1081.10 (e) Wood Stakes: 
Biodegradable plastic stakes will be allowed. The biodegradable plastic anchor shall be approximately 6 
in (15.24 cm) in length. No metal wire stakes will be allowed. 

Basis of Payment. This work will be paid for at the contract unit price per square yard for EROSION 
CONTROL BLANKET. 

PERIMETER EROSION BARRIER 

Description.  This work shall consist of constructing perimeter erosion barrier at locations identified on 
the contract plans. The work shall be performed according to Section 280 of the Standard 
Specifications, and the following special provisions. 

Materials. The perimeter erosion barrier shall be limited to silt filter fence according to Article 1080.02 
of the Standard Specifications. 

Basis of Payment:  This work will be paid for at the contract unit price per foot for PERIMETER 
EROSION BARRIER. 

TREE PLANTING 

Description. Trees will be installed in the wetland mitigation area shown on the tree planting plan in the 
contract plans in accordance with Section 253. of the Standard Specifications for Road and Bridge 
Construction except for the following additions and revisions.  

Materials. Trees to be installed will consist of 3-gallon container sized stock and will be installed at a rate 
of 200 per acre, approximately 15 feet apart. This will result in a total of 1,160 trees within the 5.8-acre 
planting area. Trees to be installed shall consist of a combination of at least five species, depending on 
availability, from Table 1.  No one species may make up more than 20% of the initial planting (minimum 
5 species). 
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Table 1: Tree List 
Scientific Name Common Name  Wetland Status 
Carya illinoinensis Pecan Facultative Wet 
Carya laciniosa Shellbark Hickory Facultative Wet 
Nyssa aquatica Water Tupelo Obligate 
Quercus bicolor Swamp White Oak Facultative Wet 
Quercus lyrata Overcup Oak Obligate 
Quercus macrocarpa Burr Oak Facultative 
Quercus michauxii Swamp Chestnut Oak Facultative Wet 
Quercus palustris Pin Oak Facultative Wet 
Quercus shumardii Shumard Oak Facultative Wet 
Taxodium distichum Bald Cypress Obligate 

253.03  
The following will be added to Section 253.03: 
Tree installation within the wetland mitigation area will begin when conditions permit, prior to June 1, 
2022. If necessary, mowing or application of a non-persistent herbicide will occur to remove weed 
coverage to facilitate tree installation and establishment. Site preparation will be included in the cost of 
installation and will not be measured for payment.  

253.10 
The following will be added to Section 253.10: 
The Engineer shall approve the installation methodology prior to planting. Trees will be installed far 
enough apart that a mower can pass through each row. It is estimated that trees will be planted 
approximately 15 feet apart to achieve the desired 200 trees per acre. Facultative species will generally 
be planted in the higher elevation portions (i.e., western and northern) of the site and obligate species 
will generally be planted in the lower elevation portions (i.e., eastern and southern) of the site. Facultative 
wet species will be planted throughout the site.  

Basis of Payment: This work will be paid for at the contract unit price each for TREE of the species, root 
type, and plant size specified, except that Water Tupelo and Swamp Chestnut Oak shall be paid for at 
the contract unit price each for TREES (SPECIAL). 

MAINTENANCE OF TREE PLANTING AREA 

Description. The work shall consist of supplemental watering, mowing and/or hand trimming, and tree 
replacement in the wetland mitigation area to meet performance criteria on the Tree Planting Plan in the 
contract plans. The work shall be completed according to Sections 201 and 253 of the Standard 
Specifications, the Tree Planting Plan, and these special provisions.  

Period of Maintenance.  The maintenance period shall begin after the Period of Establishment for the 
initial tree planting per Section 253.14 of the Standard Specifications.  The maintenance period shall 
continue a minimum of five years after the initial planting and until the Army Corps has certified that the 
performance criteria have been met. The Engineer will have the site inspected at least annually and 
provide the Contractor a status report in regard to the performance criteria. 

Construction Method. The Contractor shall remove the invasive and non-native woody vegetation 
growth between the planted trees by mowing and/or hand trimming at least once annually on a schedule 
to be approved by the Engineer. Non-native woody vegetation adjacent to planted trees shall be removed 
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using hand tools to prevent damage to the trees. If necessary, stands of noxious invasive species that 
pose a threat to the establishment of the desired tree species may be managed through water-safe, 
systemic herbicide applications, as approved by the Engineer. The cost of manual trimming and herbicide 
will be included in the cost of mowing and no additional compensation will be allowed. 

Supplemental Watering shall be applied according to Section 201.06 of the Standard Specifications.  The 
watering rate is 2 gal/sq yd applied to the root zone of the trees. The root zone area is assumed to be 3 
sq yd per tree. 

After the Period of Establishment for the initial tree planting, the Contractor shall remove and replace 
dead trees annually as needed to meet the Performance Criteria. The cost of removal of the dead trees 
shall be included in the cost of the replacement trees. The replacement trees shall be planted according 
to Section 253 of the Standard Specifications and shall be subject to a Period of Establishment per this 
Section.  

Basis of Payment. Supplemental watering will be paid for at the contract price per Unit of  
SUPPLEMENTAL WATERING.  Supplemental water will be measured in units 1000 gallons of water 
applied to the root zone of the trees.  Mowing will be paid for at the contract unit price each for 
MOWING CYCLES, which shall include mowing, hand trimming, and herbicide. Only the first mowing 
each calendar year will be paid for.  Any subsequent mowing in the same year required for weed 
control will be considered included in the cost of the mowing cycle. Replacement tree planting will be 
paid for at the contract unit price each for TREE of the species, root type, and plant size specified. 

FENCE (SPECIAL) 

Description.  This work shall consist of constructing a woven wire fence with attached wildlife exclusion 
fencing at locations identified on the contract plans.  The work shall be performed according to Section 
665 of the “Standard Specifications”, the details in the contract plans, and the following special provisions. 

Materials. The woven wire fence shall be 4’ high constructed of materials according to Section 665 of 
the Standard Specifications. Barbed wire will not be required. 

The wildlife exclusion fencing shall consist of a smooth, non-biodegradeable, non-woven barrier 
specifically designated by the manufacturer to exclude snakes.  Metal wire mesh will not be allowed.  The 
material shall be perforated or otherwise permit the passage of water though the fencing. A copy of the 
manufacturer’s product data sheet and installation specifications shall be furnished to the Engineer for 
approval before installation. 

General.  The wildlife exclusion fencing shall be installed and attached to the woven wire fence according 
to the manufacturer’s specifications and the plan details.  The wildlife fencing shall be entrenched a 
minimum of 6” below the ground and have a folded lip on top to inhibit climbing. 

Basis of Payment:  This work will be paid for at the contract unit price per foot for FENCE (SPECIAL). 
This cost shall include all equipment, labor and materials to install the woven wire fence and the wildlife 
fencing. 
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EASTERN RIBBONSNAKE PRECAUTIONS 

The Contractor is to be aware that the Eastern ribbonsnake (a State Threatened species) is located within 
the newly designated INAI site north of the project limits and likely within the proposed construction limits 
and therefore precautionary measures shall be required by the Contractor during all construction 
operations. 

Description. Medium-sized (up to 80 cm TL), slender black snake with a yellow midback stripe and a 
yellow stripe on each side. A brown stripe on scale rows 1-2 extends onto the sides of belly scales. 
Remainder of belly plain greenish white. Two rows of black spots between back and side stripes. Long 
tail about one-third body length. The two photos above are of adult snakes. The snake mates in April or 
May and gives birth to 10-15 young between July and October.  
Precautionary Measures. The above Eastern ribbonsnake photos shall be displayed at all times by the 
Contractor on either an erected project sign or at an approved location at the Engineer’s Field Office.  
The following precautions should be taken: 
1) Perimeter erosion barrier will be erected along the north side of the project limits and checked daily

for the first 2 weeks, and weekly thereafter by trained personnel. The Contractor shall be required to
implement the precautionary measures as directed by the Engineer.  Any questions or training for on-
site workers with identifying species during construction can be coordinated through the Engineer
and the following individuals trained in the oversight of implementing these measures.

2) Any trenches or excavations must also be immediately and permanently surrounded by perimeter
erosion barrier and securely covered at the end of every workday.

3) Each morning before work is initiated, trenches and work area should be inspected, and any non-
listed reptiles or amphibians should be removed.

4) If the Eastern ribbonsnake id encountered on the site:
a) Work should be stopped immediately.
b) The snake should not be moved or touched, as it is criminal to handle a threatened species.
c) Scott R. Ballard IDNR’s herpetologist should be contacted at:

1027 S. Division Street
Carterville, IL 62918
Phone: 618.694.3398
Email: Scott.Ballard@illinois.gov

d) The snake should be monitored until the contacted personnel arrives.
5) An Incidental Take Authorization may be required from the Office of Resource Conservation following

an Eastern Ribbon snake encounter.
6) The construction crews shall be informed and educated about the Eastern ribbonsnake before work

begins, photos of the snake will be distributed and the site management plan for responding to
potential encounters will be discussed at the pre-construction meeting and in the training session.

7) Daily inspections will occur throughout the construction period of the project site.
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Basis of Payment: This precautionary work associated with training, monitoring, and coordinating the 
Eastern ribbonsnake protections will not be measured and paid for separately but shall be included in the 
contract unit price per foot for PERIMETER EROSION BARRIER.  

U.S. ARMY CORPS OF ENGINEERS PERMITS 

The work to be done under this contract shall comply with the terms of the U.S. Army Corps of Engineers 
Nationwide Permit #14 – Linear Transportation Projects effective February 25, 2022 and the general 
Section 401 Water Quality Certification conditions issued by the IEPA for this Nationwide Permit. The 
Contractor shall comply with terms and conditions of this Nationwide Permit and the special conditions 
in the authorization letter dated January 24, 2023. The cost of complying with the special provision will 
not be measured separately for payment and will be included in the cost of the contract 

The work to be done under this contract shall also comply with the terms of the Army Corps of Engineers 
Nationwide Section 408 levee modification approval letter issued February 22, 2021. The Contractor shall 
comply with all of the special conditions and management practices of this authorization. The cost of 
complying with the special provision will not be measured separately for payment and will be included in 
the cost of the contract. 
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DEPARTMENT OF THE ARMY 
U.S. ARMY ENGINEER DISTRICT, LOUISVILLE 

CORPS OF ENGINEERS 
REGULATORY DIVISION, SOUTH BRANCH 

6855 STATE ROAD 66 
NEWBURGH, INDIANA   47630 

January 24, 2023 

Regulatory Division 
South Branch  
ID No.  LRL-2020-697-tmb 

Mr. Anthony Moyes 
City of St. Francesville 
502 South 6th Street 
St. Francesville, IL 62460 

Dear Mr. Moyes: 

This is in response to a Department of the Army permit application, received in this office to 
reissue a previously authorized project, to remove, replace and realign an overflow bridge and its 
approaches.  The newly constructed structure will be located 40’ south of the existing bridge and 
will permanently impact approximately 0.45 acres of forested wetlands (PFO) and 0.02 acres of 
open water.  Specifically placing 1,500 cubic yards of earthen fill and to place approximately 170 
cubic yards of riprap with the wetland.  The project is specifically located at 38.60218° N latitude 
and -87.63896° W longitude in Lawrence County, Illinois.  The information supplied by you was 
reviewed to determine whether a Department of the Army (DA) permit will be required under the 
provisions of Section 404 of the Clean Water Act. 

Your project is considered a discharge of backfill or bedding material for a road crossing. 
The project is authorized under the provisions of 33 CFR 330 Nationwide Permit (NWP) No. 14, 
Linear Transportation Projects, as published in the Federal Register December 27, 2021. Under the 
provisions of this authorization, you must comply with the terms and conditions for NWP No. 14, 
and the following special conditions:  

Special Conditions: 

1. The Permittee shall implement all necessary precautions and measures so that any activity
will not kill, injure, caputure, harass, or otherwise harm any protected federally listed
species.  If the Permittee discovers or observbes any injured/dead listed endangered or
threatened species while accomplishing the authorized work, the Permittee shall
immediately notify USACE to initiate the required Federal coordination.  Tree clearing
shall occur during the unoccupied time frame September 30 – April 1 of any given year for
the Indiana bat and/or northern long-eared bat.

2. The offsite mitigation construction work must be constructed prior to or concurrently with
the permitted impacts and must be completed by the end of the first full growing season.
The permittee shall complete the following compensatory mitigation in accordance with the
approved compensatory mitigation plan entitled Wetland Mitigation for Wabash
Cannonball Road Overflow Bridge dated February 17, 2021, and revised May 20,
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2022, to restore 5.8 acres of palustrine forested wetlands (PFO) (1.4 acres PFO is required 
by the Corps and the 2.5 acres required by the ILDRN Interagency Wetland Policy Act).  
The additional mitigation will be planted as a contingency to ensure the required minimum 
wetland acreage is met in the event some portion of the site does not establish as planned.  
The approved compensatory mitigation plan is incorporated and made part of this permit.  
To the extent that the approved compensatory mitigation plan conflicts with the DA permit 
special conditions, the DA permit special conditions shall prevail.  Successful execution of 
the work and terms provided in the approved mitigation plan are a condition of this permit. 

3. Your responsibility to complete the required compensatory mitigation as set forth in Special
Conditions 2 will not be considered fulfilled until you have demonstrated compensatory
mitigation project success and have received written verification of that success from the
U.S. Army Corps of Engineers.

4. The applicant shall comply with all special conditions issued from the Engineering Division
Approval Letter and the Letter of No Objection Reference Number 20210005. ENG dated
February 22, 2021.

5. The Permittee shall maintain a legally sufficient Restrictive Covenant (RC) to ensure to the
Corps’ satisfaction that the areas referenced in the Compensatory Mitigation Special
Condition will remain in their natural state in perpetuity.  The RC will encompass
approximately 5.8 acres of PFO wetlands.  These natural preserve areas will not be
disturbed by any dredging, filling, land clearing, agricultural activities, planting, or other
construction work whatsoever except as required or authorized by this permit.  The
Permittee agrees that the only future utilization of the preserved areas in question will be as
a purely natural area. To show compliance with this condition the Permittee shall complete
the following:

a. Prior to initiating the authorized work, the permittee shall record the RC in the public
records of Lawrence County, Illinois.   A certified copy of the recorded document shall be
forwarded to USACE within 30 days of recording.

b. In the event this permit is transferred, proof of delivery of a copy of the recorded RC to the
subsequent Permittee or Permittees shall be submitted to USACE together with the
notification of permit transfer.

6. The Permittee shall comply with the enclosed General Water Quality Certification (WQC)
and Conditions for NWP No. 14 issued by the Illinois Environmental Protection Agency on
December 11, 2020, which are incorporated herin by reference.

7. Within 30 days from the date of completing the authorized work, the Permittee shall restore
0.14 acres of temporary wetland impacts to pre-existing contours and elevations.  The
affected areas shall be re-vegetated, as appropriate to minimize erosion and ensure site
stability.
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8. Prior to final release from monitoring, the Permittee shall provide to USACE a wetland
delineation of the entire mitigation site in accordance with the Corps' 87 Wetlands
Delineation Manual and the appropriate Regional Supplement detailing
the types, quantities, and locations of wetlands that are present on-site. The permittee shall
demonstrate that there is a minimum of 5.8 acres of PFO wetlands present before mitigation
release is considered.

This verification is valid until the NWP is modified, reissued, or revoked.  NWP No. 14
will be modified, reissued, or revoked on March 14, 2026.  It is incumbent upon you to remain 
informed of changes to the NWPs.  If you commence or are under contract to commence this 
activity before the date that the relevant NWP is modified or revoked, you will have 12 months 
from the date of the modification or revocation of the NWP to complete the activity under the 
present terms and conditions of this NWP.  The enclosed Compliance Certification must be 
submitted to the District Engineer within 30 days of completion of the authorized activity or the 
implementation of any required compensatory mitigation, whichever occurs later.  Please note that 
we also perform periodic inspections to ensure compliance with our permit conditions and 
applicable Federal laws.  A copy of this letter will be forwarded to your agent and to the ILEPA. 

If you have any questions, please contact this office by writing to the above address, ATTN: 
CELRL-RD-S, calling 812-853-9713, or by email tre.m.barron@usace.army.mil.  All 
correspondence pertaining to this matter should refer to our ID No. LRL-2020-697-tmb. 

Sincerely 

George J. DeLancey 
Newburgh Field Office, Team Leader 
Regulatory Division 

Enclosures 

Barron/RD-S/nwp14IL.doc 

ADDRESS FOR COORDINATING AGENCY 

Illinois EPA, Permits Section 
P.O. BOX 19276 
Springfield, IL  62794-9276 

Mr. Patrick Hickey 
Hampton, Lenzini and Renwick, Inc. 
380 Shepard Drive 
Elgin, IL 60123 

DELANCEY.GE
ORGE.J.126689
2078

Digitally signed by 
DELANCEY.GEORGE.J.126
6892078 
Date: 2023.01.24 07:24:45 
-06'00'
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Derek W. McCullough 
Gosnell, Borden, Enloe, Sloss & McCullough, Ltd. 
815 12th Street, P.O. Box 737 
Lawrenceville, Illinois, 62439 
 
Mr. AJ Mushrush  
England Pond Levee District  
12754 Bunker Hill Lane  
Saint Francisville, IL 62460 
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Compliance Certification: 

Permit Number:  LRL-2020-697-tmb 

Name of Permittee:   Mr. Anthony Moyes, City of St. Francesville 

Date of Issuance:   January 24, 2023 

Upon completion of the activity authorized by this permit and any mitigation required by this permit, 
sign this certification, and return it to the following address: 

U.S. Army Corps of Engineers 
CELRL-RD-S-TMB 
6855 State Road 66 

Newburgh, IN  47630 

Please note that your permitted activity is subject to a compliance inspection by an U.S. Army Corps of 
Engineers representative.  If you fail to comply with this permit you are subject to permit suspension, 
modification, or revocation. 

I hereby certify that the work authorized by the above referenced permit has been completed in 
accordance with the terms and conditions of the said permit, and required mitigation was completed in 
accordance with the permit conditions. 

________________ 
Signature of Permittee      Date 
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2021 Nationwide Permit Summary 
 US Army Corps 
 of Engineers 
 Louisville District ® 

                                                                                         Issued:          February 25, 2022 
                                                                                         Expires:        March 14, 2026 

No. 14. Linear Transportation 
Projects 

(NWP Final Rule, 86 FR 73522) 
 
Activities required for crossings of waters 
of the United States associated with the 
construction, expansion, modification, or 
improvement of linear transportation 
projects (e.g., roads, highways, railways, 
trails, driveways, airport runways, and 
taxiways) in waters of the United States. 
For linear transportation projects in non-
tidal waters, the discharge of dredged or fill 
material cannot cause the loss of greater 
than 1⁄2-acre of waters of the United States. 
For linear transportation projects in tidal 
waters, the discharge of dredged or fill 
material cannot cause the loss of greater 
than 1⁄3-acre of waters of the United States. 
Any stream channel modification, 
including bank stabilization, is limited to 
the minimum necessary to construct or 
protect the linear transportation project; 
such modifications must be in the 
immediate vicinity of the project. 
 
This NWP also authorizes temporary 
structures, fills, and work, including the use 
of temporary mats, necessary to construct 
the linear transportation project. 
Appropriate measures must be taken to 
maintain normal downstream flows and 
minimize flooding to the maximum extent 
practicable, when temporary structures, 
work, and discharges of dredged or fill 
material, including cofferdams, are 
necessary for construction activities, access 
fills, or dewatering of construction sites. 
Temporary fills must consist of materials, 
and be placed in a manner, that will not be 
eroded by expected high flows. Temporary 
fills must be removed in their entirety and 
the affected areas returned to pre-
construction elevations. The areas affected 
by temporary fills must be revegetated, as 
appropriate. 
 
This NWP cannot be used to authorize 

non-linear features commonly associated 
with transportation projects, such as vehicle 
maintenance or storage buildings, parking 
lots, train stations, or aircraft hangars. 
 
 Notification: The permittee must 
submit a pre-construction notification to 
the district engineer prior to commencing 
the activity if: (1) The loss of waters of the 
United States exceeds 1⁄10 acre; or (2) there 
is a discharge of dredged or fill material in 
a special aquatic site, including wetlands. 
(See general condition 32.) (Authorities: 
Sections 10 and 404). 
 
 Note 1: For linear transportation 
projects crossing a single waterbody more 
than one time at separate and distant 
locations, or multiple waterbodies at 
separate and distant locations, each 
crossing is considered a single and 
complete project for purposes of NWP 
authorization. Linear transportation 
projects must comply with 33 CFR 
330.6(d). 
 
 Note 2: Some discharges of 
dredged or fill material for the construction 
of farm roads or forest roads, or temporary 
roads for moving mining equipment, may 
qualify for an exemption under Section 
404(f) of the Clean Water Act (see 33 CFR 
323.4). 
 
 Note 3: For NWP 14 activities 
that require pre-construction notification, 
the PCN must include  any  other NWP(s), 
regional general permit(s), or individual 
permit(s) used or intended to be used to 
authorize any part of the proposed project 
or any related activity, including other 
separate and distant crossings that require 
Department of the Army authorization but 
do not require pre-construction notification 
(see paragraph (b)(4) of general condition 
32). The district engineer will evaluate the 
PCN in accordance with Section D, 
‘‘District Engineer’s Decision.’’ The 

district engineer may require mitigation to 
ensure that the authorized activity results in 
no more than minimal individual and 
cumulative adverse environmental effects 
(see general condition 23). 
 
Nationwide Permit General Conditions 
 
Note: To qualify for NWP authorization, 
the prospective permittee must comply with 
the following general conditions, as 
applicable, in addition to any regional or 
case-specific conditions imposed by the 
division engineer or district engineer. 
Prospective permittees should contact the 
appropriate Corps district office to 
determine if regional conditions have been 
imposed on an NWP. Prospective 
permittees should also contact the 
appropriate Corps district office to 
determine the status of Clean Water Act 
Section 401 water quality certification 
and/or Coastal Zone Management Act 
consistency for an NWP. Every person who 
may wish to obtain permit authorization 
under one or more NWPs, or who is 
currently relying on an existing or prior 
permit authorization under one or more 
NWPs, has been and is on notice that all of 
the provisions of 33 CFR 330.1 through 
330.6 apply to every NWP authorization. 
Note especially 33 CFR 330.5 relating to 
the modification, suspension, or revocation 
of any NWP authorization. 
 
1. Navigation. (a) No activity may cause 
more than a minimal adverse effect on 
navigation. 
 
(b) Any safety lights and signals prescribed 
by the U.S. Coast Guard, through 
regulations or otherwise, must be installed 
and maintained at the permittee's expense 
on authorized facilities in navigable waters 
of the United States. 
 
(c) The permittee understands and agrees 
that, if future operations by the United 
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States require the removal, relocation, or 
other alteration, of the structure or work 
herein authorized, or if, in the opinion of the 
Secretary of the Army or his or her 
authorized representative, said structure or 
work shall cause unreasonable obstruction 
to the free navigation of the navigable 
waters, the permittee will be required, upon 
due notice from the Corps of Engineers, to 
remove, relocate, or alter the structural 
work or obstructions caused thereby, 
without expense to the United States. No 
claim shall be made against the United 
States on account of any such removal or 
alteration. 
 
2. Aquatic Life Movements. No activity 
may substantially disrupt the necessary life 
cycle movements of those species of 
aquatic life indigenous to the waterbody, 
including those species that normally 
migrate through the area, unless the 
activity's primary purpose is to impound 
water.  All permanent and temporary 
crossings of waterbodies shall be suitably 
culverted, bridged, or otherwise designed 
and constructed to maintain low flows to 
sustain the movement of those aquatic 
species.  If a bottomless culvert cannot be 
used, then the crossing should be designed 
and constructed to minimize adverse effects 
to aquatic life movements.    
 
3. Spawning Areas. Activities in spawning 
areas during spawning seasons must be 
avoided to the maximum extent practicable. 
Activities that result in the physical 
destruction (e.g., through excavation, fill, 
or downstream smothering by substantial 
turbidity) of an important spawning area are 
not authorized. 
 
4. Migratory Bird Breeding Areas. 
Activities in waters of the United States that 
serve as breeding areas for migratory birds 
must be avoided to the maximum extent 
practicable. 
 
5. Shellfish Beds. No activity may occur in 
areas of concentrated shellfish populations, 
unless the activity is directly related to a 
shellfish harvesting activity authorized by 
NWPs 4 and 48, or is a shellfish seeding or 
habitat restoration activity authorized by 
NWP 27. 
 

6. Suitable Material. No activity may use 
unsuitable material (e.g., trash, debris, car 
bodies, asphalt, etc.). Material used for 
construction or discharged must be free 
from toxic pollutants in toxic amounts (see 
section 307 of the Clean Water Act). 
 
7. Water Supply Intakes. No activity may 
occur in the proximity of a public water 
supply intake, except where the activity is 
for the repair or improvement of public 
water supply intake structures or adjacent 
bank stabilization. 
 
8. Adverse Effects From Impoundments. If 
the activity creates an impoundment of 
water, adverse effects to the aquatic system 
due to accelerating the passage of water, 
and/or restricting its flow must be 
minimized to the maximum extent 
practicable. 
 
9. Management of Water Flows. To the 
maximum extent practicable, the pre-
construction course, condition, capacity, 
and location of open waters must be 
maintained for each activity, including 
stream channelization, storm water 
management activities, and temporary and 
permanent road crossings, except as 
provided below. The activity must be 
constructed to withstand expected high 
flows. The activity must not restrict or 
impede the passage of normal or high 
flows, unless the primary purpose of the 
activity is to impound water or manage high 
flows. The activity may alter the pre-
construction course, condition, capacity, 
and location of open waters if it benefits the 
aquatic environment (e.g., stream 
restoration or relocation activities). 
 
10. Fills Within 100-Year Floodplains. The 
activity must comply with applicable 
FEMA-approved state or local floodplain 
management requirements. 
 
11. Equipment. Heavy equipment working 
in wetlands or mudflats must be placed on 
mats, or other measures must be taken to 
minimize soil disturbance. 
 
12. Soil Erosion and Sediment Controls. 
Appropriate soil erosion and sediment 
controls must be used and maintained in 
effective operating condition during 
construction, and all exposed soil and other 

fills, as well as any work below the ordinary 
high water mark or high tide line, must be 
permanently stabilized at the earliest 
practicable date. Permittees are encouraged 
to perform work within waters of the United 
States during periods of low-flow or no-
flow, or during low tides. 
 
13. Removal of Temporary Structures and 
Fills. Temporary structures must be 
removed, to the maximum extent 
practicable, after their use has been 
discontinued. Temporary fills must be 
removed in their entirety and the affected 
areas returned to pre-construction 
elevations. The affected areas must be 
revegetated, as appropriate. 
 
14. Proper Maintenance. Any authorized 
structure or fill shall be properly 
maintained, including maintenance to 
ensure public safety and compliance with 
applicable NWP general conditions, as well 
as any activity-specific conditions added by 
the district engineer to an NWP 
authorization. 
 
15. Single and Complete Project. The 
activity must be a single and complete 
project. The same NWP cannot be used 
more than once for the same single and 
complete project.   
 
16. Wild and Scenic Rivers.  (a) No NWP 
activity may occur in a component of the 
National Wild and Scenic River System, or 
in a river officially designated by Congress 
as a “study river” for possible inclusion in 
the system while the river is in an official 
study status, unless the appropriate Federal 
agency with direct management 
responsibility for such river, has 
determined in writing that the proposed 
activity will not adversely affect the Wild 
and Scenic River designation or study 
status.  
 
(b) If a proposed NWP activity will occur 
in a component of the National Wild and 
Scenic River System, or in a river officially 
designated by Congress as a “study river” 
for possible inclusion in the system while 
the river is in an official study status, the 
permittee must submit a pre-construction 
notification (see general condition 32). The 
district engineer will coordinate the PCN 
with the Federal agency with direct 
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management responsibility for that river. 
Permittees shall not begin the NWP activity 
until notified by the district engineer that 
the Federal agency with direct management 
responsibility for that river has determined 
in writing that the proposed NWP activity 
will not adversely affect the Wild and 
Scenic River designation or study status.  

(c) Information on Wild and Scenic Rivers
may be obtained from the appropriate
Federal land management agency
responsible for the designated Wild and
Scenic River or study river (e.g., National
Park Service, U.S. Forest Service, Bureau
of Land Management, U.S. Fish and
Wildlife Service). Information on these
rivers is also available at:
http://www.rivers.gov/.

17. Tribal Rights. No activity or its
operation may impair reserved tribal rights,
including, but not limited to, reserved water 
rights and treaty fishing and hunting rights.

18. Endangered Species. (a) No activity is
authorized under any NWP which is likely
to directly or indirectly jeopardize the
continued existence of a threatened or
endangered species or a species proposed
for such designation, as identified under the 
Federal Endangered Species Act (ESA), or
which will directly or indirectly destroy or
adversely modify designated critical habitat 
or critical habitat proposed for such
designation. No activity is authorized under 
any NWP which “may affect” a listed
species or critical habitat, unless ESA
section 7 consultation addressing the
consequences of the proposed activity on
listed species or critical habitat has been
completed. See 50 CFR 402.02 for the
definition of “effects of the action” for the
purposes of ESA section 7 consultation, as
well as 50 CFR 402.17, which provides
further explanation under ESA section 7
regarding “activities that are reasonably
certain to occur” and “consequences caused 
by the proposed action.”

(b) Federal agencies should follow their
own procedures for complying with the
requirements of the ESA (see 33 CFR
330.4(f)(1)). If pre-construction
notification is required for the proposed
activity, the Federal permittee must provide 
the district engineer with the appropriate

documentation to demonstrate compliance 
with those requirements. The district 
engineer will verify that the appropriate 
documentation has been submitted. If the 
appropriate documentation has not been 
submitted, additional ESA section 7 
consultation may be necessary for the 
activity and the respective federal agency 
would be responsible for fulfilling its 
obligation under section 7 of the ESA. 

(c) Non-federal permittees must submit a
pre-construction notification to the district
engineer if any listed species (or species
proposed for listing) or designated critical
habitat (or critical habitat proposed such
designation) might be affected or is in the
vicinity of the activity, or if the activity is
located in designated critical habitat or
critical habitat proposed for such
designation, and shall not begin work on the 
activity until notified by the district
engineer that the requirements of the ESA
have been satisfied and that the activity is
authorized. For activities that might affect
Federally-listed endangered or threatened
species (or species proposed for listing) or
designated critical habitat (or critical
habitat proposed for such designation), the
pre-construction notification must include
the name(s) of the endangered or threatened
species (or species proposed for listing) that 
might be affected by the proposed activity
or that utilize the designated critical habitat
(or critical habitat proposed for such
designation) that might be affected by the
proposed activity. The district engineer will 
determine whether the proposed activity
“may affect” or will have “no effect” to
listed species and designated critical habitat 
and will notify the non-Federal applicant of 
the Corps’ determination within 45 days of
receipt of a complete pre-construction
notification. For activities where the non-
Federal applicant has identified listed
species (or species proposed for listing) or
designated critical habitat (or critical
habitat proposed for such designation) that
might be affected or is in the vicinity of the
activity, and has so notified the Corps, the
applicant shall not begin work until the
Corps has provided notification that the
proposed activity will have “no effect” on
listed species (or species proposed for
listing or designated critical habitat (or
critical habitat proposed for such
designation), or until ESA section 7

consultation or conference has been 
completed. If the non-Federal applicant has 
not heard back from the Corps within 45 
days, the applicant must still wait for 
notification from the Corps. 

(d) As a result of formal or informal
consultation or conference with the FWS or 
NMFS the district engineer may add
species-specific permit conditions to the
NWPs.

(e) Authorization of an activity by an NWP
does not authorize the “take” of a
threatened or endangered species as defined 
under the ESA. In the absence of separate
authorization (e.g., an ESA Section 10
Permit, a Biological Opinion with
“incidental take” provisions, etc.) from the
FWS or the NMFS, the Endangered Species 
Act prohibits any person subject to the
jurisdiction of the United States to take a
listed species, where "take" means to
harass, harm, pursue, hunt, shoot, wound,
kill, trap, capture, or collect, or to attempt
to engage in any such conduct. The word
“harm” in the definition of “take'' means an
act which actually kills or injures wildlife.
Such an act may include significant habitat
modification or degradation where it
actually kills or injures wildlife by
significantly impairing essential behavioral
patterns, including breeding, feeding or
sheltering.

(f) If the non-federal permittee has a valid
ESA section 10(a)(1)(B) incidental take
permit with an approved Habitat
Conservation Plan for a project or a group
of projects that includes the proposed NWP
activity, the non-federal applicant should
provide a copy of that ESA section
10(a)(1)(B) permit with the PCN required
by paragraph (c) of this general condition.
The district engineer will coordinate with
the agency that issued the ESA section
10(a)(1)(B) permit to determine whether
the proposed NWP activity and the
associated incidental take were considered
in the internal ESA section 7 consultation
conducted for the ESA section 10(a)(1)(B)
permit.  If that coordination results in
concurrence from the agency that the
proposed NWP activity and the associated
incidental take were considered in the
internal ESA section 7 consultation for the
ESA section 10(a)(1)(B) permit, the district
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engineer does not need to conduct a 
separate ESA section 7 consultation for the 
proposed NWP activity.  The district 
engineer will notify the non-federal 
applicant within 45 days of receipt of a 
complete pre-construction notification 
whether the ESA section 10(a)(1)(B) permit 
covers the proposed NWP activity or 
whether additional ESA section 7 
consultation is required.  
 
(g) Information on the location of 
threatened and endangered species and their 
critical habitat can be obtained directly 
from the offices of the FWS and NMFS or 
their world wide web pages at 
http://www.fws.gov/ or 
http://www.fws.gov/ipac and 
http://www.nmfs.noaa.gov/pr/species/esa/ 
respectively. 
 
19. Migratory Birds and Bald and Golden 
Eagles. The permittee is responsible for 
ensuring that an action authorized by an 
NWP complies with the Migratory Bird 
Treaty Act and the Bald and Golden Eagle 
Protection Act. The permittee is responsible 
for contacting the appropriate local office 
of the U.S. Fish and Wildlife Service to 
determine what measures, if any, are 
necessary or appropriate to reduce adverse 
effects to migratory birds or eagles, 
including whether "incidental take" permits 
are necessary and available under the 
Migratory Bird Treaty Act or Bald and 
Golden Eagle Protection Act for a 
particular activity. 
 
20. Historic Properties. (a) No activity is 
authorized under any NWP which may 
have the potential to cause effects to 
properties listed, or eligible for listing, in 
the National Register of Historic Places 
until the requirements of Section 106 of the 
National Historic Preservation Act (NHPA) 
have been satisfied. 
 
(b) Federal permittees should follow their 
own procedures for complying with the 
requirements of section 106 of the National 
Historic Preservation Act (see 33 CFR 
330.4(g)(1)). If pre-construction 
notification is required for the proposed 
NWP activity, the Federal permittee must 
provide the district engineer with the 
appropriate documentation to demonstrate 
compliance with those requirements. The 

district engineer will verify that the 
appropriate documentation has been 
submitted. If the appropriate documentation 
is not submitted, then additional 
consultation under section 106 may be 
necessary. The respective federal agency is 
responsible for fulfilling its obligation to 
comply with section 106. 
 
(c) Non-federal permittees must submit a 
pre-construction notification to the district 
engineer if the NWP activity might have the 
potential to cause effects to any historic 
properties listed on, determined to be 
eligible for listing on, or potentially eligible 
for listing on the National Register of 
Historic Places, including previously 
unidentified properties.  For such activities, 
the pre-construction notification must state 
which historic properties might have the 
potential to be affected by the proposed 
NWP activity or include a vicinity map 
indicating the location of the historic 
properties or the potential for the presence 
of historic properties. Assistance regarding 
information on the location of, or potential 
for, the presence of historic properties can 
be sought from the State Historic 
Preservation Officer, Tribal Historic 
Preservation Officer, or designated tribal 
representative, as appropriate, and the 
National Register of Historic Places (see 33 
CFR 330.4(g)). When reviewing pre-
construction notifications, district 
engineers will comply with the current 
procedures for addressing the requirements 
of section 106 of the National Historic 
Preservation Act. The district engineer shall 
make a reasonable and good faith effort to 
carry out appropriate identification efforts 
commensurate with potential impacts, 
which may include background research, 
consultation, oral history interviews, 
sample field investigation, and/or field 
survey.  Based on the information 
submitted in the PCN and these 
identification efforts, the district engineer 
shall determine whether the proposed NWP 
activity has the potential to cause effects on 
the historic properties. Section 106 
consultation is not required when the 
district engineer determines that the activity 
does not have the potential to cause effects 
on historic properties (see 36 CFR 
800.3(a)).  Section 106 consultation is 
required when the district engineer 
determines that the activity has the potential 

to cause effects on historic properties.  The 
district engineer will conduct consultation 
with consulting parties identified under 36 
CFR 800.2(c) when he or she makes any of 
the following effect determinations for the 
purposes of section 106 of the NHPA: no 
historic properties affected, no adverse 
effect, or adverse effect.     
 
(d)  Where the non-Federal applicant has 
identified historic properties on which the 
proposed NWP activity might have the 
potential to cause effects and has so notified 
the Corps, the non-Federal applicant shall 
not begin the activity until notified by the 
district engineer either that the activity has 
no potential to cause effects to historic 
properties or that NHPA section 106 
consultation has been completed.  For non-
federal permittees, the district engineer will 
notify the prospective permittee within 45 
days of receipt of a complete pre-
construction notification whether NHPA 
section 106 consultation is required.  If 
NHPA section 106 consultation is required, 
the district engineer will notify the non-
Federal applicant that he or she cannot 
begin the activity until section 106 
consultation is completed. If the non-
Federal applicant has not heard back from 
the Corps within 45 days, the applicant 
must still wait for notification from the 
Corps. 
 
(e)  Prospective permittees should be aware 
that section 110k of the NHPA (54 U.S.C. 
306113) prevents the Corps from granting a 
permit or other assistance to an applicant 
who, with intent to avoid the requirements 
of section 106 of the NHPA, has 
intentionally significantly adversely 
affected a historic property to which the 
permit would relate, or having legal power 
to prevent it, allowed such significant 
adverse effect to occur, unless the Corps, 
after consultation with the Advisory 
Council on Historic Preservation (ACHP), 
determines that circumstances justify 
granting such assistance despite the adverse 
effect created or permitted by the applicant.  
If circumstances justify granting the 
assistance, the Corps is required to notify 
the ACHP and provide documentation 
specifying the circumstances, the degree of 
damage to the integrity of any historic 
properties affected, and proposed 
mitigation.  This documentation must 
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include any views obtained from the 
applicant, SHPO/THPO, appropriate Indian 
tribes if the undertaking occurs on or affects 
historic properties on tribal lands or affects 
properties of interest to those tribes, and 
other parties known to have a legitimate 
interest in the impacts to the permitted 
activity on historic properties. 
 
21.  Discovery of Previously Unknown 
Remains and Artifacts.  Permittees that 
discover any previously unknown historic, 
cultural or archeological remains and 
artifacts while accomplishing the activity 
authorized by an NWP, they must 
immediately notify the district engineer of 
what they have found, and to the maximum 
extent practicable, avoid construction 
activities that may affect the remains and 
artifacts until the required coordination has 
been completed. The district engineer will 
initiate the Federal, Tribal, and state 
coordination required to determine if the 
items or remains warrant a recovery effort 
or if the site is eligible for listing in the 
National Register of Historic Places. 
 
22. Designated Critical Resource Waters. 
Critical resource waters include, NOAA-
managed marine sanctuaries and marine 
monuments, and National Estuarine 
Research Reserves. The district engineer 
may designate, after notice and opportunity 
for public comment, additional waters 
officially designated by a state as having 
particular environmental or ecological 
significance, such as outstanding national 
resource waters or state natural heritage 
sites. The district engineer may also 
designate additional critical resource waters 
after notice and opportunity for public 
comment.  
 
(a) Discharges of dredged or fill material 
into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 
29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52, 
57 and 58 for any activity within, or directly 
affecting, critical resource waters, 
including wetlands adjacent to such waters. 
 
(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 
23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 
54, notification is required in accordance 
with general condition 32, for any activity 
proposed by permittees in the designated 
critical resource waters including wetlands 

adjacent to those waters. The district 
engineer may authorize activities under 
these NWPs only after she or he determines 
that the impacts to the critical resource 
waters will be no more than minimal. 
 
23. Mitigation. The district engineer will 
consider the following factors when 
determining appropriate and practicable 
mitigation necessary to ensure that the 
individual and cumulative adverse 
environmental effects are no more than 
minimal: 
 
(a) The activity must be designed and 
constructed to avoid and minimize adverse 
effects, both temporary and permanent, to 
waters of the United States to the maximum 
extent practicable at the project site (i.e., on 
site). 
 
(b) Mitigation in all its forms (avoiding, 
minimizing, rectifying, reducing, or 
compensating for resource losses) will be 
required to the extent necessary to ensure 
that the individual and cumulative adverse 
environmental effects are no more than 
minimal. 
 
(c) Compensatory mitigation at a minimum 
one-for-one ratio will be required for all 
wetland losses that exceed 1/10-acre and 
require pre-construction notification, unless 
the district engineer determines in writing 
that either some other form of mitigation 
would be more environmentally 
appropriate or the adverse environmental 
effects of the proposed activity are no more 
than minimal, and provides an activity-
specific waiver of this requirement. For 
wetland losses of 1/10-acre or less that 
require pre-construction notification, the 
district engineer may determine on a case-
by-case basis that compensatory mitigation 
is required to ensure that the activity results 
in only minimal adverse environmental 
effects.  
 
(d) Compensatory mitigation at a minimum 
one-for-one ratio will be required for all 
losses of stream bed that exceed 3/100-acre 
and require pre-construction notification, 
unless the district engineer determines in 
writing that either some other form of 
mitigation would be more environmentally 
appropriate or the adverse environmental 
effects of the proposed activity are no more 

than minimal, and provides an activity-
specific waiver of this requirement. This 
compensatory mitigation requirement may 
be satisfied through the restoration or 
enhancement of riparian areas next to 
streams in accordance with paragraph (e) of 
this general condition.  For losses of stream 
bed of 3/100-acre or less that require pre-
construction notification, the district 
engineer may determine on a case-by-case 
basis that compensatory mitigation is 
required to ensure that the activity results in 
only minimal adverse environmental 
effects.  Compensatory mitigation for 
losses of streams should be provided, if 
practicable, through stream rehabilitation, 
enhancement, or preservation, since 
streams are difficult-to-replace resources 
(see 33 CFR 332.3(e)(3)).  
 
(e) Compensatory mitigation plans for 
NWP activities in or near streams or other 
open waters will normally include a 
requirement for the restoration or 
enhancement, maintenance, and legal 
protection (e.g., conservation easements) of 
riparian areas next to open waters. In some 
cases, the restoration or 
maintenance/protection of riparian areas 
may be the only compensatory mitigation 
required. If restoring riparian areas involves 
planting vegetation, only native species 
should be planted. The width of the 
required riparian area will address 
documented water quality or aquatic habitat 
loss concerns. Normally, the riparian area 
will be 25 to 50 feet wide on each side of 
the stream, but the district engineer may 
require slightly wider riparian areas to 
address documented water quality or 
habitat loss concerns. If it is not possible to 
restore or maintain/protect a riparian area 
on both sides of a stream, or if the 
waterbody is a lake or coastal waters, then 
restoring or maintaining/protecting a 
riparian area along a single bank or 
shoreline may be sufficient. Where both 
wetlands and open waters exist on the 
project site, the district engineer will 
determine the appropriate compensatory 
mitigation (e.g., riparian areas and/or 
wetlands compensation) based on what is 
best for the aquatic environment on a 
watershed basis. In cases where riparian 
areas are determined to be the most 
appropriate form of minimization or 
compensatory mitigation, the district 
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engineer may waive or reduce the 
requirement to provide wetland 
compensatory mitigation for wetland 
losses. 
 
(f) Compensatory mitigation projects 
provided to offset losses of aquatic 
resources must comply with the applicable 
provisions of 33 CFR part 332. 
 
(1) The prospective permittee is responsible 
for proposing an appropriate compensatory 
mitigation option if compensatory 
mitigation is necessary to ensure that the 
activity results in no more than minimal 
adverse environmental effects. For the 
NWPs, the preferred mechanism for 
providing compensatory mitigation is 
mitigation bank credits or in-lieu fee 
program credits (see 33 CFR 332.3(b)(2) 
and (3)). However, if an appropriate 
number and type of mitigation bank or in-
lieu credits are not available at the time the 
PCN is submitted to the district engineer, 
the district engineer may approve the use of 
permittee-responsible mitigation.  
 
(2) The amount of compensatory mitigation 
required by the district engineer must be 
sufficient to ensure that the authorized 
activity results in no more than minimal 
individual and cumulative adverse 
environmental effects (see 33 CFR 
330.1(e)(3)). (See also 33 CFR 332.3(f).)   
 
(3) Since the likelihood of success is greater 
and the impacts to potentially valuable 
uplands are reduced, aquatic resource 
restoration should be the first compensatory 
mitigation option considered for permittee-
responsible mitigation. 
 
(4) If permittee-responsible mitigation is 
the proposed option, the prospective 
permittee is responsible for submitting a 
mitigation plan. A conceptual or detailed 
mitigation plan may be used by the district 
engineer to make the decision on the NWP 
verification request, but a final mitigation 
plan that addresses the applicable 
requirements of 33 CFR 332.4(c)(2) 
through (14) must be approved by the 
district engineer before the permittee begins 
work in waters of the United States, unless 
the district engineer determines that prior 
approval of the final mitigation plan is not 
practicable or not necessary to ensure 

timely completion of the required 
compensatory mitigation (see 33 CFR 
332.3(k)(3)). If permittee-responsible 
mitigation is the proposed option, and the 
proposed compensatory mitigation site is 
located on land in which another federal 
agency holds an easement, the district 
engineer will coordinate with that federal 
agency to determine if proposed 
compensatory mitigation project is 
compatible with the terms of the easement.  
 
(5) If mitigation bank or in-lieu fee program 
credits are the proposed option, the 
mitigation plan needs to address only the 
baseline conditions at the impact site and 
the number of credits to be provided (see 33 
CFR 332.4(c)(1)(ii)). 
 
(6) Compensatory mitigation requirements 
(e.g., resource type and amount to be 
provided as compensatory mitigation, site 
protection, ecological performance 
standards, monitoring requirements) may 
be addressed through conditions added to 
the NWP authorization, instead of 
components of a compensatory mitigation 
plan (see 33 CFR 332.4(c)(1)(ii)). 
 
(g) Compensatory mitigation will not be 
used to increase the acreage losses allowed 
by the acreage limits of the NWPs. For 
example, if an NWP has an acreage limit of 
1/2-acre, it cannot be used to authorize any 
NWP activity resulting in the loss of greater 
than 1/2-acre of waters of the United States, 
even if compensatory mitigation is 
provided that replaces or restores some of 
the lost waters. However, compensatory 
mitigation can and should be used, as 
necessary, to ensure that an NWP activity 
already meeting the established acreage 
limits also satisfies the no more than 
minimal impact requirement for the NWPs. 
 
(h) Permittees may propose the use of 
mitigation banks, in-lieu fee programs, or 
permittee-responsible mitigation. When 
developing a compensatory mitigation 
proposal, the permittee must consider 
appropriate and practicable options 
consistent with the framework at 33 CFR 
332.3(b).  For activities resulting in the loss 
of marine or estuarine resources, permittee-
responsible mitigation may be 
environmentally preferable if there are no 
mitigation banks or in-lieu fee programs in 

the area that have marine or estuarine 
credits available for sale or transfer to the 
permittee. For permittee-responsible 
mitigation, the special conditions of the 
NWP verification must clearly indicate the 
party or parties responsible for the 
implementation and performance of the 
compensatory mitigation project, and, if 
required, its long-term management. 
 
(i) Where certain functions and services of 
waters of the United States are permanently 
adversely affected by a regulated activity, 
such as discharges of dredged or fill 
material into waters of the United States 
that will convert a forested or scrub-shrub 
wetland to a herbaceous wetland in a 
permanently maintained utility line right-
of-way, mitigation may be required to 
reduce the adverse environmental effects of 
the activity to the no more than minimal 
level. 
 
24.  Safety of Impoundment Structures. To 
ensure that all impoundment structures are 
safely designed, the district engineer may 
require non-Federal applicants to 
demonstrate that the structures comply with 
established state or federal, dam safety 
criteria or have been designed by qualified 
persons. The district engineer may also 
require documentation that the design has 
been independently reviewed by similarly 
qualified persons, and appropriate 
modifications made to ensure safety. 
 
25. Water Quality. (a) Where the certifying 
authority (state, authorized tribe, or EPA, as 
appropriate) has not previously certified 
compliance of an NWP with CWA section 
401, a CWA section 401 water quality 
certification for the proposed discharge 
must be obtained or waived (see 33 CFR 
330.4(c)). If the permittee cannot comply 
with all of the conditions of a water quality 
certification previously issued by certifying 
authority for the issuance of the NWP, then 
the permittee must obtain a water quality 
certification or waiver for the proposed 
discharge in order for the activity to be 
authorized by an NWP.  
 
(b) If the NWP activity requires pre-
construction notification and the certifying 
authority has not previously certified 
compliance of an NWP with CWA section 
401, the proposed discharge is not 
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authorized by an NWP until water quality 
certification is obtained or waived.  If the 
certifying authority issues a water quality 
certification for the proposed discharge, the 
permittee must submit a copy of the 
certification to the district engineer. The 
discharge is not authorized by an NWP until 
the district engineer has notified the 
permittee that the water quality certification 
requirement has been satisfied by the 
issuance of a water quality certification or a 
waiver.  
 
(c) The district engineer or certifying 
authority may require additional water 
quality management measures to ensure 
that the authorized activity does not result 
in more than minimal degradation of water 
quality. 
 
26. Coastal Zone Management. In coastal 
states where an NWP has not previously 
received a state coastal zone management 
consistency concurrence, an individual 
state coastal zone management consistency 
concurrence must be obtained, or a 
presumption of concurrence must occur 
(see 33 CFR 330.4(d)). If the permittee 
cannot comply with all of the conditions of 
a coastal zone management consistency 
concurrence previously issued by the state, 
then the permittee must obtain an individual 
coastal zone management consistency 
concurrence or presumption of concurrence 
in order for the activity to be authorized by 
an NWP.  The district engineer or a state 
may require additional measures to ensure 
that the authorized activity is consistent 
with state coastal zone management 
requirements. 
 
27. Regional and Case-By-Case 
Conditions. The activity must comply with 
any regional conditions that may have been 
added by the Division Engineer (see 33 
CFR 330.4(e)) and with any case specific 
conditions added by the Corps or by the 
state, Indian Tribe, or U.S. EPA in its CWA 
section 401 Water Quality Certification, or 
by the state in its Coastal Zone 
Management Act consistency 
determination. 
 
28. Use of Multiple Nationwide Permits. 
The use of more than one NWP for a single 
and complete project is authorized, subject 
to the following restrictions:  

 
(a) If only one of the NWPs used to 
authorize the single and complete project 
has a specified acreage limit, the acreage 
loss of waters of the United States cannot 
exceed the acreage limit of the NWP with 
the highest specified acreage limit. For 
example, if a road crossing over tidal waters 
is constructed under NWP 14, with 
associated bank stabilization authorized by 
NWP 13, the maximum acreage loss of 
waters of the United States for the total 
project cannot exceed 1⁄3-acre. 
 
(b) If one or more of the NWPs used to 
authorize the single and complete project 
has specified acreage limits, the acreage 
loss of waters of the United States 
authorized by those NWPs cannot exceed 
their respective specified acreage limits. 
For example, if a commercial development 
is constructed under NWP 39, and the 
single and complete project includes the 
filling of an upland ditch authorized by 
NWP 46, the maximum acreage loss of 
waters of the United States for the 
commercial development under NWP 39 
cannot exceed 1/2-acre, and the total 
acreage loss of waters of United States due 
to the NWP 39 and 46 activities cannot 
exceed 1 acre. 
 
29. Transfer of Nationwide Permit 
Verifications. If the permittee sells the 
property associated with a nationwide 
permit verification, the permittee may 
transfer the nationwide permit verification 
to the new owner by submitting a letter to 
the appropriate Corps district office to 
validate the transfer. A copy of the 
nationwide permit verification must be 
attached to the letter, and the letter must 
contain the following statement and 
signature: 
 
“When the structures or work authorized by 
this nationwide permit are still in existence 
at the time the property is transferred, the 
terms and conditions of this nationwide 
permit, including any special conditions, 
will continue to be binding on the new 
owner(s) of the property. To validate the 
transfer of this nationwide permit and the 
associated liabilities associated with 
compliance with its terms and conditions, 
have the transferee sign and date below.” 
 

 
 
__________________________________
___________ 
(Transferee) 
 
 
__________________________________
___________ 
(Date) 
 
30. Compliance Certification. Each 
permittee who receives an NWP 
verification letter from the Corps must 
provide a signed certification documenting 
completion of the authorized activity and 
implementation of any required 
compensatory mitigation.   The success of 
any required permittee-responsible 
mitigation, including the achievement of 
ecological performance standards, will be 
addressed separately by the district 
engineer. The Corps will provide the 
permittee the certification document with 
the NWP verification letter.  The 
certification document will include: 
 
(a) A statement that the authorized activity 
was done in accordance with the NWP 
authorization, including any general, 
regional, or activity-specific conditions; 
 
(b) A statement that the implementation of 
any required compensatory mitigation was 
completed in accordance with the permit 
conditions. If credits from a mitigation bank 
or in-lieu fee program are used to satisfy the 
compensatory mitigation requirements, the 
certification must include the 
documentation required by 33 CFR 
332.3(l)(3) to confirm that the permittee 
secured the appropriate number and 
resource type of credits; and 
 
(c) The signature of the permittee certifying 
the completion of the activity and 
mitigation. 
 
The completed certification document must 
be submitted to the district engineer within 
30 days of completion of the authorized 
activity or the implementation of any 
required compensatory mitigation, 
whichever occurs later.   
 
31. Activities Affecting Structures or 
Works Built by the United States.  If an 
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NWP activity also requires review by, or 
permission from, the Corps pursuant to 33 
U.S.C. 408 because it will alter or 
temporarily or permanently occupy or use a 
U.S. Army Corps of Engineers (USACE) 
federally authorized Civil Works project (a 
“USACE project”), the prospective 
permittee must submit a pre-construction 
notification. See paragraph (b)(10) of 
general condition 32.  An activity that 
requires section 408 permission and/or 
review is not authorized by an NWP until 
the appropriate Corps office issues the 
section 408 permission or completes its 
review to alter, occupy, or use the USACE 
project, and the district engineer issues a 
written NWP verification.   
 
32. Pre-Construction Notification. (a) 
Timing. Where required by the terms of the 
NWP, the prospective permittee must 
notify the district engineer by submitting a 
pre-construction notification (PCN) as 
early as possible. The district engineer must 
determine if the PCN is complete within 30 
calendar days of the date of receipt and, if 
the PCN is determined to be incomplete, 
notify the prospective permittee within that 
30 day period to request the additional 
information necessary to make the PCN 
complete. The request must specify the 
information needed to make the PCN 
complete. As a general rule, district 
engineers will request additional 
information necessary to make the PCN 
complete only once. However, if the 
prospective permittee does not provide all 
of the requested information, then the 
district engineer will notify the prospective 
permittee that the PCN is still incomplete 
and the PCN review process will not 
commence until all of the requested 
information has been received by the 
district engineer. The prospective permittee 
shall not begin the activity until either: 
 
(1) He or she is notified in writing by the 
district engineer that the activity may 
proceed under the NWP with any special 
conditions imposed by the district or 
division engineer; or 
 
(2) 45 calendar days have passed from the 
district engineer’s receipt of the complete 
PCN and the prospective permittee has not 
received written notice from the district or 
division engineer. However, if the 

permittee was required to notify the Corps 
pursuant to general condition 18 that listed 
species or critical habitat might be affected 
or are in the vicinity of the activity, or to 
notify the Corps pursuant to general 
condition 20 that the activity might have the 
potential to cause effects to historic 
properties, the permittee cannot begin the 
activity until receiving written notification 
from the Corps that there is “no effect” on 
listed species or “no potential to cause 
effects” on historic properties, or that any 
consultation required under Section 7 of the 
Endangered Species Act (see 33 CFR 
330.4(f)) and/or section 106 of the National 
Historic Preservation Act (see 33 CFR 
330.4(g)) has been completed. If the 
proposed activity requires a written waiver 
to exceed specified limits of an NWP, the 
permittee may not begin the activity until 
the district engineer issues the waiver. If the 
district or division engineer notifies the 
permittee in writing that an individual 
permit is required within 45 calendar days 
of receipt of a complete PCN, the permittee 
cannot begin the activity until an individual 
permit has been obtained. Subsequently, the 
permittee’s right to proceed under the NWP 
may be modified, suspended, or revoked 
only in accordance with the procedure set 
forth in 33 CFR 330.5(d)(2). 
 
(b) Contents of Pre-Construction 
Notification: The PCN must be in writing 
and include the following information: 
 
(1) Name, address and telephone numbers 
of the prospective permittee; 
 
(2) Location of the proposed activity; 
 
(3) Identify the specific NWP or NWP(s) 
the prospective permittee wants to use to 
authorize the proposed activity; 
 
(4) (i) A description of the proposed 
activity; the activity’s purpose; direct and 
indirect adverse environmental effects the 
activity would cause, including the 
anticipated amount of loss of wetlands, 
other special aquatic sites, and other waters 
expected to result from the NWP activity, 
in acres, linear feet, or other appropriate 
unit of measure; a description of any 
proposed mitigation measures intended to 
reduce the adverse environmental effects 
caused by the proposed activity; and any 

other NWP(s), regional general permit(s), 
or individual permit(s) used or intended to 
be used to authorize any part of the 
proposed project or any related activity, 
including other separate and distant 
crossings for linear projects that require 
Department of the Army authorization but 
do not require pre-construction notification. 
The description of the proposed activity and 
any proposed mitigation measures should 
be sufficiently detailed to allow the district 
engineer to determine that the adverse 
environmental effects of the activity will be 
no more than minimal and to determine the 
need for compensatory mitigation or other 
mitigation measures.   
 
(ii) For linear projects where one or more 
single and complete crossings require pre-
construction notification, the PCN must 
include the quantity of anticipated losses of 
wetlands, other special aquatic sites, and 
other waters for each single and complete 
crossing of those wetlands, other special 
aquatic sites, and other waters (including 
those single and complete crossings 
authorized by an NWP but do not require 
PCNs).  This information will be used by 
the district engineer to evaluate the 
cumulative adverse environmental effects 
of the proposed linear project, and does not 
change those non-PCN NWP activities into 
NWP PCNs.  
 
(iii)  Sketches should be provided when 
necessary to show that the activity complies 
with the terms of the NWP. (Sketches 
usually clarify the activity and when 
provided results in a quicker decision. 
Sketches should contain sufficient detail to 
provide an illustrative description of the 
proposed activity (e.g., a conceptual plan), 
but do not need to be detailed engineering 
plans); 
 
(5) The PCN must include a delineation of 
wetlands, other special aquatic sites, and 
other waters, such as lakes and ponds, and 
perennial and intermittent streams, on the 
project site. Wetland delineations must be 
prepared in accordance with the current 
method required by the Corps. The 
permittee may ask the Corps to delineate 
the special aquatic sites and other waters on 
the project site, but there may be a delay if 
the Corps does the delineation, especially if 
the project site is large or contains many 
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wetlands, other special aquatic sites, and 
other waters. Furthermore, the 45-day 
period will not start until the delineation has 
been submitted to or completed by the 
Corps, as appropriate; 
 
(6) If the proposed activity will result in the 
loss of greater than 1/10-acre of wetlands or 
3/100-acre of stream bed and a PCN is 
required, the prospective permittee must 
submit a statement describing how the 
mitigation requirement will be satisfied, or 
explaining why the adverse environmental 
effects are no more than minimal and why 
compensatory mitigation should not be 
required. As an alternative, the prospective 
permittee may submit a conceptual or 
detailed mitigation plan. 
 
(7) For non-federal permittees, if any listed 
species (or species proposed for listing) or 
designated critical habitat (or critical 
habitat proposed for such designation) 
might be affected or is in the vicinity of the 
activity, or if the activity is located in 
designated critical habitat (or critical 
habitat proposed for such designation), the 
PCN must include the name(s) of those 
endangered or threatened species (or 
species proposed for listing) that might be 
affected by the proposed activity or utilize 
the designated critical habitat (or critical 
habitat proposed for such designation) that 
might be affected by the proposed activity. 
For NWP activities that require pre-
construction notification, Federal 
permittees must provide documentation 
demonstrating compliance with the 
Endangered Species Act;  
 
(8) For non-federal permittees, if the NWP 
activity might have the potential to cause 
effects to a historic property listed on, 
determined to be eligible for listing on, or 
potentially eligible for listing on, the 
National Register of Historic Places, the 
PCN must state which historic property 
might have the potential to be affected by 
the proposed activity or include a vicinity 
map indicating the location of the historic 
property. For NWP activities that require 
pre-construction notification, Federal 
permittees must provide documentation 
demonstrating compliance with section 106 
of the National Historic Preservation Act;  
 

(9) For an activity that will occur in a 
component of the National Wild and Scenic 
River System, or in a river officially 
designated by Congress as a “study river” 
for possible inclusion in the system while 
the river is in an official study status, the 
PCN must identify the Wild and Scenic 
River or the “study river” (see general 
condition 16); and 
 
(10) For an NWP activity that requires 
permission from, or review by, the Corps 
pursuant to 33 U.S.C. 408 because it will 
alter or temporarily or permanently occupy 
or use a U.S. Army Corps of Engineers 
federally authorized civil works project, the 
pre-construction notification must include a 
statement confirming that the project 
proponent has submitted a written request 
for section 408 permission from, or review 
by, the Corps office having jurisdiction 
over that USACE project.  
 
(c) Form of Pre-Construction Notification: 
The nationwide permit pre-construction 
notification form (Form ENG 6082) should 
be used for NWP PCNs. A letter containing 
the required information may also be used.  
Applicants may provide electronic files of 
PCNs and supporting materials if the 
district engineer has established tools and 
procedures for electronic submittals. 
 
(d) Agency Coordination: (1) The district 
engineer will consider any comments from 
Federal and state agencies concerning the 
proposed activity’s compliance with the 
terms and conditions of the NWPs and the 
need for mitigation to reduce the activity’s 
adverse environmental effects so that they 
are no more than minimal. 
 
(2) Agency coordination is required for: (i) 
all NWP activities that require pre-
construction notification and result in the 
loss of greater than 1/2-acre of waters of the 
United States; (ii) NWP 13 activities in 
excess of 500 linear feet, fills greater than 
one cubic yard per running foot, or involve 
discharges of dredged or fill material into 
special aquatic sites; and (iii) NWP 54 
activities in excess of 500 linear feet, or that 
extend into the waterbody more than 30 feet 
from the mean low water line in tidal waters 
or the ordinary high water mark in the Great 
Lakes.   
 

(3) When agency coordination is required, 
the district engineer will immediately 
provide (e.g., via e-mail, facsimile 
transmission, overnight mail, or other 
expeditious manner) a copy of the complete 
PCN to the appropriate Federal or state 
offices (FWS, state natural resource or 
water quality agency, EPA, and, if 
appropriate, the NMFS). With the 
exception of NWP 37, these agencies will 
have 10 calendar days from the date the 
material is transmitted to notify the district 
engineer via telephone, facsimile 
transmission, or e-mail that they intend to 
provide substantive, site-specific 
comments. The comments must explain 
why the agency believes the adverse 
environmental effects will be more than 
minimal. If so contacted by an agency, the 
district engineer will wait an additional 15 
calendar days before making a decision on 
the pre-construction notification. The 
district engineer will fully consider agency 
comments received within the specified 
time frame concerning the proposed 
activity’s compliance with the terms and 
conditions of the NWPs, including the need 
for mitigation to ensure that the net adverse 
environmental effects of the proposed 
activity are no more than minimal. The 
district engineer will provide no response to 
the resource agency, except as provided 
below. The district engineer will indicate in 
the administrative record associated with 
each pre-construction notification that the 
resource agencies’ concerns were 
considered. For NWP 37, the emergency 
watershed protection and rehabilitation 
activity may proceed immediately in cases 
where there is an unacceptable hazard to 
life or a significant loss of property or 
economic hardship will occur. The district 
engineer will consider any comments 
received to decide whether the NWP 37 
authorization should be modified, 
suspended, or revoked in accordance with 
the procedures at 33 CFR 330.5. 
 
(4) In cases of where the prospective 
permittee is not a Federal agency, the 
district engineer will provide a response to 
NMFS within 30 calendar days of receipt of 
any Essential Fish Habitat conservation 
recommendations, as required by section 
305(b)(4)(B) of the Magnuson-Stevens 
Fishery Conservation and Management 
Act.  
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(5) Applicants are encouraged to provide
the Corps with either electronic files or
multiple copies of pre-construction
notifications to expedite agency
coordination.

D. District Engineer’s Decision

1. In reviewing the PCN for the proposed
activity, the district engineer will determine
whether the activity authorized by the NWP 
will result in more than minimal individual
or cumulative adverse environmental
effects or may be contrary to the public
interest.  If a project proponent requests
authorization by a specific NWP, the
district engineer should issue the NWP
verification for that activity if it meets the
terms and conditions of that NWP, unless
he or she determines, after considering
mitigation, that the proposed activity will
result in more than minimal individual and
cumulative adverse effects on the aquatic
environment and other aspects of the public 
interest and exercises discretionary
authority to require an individual permit for 
the proposed activity.  For a linear project,
this determination will include an
evaluation of the single and complete
crossings of waters of the United States that 
require PCNs to determine whether they
individually satisfy the terms and
conditions of the NWP(s), as well as the
cumulative effects caused by all of the
crossings of waters of the United States
authorized by an NWP. If an applicant
requests a waiver of an applicable limit, as
provided for in NWPs 13, 36, or 54, the
district engineer will only grant the waiver
upon a written determination that the NWP
activity will result in only minimal
individual and cumulative adverse
environmental effects.

2. When making minimal adverse
environmental effects determinations the
district engineer will consider the direct and 
indirect effects caused by the NWP activity. 
He or she will also consider the cumulative
adverse environmental effects caused by
activities authorized by an NWP and
whether those cumulative adverse
environmental effects are no more than
minimal. The district engineer will also
consider site specific factors, such as the
environmental setting in the vicinity of the

NWP activity, the type of resource that will 
be affected by the NWP activity, the 
functions provided by the aquatic resources 
that will be affected by the NWP activity, 
the degree or magnitude to which the 
aquatic resources perform those functions, 
the extent that aquatic resource functions 
will be lost as a result of the NWP activity 
(e.g., partial or complete loss), the duration 
of the adverse effects (temporary or 
permanent), the importance of the aquatic 
resource functions to the region (e.g., 
watershed or ecoregion), and mitigation 
required by the district engineer. If an 
appropriate functional or condition 
assessment method is available and 
practicable to use, that assessment method 
may be used by the district engineer to 
assist in the minimal adverse environmental 
effects determination. The district engineer 
may add case-specific special conditions to 
the NWP authorization to address site-
specific environmental concerns.  

3. If the proposed activity requires a PCN
and will result in a loss of greater than 1/10-
acre of wetlands or 3/100-acre of stream
bed, the prospective permittee should
submit a mitigation proposal with the PCN.
Applicants may also propose compensatory 
mitigation for NWP activities with smaller
impacts, or for impacts to other types of
waters. The district engineer will consider
any proposed compensatory mitigation or
other mitigation measures the applicant has
included in the proposal in determining
whether the net adverse environmental
effects of the proposed activity are no more
than minimal. The compensatory mitigation 
proposal may be either conceptual or
detailed. If the district engineer determines
that the activity complies with the terms and 
conditions of the NWP and that the adverse
environmental effects are no more than
minimal, after considering mitigation, the
district engineer will notify the permittee
and include any activity-specific conditions 
in the NWP verification the district
engineer deems necessary. Conditions for
compensatory mitigation requirements
must comply with the appropriate
provisions at 33 CFR 332.3(k). The district
engineer must approve the final mitigation
plan before the permittee commences work
in waters of the United States, unless the
district engineer determines that prior
approval of the final mitigation plan is not

practicable or not necessary to ensure 
timely completion of the required 
compensatory mitigation. If the prospective 
permittee elects to submit a compensatory 
mitigation plan with the PCN, the district 
engineer will expeditiously review the 
proposed compensatory mitigation plan. 
The district engineer must review the 
proposed compensatory mitigation plan 
within 45 calendar days of receiving a 
complete PCN and determine whether the 
proposed mitigation would ensure that the 
NWP activity results in no more than 
minimal adverse environmental effects. If 
the net adverse environmental effects of the 
NWP activity (after consideration of the 
mitigation proposal) are determined by the 
district engineer to be no more than 
minimal, the district engineer will provide a 
timely written response to the applicant. 
The response will state that the NWP 
activity can proceed under the terms and 
conditions of the NWP, including any 
activity-specific conditions added to the 
NWP authorization by the district engineer. 

4. If the district engineer determines that the
adverse environmental effects of the
proposed activity are more than minimal,
then the district engineer will notify the
applicant either: (a) that the activity does
not qualify for authorization under the
NWP and instruct the applicant on the
procedures to seek authorization under an
individual permit; (b) that the activity is
authorized under the NWP subject to the
applicant’s submission of a mitigation plan
that would reduce the adverse
environmental effects so that they are no
more than minimal; or (c) that the activity
is authorized under the NWP with specific
modifications or conditions. Where the
district engineer determines that mitigation
is required to ensure no more than minimal
adverse environmental effects, the activity
will be authorized within the 45-day PCN
period (unless additional time is required to
comply with general conditions 18, 20,
and/or 31), with activity-specific conditions 
that state the mitigation requirements. The
authorization will include the necessary
conceptual or detailed mitigation plan or a
requirement that the applicant submit a
mitigation plan that would reduce the
adverse environmental effects so that they
are no more than minimal. When
compensatory mitigation is required, no
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work in waters of the United States may 
occur until the district engineer has 
approved a specific mitigation plan or has 
determined that prior approval of a final 
mitigation plan is not practicable or not 
necessary to ensure timely completion of 
the required compensatory mitigation. 

E. Further Information

1. District engineers have authority to
determine if an activity complies with the
terms and conditions of an NWP.

2. NWPs do not obviate the need to obtain
other federal, state, or local permits,
approvals, or authorizations required by
law.

3. NWPs do not grant any property rights or 
exclusive privileges.

4. NWPs do not authorize any injury to the
property or rights of others.

5. NWPs do not authorize interference with
any existing or proposed Federal project
(see general condition 31).

F. Nationwide Permit Definitions

Best management practices (BMPs): 
Policies, practices, procedures, or structures 
implemented to mitigate the adverse 
environmental effects on surface water 
quality resulting from development. BMPs 
are categorized as structural or non-
structural. 

Compensatory mitigation: The restoration 
(re-establishment or rehabilitation), 
establishment (creation), enhancement, 
and/or in certain circumstances 
preservation of aquatic resources for the 
purposes of offsetting unavoidable adverse 
impacts which remain after all appropriate 
and practicable avoidance and 
minimization has been achieved. 

Currently serviceable: Useable as is or with 
some maintenance, but not so degraded as 
to essentially require reconstruction. 

Direct effects: Effects that are caused by the 
activity and occur at the same time and 
place. 

Discharge:  The term “discharge” means 
any discharge of dredged or fill material 
into waters of the United States. 

Ecological reference:  A model used to plan 
and design an aquatic habitat and riparian 
area restoration, enhancement, or 
establishment activity under NWP 27.  An 
ecological reference may be based on the 
structure, functions, and dynamics of an 
aquatic habitat type or a riparian area type 
that currently exists in the region where the 
proposed NWP 27 activity is located. 
Alternatively, an ecological reference may 
be based on a conceptual model for the 
aquatic habitat type or riparian area type to 
be restored, enhanced, or established as a 
result of the proposed NWP 27 activity.  An 
ecological reference takes into account the 
range of variation of the aquatic habitat type 
or riparian area type in the region.  

Enhancement: The manipulation of the 
physical, chemical, or biological 
characteristics of an aquatic resource to 
heighten, intensify, or improve a specific 
aquatic resource function(s). Enhancement 
results in the gain of selected aquatic 
resource function(s), but may also lead to a 
decline in other aquatic resource 
function(s). Enhancement does not result in 
a gain in aquatic resource area. 

Establishment (creation): The manipulation 
of the physical, chemical, or biological 
characteristics present to develop an aquatic 
resource that did not previously exist at an 
upland site. Establishment results in a gain 
in aquatic resource area. 

High Tide Line:  The line of intersection of 
the land with the water’s surface at the 
maximum height reached by a rising tide. 
The high tide line may be determined, in the 
absence of actual data, by a line of oil or 
scum along shore objects, a more or less 
continuous deposit of fine shell or debris on 
the foreshore or berm, other physical 
markings or characteristics, vegetation 
lines, tidal gages, or other suitable means 
that delineate the general height reached by 
a rising tide. The line encompasses spring 
high tides and other high tides that occur 
with periodic frequency but does not 
include storm surges in which there is a 
departure from the normal or predicted 
reach of the tide due to the piling up of 

water against a coast by strong winds such 
as those accompanying a hurricane or other 
intense storm.     

Historic Property:  Any prehistoric or 
historic district, site (including 
archaeological site), building, structure, or 
other object included in, or eligible for 
inclusion in, the National Register of 
Historic Places maintained by the Secretary 
of the Interior.  This term includes artifacts, 
records, and remains that are related to and 
located within such properties.  The term 
includes properties of traditional religious 
and cultural importance to an Indian tribe or 
Native Hawaiian organization and that meet 
the National Register criteria (36 CFR part 
60).   

Independent utility: A test to determine 
what constitutes a single and complete non-
linear project in the Corps Regulatory 
Program. A project is considered to have 
independent utility if it would be 
constructed absent the construction of other 
projects in the project area. Portions of a 
multi-phase project that depend upon other 
phases of the project do not have 
independent utility. Phases of a project that 
would be constructed even if the other 
phases were not built can be considered as 
separate single and complete projects with 
independent utility. 

Indirect effects: Effects that are caused by 
the activity and are later in time or farther 
removed in distance, but are still reasonably 
foreseeable. 

Loss of waters of the United States: Waters 
of the United States that are permanently 
adversely affected by filling, flooding, 
excavation, or drainage because of the 
regulated activity. The loss of stream bed 
includes the acres of stream bed that are 
permanently adversely affected by filling or 
excavation because of the regulated 
activity. Permanent adverse effects include 
permanent discharges of dredged or fill 
material that change an aquatic area to dry 
land, increase the bottom elevation of a 
waterbody, or change the use of a 
waterbody. The acreage of loss of waters of 
the United States is a threshold 
measurement of the impact to jurisdictional 
waters or wetlands for determining whether 
a project may qualify for an NWP; it is not 
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a net threshold that is calculated after 
considering compensatory mitigation that 
may be used to offset losses of aquatic 
functions and services. Waters of the 
United States temporarily filled, flooded, 
excavated, or drained, but restored to pre-
construction contours and elevations after 
construction, are not included in the 
measurement of loss of waters of the United 
States. Impacts resulting from activities that 
do not require Department of the Army 
authorization, such as activities eligible for 
exemptions under section 404(f) of the 
Clean Water Act, are not considered when 
calculating the loss of waters of the United 
States. 
 
Navigable waters: Waters subject to section 
10 of the Rivers and Harbors Act of 1899.  
These waters are defined at 33 CFR part 
329. 
 
Non-tidal wetland: A non-tidal wetland is a 
wetland that is not subject to the ebb and 
flow of tidal waters. Non-tidal wetlands 
contiguous to tidal waters are located 
landward of the high tide line (i.e., spring 
high tide line). 
 
Open water: For purposes of the NWPs, an 
open water is any area that in a year with 
normal patterns of precipitation has water 
flowing or standing above ground to the 
extent that an ordinary high water mark can 
be determined. Aquatic vegetation within 
the area of flowing or standing water is 
either non-emergent, sparse, or absent. 
Vegetated shallows are considered to be 
open waters. Examples of “open waters” 
include rivers, streams, lakes, and ponds. 
 
Ordinary High Water Mark: The term 
ordinary high water mark means that line on 
the shore established by the fluctuations of 
water and indicated by physical 
characteristics such as a clear, natural line 
impressed on the bank, shelving, changes in 
the character of soil, destruction of 
terrestrial vegetation, the presence of litter 
and debris, or other appropriate means that 
consider the characteristics of the 
surrounding areas. 
 
Perennial stream: A perennial stream has 
surface water flowing continuously year-
round during a typical year.  
 

Practicable: Available and capable of being 
done after taking into consideration cost, 
existing technology, and logistics in light of 
overall project purposes. 
 
Pre-construction notification: A request 
submitted by the project proponent to the 
Corps for confirmation that a particular 
activity is authorized by nationwide permit. 
The request may be a permit application, 
letter, or similar document that includes 
information about the proposed work and 
its anticipated environmental effects. Pre-
construction notification may be required 
by the terms and conditions of a nationwide 
permit, or by regional conditions. A pre-
construction notification may be 
voluntarily submitted in cases where pre-
construction notification is not required and 
the project proponent wants confirmation 
that the activity is authorized by nationwide 
permit. 
 
Preservation: The removal of a threat to, or 
preventing the decline of, aquatic resources 
by an action in or near those aquatic 
resources. This term includes activities 
commonly associated with the protection 
and maintenance of aquatic resources 
through the implementation of appropriate 
legal and physical mechanisms. 
Preservation does not result in a gain of 
aquatic resource area or functions. 
 
Re-establishment: The manipulation of the 
physical, chemical, or biological 
characteristics of a site with the goal of 
returning natural/historic functions to a 
former aquatic resource. Re-establishment 
results in rebuilding a former aquatic 
resource and results in a gain in aquatic 
resource area and functions. 
 
Rehabilitation: The manipulation of the 
physical, chemical, or biological 
characteristics of a site with the goal of 
repairing natural/historic functions to a 
degraded aquatic resource. Rehabilitation 
results in a gain in aquatic resource 
function, but does not result in a gain in 
aquatic resource area. 
 
Restoration: The manipulation of the 
physical, chemical, or biological 
characteristics of a site with the goal of 
returning natural/historic functions to a 
former or degraded aquatic resource. For 

the purpose of tracking net gains in aquatic 
resource area, restoration is divided into 
two categories: re-establishment and 
rehabilitation. 
 
Riffle and pool complex: Riffle and pool 
complexes are special aquatic sites under 
the 404(b)(1) Guidelines. Riffle and pool 
complexes sometimes characterize steep 
gradient sections of streams. Such stream 
sections are recognizable by their hydraulic 
characteristics. The rapid movement of 
water over a course substrate in riffles 
results in a rough flow, a turbulent surface, 
and high dissolved oxygen levels in the 
water. Pools are deeper areas associated 
with riffles. A slower stream velocity, a 
streaming flow, a smooth surface, and a 
finer substrate characterize pools. 
 
Riparian areas: Riparian areas are lands 
next to streams, lakes, and estuarine-marine 
shorelines. Riparian areas are transitional 
between terrestrial and aquatic ecosystems, 
through which surface and subsurface 
hydrology connects riverine, lacustrine, 
estuarine, and marine waters with their 
adjacent wetlands, non-wetland waters, or 
uplands. Riparian areas provide a variety of 
ecological functions and services and help 
improve or maintain local water quality. 
(See general condition 23.) 
 
Shellfish seeding: The placement of 
shellfish seed and/or suitable substrate to 
increase shellfish production. Shellfish seed 
consists of immature individual shellfish or 
individual shellfish attached to shells or 
shell fragments (i.e., spat on shell). Suitable 
substrate may consist of shellfish shells, 
shell fragments, or other appropriate 
materials placed into waters for shellfish 
habitat.  
 
Single and complete linear project:  A linear 
project is a project constructed for the 
purpose of getting people, goods, or 
services from a point of origin to a terminal 
point, which often involves multiple 
crossings of one or more waterbodies at 
separate and distant locations. The term 
“single and complete project” is defined as 
that portion of the total linear project 
proposed or accomplished by one 
owner/developer or partnership or other 
association of owners/developers that 
includes all crossings of a single water of 
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the United States (i.e., a single waterbody) 
at a specific location. For linear projects 
crossing a single or multiple waterbodies 
several times at separate and distant 
locations, each crossing is considered a 
single and complete project for purposes of 
NWP authorization. However, individual 
channels in a braided stream or river, or 
individual arms of a large, irregularly 
shaped wetland or lake, etc., are not 
separate waterbodies, and crossings of such 
features cannot be considered separately. 

Single and complete non-linear project: For 
non-linear projects, the term “single and 
complete project” is defined at 33 CFR 
330.2(i) as the total project proposed or 
accomplished by one owner/developer or 
partnership or other association of 
owners/developers.  A single and complete 
non-linear project must have independent 
utility (see definition of “independent 
utility”).  Single and complete non-linear 
projects may not be “piecemealed” to avoid 
the limits in an NWP authorization. 

Stormwater management: Stormwater 
management is the mechanism for 
controlling stormwater runoff for the 
purposes of reducing downstream erosion, 
water quality degradation, and flooding and 
mitigating the adverse effects of changes in 
land use on the aquatic environment. 

Stormwater management facilities: 
Stormwater management facilities are those 
facilities, including but not limited to, 
stormwater retention and detention ponds 
and best management practices, which 
retain water for a period of time to control 
runoff and/or improve the quality (i.e., by 
reducing the concentration of nutrients, 
sediments, hazardous substances and other 
pollutants) of stormwater runoff. 

Stream bed: The substrate of the stream 
channel between the ordinary high water 
marks. The substrate may be bedrock or 
inorganic particles that range in size from 
clay to boulders. Wetlands contiguous to 
the stream bed, but outside of the ordinary 
high water marks, are not considered part of 
the stream bed. 

Stream channelization: The manipulation 
of a stream’s course, condition, capacity, or 
location that causes more than minimal 

interruption of normal stream processes. A 
channelized jurisdictional stream remains a 
water of the United States. 

Structure: An object that is arranged in a 
definite pattern of organization. Examples 
of structures include, without limitation, 
any pier, boat dock, boat ramp, wharf, 
dolphin, weir, boom, breakwater, bulkhead, 
revetment, riprap, jetty, artificial island, 
artificial reef, permanent mooring structure, 
power transmission line, permanently 
moored floating vessel, piling, aid to 
navigation, or any other manmade obstacle 
or obstruction. 

Tidal wetland: A tidal wetland is a 
jurisdictional wetland that is inundated by 
tidal waters. Tidal waters rise and fall in a 
predictable and measurable rhythm or cycle 
due to the gravitational pulls of the moon 
and sun. Tidal waters end where the rise and 
fall of the water surface can no longer be 
practically measured in a predictable 
rhythm due to masking by other waters, 
wind, or other effects. Tidal wetlands are 
located channelward of the high tide line.  

Tribal lands:  Any lands title to which is 
either: 1) held in trust by the United States 
for the benefit of any Indian tribe or 
individual; or 2) held by any Indian tribe or 
individual subject to restrictions by the 
United States against alienation. 

Tribal rights:  Those rights legally accruing 
to a tribe or tribes by virtue of inherent 
sovereign authority, unextinguished 
aboriginal title, treaty, statute, judicial 
decisions, executive order or agreement, 
and that give rise to legally enforceable 
remedies. 

Vegetated shallows: Vegetated shallows 
are special aquatic sites under the 404(b)(1) 
Guidelines. They are areas that are 
permanently inundated and under normal 
circumstances have rooted aquatic 
vegetation, such as seagrasses in marine 
and estuarine systems and a variety of 
vascular rooted plants in freshwater 
systems. 

Waterbody: For purposes of the NWPs, a 
waterbody is a “water of the United States.” 
If a wetland is adjacent to a waterbody 
determined to be a water of the United 

States, that waterbody and any adjacent 
wetlands are considered together as a single 
aquatic unit (see 33 CFR 328.4(c)(2)).

30



DEPARTMENT OF THE ARMY 
U.S. ARMY CORPS OF ENGINEERS, LOUISVILLE DISTRICT 

600 DR. MARTIN LUTHER KING JR PL 
 LOUISVILLE, KY 40202 

 

 

               February 22, 2021 

 

Engineering Division 

 

 

 

 

Mr. AJ Mushrush 

England Pond Levee District 

12754 Bunker Hill Lane  

Saint Francisville, IL 62460 

 

Dear Mr. Mushrush: 

 

I am returning one copy of an approved alteration request (Reference Number 

20210005.ENG) for the proposed modification near the England Pond Levee System.  We 

understand that the project will consist of the replacement of the existing timber bridge over the 

west overflow of the Wabash River, and the reconstruction of the bridge approaches along 

Wabash Cannonball Road. The modifications to the England Pond Levee System include the 

reconstruction of the existing levee access road at Sta. 126+28 of the proposed bridge project. In 

addition, approximately 1,500 feet of Wabash Cannonball Road beginning at Sta. 126+28 (Sta. 

0+00 of the England Pond Levee System) is a non-project segment. This embankment is defined 

as a non-project segment because it was not part of the Federally constructed portion of the levee 

system, but it functions as a segment of the levee system to reduce flood risk within the leveed 

area. Approximately 800 feet of the non-project segment embankment will be modified as part of 

this alteration request. The work includes widening the embankment, flattening the existing 

1.5H:1V side slopes to 2.5H:1V, and replacing the asphalt pavement. The centerline of the new 

roadway alignment will be moved up to 30 feet south within the 800 feet that is being modified. 

The project also includes the extensive removal of trees along Wabash Cannonball Road meeting 

the requirements of the attached Standard Operating Procedure for Tree Removal, Root Balls, 

and Seeding Guidance.  

 

We have reviewed the submitted documents and have no objections to the proposed work 

provided the following special conditions are adhered to: 

 

a. The contractor must submit a complete, digital set of as-built drawings for this project 

within 30 days after completion of work. 

 

b. Digital construction photos must be submitted to this office for before, during and after 

construction conditions within 30 days after project completion.   
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c. The contractor is responsible for any damage to the embankment or associated levee features

and is required to make necessary repairs to restore them to the as-built condition, including 

restoration of sod cover, at the completion of work. 

d. Existing USACE survey control monuments, if any, located within the construction limits

of the alteration shall be relocated prior to construction activities and shall be coordinated with 

the USACE.  Relocated survey monuments will be per USACE Louisville District criteria and 

details.  Relocation of non-USACE monuments on this alteration must be coordinated with the 

respective agency.   

It should be noted that this approval is for only the work discussed herein.  It is the 

responsibility of the England Pond Levee District to ensure the work is completed in accordance 

with the plans and specifications.  Failure to meet these requirements may affect the overall 

rating of the project during our next routine inspection. 

This approval will be valid for a period of two years from the date of this letter.  Any 

modification deemed necessary during construction will require additional technical review and 

approval by this office prior to continuation of construction.   

Please notify this office one week prior to construction so a USACE representative may have 

the option to be on site.  If you have any questions regarding this letter or your project, please 

address them to your Levee Safety Point of Contact, Mrs. Tori Lasley at (502) 315-6399 or 

Victoria.L.Lasley@usace.army.mil. 

Sincerely, 

2/24/2021

X Ben Rohrbach

Signed by: ROHRBACH.BENJAMIN.L.1231966729

Benjamin L. Rohrbach, P.E. 

Chief, Engineering Division and 

Levee Safety Officer 

Enclosures 
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STANDARD OPERATING PROCEDURE 

FOR 

TREE REMOVAL, ROOT BALLS AND SEEDING GUIDANCE 

10 Dec 2013 

04 November 2014 

Trees within levee embankments and within a minimum of 15 feet of the landside and 

riverside toes, or within a minimum of 15 feet of the face of a floodwall or 8 feet from the 

farthest floodwall structure (whichever is greater) shall be removed in accordance with 

this guidance.  Trees with trunks less than four inches in diameter are cut flush to the 

ground surface.  Trees four inches or greater in diameter are cut down and the root balls 

removed entirely.  The size of root balls varies with the size and variety of tree.  Root 

balls are removed so that all roots one-half inch and larger in diameter are taken out.  The 

resulting excavation is then backfilled as described below. 

1. Placing backfill within the levee embankment in the holes caused by the

removal of a tree root ball will require the following:

a) The existing levee embankment where the root ball has been removed

shall be over excavated in all directions by benching 1ft vertical and 1.5 ft

horizontal into stiff undisturbed soil.  A level bottom surface day-lighting

toward the levee toe shall be provided from which the upward benching on

the other three sides shall initiate.  Benching will likely have to be

performed by hand methods or small-scale excavation equipment.

b) Backfill material must be low permeability soils - impermeable soils (e.g.

SC, CL or CL-ML with an estimated hydraulic conductivity less than 1

x10-5 cm/sec) in accordance with ASTM 2488 - USCS classification

system.

c) Backfill material shall be placed in loose lifts with thicknesses not to

exceed 6-inches and compacted in the holes to a minimum 95 percent

Standard Proctor density determined at optimum moisture content

according to ASTM D-698.  Moisture control limits are to be within -1%

to +3% of optimum.

d) The levee soil on which the backfill is to be placed should not be

excavated until immediately before backfilling, and shall not be allowed to

become overly wet or dry during the repair operation.  The surface area of

the benches shall be scarified as necessary to ensure a good bond between

the existing soil and the backfill material.

e) The finished riverside or landside slope of the levee shall be graded to

match the existing levee slopes upstream and downstream of the hole

where the tree/root ball was removed.
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f) Once the hole has been completely filled, the disturbed areas shall be

seeded and covered with a bio-degradable geotextile.  Consult the

project’s Operation and Maintenance Manual for the sod seed mix.

2. Placing backfill materials outside the projected levee slopes but within a

minimum of 15 feet of the toe of the Levee or face of the Floodwall in holes

caused by the removal of a tree root ball will require the following:

a) Backfill material must be low permeability soils - impermeable soils (e.g.

SC, CL or CL-ML with an estimated hydraulic conductivity less than 1

x10-5 cm/sec) in accordance with ASTM 2488 - USCS classification

system.

b) Backfill shall be placed in loose lifts with thicknesses not to exceed 8-

inches and compacted in the holes to a minimum 95 percent Standard

Proctor density determined at optimum moisture content according to

ASTM D-698, unless otherwise directed.  Moisture control limits are to be

within -1% to +3% of optimum.

c) Once the hole has been completely filled, the disturbed areas shall be

seeded and covered with a bio-degradable geotextile.

3. Reference details below on Tree Removal.
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STANDARD OPERATING PROCEDURE 

FOR 
EXCAVATION BENCHING AND/OR BACKFILL COMPACTION 

FOR LEVEE AND FLOODWALL MODIFICATIONS 
 

5 January 2011 
15 April 2015 

 
1. Placing backfill within the levee embankment will require the following: 

 
a) The surface of the levee shall be stripped of organics and topsoil to a depth of approximately 

6 inches prior to benching the levee sideslope. 
b) The existing levee embankment shall be over-excavated in all directions by benching 1 ft 

vertical and 3 ft horizontal into stiff undisturbed soil. A level bottom surface day-lighting 
toward the levee toe shall be provided from which the upward benching on the sides shall 
initiate. Benching may have to be performed by hand methods or using small-scale 
excavation equipment. 

c) The levee soil on which the backfill is to be placed should not be excavated until 
immediately before backfilling, and shall not be allowed to become overly wet or dry while 
exposed.  The surface area of the benches shall be scarified as necessary to ensure a good 
bond between the existing soil and the backfill material.   

d) Backfill material must be low permeability soils - impermeable soils (e.g. SC, CL or CL-ML 
with an estimated hydraulic conductivity less than 1 x10-5 cm/sec) in accordance with ASTM 
2488 - USCS classification system.  

e) Backfill material shall be placed in loose lifts with thicknesses not to exceed 6-inches and 
compacted in the holes to a minimum of 95 percent Standard Proctor density determined at 
optimum moisture content according to ASTM D-698.  Moisture control limits are to be 
within -1% to +3% of optimum. 

f) Compaction test results of work accomplished in item “e” above shall be submitted to 
USACE for review and approval throughout the construction process. 

g) Earthwork Specification requirements shall be submitted for Permit review and approval.  
h) The finished riverside or landside slope of the levee shall be graded to match the existing 

levee slopes upstream and downstream.  A site-specific grading plan must be approved for 
projects where the final grade differs from the original grade.   

i) The disturbed areas shall be seeded and covered with a bio-degradable geotextile when final 
grading is complete.   

 
2. Placing backfill materials outside the projected levee slopes but within a minimum of 15 feet of 

the toe of the Levee or face of the Floodwall requires the following: 
 

a) Backfill material must be low permeability soils - impermeable soils (e.g. SC, CL or CL-ML 
with an estimated hydraulic conductivity less than 1 x10-5 cm/sec) in accordance with 
ASTM 2488 - USCS classification system. Alternatively, controlled low strength material 
(e.g. flowable fill) meeting the above conductivity requirements and the governing state’s 
DOT standard specification may also be used as backfill material.  
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b) Backfill shall be placed in loose lifts with thicknesses not to exceed 8-inches and compacted 
in the holes to a minimum of 95 percent Standard Proctor density determined at optimum 
moisture content according to ASTM D-698, unless otherwise directed.  Moisture control 
limits are to be within -1% to +3% of optimum. 

 
c) The disturbed areas shall be seeded and covered with a bio-degradable geotextile when final 

grading is complete.   
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H. Provide a description of potentially erosive areas associated with this project:
Erosive areas consist of the roadway embankment side slopes and abutment slopes.

I.  The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g., steepness of slopes, 
length of slopes, etc.):

1) Construct temporary access and roadway embankment on south side 
2) Construct new bridge 
3) Install trees in wetland mitigation area 
3) Complete south roadway embankment and final grading of side slopes 
4) Remove existing bridge 
5) Remove existing embankment on north side.

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns, approximate slopes 
anticipated before and after major grading activities, locations where vehicles enter or exit the site and controls to prevent offsite 
sediment tracking (to be added after contractor identifies locations), areas of soil disturbance, the location of major structural and non-
structural controls identified in the plan, the location of areas where stabilization practices are expected to occur, surface waters 
(including wetlands) , and locations where storm water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:
The roadway is under the jurisdiction and maintenance of the City of St. Francisville.

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located:

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site.  In addition, include receiving waters  
that are listed as Biologically Significant Streams by the Illinois Department of Natural Resources (IDNR).  The location of the receiving 
waters can be found on the erosion and sediment control plans:

This area is tributary to the Wabash River.

N. Describe areas of the site that are to be protected or remain undisturbed.  These areas may include steep slopes (i.e., 1:3 or steeper), 
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.  Include any commitments or 
requirements to protect adjacent wetlands. 

 
For any storm water discharges from construction activities within 50-feet of Waters of the U.S. (except for activities for water-
dependent structures authorized by a Section 404 permit, describe: a) How a 50-foot undisturbed natural buffer will be provided 
between the construction activity and the Waters of the U.S. or b) How additional erosion and sediment controls will be provided within 
that area.

Wetlands were identified adjacent to the site the north and south.  The proposed areas of wetland impact are 
identified on the plans and the remainder of the wetland areas is to be protected.  The specific management 
practices to be used and their placement on site are identified in the contract plans and special provisions.

O. Per the Phase I document, the following sensitive environmental resources are associated with this project and may have the potential 
to be impacted by the proposed development.  Further guidance on these resources is available in Section 41-4 of the BDE Manual.

303(d) Listed receiving waters for suspended solids, turbidity, or siltation. 
The name(s) of the listed water body, and identification of all pollutants causing impairment:

Provide a description of how erosion and sediment control practices will prevent a discharge of sediment resulting from a storm event 
equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event:
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Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:

Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:

Applicable Federal, Tribal, State, or Local Programs

Floodplain

The project is located in the west floodplain of the Wabash River.  

Historic Preservation

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation
TMDL (fill out this section if checked above) 
 
The name(s) of the listed water body:

Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that is consistent with the 
assumptions and requirements of the TMDL:

If a specific numeric waste load allocation has been established that would apply to the project's discharges, provide a description of the 
necessary steps to meet that allocation:

Threatened and Endangered Species/Illinois Natural Areas (INAI)/Nature Preserves

One IL state listed plan - Bloodleaf, and one IL state listed animal - Eastern Ribbon Snake
Other

Wetland

Wetlands are present adjacent to the site and the boundaries are identified on the plans.

P. The following pollutants of concern will be associated with this construction project:
Antifreeze / Coolants
Concrete
Concrete Curing Compounds
Concrete Truck Waste
Fertilizers / Pesticides
Paints
Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
Soil Sediment

Solid Waste Debris
Solvents
Waste water from cleaning construction equipments
Other (Specify)

Other (Specify)
Other (Specify)
Other (Specify)

II.  Controls:

Other (Specify)
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   This section of the plan addresses the controls that will be implemented for each of the major construction activities described in Section 
I.C above and for all use areas, borrow sites, and waste sites.  For each measure discussed, the Contractor will be responsible for its
implementation as indicated.  The Contractor shall provide to the Resident Engineer a plan for the implementation of the measures
indicated.  The Contractor, and subcontractors, will notify the Resident Engineer of any proposed changes, maintenance, or
modifications to keep construction activities compliant with the Permit ILR10.  Each such Contractor has signed the required certification
on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to:

1. Minimize the amount of soil exposed during construction activity;
2. Minimize the disturbance of steep slopes;
3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment removal and

maximize storm water infiltration, unless infeasible;
4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices:  Provided below is a description of interim and permanent stabilization practices, including site- specific
scheduling of the implementation of the practices.  Site plans will ensure that existing vegetation is preserved where attainable and
disturbed portions of the site will be stabilized.  Stabilization practices may include but are not limited to:  temporary seeding, permanent
seeding, mulching, geotextiles, sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures.  Except as provided below in II.B.1 and II.B.2, stabilization measures shall be initiated immediately where
construction activities have temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in
that portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will not occur for a
period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be initiated as soon as
practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a temporary stabilization
method can be used.

The following stabilization practices will be used for this project:

Erosion Control Blanket / Mulching Temporary Turf (Seeding, Class 7)
Geotextiles Temporary Mulching
Permanent Seeding Vegetated Buffer Strips
Preservation of Mature Seeding
Protection of Trees
Sodding
Temporary Erosion Control Seeding

Other (Specify)
Other (Specify)
Other (Specify)
Other (Specify)

Describe how the stabilization practices listed above will be utilized during construction:
Temporary Erosion Control Seeding and Mulching - Temporary seed mixture and mulch will be applied to 
stabilize the soil in areas that will not be brought to final grade or cannot be otherwise be permanently stabilized 
within 10 days of the completion of active disturbance.   

Protection of Trees - Tree protection areas outside the limits of construction are designated on the plans and will 
be protected with temporary fencing. 

Describe how the stabilization practices listed above will be utilized after construction activities have been completed:
Permanent Seeding – All earth areas disturbed by construction will be stabilized with permanent seeding 
following the final grading.  Seeding will be completed in accordance with IDOT Standard Specifications and the 
plans. 

Mulching - The application of mulch and a mulch binder will temporarily stabilize the soil and seed until the 
permanent vegetation is established. Mulch will be used on slopes 1V:3H or flatter. 

Erosion Control Blanket - Seeding areas with slopes steeper than 1V:3H will be covered with erosion control 
blanket to temporarily stabilize the soil and seed until permanent vegetation is established.
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C. Structural Practices:  Provided below is a description of structural practices that will be implemented, to the degree attainable, to 
divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants from exposed areas of the site.  
Such practices may include but are not limited to: perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, 
subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining 
systems, gabions, and temporary or permanent sediment basins.  The installation of these devices may be subject to Section 404 of the 
Clean Water Act.

Aggregate Ditch Stabilized Construction Exits
Concrete Revetment Mats Stabilized Trench Flow
Dust Suppression Slope Mattress
Dewatering Filtering Slope Walls
Gabions Temporary Ditch Check
In-Stream or Wetland Work Temporary Pipe Slope Drain
Level Spreaders Temporary Sediment Basin
Paved Ditch Temporary Stream Crossing
Permanent Check Dams
Perimeter Erosion Barrier
Permanent Sediment Basin
Retaining Walls
Riprap

Other (Specify)
Other (Specify)
Other (Specify)
Other (Specify)

Turf Reinforcement Mats

Rock Outlet Protection
Sediment Trap
Storm Drain Inlet Protection

Other (Specify)
Other (Specify)
Other (Specify)

Describe how the structural practices listed above will be utilized during construction:
Perimeter Erosion Barrier will be used to intercept runoff from side slopes and filter sediment at the limit of 
disturbed areas.  Temporary timber matting will be used during work in the wetlands to limit disturbance of the 
soil and vegetation.

Describe how the structural practices listed above will be utilized after construction activities have been completed:
Stone riprap will be placed on the abutment slopes to protect the structure from scour.

D. Treatment Chemicals
Will polymer flocculants or treatment chemicals be utilized on this project: NoYes

If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this project.

E. Permanent (i.e., Post-Construction) Storm Water Management Controls: Provided below is a description of measures that will be 
installed during the construction process to control volume and pollutants in storm water discharges that will occur after construction 
operations have been completed.The installation of these devices may be subject to Section 404 of the Clean Water Act. 
 
1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm water retention 

structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration of runoff on site, and sequential 
systems (which combine several practices). 

 
   The practices selected for implementation were determined based on the technical guidance in Chapter 41 (Construction Site Storm 

Water Pollution Control) of the IDOT BDE Manual.  If practices other than those discussed in Chapter 41 are selected for 
implementation or if practices are applied to situations different from those covered in Chapter 41, the technical basis for such decisions 
will be explained below. 

 
2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as necessary to provide a 

non-erosive velocity flow from the structure to a water course so that the natural physical and biological characteristics and functions 
are maintained and protected (e.g., maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to 
the initiation of construction activities). 

42



BDE 2342 (Rev. 07/19/19)Page 6 of 7Printed 01/14/22

 
   Description of permanent storm water management controls:

Runoff will be conveyed to the river by overland flow. No change to the existing drainage conditions is expected 
from this improvement. No additional stormwater management controls will be installed as part of this project.

F. Approved State or Local Laws:  The management practices, controls and provisions contained in this plan will be in accordance with 
IDOT specifications, which are at least as protective as the requirements contained in the IEPA's Illinois Urban Manual.  Procedures 
and requirements specified in applicable sediment and erosion site plans or storm water management plans approved by local officials 
shall be described or incorporated by reference in the space provided below.  Requirements specified in sediment and erosion site 
plans, site permits, storm water management site plans or site permits approved by local officials that are applicable to protecting 
surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit ILR10 incorporated by reference 
and are enforceable under this permit even if they are not specifically included in the plan.  

    Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water management plans 
approved by local officials:

The erosion control plan was designed to comply with the specifications of IDOT and the City of St. Francisville.  
The erosion control plans for this contract identifies the location of structural and non-structural erosion controls 
to be installed on-site and the location of areas where stabilization practices are expected to occur.  

G. Contractor Required Submittals:  Prior to conducting any professional services at the site covered by this plan, the Contractor and 
  each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer a Contractor Certification 

Statement, BDE 2342A. 
 
1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major activities with implementation 

of pollution prevention BMPs, including the following items:
· Approximate duration of the project, including each stage of the project 
· Rainy season, dry season, and winter shutdown dates 
· Temporary stabilization measures to be employed by contract phases 
· Mobilization time-frame 
· Mass clearing and grubbing/roadside clearing dates 
· Deployment of Erosion Control Practices 
· Deployment of Sediment Control Practices (including stabilized cons 
 

·             Deployment of Construction Site Management Practices (including concrete washout facilities, chemical storage, 
refueling       locations, etc.) 

·             Paving, saw-cutting, and any other pavement related operations 
· Major planned stockpiling operation 
·       Time frame    for other significant long-term operations or activities that may plan non-storm water discharges as 

dewatering, grinding, etc     
·             Permanent stabilization activities for each area of the project

2. During the pre-construction meeting, the Contractor and each subcontractor shall provide, as an attachment to their signed Contractor 
Certification Statement, a discussion of how they will comply with the requirements of the permit in regard to the following items and 
provide a graphical representation showing location and type of BMPs to be used when applicable: 

· Temporary Ditch Checks - Identify what type and the source of Temporary Ditch Checks that will be installed as part of 
the project.  The installation details will then be included with the SWPPP. 

· Vehicle Entrances and Exits  - Identify type and location of stabilized construction entrances and exits to be used and 
how they will be maintained. 

· Material Delivery, Storage and Use  - Discuss where and how materials including chemicals, concrete curing 
compounds, petroleum products, etc. will be stored for this project. 

· Stockpile Management  - Identify the location of both on-site and off-site stockpiles.  Discuss what BMPs will be used to 
prevent pollution of storm water from stockpiles. 

· Waste Disposal  - Discuss methods of waste disposal that will be used for this project. 
· Spill Prevention and Control  - Discuss steps that will be taken in the event of a material spill (chemicals, concrete curing 

compounds, petroleum, etc.) 
· Concrete Residuals and Washout Wastes  - Discuss the location and type of concrete washout facilities to be used on 

this project and how they will be signed and maintained. 
· Litter Management  - Discuss how litter will be maintained for this project (education of employees, number of 

dumpsters, frequency of dumpster pick-up, etc.). 
· Vehicle and Equipment Fueling  - Identify equipment fueling locations for this project and what BMPs will be used to 

ensure containment and spill prevention. 
· Vehicle and Equipment Cleaning and Maintenance  - Identify where equipment cleaning and maintenance locations for 

this project and what BMPs will be used to ensure containment and spill prevention. 
· Dewatering Activities  - Identify the controls which will be used during dewatering operations to ensure sediments will not 
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leave the construction site. 
· Polymer Flocculants and Treatment Chemicals  - Identify the use and dosage of treatment chemicals and provide the 

Resident Engineer with Material Safety Data Sheets.  Describe procedures on how the chemicals will be used and 
identify who will be responsible for the use and application of these chemicals.  The selected individual must be trained 
on the established procedures. 

· Additional measures indicated in the plan. 
 

III. Maintenance: 
 
    When requested by the Contractor, the Resident Engineer will provide general maintenance guides (e.g., IDOT Erosion and Sediment 

Control Field Guide) to the Contractor for the practices associated with this project.  Describe how all items will be checked for structural 
integrity, sediment accumulation and functionality.  Any damage or undermining shall be repaired immediately.  Provide specifics on 
how repairs will be made.  The following additional procedures will be used to maintain, in good and effective operating conditions, the 
vegetation, erosion and sediment control measures and other protective measures identified in this plan.  It will be the Contractor's 
responsibility to attain maintenance guidelines for any manufactured BMPs which are to be installed and maintained per manufacture's 
specifications.

The Contractor shall inspect the erosion control measures at least once every seven (7) calendar days and 
within twenty-four (24) hours of the end of a storm or by the end of the following business or work day that is 0.5 
inch or greater of rainfall or equivalent snowfall.  The Contractor shall repair or replace any erosion control 
measures found to be non-functional.  Sediment collected behind temporary erosion barriers shall be removed 
when the sediment reaches one-half the height of the barrier.

IV. Inspections: 
 

Qualified personnel shall inspect disturbed areas of the construction site including Borrow, Waste, and Use Areas, which have not yet 
been finally stabilized, structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT 
Storm Water Pollution Prevention Plan Erosion Control Inspection Report, BC 2259.  Such inspections shall be conducted at least once 
every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following business or work 
day that is 0.5 inch or greater or equivalent snowfall. 
 
Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.  Weekly inspections 
will recommence when construction activities are conducted, or if there is 0.5” or greater rain event, or a discharge due to snowmelt 
occurs. 
 
If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan, the Resident 
Engineer shall notify the appropriate IEPA Field Operations Section office by email at: epa.swnoncomp@illinois.gov, telephone or fax 
within twenty-four (24) hours of the incident.  The Resident Engineer shall then complete and submit an “Incidence of Non-
Compliance” (ION) report for the identified violation within five (5) days of the incident.  The Resident Engineer shall use forms provided 
by IEPA and shall include specific information on the cause of noncompliance, actions which were taken to prevent any further causes 
of noncompliance, and a statement detailing any environmental impact which may have resulted from the noncompliance.  All reports of 
non-compliance shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10. 
 

   The Incidence of Non-Compliance shall be mailed to the following address: 
   Illinois Environmental Protection Agency 
   Division of Water Pollution Control 
   Attn:  Compliance Assurance Section 
   1021 North Grand East 
   Post Office Box 19276 
   Springfield, Illinois 62794-9276 
 
V. Failure to Comply: 
 
    Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a National 

Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the Contractor and/or penalties 
under the Permit ILR10 which could be passed on to the Contractor.
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Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor 
must complete and return to the Resident Engineer the following certification.  A separate certification must be submitted by 
each firm.  Attach to this certification all items required by Section II.G of the Storm Water Pollution Prevention Plan 
(SWPPP) which will be handled by the Contractor/subcontractor completing this form.
Route

M 7250 / Wabash Cannonball Road
Marked Route Section Number

15-00018-00-BR
Project Number

3MEQ(077)
County

Lawrence
Contract Number

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES 
Permit No. ILR10 issued by the Illinois Environmental Protection Agency. 
 
I certify under penalty of law that I understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges 
associated with industrial activity from the construction site identified as part of this certification. 
 
Additionally, I have read and understand all of the information and requirements stated in SWPPP for the above mentioned 
project; I have received copies of all appropriate maintenance procedures; and, I have provided all documentation required 
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

Contractor
Sub-Contractor

Title

Signature Date 

Phone

City State Zip Code

Print Name

Name of Firm

Street Address

Items which this Contractor/subcontractor will be responsible for as required in Section II.G. of SWPPP
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR

INSURANCE

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 

City of St. Francisville

P.O. Box 330

St. Francisville, IL 62460
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State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 
SPECIAL PROVISION 

FOR 
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA 

Effective: January 1, 2022 
 
Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the 
following: 
 

“ 1030.06 Quality Management Program.  The Quality Management Program (QMP) will be 
Quality Control / Quality Assurance (QC/QA) according to the following.” 

 
Delete Article 1030.06(d)(1) of the Standard Specifications. 
 
Revise Article 1030.09(g)(3) of the Standard Specifications to read: 
 

“ (3) If core testing is the density verification method, the Contractor shall provide personnel 
and equipment to collect density verification cores for the Engineer.  Core locations 
will be determined by the Engineer following the document “Hot-Mix Asphalt QC/QA 
Procedure for Determining Random Density Locations” at density verification intervals 
defined in Article 1030.09(b).  After the Engineer identifies a density verification 
location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm) 
diameter core.  With the approval of the Engineer, the cores may be cut at a later time.” 

 
Revise Article 1030.09(h)(2) of the Standard Specifications to read: 
 

“ (2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 
random density verification test locations.  Cores or nuclear density gauge testing will 
be used for density verification.  The method used for density verification will be as 
selected below. 

   
Density Verification Method 

 Cores 
 Nuclear Density Gauge (Correlated when 

paving ≥ 3,000 tons per mixture) 
 

  Density verification test locations will be determined according to the document “Hot-
Mix Asphalt QC/QA Procedure for Determining Random Density Locations”.  The 
density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses 
greater than 3 in. (75 mm).  The density testing interval for paving less than 3 ft (1 m) 
wide will be 1 mile (1,600 m).  If a day’s paving will be less than the prescribed density 
testing interval, the length of the day’s paving will be the interval for that day.  The 
density testing interval for mixtures used for patching will be 50 patches with a 
minimum of one test per mixture per project.   

 
  If core testing is the density verification method, the Engineer will witness the 

Contractor coring, and secure and take possession of all density samples at the 
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density verification locations.  The Engineer will test the cores collected by the 
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275. 

If nuclear density gauge testing is the density verification method, the Engineer will 
conduct nuclear density gauge tests.  The Engineer will follow the density testing 
procedure detailed in the document “Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method”. 

A density verification test will be the result of a single core or the average of the nuclear 
density tests at one location.  The results of each density test must be within 
acceptable limits.  The Engineer will promptly notify the Contractor of observed 
deficiencies.” 

Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document 
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 

“Mixtures shall be sampled from the truck at the plant by the Contractor following the same 
procedure used to collect QC mixture samples (Section A).  This process will be witnessed 
by the Engineer who will take custody of the verification sample.  Each sample bag with a 
verification mixture sample will be secured by the Engineer using a locking ID tag.  Sample 
boxes containing the verification mixture sample will be sealed/taped by the Engineer 
using a security ID label.” 
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BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 

 
 
80436 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

Effective:  September 1, 2000 
Revised:  March 2, 2019 

FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 

STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 

CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies 
can be expected to perform 4.0% of the work.  This percentage is set as the 
DBE participation goal for this contract.  Consequently, in addition to the other award 
criteria established for this contract, the Department will only award this contract to a 
bidder who makes a good faith effort to meet this goal of DBE participation in the 
performance of the work.  A bidder makes a good faith effort for award consideration if 
either of the following is done in accordance with the procedures set for in this Special 
Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 

62



 
(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 

 
 
80029 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
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grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
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asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
 

68



2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 

 
 
80441 
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
 
Add the following to Article 106.01 of the Standard Specifications: 
 

“ The final manufacturing process for construction materials and the immediately preceding 
manufacturing stage for construction materials shall occur within the United States.  Construction 
materials shall include an article, material, or supply that is or consists primarily of the following. 

 
(a) Non-ferrous metals; 
 
(b) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(c) Glass (including optic glass); 
 
(d) Lumber; 
 
(e) Drywall. 
 
Items consisting of two or more of the listed construction materials that have been combined 

through a manufacturing process, and items including at least one of the listed materials 
combined with a material that is not listed through a manufacturing process shall be exempt.” 
 
 
80448 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 

78



������������	�
��
����
���
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
80302 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within 235 working days.

80071
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BRIDGE DECK CONSTRUCTION 
Effective: October 22, 2013 
Revised: December 21, 2016 
 
 
When Diamond Grinding of Bridge Sections is specified, hand finishing of the deck surface shall 
be limited to areas not finished by the finishing machine and to address surface corrections 
according to Article 503.16(a)(2).  Hand finishing shall be limited as previously stated solely for 
the purpose of facilitating a more timely application of the curing protection.  In addition the 
requirements of 503.16(a)(3)a. and 503.16(a)(4) will be waived. 
 
Revise the Second Paragraph of Article 503.06(b) to read as follows. 
 
 “When the Contractor uses cantilever forming brackets on exterior beams or girders, 
additional requirements shall be as follows.” 
 
Revise Article 503.06(b)(1) to read as follows. 
 

“(1) Bracket Placement.  The spacing of brackets shall be per the manufacturer’s published 
design specifications for the size of the overhang and the construction loads anticipated.  
The resulting force of the leg brace of the cantilever bracket shall bear on the web within 
6 inches (150 mm) of the bottom flange of the beam or girder.” 

 
 
Revise Article 503.06(b)(2) to read as follows. 

 
“(2) Beam Ties.  The top flange of exterior steel beams or girders supporting the cantilever 

forming brackets shall be tied to the bottom flange of the next interior beam.  The top 
flange of exterior concrete beams supporting the cantilever forming brackets shall be 
tied to the top flange of the next interior beam.  The ties shall be spaced at 4 ft (1.2 m) 
centers.  Permanent cross frames on steel girders may be considered a tie.  Ties shall 
be a minimum of 1/2 inch (13 mm) diameter threaded rod with an adjusting mechanism 
for drawing the tie taut.  The ties shall utilize hanger brackets or clips which hook onto 
the flange of steel beams.  No welding will be permitted to the structural steel or stud 
shear connectors, or to reinforcement bars of concrete beams, for the installation of the 
tie bar system.  After installation of the ties and blocking, the tie shall be drawn taut until 
the tie does not vary from a straight line from beam to beam.  The tie system shall be 
approved by the Engineer.” 

 
Revise Article 503.06(b)(3) to read as follows. 

 

“(3) Beam Blocks.  Suitable beam blocks of 4 in x 4 in (100 x 100 mm) timbers or metal 
structural shapes of equivalent strength or better, acceptable to the Engineer, shall be 
wedged between the webs of the two beams tied together, within 6 inches (150 mm) of 
the bottom flange at each location where they are tied.  When it is not feasible to have 
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the resulting force from the leg brace of the cantilever brackets transmitted to the web 
within 6 inches (150 mm) of the bottom flange, then additional blocking shall be placed 
at each bracket to transmit the resulting force to within 6 inches (150 mm) of the bottom 
flange of the next interior beam or girder.” 

 
Delete the last paragraph of Article 503.06(b). 
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FHWA-1273 -- Revised July 5, 2022 

 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide exclusive 
referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this 
paragraph. In the event the union referral practice prevents the 
contractor from meeting the obligations pursuant to Executive 
Order 11246, as amended, and these special provisions, such 
contractor shall immediately notify the contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. All laborers and mechanics employed or working upon 

the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

 
Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions of 
paragraph 1.d. of this section; also, regular contributions made 
or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs which 
cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification of work actually performed, without regard to skill, 
except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics 
performing work in more than one classification may be 
compensated at the rate specified for each classification for the 
time actually worked therein: Provided, That the employer's 
payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage 
determination (including any additional classification and wage 
rates conformed under paragraph 1.b. of this section) and the 
Davis-Bacon poster (WH–1321) shall be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 

 
b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the 
wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an additional 
classification and wage rate and fringe benefits therefore only 
when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is utilized in the area by the 

construction industry; and 
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(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

 
(2) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, U.S. 
Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action 
within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day 
period that additional time is necessary. 

 
(3) In the event the contractor, the laborers or mechanics 

to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. 
The Administrator, or an authorized representative, will issue 
a determination within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within 
the 30-day period that additional time is necessary. 

 
(4) The wage rate (including fringe benefits where 

appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

 
c. Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor shall 
either pay the benefit as stated in the wage determination or shall 
pay another bona fide fringe benefit or an hourly cash equivalent 
thereof. 

 
d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of Labor 
has found, upon the written request of the contractor, that the 
applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside 
in a separate account assets for the meeting of obligations 
under the plan or program. 

 
2. Withholding (29 CFR 5.5) 

 
The contracting agency shall upon its own action or upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor 
under this contract, or any other Federal contract with the same 
prime contractor, or any other federally- assisted contract 
subject to Davis-Bacon prevailing wage requirements, which is 
held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay 
laborers and mechanics, 

including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract. In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part of 
the wages required by the contract, the contracting agency may, 
after written notice to the contractor, take such action as may be 
necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have 
ceased. 

 
3. Payrolls and basic records (29 CFR 5.5) 

 
a. Payrolls and basic records relating thereto shall be 

maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis- 
Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

 
b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the 
contracting agency. The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on 
weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee 
(e.g., the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site. The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency. 

 
(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
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subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

 
(i) That the payroll for the payroll period contains the 

information required to be provided under 29 CFR 
5.5(a)(3)(ii), the appropriate information is being 
maintained under 29 CFR 5.5(a)(3)(i), and that such 
information is correct and complete; 

 
(ii) That each laborer or mechanic (including each 

helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in 29 CFR part 3; 

 
(iii) That each laborer or mechanic has been paid not 

less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 

 
(3) The weekly submission of a properly executed 

certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 

this section. 

 
(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 

prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231. 

 
c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and shall permit such 
representatives to interview employees during working hours on 
the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

 
4. Apprentices and trainees (29 CFR 5.5) 

 
a. Apprentices (programs of the USDOL). 

 
Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with a 
State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship Training, 
Employer and Labor Services or a State 

Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 

 
The allowable ratio of apprentices to journeymen on the job site 
in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less 
than the applicable wage rate on the wage determination for the 
work actually performed. Where a contractor is performing 
construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman's hourly rate) specified in the 
contractor's or subcontractor's registered program shall be 
observed. 

 
Every apprentice must be paid at not less than the rate specified 
in the registered program for the apprentice's level of progress, 
expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the apprenticeship 
program does not specify fringe benefits, apprentices must be 
paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the 
Administrator determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in 
accordance with that determination. 

 
In the event the Office of Apprenticeship Training, Employer and 
Labor Services, or a State Apprenticeship Agency recognized 
by the Office, withdraws approval of an apprenticeship program, 
the contractor will no longer be permitted to utilize apprentices 
at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 

 
b. Trainees (programs of the USDOL). 

 
Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. 

 
The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration. 

 
Every trainee must be paid at not less than the rate specified in 
the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe 
benefits, trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an 
apprenticeship program associated with the 
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corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits for 
apprentices. Any employee listed on the payroll at a trainee rate 
who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In 
addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
c. Equal employment opportunity. The utilization of 

apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 

 
d. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeymen shall not be greater than permitted 
by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 

set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning 
of this clause include disputes between the contractor (or any of 
its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility (29 CFR 5.5) 

 
a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
c. The penalty for making false statements is prescribed in the 

U.S. Criminal Code, 18 U.S.C. 1001. 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1 of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 

under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in paragraph 1 of 
this section, in the sum currently provided in 29 CFR 5.5(b)(2)* 
for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1 of this section. 29 CFR 5.5. 

 
* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be 
adjusted annually by the Department of Labor; pursuant to the 
Federal Civil Penalties Inflation Adjustment Act of 1990). 
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3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph 2 of this section. 
29 CFR 5.5. 

 
4. Subcontracts. The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraphs 1 
through 4 of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1 through 4 of this 
section. 29 CFR 5.5. 

 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 

equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 
 

2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
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with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, or 
report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 
years or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.326. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 

or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.326. 
 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
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who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 

f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 
 

2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 
a. The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 

 
(1) Are not presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

(2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 

any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 
CFR 180.335 and 180.340. 

 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

 
c. The prospective lower tier participant shall provide 

immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
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submitted for assistance in obtaining a copy of those regulations. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal funds 
and a participant (such as the prime or general contract). “Lower 
Tier Covered Transactions” refers to any covered transaction 
under a First Tier Covered Transaction (such as subcontracts). 
“First Tier Participant” refers to the participant who has entered 
into a covered transaction with a recipient or subrecipient of 
Federal funds (such as the prime or general contractor). “Lower 
Tier Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 

e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 

 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 

1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 

 
(a) is presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency, 2 
CFR 180.355; 

 
(b) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(c) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
2. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

 
2. This certification is a material representation of fact upon 

which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
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subcontracts, which exceed $100,000 and that all such recipients 
shall certify and disclose accordingly. 
 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, contractor, 
subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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