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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 
10:00 a.m.  January 18, 2019 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61F27 
   MCHENRY County 
   Section 14-00432-00-BR           
   Project EZFS-264 () 
   Route FAS 29 (O'brien Road) 
   District 1 Construction Funds 

 
 Replace the superstructure, repair abutments, reconstruct approaches to the structure carrying 
O'Brien Road over Nippecsink Creek, 1.5 miles west of IL 47. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

 
The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or revised special 
provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2014 
 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192   Automated Flagger Assistance Device Jan. 1, 2008  
 80173   Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
* 80404   Coarse Aggregate Quality for Micro-Surfacing and Cape Seals Jan. 1, 2019  
 80384 93 X Compensable Delay Costs June 2, 2017  
 80198   Completion Date (via calendar days) April 1, 2008  
 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 5 

Feet 
April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80277   Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261 97 X Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387   Contrast Preformed Plastic Pavement Marking Nov. 1, 2017  
* 80029 100 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 Jan 2, 2019 
 80402 110 X Disposal Fees Nov. 1, 2018  
 80378   Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
* 80405   Elastomeric Bearings Jan. 1, 2019  
 80388 112 X Equipment Parking and Storage  Nov. 1, 2017  
 80229   Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80304   Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
 80246 113 X Hot-Mix Asphalt – Density Testing of Longitudinal Joints Jan. 1, 2010 Aug. 1, 2018 
* 80406   Hot-Mix Asphalt – Mixture Design Verification and Production 

     (Modified for I-FIT Projects) 
Jan. 1, 2019  

* 80398   Hot-Mix Asphalt – Longitudinal Joint Sealant Aug. 1, 2018 Jan. 1, 2019 
 80399 115 X Hot-Mix Asphalt – Oscillatory Roller Aug. 1, 2018 Nov. 1, 2018 
 80347   Hot-Mix Asphalt – Pay for Performance Using Percent  

     Within Limits – Jobsite Sampling 
Nov. 1, 2014 Aug. 1, 2018 

* 80383   Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 Jan. 1, 2019 
 80376 117 X Hot-Mix Asphalt – Tack Coat Nov. 1, 2016  
 80392 118 X Lights on Barricades Jan. 1, 2018  
 80336   Longitudinal Joint and Crack Patching April 1, 2014 April 1, 2016 
* 80393   Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 Jan. 1, 2019 
 80400   Mast Arm Assembly and Pole Aug. 1, 2018  
 80045   Material Transfer Device June 15, 1999 Aug. 1, 2014 
 80394   Metal Flared End Section for Pipe Culverts Jan. 1, 2018 April 1, 2018 
 80165   Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
 80349   Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
 80371   Pavement Marking Removal July 1, 2016  
 80390 120 X Payments to Subcontractors Nov. 2, 2017  
 80389 121 X Portland Cement Concrete  Nov. 1, 2017  
 80359 122 X Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2017 
 80401   Portland Cement Concrete Pavement Connector for 

     Bridge Approach Slab 
Aug. 1, 2018  



File 
Name 

Pg.  Special Provision Title Effective Revised 

 80300   Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 80328 124 X Progress Payments Nov. 2, 2013  
 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157   Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006  
* 80306   Reclaimed Asphalt Pavement (RAP) and Reclaimed  

    Asphalt Shingles (RAS)  
Nov. 1, 2012 Jan. 1, 2019 

* 80407 125 X Removal and Disposal of Regulated Substances Jan. 1, 2019  
 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127   Steel Cost Adjustment April 2, 2014 Aug. 1, 2017 
* 80408 137 X Steel Plate Beam Guardrail Manufacturing Jan. 1, 2019  
 80397 138 X Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 139 X Subcontractor Mobilization Payments  Nov. 2, 2017  
 80317   Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 April 1, 2016 
 80298   Temporary Pavement Marking April 1, 2012 April 1, 2017 
 20338 140 X Training Special Provision  Oct. 15, 1975  
 80403   Traffic Barrier Terminal, Type 1 Special Nov. 1, 2018  
* 80409 143 X Traffic Control Devices – Cones Jan. 1, 2019  
* 80410   Traffic Spotters Jan. 1, 2019  
 80318   Traversable Pipe Grate for Concrete End Sections  Jan. 1, 2013 Jan. 1, 2018 
 80288 144 X Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 146 X Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
 80071   Working Days Jan. 1, 2002  
 
The following special provisions are in the 2019 Supplemental Specifications and Recurring Special Provisions. 
 

File 
Name 

Special Provision Title New Location Effective Revised 

80382 Adjusting Frames and Grates  Articles 602.02(s) and (t), 
1043.04, and 1043.05 

April 1, 2017 
 

 

80366 Butt Joints Article 406.08(c) July 1, 2016  
80386 Calcium Aluminate Cement for Class PP-5 

Concrete Patching  
Article 1001.01(e) Nov. 1, 2017  

80396 Class A and B Patching Articles 442.06(a)(1) and (2) Jan. 1, 2018 Nov. 1, 2018 
80377 Portable Changeable Message Signs Articles 701.20(h) and 

1106.02(i) 
Nov. 1, 2016 April 1, 2017 

80385 Portland Cement Concrete Sidewalk  Article 424.12 
 

Aug. 1, 2017 
 

 

 
 

     
      
     
     
     

 
 
 



 
 

GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET 
Effective as of the: June 15, 2018 Letting 

 
 
 
 
 
 
 

Pg
# 

√ File Name Title Effective Revised 

  GBSP 4 Polymer Modified Portland Cement Mortar June 7, 1994 Apr 1, 2016 
  GBSP 12 Drainage System June 10, 1994 Jun 24, 2015 
  GBSP 13 High-Load Multi-Rotational Bearings Oct 13, 1988 Apr 1, 2016 
  GBSP 14 Jack and Remove Existing Bearings April 20, 1994 April 13, 2018 
  GBSP 15 Three Sided Precast Concrete Structure July 12, 1994 Dec 21, 2016 
  GBSP 16 Jacking Existing Superstructure Jan 11, 1993 April 13, 2018 
  GBSP 17 Bonded Preformed Joint Seal July 12, 1994 Jan 1, 2007 
  GBSP 18 Modular Expansion Joint May 19, 1994 Dec 29, 2014 
  GBSP 21 Cleaning and Painting Contact Surface Areas of Existing Steel 

Structures 
June 30, 2003 April 13, 2018 

  GBSP 25 Cleaning and Painting Existing Steel Structures Oct 2, 2001 Apr 22, 2016 
  GBSP 26 Containment and Disposal of Lead Paint Cleaning Residues Oct 2, 2001 Apr 22, 2016 
  GBSP 28 Deck Slab Repair May 15, 1995 April 13, 2018 
  GBSP 29 Bridge Deck Microsilica Concrete Overlay May 15, 1995 Oct 20, 2017 
  GBSP 30 Bridge Deck Latex Concrete Overlay May 15, 1995 Oct 20, 2017 
  GBSP 31 Bridge Deck High-Reactivity Metakaolin (HRM) Conc Overlay Jan 21, 2000 Oct 20, 2017 
  GBSP 33 Pedestrian Truss Superstructure Jan 13, 1998 Dec 29, 2014 
  GBSP 34 Concrete Wearing Surface June 23, 1994 Oct 4, 2016 
  GBSP 35 Silicone Bridge Joint Sealer Aug 1, 1995 Oct 15, 2011 
  GBSP 45 Bridge Deck Thin Polymer Overlay May 7, 1997 Feb 6, 2013 

147 X GBSP 51 Pipe Underdrain for Structures May 17, 2000 Jan 22, 2010 
  GBSP 53 Structural Repair of Concrete Mar 15, 2006 Apr 1, 2016 
  GBSP 55 Erection of Curved Steel Structures June 1, 2007  
  GBSP 56 Setting Piles in Rock Nov 14, 1996 Apr 1, 2016 
  GBSP 59 Diamond Grinding and Surface Testing Bridge Sections Dec 6, 2004 Mar 29, 2017 
  GBSP 60 Containment and Disposal of Non-Lead Paint Cleaning 

Residues 
Nov 25, 2004 Apr 22, 2016 

  GBSP 61 Slipform Parapet June 1, 2007 Apr 22, 2016 
  GBSP 67 Structural Assessment Reports for Contractor’s Means and 

Methods 
Mar 6, 2009 Oct 5, 2015 

  GBSP 71  Aggregate Column Ground Improvement  Jan 15, 2009 Oct 15, 2011 
  GBSP 72  Bridge Deck Fly Ash or GGBF Slag Concrete Overlay  Jan 18, 2011 Oct 20, 2017 
  GBSP 75 Bond Breaker for Prestressed Concrete Bulb-T Beams April 19, 2012  
  GBSP 77 Weep Hole Drains for Abutments, Wingwalls, Retaining Walls 

And Culverts 
April 19, 2012 Oct 22, 2013 

  GBSP 78 Bridge Deck Construction Oct 22, 2013 Dec 21, 2016 
  GBSP 79 Bridge Deck Grooving (Longitudinal) Dec 29, 2014 Mar 29, 2017 
  GBSP 81 Membrane Waterproofing for Buried Structures Oct 4, 2016 April 13, 2018 
  GBSP 82 Metallizing of Structural Steel Oct 4, 2016 Oct 20, 2017 
  GBSP 83 Hot Dip Galvanizing for Structural Steel Oct 4, 2016 Oct 20, 2017 
  GBSP 85 Micropiles Apr 19, 1996 Oct 5, 2015 
  GBSP 86 Drilled Shafts Oct 5, 2015 Oct 4, 2016 
  GBSP 87 Lightweight Cellular Concrete Fill Nov 11, 2011 Apr 1, 2016 
  GBSP 88 Corrugated Structural Plate Structures  Apr 22, 2016 April 13, 2018 
  GBSP 89 Preformed Pavement Joint Seal Oct 4, 2016  
  GBSP 90 Three Sided Precast Concrete Structure (Special) Dec 21, 2016 April 13, 2018 
  GBSP 91 Crosshole Sonic Logging Testing of Drilled Shafts  Apr 20, 2016  
  GBSP 92 Thermal Integrity Profile Testing of Drilled Shafts  Apr 20, 2016  



 
 

 
 
 
 

LIST ANY ADDITIONAL SPECIAL PROVISIONS BELOW 
   
 

 
 
 

 
The following Guide Bridge Special Provisions have been incorporated into the 2016 Standard 
Specifications: 
File  
Name 

Title Std Spec  
Location 

GBSP32 Temporary Sheet Piling 522 
GBSP38 Mechanically Stabilized Earth Retaining Walls  522 
GBSP42 Drilled Soldier Pile Retaining Wall 522 
GBSP43 Driven Soldier Pile Retaining Wall 522 
GBSP44 Temporary Soil Retention System  522 
GBSP46 Geotextile Retaining Walls 522 
GBSP57 Temporary Mechanically Stabilized Earth Retaining Walls 522 
GBSP62  Concrete Deck Beams 504 
GBSP64 Segmental Concrete Block Wall 522 
GBSP65 Precast Modular Retaining Wall 522 
GBSP73  Cofferdams 2017 Supp 
GBSP74 Permanent Steel Sheet Piling (LRFD) 522 
GBSP76 Granular Backfill for Structures  2017 Supp 
GBSP80 Fabric Reinforced Elastomeric 1028 
GBSP84 Precast, Prestressed Concrete Beams  2017 Supp 

 
 
The following Guide Bridge Special Provisions have been discontinued or have been superseded: 
File 
Name 

Title Disposition: 

GBSP70 Braced Excavation  Use TSRS per Sec 522 
GBSP95 Bridge Deck Concrete Sealer Use July 1, 2012 version for 

Repair projects only 
   
   
   

 
 
 

Pg 
# 

√ File Name Title Effective Revised 

  GBSP 93 Preformed Bridge Joint Seal Dec 21, 2016 April 13, 2018 
  GBSP 94  Warranty for Cleaning and Painting Steel Structures Mar 3, 2000 Nov 24, 2004 
  GBSP 95 Bituminous Coated Aggregate Slopewall  Mar 21, 1997 Mar 19, 2018 
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STATE OF ILLINOIS 
__________________ 

 

SPECIAL PROVISIONS 
 

The following Special Provisions supplement the Illinois Department of Transportation (IDOT) “Standard 
Specifications for Road and Bridge Construction”, adopted April 1, 2016 (hereinafter referred to as the 
“Standard Specifications”); the latest edition of the “Illinois Manual of Uniform Traffic Control Devices for 
Streets and Highways” and the Manual of Test Procedures for Materials”, in effect on the date of invitation 
for bids, and the Supplemental Specifications and Recurring Special Provisions indicated on the Check 
Sheet included herein which apply to and govern the construction of Route: FAS 0029 (O’Brien Road); 
Section 14-00432-00-BR; Project EZFS(264), Job C-91-144-15, Contract 61F27; County: McHenry; and in 
the case of conflict with any part, or parts, of said Specifications, the said Special Provisions shall take 
precedence and shall govern.  

 
LOCATION OF PROJECT 
This work is located on O’Brien Road (FAS 0029) over Nippersink Creek in the southwest quarter of Section 
19, Twp 46 N, R 7 E, 3rd PM of McHenry County in Hebron Township. The total net and gross project length 
is approximately 425 feet (0.08 miles). 

 
DESCRIPTION OF PROJECT 
The work consists of removal of the existing three-span bridge superstructure and replacement with a 
continuous reinforced concrete slab superstructure, construction of traffic barrier terminals, hot-mix 
asphalt surfaced roadway approaches, stone riprap, and other work necessary to complete the project 
as shown on the plans and as described herein.   

 

MAINTENANCE OF ROADWAYS 
Effective: September 30, 1985 
Revised: November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume responsibility for 
normal maintenance of all existing roadways within the limits of the improvement. This normal 
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include snow 
removal operations. Traffic control and protection for maintenance of roadways will be provided by the 
Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such items, 
including the accompanying traffic control and protection required by the Engineer, will be paid for in 
accordance with Article 109.04 of the Standard Specifications. 
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COMPLETION DATE PLUS WORKING DAYS 
Effective: September 30, 1985 
Revised: January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all contract 
items and safely open all roadways to traffic by 11:59 PM on July 31, 2019 except as specified 
herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within 10 
working days after the completion date for opening the roadway to traffic. Under extenuating 
circumstances the Engineer may direct that certain items of work, not affecting the safe opening 
of the roadway to traffic, may be completed within the working days allowed for clean up work 
and punch list items. Temporary lane closures for this work may be allowed at the discretion of 
the Engineer. 

 

Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in this 
contract, shall apply to both the completion date and the number of working days. 

 
STATUS OF UTILITIES (D-1) 
Effective:  June 1, 2016 

Utility companies and/or municipal owners located within the construction limits of this project have 

provided the following information in regard to their facilities and the proposed improvements.  The 

tables below contain a description of specific conflicts to be resolved and/or facilities which will require 

some action on the part of the Department’s contractor to proceed with work.  Each table entry includes 

an identification of the action necessary and, if applicable, the estimated duration required for the 

resolution. 

 
UTILITIES TO BE ADJUSTED 

Conflicts noted below have been identified by following the suggested staging plan included in the 

contract. The company has been notified of all conflicts and will be required to obtain the necessary 

permits to complete their work; in some instances resolution will be a function of the construction staging. 

The responsible agency must relocate or complete new installations as noted in the action column; this 

work has been deemed necessary to be complete for the Department’s contractor to then work in the 

stage under which the item has been listed. 

No conflicts to be resolved. 
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UTILITIES TO BE WATCHED AND PROTECTED 

The areas of concern noted below have been identified by following the suggested staging plan included 

for the contract.  The information provided is not a comprehensive list of all remaining utilities, but those 

which during coordination were identified as ones which might require the Department’s contractor to 

take into consideration when making the determination of the means and methods that would be 

required to construct the proposed improvement.  In some instances the contractor will be responsible 

to notify the owner in advance of the work to take place so necessary staffing on the owners part can be 

secured.   

Location Type Description Owner Action 

Sta. 8+00 to Sta. 

12+25; 28’ Left 

Overhead Electric, 

12KV 

In close proximity 

(less than 10 ft) to 

bridge construction. 

ComEd Cables may need to be de-energized 

to accommodate construction 

equipment. Call 1-800-EDISON1 and 

select the “facilities protection” 

option. 

 

The following contact information is what was used during the preparation of the plans as provided by 

the owner of the facility.  

 

Agency/Company 

Responsible to 

Resolve Conflict 

Name of contact Address  Phone  e-mail address 

ANR Pipeline 

Company 

Jim Judson 15313 West 

South Street, 

Woodstock, IL 

60098 

920-375-0483 agt_comm@irth.com 

ComEd Adam Sadkowski 860 Oak Creek 

Drive, Lombard, 

IL 60148 

630-396-8220 Adam.sadkowski@comed.com 

Frontier 

Communications 

Kalin Hinshaw 231 Chrysler 

Drive, PO Box 

247, Belvidere, 

IL 61088 

815-895-1515  

Mediacom Matt Forgas 808 E. North 

Main Street, 

Elburn, IL 60119 

815-597-5103  
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The above represents the best information available to the Department and is included for the 

convenience of the bidder.  The days required for conflict resolution should be taken into account in the 

bid as this information has also been factored into the timeline identified for the project when setting the 

completion date. The applicable portions of the Standard Specifications for Road and Bridge Construction 

shall apply.   

Estimated duration of time provided in the action column for the first conflicts identified will begin on the 

date of the executed contract regardless of the status of the utility relocations.  The responsible agencies 

will be working toward resolving subsequent conflicts in conjunction with contractor activities in the 

number of days noted.  

The estimated relocation dates must be part of the progress schedule submitted by the contractor.  A 

utility kickoff meeting will be scheduled between the Department, the Department’s contractor and the 

utility companies.  The Department’s contractor is responsible for contacting J.U.L.I.E. prior to any and 

all excavation work. 

 
 

TRAFFIC CONTROL PLAN  
 

Traffic control shall be in accordance with the applicable sections of the Standard Specifications for Road 

and Bridge Construction, the Manual on Uniform Traffic Control Devices for Streets and Highways and its 

Illinois Supplement, these special provisions, the detour plan, and any special details and Highway 

Standards contained in the plans.  

 

When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and 

remove all applicable traffic control devices along the detour route according to the details shown in the 

plans. 

 

Special attention is called to Article 107.09, Article 105.03(b), and Division 700 of the Standard 

Specifications and the following Highway Standards, Details, Quality Standard for Work Zone Traffic 

Control Devices, Recurring Special Provisions and Special Provisions contained herein, relating to traffic 

control. 

 

IDOT Highway Standards:  

701006-05 Off-Road Operations, 2L, 2W, 15’ to 24” From Pavement Edge 

701201-05 Lane Closure, 2L, 2W, Day Only, For Speeds ≥ 45 mph 

701301-04 Lane Closure, 2L, 2W, Short Time Operations 

701306-04 Lane Closure, 2L, 2W, Slow Moving Operations Day Only for Speeds ≥ 45 mph 

701901-08 Traffic Control Devices 

BLR 21-9 Typical Application of Traffic Control Devices for Construction on Rural Local Highways 

TC-10  Traffic Control and Protection for Side Roads, Intersections, and Driveways 
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Local Roads and Streets Recurring Special Provisions: 

LRS3 Work Zone Traffic Control Surveillance 

Maintenance of Roadways (D-1) 

Traffic Control and Protection (Arterials) 

Lights on Barricades (BDE) 

Public Convenience and Safety (D-1) 

 

The Contractor shall contact the District 1 Bureau of Traffic at least 72 hours in advance of beginning work.  

 

Type III barricades to be erected by the Contractor, shall extend from shoulder break to shoulder break as 

shown on Standard 701901, at each end of the construction limits or as directed by the Engineer. Two 

flashing lights shall be provided for each barricade located on the paved surface. Flashing lights shall be 

provided on all advance warning signs. 

 

Two posts shall be used for each construction sign greater than 9 square feet in area. 

 

Basis of Payment: Traffic control required by this special provision will be paid for at the contract Lump 

Sum price for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
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FRICTION AGGREGATE (D-1) 
Effective:  January 1, 2011 
Revised:  April 29, 2016 
 

Revise Article 1004.03(a) of the Standard Specifications to read: 

 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be according to Article 
1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 

 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 

Crushed Gravel 
Carbonate Crushed Stone 

Crystalline Crushed Stone 
Crushed Sandstone 

Crushed Slag (ACBF) 

Crushed Steel Slag 
Crushed Concrete 

HMA 

Low ESAL 

Stabilized Subbase 

or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 

Carbonate Crushed Stone 
Crystalline Crushed Stone 

Crushed Sandstone 
Crushed Slag (ACBF) 

Crushed Steel Slag1/  

Crushed Concrete 

HMA 

High ESAL 

Low ESAL 

Binder 

IL-19.0 

or IL-19.0L 
 

SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 

Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 

Crushed Sandstone 
Crushed Slag (ACBF) 

Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 

High ESAL 
Low ESAL 

C Surface and  

Leveling Binder 
IL-9.5 or IL-9.5L 

 
SMA  

Ndesign 50 Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 

Crystalline Crushed Stone 
Crushed Sandstone 

Crushed Slag (ACBF) 

Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and 
Leveling Binder 

IL-9.5 

 
SMA 

Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 

Carbonate Crushed Stone (other than 

Limestone)2/ 
Crystalline Crushed Stone 

Crushed Sandstone 
Crushed Slag (ACBF) 

Crushed Steel Slag4/ 

Crushed Concrete3/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 

aggregate other than 

Dolomite 

75% Limestone Crushed Slag (ACBF) 

or Crushed 
Sandstone 

HMA 

High ESAL 

E Surface 

IL-9.5 
 

SMA 

Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

 
Crystalline Crushed Stone  

Crushed Sandstone 

Crushed Slag (ACBF) 
Crushed Steel Slag 

 
No Limestone. 

 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 

aggregate 
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Use Mixture Aggregates Allowed 

75% Dolomite2/ Crushed Sandstone, 

Crushed Slag (ACBF), 
Crushed Steel Slag, or 

Crystalline Crushed 
Stone 

75% Crushed Gravel2/ 

or Crushed Concrete3/ 

Crushed Sandstone, 

Crystalline Crushed 
Stone, Crushed Slag 

(ACBF), or Crushed 
Steel Slag 

HMA 

High ESAL 

F Surface 

IL-9.5 
 

SMA 

Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

 
Crystalline Crushed Stone 

Crushed Sandstone  

Crushed Slag (ACBF) 
Crushed Steel Slag 

No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed Gravel2/, 

Crushed Concrete3/, or 
Dolomite2/  

Crushed Sandstone, 

Crushed Slag (ACBF), 
Crushed Steel Slag, or 

Crystalline Crushed 
Stone 

 

1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not 

be used in SMA Ndesign 80.  In SMA Ndesign 50, carbonate crushed 
stone shall not be blended with any of the other aggregates allowed 
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When combinations of aggregates are used, the blend percent 

measurements shall be by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 
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AGGREGATE SUBGRADE IMPROVEMENT (D-1) 
Effective:  February 22, 2012 

Revised:  April 1, 2016 

Add the following Section to the Standard Specifications: 

“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 

303.01 Description.  This work shall consist of constructing an aggregate subgrade improvement. 

303.02 Materials.  Materials shall be according to the following. 

 Item Article/Section 

(a) Coarse Aggregate  ................................................................................................................. 1004.07 

(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2 and 3)  ............................................................ 1031 

 Note 1.  Crushed RAP, from either full depth or single lift removal, may be mechanically blended 

with aggregate gradation CS 01 but shall not exceed 40 percent by weight of the total product.  

The top size of the Coarse RAP shall be less than 4 in. (100 mm) and well graded. 

 

 Note 2.  RAP having 100 percent passing the 1 1/2 in (37.5 mm) sieve and being well graded, may 

be used as capping aggregate in the top 3 in. (75 mm) when aggregate gradation CS 01 is used in 

lower lifts. When RAP is blended with any of the coarse aggregates, the blending shall be done 

with mechanically calibrated feeders.  The final product shall not contain more than 40 percent 

by weight of RAP. 

 

 Note 3. The RAP used for aggregate subgrade improvement shall be according to the current 

Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed Asphalt Pavement 

(RAP) for Aggregate Applications”. 

 

303.03 Equipment.  The vibratory machine shall be according to Article 1101.01, or as approved by 

the Engineer.  The calibration for the mechanical feeders shall have an accuracy of ± 2.0 percent of the 

actual quantity of material delivered. 

303.04 Soil Preparation.  The stability of the soil shall be according to the Department’s Subgrade 

Stability Manual for the aggregate thickness specified. 

303.05 Placing Aggregate.  The maximum nominal lift thickness of aggregate gradation CS 01 shall 

be 24 in. (600 mm). 

303.06 Capping Aggregate.  The top surface of the aggregate subgrade shall consist of a minimum 

3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt Pavement (RAP) is used, 

it shall be crushed and screened where 100 percent is passing the 1 1/2 in. (37.5 mm) sieve and being well 

graded. RAP that has been fractionated to size will not be permitted for use in capping. Capping aggregate 

will not be required when the aggregate subgrade improvement is used as a cubic yard pay item for 
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undercut applications. When RAP is blended with any of the coarse aggregates, the blending shall be done 

with mechanically calibrated feeders. 

303.07 Compaction.  All aggregate lifts shall be compacted to the satisfaction of the Engineer.  If the 

moisture content of the material is such that compaction cannot be obtained, sufficient water shall be 

added so that satisfactory compaction can be obtained. 

303.08 Finishing and Maintenance of Aggregate Subgrade Improvement.  The aggregate subgrade 

improvement shall be finished to the lines, grades, and cross sections shown on the plans, or as directed 

by the Engineer.  The aggregate subgrade improvement shall be maintained in a smooth and compacted 

condition. 

303.09 Method of Measurement.  This work will be measured for payment according to Article 

311.08. 

303.10 Basis of Payment.  This work will be paid for at the contract unit price per cubic yard (cubic 

meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price per square yard (square 

meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the thickness specified. 

 

Add the following to Section 1004 of the Standard Specifications: 

“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement.  The aggregate shall be according 

to Article 1004.01 and the following. 

(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed concrete. 
The top 12 inches of the aggregate subgrade improvement shall be 3 inches of capping material 
and 9 inches of crushed gravel, crushed stone or crushed concrete.  In applications where greater 
than 36 inches of subgrade material is required, rounded gravel, meeting the CS01 gradation, may 
be used beginning at a depth of 12 inches below the bottom of pavement. 

(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free of 
deleterious materials.  Non-mechanically blended RAP may be allowed up to a maximum of 5.0 
percent. 

(c) Gradation. 

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or greater 
shall be CS 01. 
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 COARSE AGGREGATE SUBGRADE GRADATIONS 

Sieve Size and Percent Passing 
Grad No. 

8” 6” 4” 2” #4 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

 

 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. 
Sieve Size and Percent Passing 

200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

 

(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10. 
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HMA MIXTURE DESIGN REQUIREMENTS (D-1) 
Effective:  January 1, 2013 

Revised: January 1, 2018 

1) Design Composition and Volumetric Requirements 

Revise the table in Article 406.06(d) of the Standard Specifications to read: 

“MINIMUM COMPACTED LIFT THICKNESS 

Mixture Composition Thickness, in. (mm) 

IL-4.75 3/4 (19) 

SMA-9.5, IL-9.5, IL-9.5L 1 1/2 (38) 

SMA-12.5 2 (50) 

IL-19.0, IL-19.0L 2 1/4 (57)” 

 

Revise the table in Article 1004.03(c) of the Standard Specifications to read: 

“Use Size/Application Gradation No. 

Class A-1, 2, & 3 3/8 in. (10 mm) Seal CA 16 

Class A-1 1/2 in. (13 mm) Seal CA 15 

Class A-2 & 3 Cover CA 14 

HMA High ESAL IL-19.0 

IL-9.5 

CA 11 1/ 

CA 16, CA 133/ 

HMA Low ESAL IL-19.0L 

IL-9.5L 

Stabilized Subbase 

or Shoulders 

CA 11 1/ 

CA 16 

SMA2/ 1/2 in. (12.5mm) 

Binder & Surface 

IL 9.5 

Surface 

CA133/, CA14 or CA16 

 

CA16, CA 133/ 

1/ CA 16 or CA 13 may be blended with the gradations listed. 
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2/ The coarse aggregates used shall be capable of being combined 
with stone sand, slag sand, or steel slag sand meeting the FA/FM 
20 gradation and mineral filler to meet the approved mix design 
and the mix requirements noted herein. 

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve. 
Revise Article 1004.03(e) of the Supplemental Specifications to read: 

 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  

 ≤ 2.0 percent.” 

Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 

 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 

absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall 

have minimum surge bin storage plus haul time of 1.5 hours.” 

Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read: 

“High ESAL IL-19.0 binder; 

IL-9.5 surface; IL-4.75; SMA-12.5, SMA-

9.5 

Low ESAL IL-19.0L binder; IL-9.5L surface; 

Stabilized Subbase (HMA)1/; 

HMA Shoulders2/ 

1/ Uses 19.0L binder mix. 

2/ Uses 19.0L for lower lifts and 9.5L for surface lift.” 

Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read: 

“1030.02 Materials.  Materials shall be according to the following. 

Item ............................................................................................................... Article/Section 

(a) Coarse Aggregate  ................................................................................................................. 1004.03 

(b) Fine Aggregate  ..................................................................................................................... 1003.03 

(c) RAP Material  ............................................................................................................................. 1031 

(d) Mineral Filler  ............................................................................................................................. 1011 

(e) Hydrated Lime  ...................................................................................................................... 1012.01 

(f) Slaked Quicklime (Note 1) 

(g) Performance Graded Asphalt Binder (Note 2)  .......................................................................... 1032 

(h) Fibers (Note 3) 

(i) Warm Mix Asphalt (WMA) Technologies (Note 4) 

 

Note 1.  Slaked quicklime shall be according to ASTM C 5. 
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Note 2.  The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-depth 

asphalt pavement and SBS PG 76-22 when used as an overlay, except where modified herein. 

The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75, except where modified 

herein. The elastic recovery shall be a minimum of 80. 

Note 3.  A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA 

mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive shall meet the 

Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  Prior to approval and use 

of fibers, the Contractor shall submit a notarized certification by the producer of these materials 

stating they meet these requirements. Reclaimed Asphalt Shingles (RAS) may be used in Stone 

Matrix Asphalt (SMA) mixtures designed with an SBA polymer modifier as a fiber additive if the 

mix design with RAS included meets AASHTO T305 requirements. The RAS shall be from a 

certified source that produces either Type I or Type 2. Material shall meet requirements noted 

herein and the actual dosage rate will be determined by the Engineer. 

Note 4.  Warm mix additives or foaming processes shall be selected from the current Bureau of 

Materials and Physical Research Approved List, “Warm Mix Asphalt Technologies”.” 

Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications to read: 
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“(1) High ESAL Mixtures.  The Job Mix Formula (JMF) shall fall within the following limits. 

High ESAL, MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 

Size 

IL-19.0 mm SMA 4/  

IL-12.5 mm 

SMA 4/ 

IL-9.5 mm 

IL-9.5 mm IL-4.75 mm 

min max min max min max min max min max 

1 1/2 in 

(37.5 mm) 

          

1 in. 

(25 mm) 

 100         

3/4 in. 

(19 mm) 

90 100  100       

1/2 in. 

(12.5 mm) 

75 89 80 100  100  100  100 

3/8 in. 

(9.5 mm) 

   65 90 100 90 100  100 

#4 

(4.75 mm) 

40 60 20 30 36 50 34 69 90 100 

#8 

(2.36 mm) 

20  42 16 24 5/ 16 325/ 34 6/  52 2/ 70 90 

#16 

(1.18 mm) 

15 30     10 32 50 65 

#30 

(600 m) 

  12 16 12 18     

#50 

(300 m) 

6 15     4 15 15 30 

#100 

(150 m) 

4 9     3 10 10 18 

#200 

(75 m) 

3 6 7.0 9.0 3/ 7.5 9.5 3/ 4 6 7 9 3/ 

Ratio 

Dust/Asphalt 

Binder 

 1.0 
 1.5  1.5 

 1.0 
 1.0  

1/ Based on percent of total aggregate weight. 
 

2/ The mixture composition shall not exceed 44 percent passing the #8 
(2.36 mm) sieve for surface courses with Ndesign = 90. 

3/ Additional minus No. 200 (0.075 mm) material required by the mix design 
shall be mineral filler, unless otherwise approved by the Engineer.  

4/ The maximum percent passing the #635 (20 µm) sieve shall be ≤ 3 percent. 

5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing 
the #8 (2.36 mm) sieve shall not be adjusted above the percentage stated on 
the table.  

6/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing 
the #8 (2.36 mm) sieve shall not be adjusted below 34 percent. 
 

Revise Article 1030.04(b)(1) of the Standard Specifications to read: 
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“(1) High ESAL Mixtures.  The target value for the air voids of the HMA shall be 4.0 percent 

and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.  The VMA and 

VFA of the HMA design shall be based on the nominal maximum size of the aggregate in 

the mix, and shall conform to the following requirements. 

OLUMETRIC REQUIREMENTS 

High ESAL 

 Voids in the Mineral Aggregate 

(VMA), 

% minimum 

Voids Filled 

with Asphalt 

Binder (VFA), 

% 

Ndesign  

IL-19.0 

 

IL-9.5 

IL-4.751/ 

50 
 

13.5 

 

15.0 

18.5 65 – 78 2/ 

70 
 65 - 75 

90 

   

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent 
2/ VFA for IL-4.75 shall be 72-85 percent” 

Replace Article 1030.04(b)(3) of the Standard Specifications with the following: 

  

“(3) SMA Mixtures. 

Volumetric Requirements 

SMA 1/ 

Ndesign Design Air Voids 

Target % 

Voids in the Mineral 

Aggregate  

(VMA), % min.  

Voids Filled  

with Asphalt  

(VFA), % 

80 4/ 3.5 

17.0 2/ 

75 - 83 16.0 3/ 
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1/ Maximum draindown shall be 0.3 percent. The draindown shall be determined at 
the JMF asphalt binder content at the mixing temperature plus 30 °F. 

2/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 

3/ Applies when specific gravity of coarse aggregate is < 2.760. 

4/ Blending of different types of aggregate will not be permitted. 
For surface course, the coarse aggregate can be crushed steel slag, crystalline 

crushed stone or crushed sandstone. For binder course, coarse aggregate shall be 

crushed stone (dolomite), crushed gravel, crystalline crushed stone, or crushed 

sandstone. 

Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications: 

“During production, the Contractor shall test SMA mixtures for draindown according to AASHTO 

T305 at a frequency of 1 per day of production.” 

Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2. 

Add to the end of Article 1102.01 (a) (4) b. 2.: 

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral filler 

according to the following: 

(a) Sufficient collected dust (baghouse) is available for production of the SMA mix for the 
entire project. 

(b) A mix design was prepared based on collected dust (baghouse).  
 

2) Design Verification and Production 

Revise Article 1030.04 (d) of the Standard Specifications to read: 

“(d) Verification Testing.  High ESAL, IL-4.75, and SMA mix designs submitted for verification will 

be tested to ensure that the resulting mix designs will pass the required criteria for the 

Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile Strength Test (IL mod 

AASHTO T-283). The Department will perform a verification test on gyratory specimens 

compacted by the Contractor. If the mix fails the Department’s verification test, the 

Contractor shall make the necessary changes to the mix and resubmit compacted 

specimens to the Department for verification. If the mix fails again, the mix design will be 

rejected.  

All new and renewal mix designs will be required to be tested, prior to submittal for 

Department verification and shall meet the following requirements: 

(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in. 
(12.5 mm).  The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth 
criteria shall be based on the high temperature binder grade of the mix as specified in the 
mix requirements table of the plans. 
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Illinois Modified AASHTO T 324 Requirements 1/ 

Asphalt Binder Grade # Repetitions Max Rut Depth (mm) 

PG 70 -XX (or higher) 20,000 12.5 

PG 64 -XX (or lower) 10,000 12.5 

1/ When produced at temperatures of 275 ± 5 °F (135 ± 3 °C) or less, loose Warm Mix 
Asphalt shall be oven aged at 270 ± 5 °F (132 ± 3 °C) for two hours prior to gyratory 
compaction of Hamburg Wheel specimens. 

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000 repetitions. 

For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000 

repetitions. 

(2) Tensile Strength Criteria.  The minimum allowable conditioned tensile strength shall be 

60 psi (415 kPa) for non-polymer modified performance graded (PG) asphalt binder and 

80 psi (550 kPa) for polymer modified PG asphalt binder.  The maximum allowable 

unconditioned tensile strength shall be 200 psi (1380 kPa).” 

Production Testing.  Revise first paragraph of Article 1030.06(a) of the Standard Specifications to read: 

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures.  For each contract, a 300 ton (275 metric tons) test 

strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be required at the 

beginning of HMA production for each mixture at the beginning of each construction year 

according to the Manual of Test Procedures for Materials “Hot Mix Asphalt Test Strip 

Procedures”. At the request of the Producer, the Engineer may waive the test strip if previous 

construction during the current construction year has demonstrated the constructability of the 

mix using Department test results.” 

Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard Specifications: 

“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample taken within 

the first 500 tons (450 metric tons) on the first day of production or during start up with a split 

reserved for the Department.  The mix sample shall be tested according to the Illinois Modified 

AASHTO T 324 and shall meet the requirements specified herein.  Mix production shall not exceed 

1500 tons (1350 metric tons) or one day’s production, whichever comes first, until the testing is 

completed and the mixture is found to be in conformance.  The requirement to cease mix 

production may be waived if the plant produced mixture demonstrates conformance prior to start 

of mix production for a contract. 

If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be accepted until the 

Contractor takes such action as is necessary to furnish a mixture meeting the criteria” 

Method of Measurement: 
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Add the following after the fourth paragraph of Article 406.13 (b): 

 

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and surface 

Mix Design’s Gmb.” 

Basis of Payment.  

Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the following: 

“Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for 

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of the mixture 

composition and Ndesign specified; and POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, STONE 

MATRIX ASPHALT, of the mixture composition and Ndesign specified.” 
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PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

If the holiday is on a Saturday or Sunday and is legally observed on a Friday or Monday, the 
length of the holiday period for Monday or Friday shall apply. 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

The length of holiday period for Thanksgiving shall be from 5:00 AM the Wednesday prior to 
11:59 PM the Sunday after. 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or greater, 
all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday, except where 
structure construction or major rehabilitation makes it impractical. 
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1) 
Effective:  November 1, 2012 
Revise:  January 1, 2018 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT 
SHINGLES 

 
1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles shall be according 

to the following. 
 
(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material resulting from cold milling or crushing an 

existing hot-mix asphalt (HMA) pavement.  RAP will be considered processed FRAP after 
completion of both crushing and screening to size.  The Contractor shall supply written 
documentation that the RAP originated from routes or airfields under federal, state, or local 
agency jurisdiction. 

 
(b) Reclaimed Asphalt Shingles (RAS).  Reclaimed asphalt shingles (RAS).  RAS is from the processing 

and grinding of preconsumer or post-consumer shingles.  RAS shall be a clean and uniform 
material with a maximum of 0.5 percent unacceptable material, as defined in Central Bureau of 
Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS) Sources”, by weight of RAS.  All 
RAS used shall come from a Central Bureau of Materials approved processing facility where it shall 
be ground and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 90 percent passing 
the #4 (4.75 mm) sieve.  RAS shall meet the testing requirements specified herein.  In addition, 
RAS shall meet the following Type 1 or Type 2 requirements. 

 
(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from the 

manufacture of residential asphalt roofing shingles. 
 
(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged from residential, 

or four unit or less dwellings not subject to the National Emission Standards for Hazardous Air 
Pollutants (NESHAP). 

 
1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 
 
(a) RAP Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles meeting one of 

the following definitions.  Additional processed RAP (FRAP) shall be stockpiled in a separate 
working pile, as designated in the QC Plan, and only added to the sealed stockpile when test 
results for the working pile are complete and are found to meet tolerances specified herein for 
the original sealed FRAP stockpile.  Stockpiles shall be sufficiently separated to prevent 
intermingling at the base.  All stockpiles (including unprocessed RAP and FRAP) shall be identified 
by signs indicating the type as listed below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc…). 
 
(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, HMA (High and Low ESAL) or 

equivalent mixtures.  The coarse aggregate in FRAP shall be crushed aggregate and may 
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represent more than one aggregate type and/or quality, but shall be at least C quality.  All 
FRAP shall be processed prior to testing and sized into fractions with the separation occurring 
on or between the #4 (4.75 mm) and 1/2 in. (12.5 mm) sieves.  Agglomerations shall be 
minimized such that 100 percent of the RAP in the coarse fraction shall pass the maximum 
sieve size specified for the mix the FRAP will be used in. 

 
(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, HMA (High ESAL), or 

HMA (High ESAL).  If approved by the Engineer, the aggregate from a maximum 3.0 in. 
(75 mm) single combined pass of surface/binder milling will be classified as B quality.  All 
millings from this application will be processed into FRAP as described previously. 

 
(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, HMA (High and 

Low ESAL) or equivalent mixtures.  The coarse aggregate in this RAP shall be crushed 
aggregate and may represent more than one aggregate type and/or quality, but shall be at 
least C quality.  This RAP may have an inconsistent gradation and/or asphalt binder content 
prior to processing.  All conglomerate RAP shall be processed (FRAP) prior to testing.  
Conglomerate RAP stockpiles shall not contain steel slag or other expansive material as 
determined by the Department. 

 
(4) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP from 

HMA shoulders, bituminous stabilized subbases or HMA (Low ESAL)/HMA (Low ESAL) IL-19.0L 
binder mixture.  The coarse aggregate in this RAP may be crushed or round but shall be at 
least D quality.  This RAP may have an inconsistent gradation and/or asphalt binder content.  
Conglomerate DQ RAP stockpiles shall not contain steel slag or other expansive material as 
determined by the Department. 

 
(5) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile categories 

listed above shall be classified as “Non-Quality”. 
 
RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, plant cleanout etc., 
will be unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  
Sheet asphalt shall be stockpiled separately. 
 

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be sufficiently 
separated to prevent intermingling at the base.  Each stockpile shall be signed indicating what 
type of RAS is present. 

 
However, a RAS source may submit a written request to the Department for approval to blend 
mechanically a specified ratio of Type 1 RAS with Type 2 RAS.  The source will not be permitted to 
change the ratio of the blend without the Department prior written approval.  The Engineer’s 
written approval will be required, to mechanically blend RAS with any fine aggregate produced 
under the AGCS, up to an equal weight of RAS, to improve workability.  The fine aggregate shall 
be “B Quality” or better from an approved Aggregate Gradation Control System source.  The fine 
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aggregate shall be one that is approved for use in the HMA mixture and accounted for in the mix 
design and during HMA production. 
 
Records identifying the shingle processing facility supplying the RAS, RAS type, and lot number 
shall be maintained by project contract number and kept for a minimum of three years. 

 
1031.03 Testing.  FRAP and RAS testing shall be according to the following. 
 
(a) FRAP Testing.  When used in HMA, the FRAP shall be sampled and tested either during processing 

or after stockpiling. It shall also be sampled during HMA production. 
 
(1) During Stockpiling.  For testing during stockpiling, washed extraction samples shall be run at 

the minimum frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons 
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter.  A minimum 
of five tests shall be required for stockpiles less than 4000 tons (3600 metric tons). 

 
(2) Incoming Material. For testing as incoming material, washed extraction samples shall be run 

at a minimum frequency of one sample per 2000 tons (1800 metric tons) or once per week, 
whichever comes first. 

 
(3) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a plan for approval 

to the District proposing a satisfactory method of sampling and testing the RAP/FRAP pile 
either in-situ or by restockpiling.  The sampling plan shall meet the minimum frequency 
required above and detail the procedure used to obtain representative samples throughout 
the pile for testing. 

 
Before extraction, each field sample of FRAP, shall be split to obtain two samples of test sample 
size.  One of the two test samples from the final split shall be labeled and stored for Department 
use.  The Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor 
test results. 

 
(b) RAS Testing.  RAS shall be sampled and tested during stockpiling according to Central Bureau of 

Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS) Sources”.  The Contractor shall 
also sample as incoming material at the HMA plant. 
 
(1) During Stockpiling.  Washed extraction and testing for unacceptable materials shall be run at 

the minimum frequency of one sample per 200 tons (180 metric tons) for the first 1000 tons 
(900 metric tons) and one sample per 1000 tons (900 metric tons) thereafter.  A minimum of 
five samples are required for stockpiles less than 1000 tons (900 metric tons).  Once a 
≤ 1000 ton (900 metric ton), five-sample/test stockpile has been established it shall be sealed.  
Additional incoming RAS shall be in a separate working pile as designated in the Quality 
Control plan and only added to the sealed stockpile when the test results of the working pile 
are complete and are found to meet the tolerances specified herein for the original sealed 
RAS stockpile. 
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(2) Incoming Material.  For testing as incoming material at the HMA plant, washed extraction 

shall be run at the minimum frequency of one sample per 250 tons (227 metric tons).  A 
minimum of five samples are required for stockpiles less than 1000 tons (900 metric tons).  
The incoming material test results shall meet the tolerances specified herein. 

 
The Contractor shall obtain and make available all test results from start of the initial stockpile 
sampled and tested at the shingle processing facility in accordance with the facility’s QC Plan. 
 
Before extraction, each field sample shall be split to obtain two samples of test sample size.  One 
of the two test samples from the final split shall be labeled and stored for Department use.  The 
Contractor shall extract the other test sample according to Department procedures.  The Engineer 
reserves the right to test any sample (split or Department-taken) to verify Contractor test results. 
 

1031.04 Evaluation of Tests.  Evaluation of test results shall be according to the following. 
 

(a) Evaluation of FRAP Test Results.  All test results shall be compiled to include asphalt binder 
content, gradation and, when applicable (for slag), Gmm.  A five test average of results from the 
original pile will be used in the mix designs.  Individual extraction test results run thereafter, shall 
be compared to the average used for the mix design, and will be accepted if within the tolerances 
listed below. 
 

Parameter FRAP 
No. 4 (4.75 mm)  6 % 
No. 8 (2.36 mm)  5 % 
No. 30 (600 m)  5 % 
No. 200 (75 m)  2.0 % 
Asphalt Binder  0.3 % 
Gmm  0.03 1/ 

 
1/ For stockpile with slag or steel slag present as determined in the current Manual of 

Test Procedures Appendix B 21, “Determination of Reclaimed Asphalt Pavement 
Aggregate Bulk Specific Gravity”. 

 
If any individual sieve and/or asphalt binder content tests are out of the above tolerances when 
compared to the average used for the mix design, the FRAP stockpile shall not be used in Hot-Mix 
Asphalt unless the FRAP representing those tests is removed from the stockpile.  All test data and 
acceptance ranges shall be sent to the District for evaluation. 
 
The Contractor shall maintain a representative moving average of five tests to be used for Hot-
Mix Asphalt production. 
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With the approval of the Engineer, the ignition oven may be substituted for extractions according 
to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing Reclaimed Asphalt 
Pavement (RAP)” or Illinois Modified AASHTO T-164-11, Test Method A. 

 
(b) Evaluation of RAS Test Results.  All of the test results, with the exception of percent unacceptable 

materials, shall be compiled and averaged for asphalt binder content and gradation.  A five test 
average of results from the original pile will be used in the mix designs.  Individual test results run 
thereafter, when compared to the average used for the mix design, will be accepted if within the 
tolerances listed below. 

Parameter RAS 
No. 8 (2.36 mm) ± 5 % 

No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4 % 
No. 200 (75 µm) ± 2.5 % 

Asphalt Binder Content ± 2.0 % 
 
If any individual sieve and/or asphalt binder content tests are out of the above tolerances when 
compared to the average used for the mix design, the RAS shall not be used in Hot-Mix Asphalt 
unless the RAS representing those tests is removed from the stockpile.  All test data and 
acceptance ranges shall be sent to the District for evaluation. 
 

(c) Quality Assurance by the Engineer.  The Engineer may witness the sampling and splitting conduct 
assurance tests on split samples taken by the Contractor for quality control testing a minimum of 
once a month. 
 
The overall testing frequency will be performed over the entire range of Contractor samples for 
asphalt binder content and gradation.  The Engineer may select any or all split samples for 
assurance testing.  The test results will be made available to the Contractor as soon as they 
become available. 
 
The Engineer will notify the Contractor of observed deficiencies. 
 
Differences between the Contractor’s and the Engineer’s split sample test results will be 
considered acceptable if within the following limits. 
 

Test Parameter Acceptable Limits of Precision 

% Passing:1/ FRAP RAS 
1/2 in. 5.0%  
No. 4 5.0%  
No. 8 3.0% 4.0% 
No. 30 2.0% 4.0% 
No. 200 2.2% 4.0% 
Asphalt Binder Content 0.3% 3.0% 
Gmm 0.030  
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1/ Based on washed extraction. 

 
In the event comparisons are outside the above acceptable limits of precision, the Engineer will 
immediately investigate. 
 

(d) Acceptance by the Engineer.  Acceptable of the material will be based on the validation of the 
Contractor’s quality control by the assurance process. 

 
1031.05 Quality Designation of Aggregate in RAP and FRAP. 
 
(a) RAP.  The aggregate quality of the RAP for homogeneous, conglomerate, and conglomerate 

“D” quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP stockpile 
and are designated as follows. 

 
(1) RAP from Class I, HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures are designated as 

containing Class B quality coarse aggregate. 
 
(2) RAP from HMA (Low ESAL) IL-19.0L binder mixture is designated as Class D quality coarse 

aggregate. 
 
(3) RAP from Class I, HMA (High ESAL) binder mixtures, bituminous base course mixtures, and 

bituminous base course widening mixtures are designated as containing Class C quality coarse 
aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as containing 

Class D quality coarse aggregate. 
 

(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, the Contractor 
shall use the assigned quality provided by the Engineer. 

 
If the quality is not known, the quality shall be determined as follows.  Fractionated RAP stockpiles 
containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum tonnage of 5,000 tons 
(4,500 metric tons).  The Contractor shall obtain a representative sample witnessed by the 
Engineer.  The sample shall be a minimum of 50 lb (25 kg).  The sample shall be extracted 
according to Illinois Modified AASHTO T 164 by a consultant laboratory prequalified by the 
Department for the specified testing.  The consultant laboratory shall submit the test results along 
with the recovered aggregate to the District Office.  The cost for this testing shall be paid by the 
Contractor.  The District will forward the sample to the Central Bureau of Materials Aggregate Lab 
for MicroDeval Testing, according to ITP 327.  A maximum loss of 15.0 percent will be applied for 
all HMA applications. The fine aggregate portion of the fractionated RAP shall not be used in any 
HMA mixtures that require a minimum of “B” quality aggregate or better, until the coarse 
aggregate fraction has been determined to be acceptable thru a MicroDeval Testing. 
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1031.06 Use of FRAP and/or RAS in HMA.  The use of FRAP and/or RAS shall be the Contractor’s 
option when constructing HMA in all contracts. 

 
(a) FRAP.  The use of FRAP in HMA shall be as follows. 
 

(1) Coarse Aggregate Size (after extraction).  The coarse aggregate in all FRAP shall be equal to or 
less than the nominal maximum size requirement for the HMA mixture to be produced. 

 
(2) Steel Slag Stockpiles.  FRAP stockpiles containing steel slag or other expansive material, as 

determined by the Department, shall be homogeneous and will be approved for use in HMA 
(High ESAL and Low ESAL) mixtures regardless of lift or mix type. 

 
(3) Use in HMA Surface Mixtures (High and Low ESAL).  FRAP stockpiles for use in HMA surface 

mixtures (High and Low ESAL) shall have coarse aggregate that is Class B quality or better.  
FRAP shall be considered equivalent to limestone for frictional considerations unless 
produced/screened to minus 3/8 inch. 

 
(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base Course 

Widening.  FRAP stockpiles for use in HMA binder mixtures (High and Low ESAL), HMA base 
course, and HMA base course widening shall be FRAP in which the coarse aggregate is Class C 
quality or better. 

 
(5) Use in Shoulders and Subbase.  FRAP stockpiles for use in HMA shoulders and stabilized 

subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or conglomerate DQ. 
 

(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA applications as 
specified herein. 

 
(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in conjunction with 

FRAP in HMA mixtures up to a maximum of 5.0 percent by weight of the total mix. 
 
When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of virgin asphalt 
binder replacement (ABR) shall not exceed the amounts indicated in the table below for a given 
N Design. 

 
Max Asphalt Binder Replacement for FRAP with RAS Combination 
HMA Mixtures 1/ 2/ 4/ Maximum % ABR  

Ndesign Binder/Leveling 
Binder  

Surface  Polymer 
Modified 3/ 

30L 50 40 30 
50 40 35 30 
70 40 30 30 
90 40 30  30 

4.75 mm N-50   40 
SMA N-80   30 
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1/ For Low ESAL HMA shoulder and stabilized subbase, the percent asphalt 

binder replacement shall not exceed 50 % of the total asphalt binder in the 
mixture. 

 
2/ When the binder replacement exceeds 15 % for all mixes, except for SMA and 

IL-4.75, the high and low virgin asphalt binder grades shall each be reduced 
by one grade (i.e. 25 % binder replacement using a virgin asphalt binder grade 
of PG64-22 will be reduced to a PG58-28).  When constructing full depth HMA 
and the ABR is less than 15 %, the required virgin asphalt binder grade shall 
be PG64-28. 

 
3/ When the ABR for SMA or IL-4.75 is 15 % or less, the required virgin asphalt 

binder shall be SBS PG76-22 and the elastic recovery shall be a minimum of 
80.  When the ABR for SMA or IL-4.75 exceeds 15%, the virgin asphalt binder 
grade shall be SBS PG70-28 and the elastic recovery shall be a minimum of 
80. 
 

4/ When FRAP or RAS is used alone, the maximum percent asphalt binder 
replacement designated on the table shall be reduced by 10 %. 

 
1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed utilizing 

RAP/FRAP and/or RAS material meeting the detailed requirements specified herein. 
 
(a) FRAP and/or RAS.  FRAP and /or RAS mix designs shall be submitted for verification.  If additional 

FRAP or RAS stockpiles are tested and found to be within tolerance, as defined under “Evaluation 
of Tests” herein, and meet all requirements herein, the additional FRAP or RAS stockpiles may be 
used in the original design at the percent previously verified. 
 

(b) RAS.  Type 1 and Type 2 RAS are not interchangeable in a mix design.  
 
The RAP, FRAP and RAS stone specific gravities (Gsb) shall be according to the “Determination of Aggregate 
Bulk (Dry) Specific Gravity (Gsb) or Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt Shingles 
(RAS)” procedure in the Department’s Manual of Test Procedures for Materials. 

 
1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows. 
 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or comparable 

sizing device approved by the Engineer shall be used in the RAS and FRAP feed system to remove or reduce 
oversized material.  

 
If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results within 

control tolerances or the requirements listed herein the Contractor shall cease production of the mixture 
containing FRAP or RAS and conduct an investigation that may require a new mix design. 
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(a) RAS.  RAS shall be incorporated into the HMA mixture either by a separate weight depletion 
system or by using the RAP weigh belt.  Either feed system shall be interlocked with the aggregate 
feed or weigh system to maintain correct proportions for all rates of production and batch sizes.  
The portion of RAS shall be controlled accurately to within ± 0.5 percent of the amount of RAS 
utilized.  When using the weight depletion system, flow indicators or sensing devices shall be 
provided and interlocked with the plant controls such that the mixture production is halted when 
RAS flow is interrupted. 

 
(b) HMA Plant Requirements.  HMA plants utilizing FRAP and/or RAS shall be capable of 

automatically recording and printing the following information. 
 

(1) Dryer Drum Plants. 
 

a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to the 

nearest 0.1 ton (0.1 metric ton). 
 
d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest 0.1 ton 

(0.1 metric ton). 
 
e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 0.1 unit. 
 
f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 

0.1 unit. 
 
g. Residual asphalt binder in the RAS and FRAP material as a percent of the total mix to the 

nearest 0.1 percent. 
 
h. Aggregate RAS and FRAP moisture compensators in percent as set on the control panel.  

(Required when accumulated or individual aggregate and RAS and FRAP are printed in 
wet condition.) 

 
i. When producing mixtures with FRAP and/or RAS, a positive dust control system 

shall be utilized. 
 
j. Accumulated mixture tonnage. 
 
k. Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))  
 

(2) Batch Plants. 
a. Date, month, year, and time to the nearest minute for each print. 
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b. HMA mix number assigned by the Department. 
 
c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
 
d. Mineral filler weight to the nearest pound (kilogram). 
 
f. RAS and FRAP weight to the nearest pound (kilogram). 
 
g. Virgin asphalt binder weight to the nearest pound (kilogram). 
 
h. Residual asphalt binder in the RAS and FRAP material as a percent of the total mix to the 

nearest 0.1 percent. 
 
The printouts shall be maintained in a file at the plant for a minimum of one year or as directed 
by the Engineer and shall be made available upon request.  The printing system will be inspected 
by the Engineer prior to production and verified at the beginning of each construction season 
thereafter. 

 
1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.  The use of RAP 

or FRAP in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, except “Non-

Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not apply. RAP used shall 
be according to the current Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt 
Pavement (RAP) for Aggregate Applications”. 
 

(b) Gradation.  The RAP material shall meet the gradation requirements for CA 6 according to Article 
1004.01(c), except the requirements for the minus No. 200 (75 µm) sieve shall not apply.  The 
sample for the RAP material shall be air dried to constant weight prior to being tested for 
gradation.” 
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EMBANKMENT I 
Effective: March 1, 2011 
Revised: November 1, 2013 
 
Description.  This work shall be according to Section 205 of the Standard Specifications except for the 
following. 
 
Material.  All material shall be approved by the District Geotechnical Engineer.  The proposed material 
must meet the following requirements. 
 

a) The laboratory Standard Dry Density shall be a minimum of 90 lb/cu ft (1450 kg/cu m) when 
determined according to AASHTO T 99 (Method C). 
 

b) The organic content shall be less than ten percent determined according to AASHTO T 194 (Wet 
Combustion). 
 

c) Soils which demonstrate the following properties shall be restricted to the interior of the 
embankment and shall be covered on both the sides and top of the embankment by a minimum 
of 3 ft (900 mm) of soil not considered detrimental in terms of erosion potential or excess volume 
change. 
 
1) A grain size distribution with less than 35 percent passing the number 75 um (#200) sieve. 
 
2) A plasticity index (Pl) of less than 12. 
 
3) A liquid limit (LL) in excess of 50. 

 
d) Reclaimed asphalt shall not be used within the ground water table or as a fill if ground water is 

present. 
 

e) The RAP used shall be according to the current Bureau of Materials and Physical Research Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. Gradation 
deleterious count shall not exceed 10% of total RAP and 5% of other by total weight. 
  

 
CONSTRUCTION REQUIREMENTS 

 
Samples.  Embankment material shall be sampled, tested, and approved before use.  The contractor shall 
identify embankment sources, and provide equipment as the Engineer requires, for the collection of 
samples from those sources.  Samples will be furnished to the Geotechnical Engineer a minimum of three 
weeks prior to use in order that laboratory tests for approval and compaction can be performed.  
Embankment material placement cannot begin until tests are completed and approval given. 
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Placing Material.  In addition to Article 202.03, broken concrete, reclaimed asphalt with no expansive 
aggregate, or uncontaminated dirt and sand generated from construction or demolition activities shall be 
placed in 6 inches (150 mm) lifts and disked with the underlying lift until a uniform homogenous material 
is formed.  This process also applies to the overlaying lifts.  The disk must have a minimum blade diameter 
of 24 inches (600 mm). 
 
When embankments are to be constructed on hillsides or existing slopes that are steeper than 3H:1V, 
steps shall be keyed into the existing slope by stepping and benching as shown in the plans or as directed 
by the engineer. 
 
Compaction.  Soils classification for moisture content control will be determined by the Soils Inspector 
using visual field examination techniques and the IDH Textural Classification Chart. 
 
When tested for density in place each lift shall have a maximum moisture content as follows. 
 

a) A maximum of 110 percent of the optimum moisture for all forms of clay soils. 
 
b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils. 

 
Stability.  The requirement for embankment stability in Article 205.04 will be measured with a Dynamic 
Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical Manual.  The 
penetration rate must be equal or less than 1.5 inches (38 mm) per blow. 
 
Basis of Payment.  This work will not be paid separately but will be considered as included in the various 

items of excavation. 

 

STEEL RAILING (SPECIAL) 
 
This work shall consist of furnishing and installing the Wyoming 2-tube steel rail, including anchorage 
details to be cast in the concrete curb. The steel rail shall be installed in accordance with the details 
indicated in the Plans and as directed by the Engineer. 
 
MATERIALS: Materials shall be in accordance with Section 509.02 of the Standard Specifications. The 
railing and posts shall be galvanized according to the requirements of AASHTO M111. All bolts, nuts, and 
anchors shall be zinc coated according to AASHTO M232. After installation, the exposed bolt threads 
should be painted with two coats of zinc rich paint conforming to the requirements of ASTM A 780. 
 
Fabrication, inspection, and erection of steel railings shall be according to Section 505 of the Standard 
Specifications. Storage of galvanized railing and accessories shall be according to Article 1006.34(d) of 
the Standard Specifications. 
 
Shim plates shall be provided in accordance with Article 509.05(a). 
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SHOP DRAWINGS: Before beginning fabrication, shop drawings shall be reviewed and approved in 
writing by the Engineer in accordance with Article 509.04. Contractor shall be responsible for ensuring 
that the details and dimensions shown in the shop 
drawings prepared for this item are compatible with the details and dimensions shown in the shop 
drawings prepared for TRAFFIC BARRIER TERMINAL, TYPE 6A (SPECIAL). 
 
METHOD OF MEASUREMENT: STEEL RAILING (SPECIAL) shall be measured for payment in linear feet of 
such rail in place. The length measured will be the overall length along the top longitudinal railing member 
through all posts and gaps. 
 
BASIS OF PAYMENT: This work will be paid for at the contract unit price per linear foot for STEEL RAILING 
(SPECIAL), which price shall be payment in full for all labor, materials, tools, equipment and appurtenances 
to complete the work specified herein, as indicated in the Plans, and as directed by the Engineer. 
 
 

TRAFFIC BARRIER TERMINAL TYPE 6A (SPECIAL) 
 
Work shall be in accordance with the applicable portions of Section 631 of the Standard Specifications, 
according to the details shown in the Plans, and as modified herein. 
 
Traffic Barrier Terminal (Special) Shop drawings shall be submitted in accordance with the applicable 
portions of Article 505.03. Before beginning fabrication, shop drawings shall be reviewed and approved 
in writing by the Engineer. 
 
Contractor shall be responsible for ensuring that the details and dimensions shown in the shop drawings 
prepared for this item are compatible with the details and dimensions shown in the shop drawings 
prepared for STEEL RAILING (SPECIAL). 
 
631.12 Method of Measurement. Add the following to the end of this Article to read: 

 

“This work will be measured for payment, complete in place, in units of each.” 
 
631.13 Basis of Payment. Add the following to the end of this Article to read: 

 
“This work will be paid for at the contract unit price per each for TRAFFIC BARRIER TERMINAL 

TYPE 6A (SPECIAL).” 
 

 

STEEL PLATE BEAM GUARDRAIL (SHORT RADIUS) 
 
This work shall consist of furnishing and installing curved steel plate beam guardrail, type A, at the 
location shown on the plans. 
 
This work shall be performed in accordance with Section 630 of the Standard Specifications. 
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Steel Plate Beam Guardrail (Short Radius) shall be as shown on Standard 630001 and the plan details.  
The Contractor shall contact the Engineer with shop drawings before ordering material. 
 
This work will be measured in accordance with Article 630.07 and paid for at the contract unit price per 
foot for STEEL PLATE BEAM GUARDRAIL (SHORT RADIUS).   
 

 

EROSION CONTROL BLANKET (SPECIAL) 
 
This Special Provision revises Section 251 of the Standard Specifications for Road and Bridge 
Construction to eliminate the use of Excelsior Blanket for Erosion Control Blanket. This work 
shall consist of furnishing, transporting, and placing 100 % biodegradable erosion control 
blanket over seeded areas as detailed on the plans, according to Section 251 except as 
modified herein. 
 
Delete Article 1081.10(a) Excelsior Blanket. 
 
Delete the first paragraph of Article 1081.10 (b) Knitted Straw Mat and substitute the following: 

Knitted Straw Mat. Knitted straw mat shall be a machine-produced mat of 100% clean, 
weed free agricultural straw. The blanket shall be of consistent thickness with the straw 
evenly distributed over the entire area of the blanket. The blanket shall be covered on 
top and bottom sides with a 100% biodegradable woven natural organic fiber netting. 
No plastic netting will be allowed. The top netting shall consist of machine directional 
strands formed from two intertwined yarns with cross directional strands interwoven 
through the twisted machine stands to form an approximate 0.50 x 1.0 (1.27 x 2.54 cm) 
mesh. The blanket shall be sewn together on 1.50-inch (3.81 cm) centers with 
degradable thread. The blanket shall be manufactured with a colored thread stitched 
along both outer edges (approximately 2-5 inches (5-12.5cm) from the edge) as an 
overlap guide for adjacent mats. 
 
Short-term photodegradable erosion control blanket will not be allowed. 

 
Delete Article 1081.10(d) Wire Staples. 
 
Add the following to Article 1081.10 (e) Wood Stakes: 

Biodegradable plastic stakes will be allowed. The biodegradable plastic anchor shall be 
approximately 6 in (15.24 cm) in length. No metal wire stakes will be allowed. 

 
Method of Measurement: This work will be measured for payment in square yards. 
 
Basis of Payment: This work will be paid for at the contract unit price per square yard for 
EROSION CONTROL BLANKET (SPECIAL). 
 
 



O’Brien Road over Nippersink Creek 
Section 14-00432-00-BR 

McHenry County 
Contract No. 61F27 

 

35 
 

STABILIZED DRIVEWAYS 
 
This work shall consist of furnishing, placing and compacting hot-mix asphalt driveway pavement at 
locations shown on the plans and as directed by the Engineer. 
 
This work shall conform to the applicable Sections of Articles 311, 355 and 406. 
 
Residential driveways and field entrances shall be constructed to a nominal thickness of 6 inches.  
Commercial driveways shall be constructed to a nominal thickness of 8 inches.  Each shall have a 
minimum 2” thick surface course (HMA Surface Course, Mix “D”, N50) with the balance constructed 
using hot mix asphalt base course (HMA Base Course, 4” or 6”).  Aggregate and bituminous material 
prime coats shall be applied according to Article 406 and as directed by the Engineer.  The driveway shall 
be constructed on a 4-inch compacted aggregate subbase conforming to the applicable Sections of 
Article 311 for Subbase Granular Materials, Type B. 
 
Method of Measurement:  Stabilized driveways will be measured in place and the area computed in 
square yards.  Aggregate subbase and aggregate and bituminous material prime coats will not be 
measured for payment but shall be considered included in payment for Stabilized Driveways of the 
thickness specified. 
 
Basis of Payment: The work will be paid at the contract unit price per square yard for STABILIZED 
DRIVEWAYS 6” or STABILIZED DRIVEWAYS 8”, which price shall include all materials, labor, and 
equipment necessary to complete the work. 
 
 

RELOCATE EXISTING MAILBOX 
 
Description: This work shall consist of furnishing and relocating an existing mailbox to the proposed 
location shown on the plans.  The new location of the mailbox shall be approved by the Engineer. 
 
General:  This work shall consist of removing and relocating an existing mailbox to the proposed location 
shown on the plans.  The new location of the mailbox shall be approved by the Engineer. 
 
The relocated mailbox shall be installed on a new 4” x 4” square treated wood post.  The new post shall 
be embedded no more than 24” into the ground.  The resulting hole shall be backfilled with a suitable 
excavated material, approve by the Engineer. 
 
The existing post shall be removed and disposed of according to Article 202.03 of the Standard 
Specifications.  The hole for the existing post shall be backfilled and the area restored. 
 
Method of measurement:  This work will be measured for payment as each mailbox to be relocated. 
 
Basis of Payment:  This work will be paid for at the contract unit price per each for RELOCATE EXISTING 
MAILBOX.  The unit price shall include all equipment, materials and labor required to complete the 
work.  Temporary relocation of the mailbox will be included in the cost of this item. 
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FENCE REMOVAL 
 
Description: This work shall consist of removing and disposing the existing fence of all kinds as shown on 
the plans or as directed by the Engineer.  The removal of gates installed along sections of existing fence 
is considered part of this work.   
 
General Requirements:  All associated hardware and appurtenances of the existing fence including post 
foundations, fittings, gates, post, and accessories shall be removed off site and disposed of by the 
Contractor.  Any part of the fence that is damaged that is not called for to be removed shall be replaced 
by the Contractor at the Contractors expense. 
 
Method of measurement:  This work will be measured for payment in feet as measured along the top of 
fence.   
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for FENCE REMOVAL.   
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AVAILABLE REPORTS 
 

☐  No project specific reports were prepared. 
 
When applicable, the following checked reports and record information is available for Bidders’ 

reference upon request: 
 

 ☐  Record structural plans 
 

 ☐  Preliminary Site Investigation (PSI) 
 

 ☐  Preliminary Environmental Site Assessment (PESA) 
 

 ☐  Soils/Geotechnical Report 
 

 ☐  Boring Logs 
 

 ☐  Pavement Cores 
 

 ☒  Location Drainage Study (LDS) 
 

 ☒  Hydraulic Report 
 

 ☐  Noise Analysis 
 

 ☐  Other:  ______________________ 
 
Those seeking these reports should request access from: 
 
Benjamin Redding, P.E. 
Design Manager 
McHenry County Division of Transportation 
815.334.4960 
baredding@co.mchenry.il.us 
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 
(TPG) 
 
Effective:  August 1, 2012      Revised:  February 1, 2014 
 
In addition to the Contractor’s equal employment opportunity affirmative action efforts 
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate 
in the incentive program to provide additional on-the-job training to certified graduates of IDOT 
funded pre-apprenticeship training programs outlined by this Special Provision. 
 
It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout Illinois to 
provide training and skill-improvement opportunities to assure the increased participation of 
minority groups, disadvantaged persons and women in all phases of the highway construction 
industry.  The intent of this IDOT Training Program Graduate (TPG) Special Provision is to 
place certified graduates of these IDOT funded pre-apprentice training programs on IDOT 
project sites when feasible, and provide the graduates with meaningful on-the-job training 
intended to lead to journey-level employment.  IDOT and its sub-recipients, in carrying out the 
responsibilities of a state contract, shall determine which construction contracts shall include 
“Training Program Graduate Special Provisions.”  To benefit from the incentives to encourage 
the participation in the additional on-the-job training under this Training Program Graduate 
Special Provision, the Contractor shall make every reasonable effort to employ certified 
graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons 
are available within a reasonable recruitment area. 
 
Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this 
Training Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to 
be reimbursed at $15.00 per hour for training given a certified TPG on this contract.  As 
approved by the Department, reimbursement will be made for training persons as specified 
herein.  This reimbursement will be made even though the Contractor or subcontractor may 
receive additional training program funds from other sources for other trainees, provided such 
other source does not specifically prohibit the Contractor or subcontractor from receiving other 
reimbursement.  For purposes of this Special Provision the Contractor is not relieved of 
requirements under applicable federal law, the Illinois Prevailing Wage Act, and is not eligible 
for other training fund reimbursements in addition to the Training Program Graduate (TPG) 
Special Provision reimbursement. 
 
No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide 
the required training.  It is normally expected that a TPG will begin training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project through 
completion of the contract, so long as training opportunities exist in his work classification or 
until he has completed his training program.  Should the TPG’s employment end in advance of 
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff 
member under this Special Provision that the TPG’s involvement in the contract has ended and 
supply a written report of the reason for the end of the involvement, the hours completed by the 
TPG under the Contract and the number of hours for which the incentive payment provided 
under this Special Provision will be or has been claimed for the TPG. 
 
The Contractor will provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Special Provision.  
 
METHOD OF MEASUREMENT:  The unit of measurement is in hours. 
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BASIS OF PAYMENT:  This work will be paid for at the contract unit price of $15.00 per hour 
for certified TRAINEES TRAINING PROGRAM GRADUATE.  The estimated total number of 
hours, unit price and total price have been included in the schedule of prices. 
 
The Contractor shall provide training opportunities aimed at developing full journeyworker in the 
type of trade or job classification involved.  The initial number of TPGs for which the incentive is 
available under this contract is _1__.  During the course of performance of the Contract the 
Contractor may seek approval from the Department for additional incentive eligible TPGs.  In 
the event the Contractor subcontracts a portion of the contract work, it shall determine how 
many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the 
Contractor shall retain the primary responsibility for meeting the training requirements imposed 
by this Special Provision.  The Contractor shall also insure that this Training Program Graduate 
Special Provision is made applicable to such subcontract if the TPGs are to be trained by a 
subcontractor and that the incentive payment is passed on to each subcontractor. 
 
For the Contractor to meet the obligations for participation in this TPG incentive program under 
this Special Provision, the Department has contracted with several entities to provide screening, 
tutoring and pre-training to individuals interested in working in the applicable construction 
classification and has certified those students who have successfully completed the program 
and are eligible to be TPGs.  A designated IDOT staff member, the Director of the Office of 
Business and Workforce Diversity (OBWD), will be responsible for providing assistance and 
referrals to the Contractor for the applicable TPGs.  For this contract, the Director of OBWD is 
designated as the responsible IDOT staff member to provide the assistance and referral 
services related to the placement for this Special Provision.  For purposes of this Contract, 
contacting the Director of OBWD and interviewing each candidate he/she recommends 
constitutes reasonable recruitment. 
 
Prior to commencing construction, the Contractor shall submit to the Department for approval 
the TPGs to be trained in each selected classification.  Furthermore, the Contractor shall 
specify the starting time for training in each of the classifications.  No employee shall be 
employed as a TPG in any classification in which he/she has successfully completed a training 
course leading to journeyman status or in which he/she has been employed as a journeyman.  
Notwithstanding the on-the-job training purpose of this TPG Special Provision, some offsite 
training is permissible as long as the offsite training is an integral part of the work of the 
contract and does not comprise a significant part of the overall training. 
 
Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move 
said TPGs toward journeyman status and is the primary objective of this Training Program 
Graduate Special Provision.  Accordingly, the Contractor shall make every effort to enroll TPGs 
by recruitment through the IDOT funded TPG programs to the extent such persons are 
available within a reasonable area of recruitment.  The Contractor will be responsible for 
demonstrating the steps that it has taken in pursuance thereof, prior to a determination as to 
whether the Contractor is in compliance and entitled to the Training Program Graduate Special 
Provision $15.00 an hour incentive. 
 
The Contractor or subcontractor shall provide each TPG with a certificate showing the type and 
length of training satisfactorily completed. 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 
 

Effective:  February 1, 2007 
Revised: August 1, 2007 

 
 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

 
The Contractor shall name the following entities as additional insured under the Contractor’s 

general liability insurance policy in accordance with Article 107.27: 
 

      

      

      

      

      

      

      
 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 
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 DEPARTMENT OF THE ARMY 
 CHICAGO DISTRICT, CORPS OF ENGINEERS 
 231 SOUTH LA SALLE STREET 
 CHICAGO, ILLINOIS 60604-1437 
    REPLY TO 

    ATTENTION OF:  

 
 
 
 

April 11, 2017 
Technical Services Division 
Regulatory Branch 
LRC-2016-00647 
 
SUBJECT:   Proposed Bridge Rehabilitation, O’Brien Road over Nippersink Creek, 
approximately 2.5 miles SW of Hebron, McHenry County, Illinois 
 
 
Benjamin Redding 
McHenry County Division of Transportation 
16111 Nelson Road 
Woodstock, Illinois 60098 
 
Dear Mr. Redding: 
 
 This office has verified that your proposed activity complies with the terms and 
conditions of Regional Permits 3, and the General Conditions for all activities authorized under 
the Regional Permit Program.    
 
 This verification expires three (3) years from the date of this letter and covers only your 
activity as described in your notification and as shown on the attached plans.  Caution must be 
taken to prevent construction materials and activities from impacting waters of the United States 
beyond the scope of this authorization.  If you anticipate changing the design or location of the 
activity, you should contact this office to determine the need for further authorization.   
 

The activity may be completed without further authorization from this office provided the 
activity is conducted in compliance with the terms and conditions of the RPP, including 
conditions of water quality certification issued under Section 401 of the Clean Water Act by the 
Illinois Environmental Protection Agency (IEPA).  If the design, location, or purpose of the 
project is changed, you should contact this office to determine the need for further authorization. 
 

The following special conditions are a requirement of your authorization:  
 

 
1. This authorization is contingent upon implementing and maintaining soil erosion and 

sediment controls in a serviceable condition throughout the duration of the project.   You 
shall comply with the McHenry-Lake Soil and Water Conservation District's (SWCD) 
written and verbal recommendations regarding the soil erosion and sediment control 
(SESC) plan and the installation and maintenance requirements of the SESC practices on-
site. 
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a. You shall schedule a preconstruction meeting with SWCD to discuss the SESC 
plan and the installation and maintenance requirements of the SESC practices on 
the site. You shall contact the SWCD at least 10 calendar days prior to the 
preconstruction meeting so that a representative may attend.  

b. You shall notify the SWCD of any changes or modifications to the approved plan 
set.  Field conditions during project construction may require the implementation 
of additional SESC measures. If you fail to implement corrective measures, this 
office may require more frequent site inspections to ensure the installed SESC 
measures are acceptable.  

c. Prior to commencement of any in-stream work, you shall submit constructions 
plans and a detailed narrative to the SWCD that disclose the contractor's preferred 
method of cofferdam and dewatering method.  Work in the waterway shall NOT 
commence until the SWCD notifies you, in writing, that the plans have been 
approved. 

 
2. Prior to commencement of work, you shall submit constructions plans and a narrative of 

the contractor's preferred method of cofferdam.   Work in the waterway shall not 
commence until this office notifies you, in writing, that the plans have been approved.  

  
3. Under no circumstances shall the Contractor prolong final grading and shaping so that the 

entire project can be permanently seeded at one time.  Permanent stabilization within the 
wetland and stream buffers identified in the plans shall be initiated immediately following 
the completion of work.  Final stabilization of these areas should not be delayed due to 
utility work to be performed by others. 
 

4. To minimize impact to wildlife, you have committed to add a special provision requiring 
erosion control blanket be made completely of natural fibers.   
 

5. This site is within the aboriginal homelands of several American Indian Tribes.  If any 
human remains, Native American cultural items or archaeological evidence are 
discovered during any phase of this project, interested Tribes request immediate 
consultation with the entity of jurisdiction for the location of discovery. In such case, 
please contact Julie Rimbault by telephone at 312-846-5542, or email at 
Julie.C.Rimbault@usace.army.mil. 
 

6. You are responsible for all work authorized herein and for ensuring that all contractors 
are aware of the terms and conditions of this authorization.   
 

7. A copy of this authorization must be present at the project site during all phases of 
construction. 
 

8. You shall notify this office of any proposed modifications to the project, including 
revisions to any of the plans or documents cited in this authorization.  You must receive 
approval from this office before work affected by the proposed modification is 
performed. 
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9. You shall notify this office prior to the transfer of this authorization and liabilities 
associated with compliance with its terms and conditions.  
 

10. Work in the waterway should be timed to take place during low or no-flow conditions.  
Low flow conditions are flow at or below the normal water elevation. 
 

11. The plan will be designed to allow for the conveyance of the 2-year peak flow past the 
work area without overtopping the cofferdam.  The Corps has the discretion to reduce this 
requirement if documented by the applicant to be infeasible or unnecessary. 
 

12. Water shall be isolated from the in-stream work area using a cofferdam constructed of 
non-erodible materials (steel sheets, aqua barriers, rip rap and geotextile liner, etc.).  
Earthen cofferdams are not permissible. 
 

13. The cofferdam must be constructed from the upland area and no equipment may enter 
flowing water at any time.  If the installation of the cofferdam cannot be completed from 
shore and access is needed to reach the area to be coffered, other measures, such as the 
construction of a causeway, will be necessary to ensure that equipment does not enter the 
water.  Once the cofferdam is in place and the isolated area is dewatered, equipment may 
enter the coffered area to perform the required work.  
 

14. If bypass pumping is necessary, the intake hose shall be placed on a stable surface or 
floated to prevent sediment from entering the hose.  The bypass discharge shall be placed 
on a non-erodible, energy dissipating surface prior to rejoining the stream flow and shall 
not cause erosion.  Filtering of bypass water is not necessary unless the bypass water has 
become sediment-laden as a result of the current construction activities. 
 

15. During dewatering of the coffered work area, all sediment-laden water must be filtered to 
remove sediment.  Possible options for sediment removal include baffle systems, anionic 
polymers systems, dewatering bags, or other appropriate methods.  Water shall have 
sediment removed prior to being re-introduced to the downstream waterway.  A stabilized 
conveyance from the dewatering device to the waterway must be identified in the plan.  
Discharge water is considered clean if it does not result in a visually identifiable 
degradation of water clarity. 
 

16. The portion of the side slope that is above the observed water elevation shall be stabilized 
as specified in the plans prior to accepting flows.   The substrate and toe of slope that has 
been disturbed due to construction activities shall be restored to proposed or pre-
construction conditions and fully stabilized prior to accepting flows. 
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 The authorization is without force and effect until all other permits or authorizations from 
local, state, or other Federal agencies are secured.  Please note that IEPA has issued Section 401 
Water Quality Certification for this RP.  These conditions are included in the enclosed fact sheet. 
If you have any questions regarding Section 401 certification, please contact Mr. Dan Heacock at 
IEPA's Division of Water Pollution Control, Permit Section #15, by telephone at (217) 782-3362. 
  
 Once you have completed the authorized activity, please sign and return the enclosed 
compliance certification.  If you have any questions, please contact Julie Rimbault of my staff by 
telephone at 312-846-5542, or email at Julie.C.Rimbault@usace.army.mil. 

 
 

Sincerely, 
 
 
 
 
Keith L. Wozniak 
Chief, West Section 
Regulatory Branch 

 
 
 
 
Enclosures 
 
Copy Furnished: 
 
Illinois Department of Natural Resources/OWR (Gary Jereb)  
McHenry County Department of Planning and Development (Joanna Colletti) 
McHenry-Lake County SWCD (Ed Weskerna) 
Hampton Lenzini and Renwick Inc. (Joe Frazee) 
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PERMIT COMPLIANCE 
 

CERTIFICATION 
 
 

 
 
Permit Number: LRC-2016-00647 
 
Permittee:  Benjamin Redding 
   McHenry County Division of Transportation 
 
Date:    April 11, 2017 
 
 
I hereby certify that the work authorized by the above-referenced permit has been completed in 
accordance with the terms and conditions of said permit and if applicable, compensatory wetland 
mitigation was completed in accordance with the approved mitigation plan.1  
 
 
 
______________________________ _____________________________ 
PERMITTEE     DATE 
 
Upon completion of the activity authorized by this permit and any mitigation required by the 
permit, this certification must be signed and returned to the following address: 
 
  U.S. Army Corps of Engineers 
  Chicago District, Regulatory Branch 
  231 South LaSalle Street, Suite 1500 
  Chicago, Illinois  60604-1437 
 
Please note that your permitted activity is subject to compliance inspections by Corps of 
Engineers representatives.  If you fail to comply with this permit, you may be subject to permit 
suspension, modification, or revocation. 
 
 
 
 1 If compensatory mitigation was required as part of your authorization, you are certifying 
that the mitigation area has been graded and planted in accordance with the approved plan.  You 
are acknowledging that the maintenance and monitoring period will begin after a site inspection 
by a Corps of Engineers representative or after thirty days of the Corps' receipt of this 
certification.  You agree to comply with all permit terms and conditions, including additional 
reporting requirements, for the duration of the maintenance and monitoring period. 
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McHENRY - LAKE COUNTY 
SOIL & WATER 
CONSERVATION DISTRICT 
 
1648 South Eastwood Dr., Woodstock, Illinois  60098     (815) 338-0444 ext. 3    

Resources for the Future 

 
 
October 26th 2016  
 
Joe Frazee, P.E. 
Hampton Lenzini and Renwick Inc. 
3085 Stevenson Dr. Ste. 201 
Springfield, IL 62703 
 
RE: E & S plan review for O’Brien Rd bridge replacement project 
 
Dear Joe,  
My apologies for the delay in responding to your erosion control plan review for the O’Brien Rd 
bridge replacement project.   I have reviewed the plans you submitted in early September and 
have determined that these plans meet our technical standards to control erosion on the site.  
Please note the attached requirements for in-stream construction activities and more importantly 
please make sure the contractor is aware of these requirements.  
 
I will retain this set of plans for field inspection purposes, however if any changes are made 
between now and when construction begins you will need to send us those changes. As with any 
erosion control plan, changes may be needed as field and weather conditions change.  If you 
have any questions please do not hesitate to call. 
 
 
Sincerely, 

 
Edward Weskerna 
District Manager 
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McHENRY - LAKE COUNTY 
SOIL & WATER 
CONSERVATION DISTRICT 
 
1648 South Eastwood Dr., Woodstock, Illinois  60098     (815) 338-0444 ext. 3    

Resources for the Future 

Requirements for In-stream Construction Activities 
 
The contractor shall contact the Corps with a proposed cofferdam plan that meets the standards listed below.  The 
Corps will approve a cofferdam plan which meets these erosion and sediment control standards.  Means and 
methods for completing work within a waterway must be approved by the Corps prior to the commencement of 
work.  However, it is incumbent upon the contractor to ensure that all cofferdams are constructed to allow the 
passage of high flows, maintain downstream flows, and withstand anticipated erosive forces. 
 
The following definitions apply to these notes: 
 
Cofferdam: a temporary structure within a waterway or body of water designed to provide a dry work area for 
temporary construction activities and contain disturbed soil and/or suspended sediments. 
 
In-stream work area: work occurring at or below the ordinary high water mark (OHWM) of a waterway or the 
normal water level (NWL) of abutting wetlands, including adjacent uplands. 
  
Dewatering:  the removal of water with the purpose of creating a dry work area for temporary construction activities.   
 
Work within a waterway must meet the following standards: 
 

1. Work in the waterway should be timed to take place during low or no-flow conditions.  Low flow 
conditions are flow at or below the normal water elevation.   

 
2. Water shall be isolated from the in-stream work area using a cofferdam constructed of non-erodible 

materials (steel sheets, aqua barriers, rip rap and geotextile fabric, etc.).  Earthen cofferdams are not 
permissible.   

 
3. Work may not be performed in the water, except for the placement of the materials necessary for the 

construction of the cofferdam.  The cofferdam must be constructed from the upland area and no equipment 
may enter the water at any time.  If the installation of the cofferdam cannot be completed from shore and 
access is needed to reach the area to be coffered, other measures, such as the construction of a causeway, 
will be necessary to ensure that equipment does not enter the water.  Once the cofferdam is in place and the 
isolated area is dewatered, equipment may enter the coffered area to perform the required work.   

 
4. If bypass pumping is necessary, the intake hose shall be placed on a stable surface or floated to prevent 

sediment from entering the hose.  The bypass discharge shall be placed on a non-erodible, energy 
dissipating surface prior to rejoining the stream flow and shall not cause erosion.  Filtering of bypass water 
is not necessary unless the bypass water has become sediment-laden as a result of the current construction 
activities. 
 

5. During dewatering of the coffered area, all water must be filtered to remove sediment.  Possible options for 
sediment removal include baffle systems, anionic polymers, dewatering bags, or other appropriate methods.  
Water shall have sediment removed prior to being re-introduced to the downstream waterway.  A stabilized 
conveyance from the dewatering device to the waterway must be identified.  Discharge water is considered 
clean if it does not result in a visually identifiable degradation of water clarity. 

 
6. The portion of the side slope that is above the observed water elevation shall be stabilized as specified in 

the plans prior to accepting flows.   The substrate and toe of slope that has been disturbed due to 
construction activities shall be restored to pre-construction conditions and fully stabilized prior to accepting 
flows. 
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Illinois Environmental Protection Agency

Bureau of Land 1021 North Grand Avenue East P.O. Box 19276 Springfield Illinois 62794-9276 

Source Site Certification 
by Owner or Operator 

for Use of Uncontaminated Soil as Fill in a 
CCDD or Uncontaminated Soil Fill Operation 

 LPC-662 
Revised in accordance with 35 Ill. Adm. Code 1100, as 

 amended by PCB R2012-009 (eff. Aug. 27, 2012)

This certification form is to be used by source site owners and operators to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)
(A), that soil (i) was removed from a site that is not potentially impacted property and is presumed to be uncontaminated soil and 
(ii) is within a pH range of 6.25 to 9.0.  If you have questions about this form, please telephone the Bureau of Land Permit Section 
at 217/524-3300. 
  
This form may be completed online, saved locally, printed and signed, and submitted to prospective clean construction or 
demolition debris fill operations or uncontaminated soil fill operations.

I.  Source Location Information

(Describe the location of the source of the uncontaminated soil)

Project Name: O'Brien Road Bridge Office Phone Number, if available:

Physical Site Location (Street, Road): O'Brien Road Bridge over Nippersink Creek

City: Hebron State: IL Zip Code: 60034

McHenryCounty: Township:

Lat/Long of approximate center of site in decimal degrees (DD.ddddd) to five decimal places (e.g., 40.67890, -90.12345):

Latitude:

(Decimal Degrees)

42.44318 Longitude: -

(-Decimal Degrees)

88.46296

Identify how the lat/long data were determined:  

 GPS  Map Interpolation  Photo Interpolation  Survey  Other

IEPA Site Number(s), if assigned: BOL: BOW: BOA:

II.  Owner/Operator Information for Source Site
Site Owner

Name: McHenry County Division of Transporation

Street Address: 16111 Nelson Road

PO Box:

City: Woodstock State: IL

Zip Code: 60098 Phone: 815-334-4960

Contact: Mr. Cha Lee

Email, if available: cxlee@co.mchenry.il.us

Site Operator

Name:

Street Address:

PO Box:

City: State:

Zip Code: Phone:

Contact:

Email, if available:

This Agency is authorized to require this information under Section 4 and Title X of the Environmental Protection Act (415 ILCS 5/4, 
5/39). Failure to disclose this information may result in:  a civil penalty of not to exceed $50,000 for the violation and an additional civil 
penalty of not to exceed $10,000 for each day during which the violation continues (415 ILCS 5/42). This form has been approved by 
the Forms Management Center.

IL 532-1855 
LPC 348 Rev. 10/2013
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662 Site Inspection Checklist 
  
Location or Project Name:  ____________________________ 

Address or Address Range:  ____________________________ 

City:  ____________________________ 
 
Potential Waste Source     Not Found On Site Nearby (Approx Dist) 
Disposal Facility _________ ________ ________ 
Dry Cleaners _________ ________ ________ 
Gas Station _________ ________ ________ 
Large Batteries or Transformers _________ ________ ________ 
Chemical Drums _________ ________ ________ 
Motor Repair Facility _________ ________ ________ 
Paint Cans or Equipment _________ ________ ________ 
Pesticide Containers _________ ________ ________ 
Printing Facility or Equipment _________ ________ ________ 
Spills, Foul or Fuel Odors _________ ________ ________ 
Stained Soil _________ ________ ________ 
Storage Tanks leaks _________ ________ ________ 
Storage Tanks, above or below ground _________  ________ ________ 
Vent/Fill Pipes protruding out of ground _________  ________ ________ 
Pits, ponds, or lagoons being  
   used for waste disposal _________ ________ ________ 
Imported Soil Fill Onsite or Nearby  _________       ________ ________ 

Opinion of Inspector why site is not Potentially Impacted Property if Potential Waste Source is on site or 
nearby. 
  
  
  
 
 
pH Test Conducted No       Yes  - pH Result_________      

(If yes, summarize sampling method and equipment used or attach certified lab results) 
  
  
 
 
 
I, _______________________ certify that this inspection was performed on _______________________ 
 
 
   __________ 
   (Signature of Inspector) 
 
 
_____________________________________________________________________________________________ 
(Inspector Credentials or Qualifications) 
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Name of Project:  O’Brien Road Bridge 

Address:  O’Brien Road over Nippersink Creek 

City:  Hebron, IL 

Testing date:  8.13.2018 

  

Sample: 1 
  

 

pH: 7.43 

soil temperature: 76.5 

 

Sample: 2 
  

 

pH: 7.45 

soil temperature: 78.6 

 

Device used: Eutech Instruments Oakton® Waterproof pH Testr 30® 

59
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800-377-2430 www.RecCheck.com 2104699450 
Copyright 2018 Environmental Record Search (ERS) All Rights Reserved 

RecCheck Report Results 
The Standard for ASTM/AAI Radius Searches 
(One Mile Environmental Records Search, Exceeds ASTM 1527/1528 and EPA All Appropriate Inquiry) 

Site Location: 
14399 O’Brien Road 

Hebron, IL 60034 
(N 42-26-36, W 88-27-47) NAD83 

Client: 
Hampton Lenzini and Renwick Inc. 
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EXECUTIVE SUMMARY 
 

INFORMATION ON THE REQUESTED LOCATION 

Site Address: 
14399 O’Brien Road 
Hebron, IL 60034 

Client Project Name/Number: 
O’Brien Road Bridge 
15.0107 

Coordinates: 
N 42-26-36, W 88-27-47 (NAD 83) 

42.443264, -88.462969 

Date of Report 
August 7, 2018 

ERS Project Number: 
2104699450 

Subject Site Listed on the 
following lists: 

Not Listed 

Subject Site Listed as Map ID#: 
N/A 

USGS 7.5 Minute Quad Map: 
Hebron (2018-01-25) 

Subject Site Located within a 

Potential Area of Concern: 

No 
 

Township, Section and Range: 
Electronic TRS is unavailable 

Site Elevation: 
(feet above or below (-) mean sea 
level) 

906 

Flood Zone: 
(FEMA Q3 Digital Data) 

Panel: 17111C0075J, Effective Date: 11/16/2006 
Zone A - Areas with a 1% annual chance of flooding and a 26% chance of flooding 
over the life of a 30-year mortgage. Because detailed analyses are not performed for 
such areas; no depths or base flood elevations are shown within these zones. 

Fire Insurance Map Coverage: 
Coverage May Exist in Hebron. Years: 1922. Sources: ERS; University of Illinois at 
Urbana Champaign  

Radon Information: 
EPA Radon Zone: 2 
 
(Predicted avg for county: 2 to 4 pCi/L)For zip code 60034: 
Number of tests per zip code: 12 
Number of tests where radon is > 4 pCi/L: 5 
Percentage of test where radon is > 4 pCi/L: 41.67% 
Other Information: 
Not Reported 

Search Radius Expansion Size: 
(In Miles) 

0 

63

http://www.reccheck.com/


 

800-377-2430  www.RecCheck.com Page 2 2104699450 
Copyright 2018 Environmental Record Search (ERS) All Rights Reserved 

Soil Type:  
(USDA Soil Survey Geographic 
Database) (SSURGO) 

Comfrey loam, 0 to 2 percent slopes, undrained, occasionally flooded 
Map Unit Type: Consociation 
Hydric: Yes 
Drainage Class: Poorly drained 
General Information: Fine-loamy, mixed, superactive, mesic Cumulic Endoaquolls 

Zip Codes Searched for  
“Un-Mappable” Sites: 

Not Researched 

Occurrence Count: 
2 
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SUMMARY OF OCCURRENCES 

MAP ID ID/SITE NAME ADDRESS DATABASE STATUS DISTANCE 
(MILES) 

ELEV 
DIFF 

(FEET) 

1 
Maps: 

1, 2, 3, 

4 

121112362000 
Site Name Not 

Reported 

Not Reported by 
Agency 

Boring-Logs-IL Engineering 
Test 

0.01 SW 3 

2 

Maps: 

1, 2, 3, 

4 

121112362100 
Site Name Not 

Reported 

Not Reported by 
Agency 

Boring-Logs-IL Engineering 
Test 

0.01 E -5 
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POTENTIAL AREAS OF CONCERN/CONTAMINATION SUMMARY 

 

 
DATABASE SEARCHED 

SUBJECT SITE WITHIN 
POTENTIAL AREA OF 

CONCERN 

AREAS FOUND WITHIN 1- 
MILE RADIUS 

NPL-R5-US No 0 

Military-Bases-US No 0 

 

DATABASE OCCURRENCE SUMMARY 

 

HIGH RISK* OCCURRENCES IDENTIFIED IN REQUESTED SEARCH RADIUS 

 
DATABASE SEARCHED 

DISTANCE SEARCHED 
(MILES) 

HIGH RISK  
OCCURRENCES FOUND 

CERCLIS-US 0.5 0 

LUST-Open-IL 0.5 0 

NPL-US 1 0 

Proposed-NPL-US 1 0 

SAA-Agreements-US 1 0 

Tribal-LUST-Open-Reg5 0.5 0 

VCP-Open-IL 0.5 0 
* For the purposes of this report, “high risk” occurrences are those that have known contamination and have not 
received a “case closed” or “no further action” status from the agency that maintains the records.

  
 
 

ASTM/AAI STANDARD RECORD SOURCES SUMMARY 

STANDARD ENVIRONMENTAL 
RECORD SOURCES 

ASTM MIN. 
SEARCH DIST. 

/ ERS 
SEARCH DIST. 

(MILES) 

ERS DATABASE 

NAME 

TOTAL LISTINGS MAP ID #’S 

Federal NPL site list 1.0 / 1.0 NPL-US 0 None Listed 

  Proposed-NPL-US 0 None Listed 

Federal Delisted NPL site list 0.5 / 1.0 Delisted-NPL-US 0 None Listed 

Federal CERCLIS list 0.5 / 0.5 CERCLIS-US 0 None Listed 

Federal CERCLIS NFRAP site 
list 

0.5 / 0.5 CERCLIS-Archived-
US 

0 None Listed 

Federal RCRA CORRACTS 
facilities list 

1.0 / 1.0 RCRA-COR-US 0 None Listed 

Federal RCRA non-CORRACTS 
TSD facilities list 

0.5 / 0.5 RCRA-TSDF-US 0 None Listed 

Federal RCRA generators list Property 
and 

adjoining 
properties / 

0.25 

RCRA-CESQG-US 0 None Listed 

  RCRA-LQG-US 0 None Listed 

  RCRA-NON-US 0 None Listed 

  RCRA-SQG-US 0 None Listed 

Federal Inst/Eng control Property Controls-RCRA-US 0 None Listed 
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registries Only / 0.25 

  Controls-US 0 None Listed 

  Hist-US-EC 0 None Listed 

  Hist-US-IC 0 None Listed 

  LIENS-US 0 None Listed 

Federal ERNS list Property 
Only / 
0.0625 

ERNS-US 0 None Listed 

State and Tribal-Equivalent NPL 1.0 / 1.0 Not Reported by 
Agency 

0 None Listed 

State and Tribal-Equivalent 
CERCLIS 

0.5 / 0.5 SS-IL 0 None Listed 

State and Tribal landfill and/or 
solid waste disposal sites 

0.5 / 0.5 Debris-US 0 None Listed 

  Hist-Dumps-US 0 None Listed 

  HIST-LF-IL 0 None Listed 

  LF-SPW-IL 0 None Listed 

  SWF-IL 0 None Listed 

  SWLF-US 0 None Listed 

  Tribal-ODI-US 0 None Listed 

State and Tribal Leaking Storage 
Tank Lists 

0.5 / 0.5 City-LUST-Closed-IL 0 None Listed 

  LUST-Closed-IL 0 None Listed 

  LUST-Open-IL 0 None Listed 

  Tribal-LUST-Closed-
Reg5 

0 None Listed 

  Tribal-LUST-Open-
Reg5 

0 None Listed 

State and Tribal Registered 
Storage Tank Lists 

Property 
and 

adjoining 
properties / 

0.25 

AST-IL 0 None Listed 

  City-AST-IL 0 None Listed 

  City-UST-IL 0 None Listed 

  FEMA-UST-US 0 None Listed 

  Tribal-UST-Reg5 0 None Listed 

  UST-IL 0 None Listed 

State and Tribal Inst/Eng Control 
Registries 

Property 
Only / 0.5 

EC-IL 0 None Listed 

  IC-IL 0 None Listed 

  UECA-IL 0 None Listed 

State and Tribal Voluntary 
Cleanup Sites 

0.5 / 0.5 Tribal-VCP-US 0 None Listed 

  VCP-Closed-IL 0 None Listed 

  VCP-Open-IL 0 None Listed 

State and Tribal Brownfield Sites 0.5 / 0.5 BF-IL 0 None Listed 

  BFRAD-IL 0 None Listed 

  BF-Tribal-US 0 None Listed 

 
 
 

FEDERAL ASTM/AAI DATABASES 
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DATABASE SEARCHED DISTANCE 

SEARCHED 

SUBJECT 

SITE 

0.125 

MILES 

0.25 

MILES 

0.5 

MILES 

1.0 

MILES 

 

TOTAL 

BF-Tribal-US 0.5 0 0 0 0 - 0 

BF-US 0.5 0 0 0 0 - 0 

CERCLIS-Archived-US 0.5 0 0 0 0 - 0 

CERCLIS-US 0.5 0 0 0 0 - 0 

Controls-RCRA-US 0.5 0 0 0 0 - 0 

Controls-US 0.5 0 0 0 0 - 0 

Debris-US 0.5 0 0 0 0 - 0 

Delisted-NPL-US 1 0 0 0 0 0 0 

ERNS-US 0.0625 0 0 - - - 0 

FEMA-UST-US 0.25 0 0 0 - - 0 

FTTS-ENF-US 0.25 0 0 0 - - 0 

Hist-Dumps-US 0.5 0 0 0 0 - 0 

Hist-US-EC 0.5 0 0 0 0 - 0 

Hist-US-IC 0.5 0 0 0 0 - 0 

HMIS-US 0.0625 0 0 - - - 0 

LIENS-US 0.0625 0 0 - - - 0 

NPL-US 1 0 0 0 0 0 0 

PADS-US 0.0625 0 0 - - - 0 

PCB-US 0.25 0 0 0 - - 0 

Proposed-NPL-US 1 0 0 0 0 0 0 

RCRA-CESQG-US 0.25 0 0 0 - - 0 

RCRA-COR-US 1 0 0 0 0 0 0 

RCRA-LQG-US 0.25 0 0 0 - - 0 

RCRA-NON-US 0.25 0 0 0 - - 0 

RCRA-SQG-US 0.25 0 0 0 - - 0 

RCRA-TSDF-US 0.5 0 0 0 0 - 0 

SAA-Agreements-US 1 0 0 0 0 0 0 

SWLF-US 0.5 0 0 0 0 - 0 

Tribal-LUST-Closed-Reg5 0.5 0 0 0 0 - 0 

Tribal-LUST-Open-Reg5 0.5 0 0 0 0 - 0 

Tribal-ODI-US 0.5 0 0 0 0 - 0 

Tribal-UST-Reg5 0.25 0 0 0 - - 0 

Tribal-VCP-US 0.5 0 0 0 0 - 0 

 

STATE ASTM/AAI DATABASES 

DATABASE SEARCHED DISTANCE 

SEARCHED 

SUBJECT 

SITE 

0.125 

MILES 

0.25 

MILES 

0.5 

MILES 

1.0 

MILES 

 

TOTAL 

AST-IL 0.25 0 0 0 - - 0 

BF-IL 0.5 0 0 0 0 - 0 

BFRAD-IL 0.5 0 0 0 0 - 0 

City-AST-IL 0.25 0 0 0 - - 0 

City-LUST-Closed-IL 0.5 0 0 0 0 - 0 

City-Others-IL 0.0625 0 0 - - - 0 

City-UST-IL 0.25 0 0 0 - - 0 

EC-IL 0.5 0 0 0 0 - 0 

EW-CRR-IL 0.5 0 0 0 0 - 0 

EW-Resi-IL 0.5 0 0 0 0 - 0 

HIST-LF-IL 0.5 0 0 0 0 - 0 

HWAR-IL 0.0625 0 0 - - - 0 

IC-IL 0.5 0 0 0 0 - 0 

LF-SPW-IL 0.5 0 0 0 0 - 0 

LUST-Closed-IL 0.5 0 0 0 0 - 0 

LUST-Open-IL 0.5 0 0 0 0 - 0 

Manifest2-RI 0.0625 0 0 - - - 0 

OER-Spills-IL 0.0625 0 0 - - - 0 
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STATE ASTM/AAI DATABASES 

DATABASE SEARCHED DISTANCE 

SEARCHED 

SUBJECT 

SITE 

0.125 

MILES 

0.25 

MILES 

0.5 

MILES 

1.0 

MILES 

 

TOTAL 

Spills-IL 0.0625 0 0 - - - 0 

SS-IL 0.5 0 0 0 0 - 0 

STRIP-IL 0.5 0 0 0 0 - 0 

SWF-IL 0.5 0 0 0 0 - 0 

UECA-IL 0.5 0 0 0 0 - 0 

UST-IL 0.25 0 0 0 - - 0 

VCP-Closed-IL 0.5 0 0 0 0 - 0 

VCP-Open-IL 0.5 0 0 0 0 - 0 

 

SUPPLEMENTAL DATABASES 

DATABASE SEARCHED DISTANCE 

SEARCHED 

SUBJECT 

SITE 

0.125 

MILES 

0.25 

MILES 

0.5 

MILES 

1.0 

MILES 

 

TOTAL 

ALLFACS-IL 0.5 0 0 0 0 - 0 

BioFuel-US 0.25 0 0 0 - - 0 

Boring-Logs-IL 0.0625 0 2 - - - 2 

CDL-IL 0.0625 0 0 - - - 0 

CDL-US 0.0625 0 0 - - - 0 

Coal-Ash-Dams-US 0.5 0 0 0 0 - 0 

Coal-Ash-IL 0.5 0 0 0 0 - 0 

Demolition-Debris-IL 0.25 0 0 0 - - 0 

Dry-Cleaners-IL 0.25 0 0 0 - - 0 

EGRID-US 0.5 0 0 0 0 - 0 

EPA-Watch-List-US 0.25 0 0 0 - - 0 

FACTS-IL 0.25 0 0 0 - - 0 

FA-HW-IL 0.0625 0 0 - - - 0 

FA-HW-US 0.0625 0 0 - - - 0 

FRS-US 0.0625 0 0 - - - 0 

FTTS-INSP-US 0.0625 0 0 - - - 0 

FUDS-US 1 0 0 0 0 0 0 

FUSRAP-US 0.25 0 0 0 - - 0 

Hist-AFS2-US 0.25 0 0 0 - - 0 

Hist-AFS-US 0.25 0 0 0 - - 0 

Hist-CERCLIS-NFRAP-US 0.25 0 0 0 - - 0 

Hist-CERCLIS-US 0.25 0 0 0 - - 0 

Hist-Composting-IL 0.25 0 0 0 - - 0 

Hist-CSL-IL 0.25 0 0 0 - - 0 

Hist-CSLP-IL 0.25 0 0 0 - - 0 

Hist-ERNS-US 0.0625 0 0 - - - 0 

Hist-FA-HW-IL 0.0625 0 0 - - - 0 

Hist-FIFRA-US 0.25 0 0 0 - - 0 

Hist-FINDS-US 0.0625 0 0 - - - 0 

Hist-IL 0.0625 0 0 - - - 0 

Hist-LUST-IL 0.25 0 0 0 - - 0 

HIST-MLTS-US 0.25 0 0 0 - - 0 

Hist-MWT-IL 0.25 0 0 0 - - 0 

Hist-NPL-US 0.25 0 0 0 - - 0 

Hist-RCRIS-US 0.25 0 0 0 - - 0 

Hist-STRIP-IL 0.25 0 0 0 - - 0 

Hist-SWDS-IL 0.25 0 0 0 - - 0 

Hist-SWL-IL 0.25 0 0 0 - - 0 

Hist-TRIS-US 0.25 0 0 0 - - 0 

Hist-US 0.0625 0 0 - - - 0 

Hist-UST-IL 0.25 0 0 0 - - 0 
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SUPPLEMENTAL DATABASES 

DATABASE SEARCHED DISTANCE 

SEARCHED 

SUBJECT 

SITE 

0.125 

MILES 

0.25 

MILES 

0.5 

MILES 

1.0 

MILES 

 

TOTAL 

Hist-WasteList-IL 0.25 0 0 0 - - 0 

Hist-WaterWells-US 0.0625 0 0 - - - 0 

ICIS-Air-US 0.0625 0 0 - - - 0 

ICIS-FEC-US 0.0625 0 0 - - - 0 

ICIS-NPDES-US 0.0625 0 0 - - - 0 

IL-Air-Permits 0.25 0 0 0 - - 0 

Lead-Smelter-2-US 0.25 0 0 0 - - 0 

Lead-US 0.25 0 0 0 - - 0 

LMOP-US 0.5 0 0 0 0 - 0 

LUST-Trust-IL 0.5 0 0 0 0 - 0 

MINES-US 0.0625 0 0 - - - 0 

MLTS-US 0.0625 0 0 - - - 0 

MRDS-US 0.25 0 0 0 - - 0 

NPDES-IL 0.0625 0 0 - - - 0 

PCS-US 0.25 0 0 0 - - 0 

PIMW-IL 0.25 0 0 0 - - 0 

RADINFO-US 0.0625 0 0 - - - 0 

RFG-Lab-US 0.25 0 0 0 - - 0 

RMP-US 0.0625 0 0 - - - 0 

ROD-US 0.5 0 0 0 0 - 0 

SDWIS-US 0.25 0 0 0 - - 0 

SSTS-US 0.0625 0 0 - - - 0 

TierII-IL 0.25 0 0 0 - - 0 

Tribal-Air-US 0.25 0 0 0 - - 0 

TRIS2000-US 0.0625 0 0 - - - 0 

TRIS2010-US 0.0625 0 0 - - - 0 

TRIS80-US 0.0625 0 0 - - - 0 

TRIS90-US 0.0625 0 0 - - - 0 

TSCA-US 0.0625 0 0 - - - 0 

TT-IL 0.25 0 0 0 - - 0 

UIC-IL 0.0625 0 0 - - - 0 

UMTRA-US 0.0625 0 0 - - - 0 

USGS-Waterwells-US 0.0625 0 0 - - - 0 

Vapor-Intrusions-US 0.5 0 0 0 0 - 0 

Wastewater-IL 0.5 0 0 0 0 - 0 

 

PROPRIETARY HISTORIC DATABASES 

DATABASE SEARCHED DISTANCE 

SEARCHED 

SUBJECT 

SITE 

0.125 

MILES 

0.25 

MILES 

0.5 

MILES 

1.0 

MILES 

 

TOTAL 

Hist-Agriculture 0.0625 0 0 - - - 0 

Hist-Auto Dealers 0.0625 0 0 - - - 0 

Hist-Auto Repair 0.25 0 0 0 - - 0 

Hist-Chemical Manufacturing 0.0625 0 0 - - - 0 

Hist-Chemical-Storage 0.0625 0 0 - - - 0 

Hist-Cleaners 0.25 0 0 0 - - 0 

Hist-Convenience 0.0625 0 0 - - - 0 

Hist-Disposal-Recycle 0.0625 0 0 - - - 0 

Hist-Food-Processors 0.0625 0 0 - - - 0 

Hist-Gun-Ranges 0.0625 0 0 - - - 0 

Hist-Machine Shop 0.0625 0 0 - - - 0 

Hist-Manufacturing 0.0625 0 0 - - - 0 

Hist-Metal Plating 0.0625 0 0 - - - 0 

Hist-Mining 0.0625 0 0 - - - 0 
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PROPRIETARY HISTORIC DATABASES 

DATABASE SEARCHED DISTANCE 

SEARCHED 

SUBJECT 

SITE 

0.125 

MILES 

0.25 

MILES 

0.5 

MILES 

1.0 

MILES 

 

TOTAL 

Hist-Mortuaries 0.0625 0 0 - - - 0 

Hist-Oil-Gas 0.0625 0 0 - - - 0 

Hist-OilGas-Refiners 0.0625 0 0 - - - 0 

Hist-Other 0.0625 0 0 - - - 0 

Hist-Paint-Stores 0.0625 0 0 - - - 0 

Hist-Petroleum 0.0625 0 0 - - - 0 

Hist-Post-Offices 0.0625 0 0 - - - 0 

Hist-Printers 0.0625 0 0 - - - 0 

Hist-Rental 0.0625 0 0 - - - 0 

Hist-RV-Dealers 0.0625 0 0 - - - 0 

Hist-Salvage 0.0625 0 0 - - - 0 

Hist-Service Stations 0.25 0 0 0 - - 0 

Hist-Steel-Metals 0.0625 0 0 - - - 0 

Hist-Textile 0.0625 0 0 - - - 0 

Hist-Transportation 0.0625 0 0 - - - 0 

Hist-Trucking 0.0625 0 0 - - - 0 

Hist-Vehicle-Parts 0.0625 0 0 - - - 0 

Hist-Vehicle-Washing 0.0625 0 0 - - - 0 
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SITE LOCATION TOPOGRAPHIC MAP 
U.S. Geological Survey. Hebron (2018-01-25) Quadrangle, 7.5 Minute Series 

Hampton Lenzini and Renwick 
Inc. 

14399 O’Brien Road 
Hebron, IL 60034 

FIGURE: 1 

JOB: 15.0107 

DATE: 8/7/2018 
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SITE LOCATION MAP 

Hampton Lenzini and Renwick Inc. 
14399 O’Brien Road 

Hebron, IL 60034 

FIGURE: 2 

JOB: 15.0107 

DATE: 8/7/2018 
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1-MILE RADIUS STREET MAP W/OCCURRENCES (MAP1) 

 
All plotted occurrences represent approximate locations based on geographic information provided by the respective agency.  Actual locations may vary due to numerous reasons such as: the size of 
the property, accuracy of the provided location, accuracy of the software used to determine the location, etc.  Occurrences are shown in three colors to give a visual indication of the potential risk 
of the listed occurrence based on the type of list and the current status of the occurrence.  Occurrences shown in RED are locations with known contamination that have not received a “case closed” 
or “no further action” status.  Occurrences shown in YELLOW have been listed by the respective agency, but do not always represent an environmental risk.  The detailed status information and 
description of the listing should be reviewed for further information.  Occurrences shown in GREEN are occurrences that have active permits or have had contamination in the past but have received 

a “case closed” or “no further action” status and therefore, do not likely present an environmental risk. 
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0.25-MILE RADIUS STREET MAP W/OCCURRENCES (MAP2) 

 
All plotted occurrences represent approximate locations based on geographic information provided by the respective agency.  Actual locations may vary due to numerous reasons such as: the size of 
the property, accuracy of the provided location, accuracy of the software used to determine the location, etc.  Occurrences are shown in three colors to give a visual indication of the potential risk 
of the listed occurrence based on the type of list and the current status of the occurrence.  Occurrences shown in RED are locations with known contamination that have not received a “case closed” 
or “no further action” status.  Occurrences shown in YELLOW have been listed by the respective agency, but do not always represent an environmental risk.  The detailed status information and 
description of the listing should be reviewed for further information.  Occurrences shown in GREEN are occurrences that have active permits or have had contamination in the past but have received 

a “case closed” or “no further action” status and therefore, do not likely present an environmental risk. 
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0.0625-MILE RADIUS STREET MAP W/ OCCURRENCES (MAP3) 

 
All plotted occurrences represent approximate locations based on geographic information provided by the respective agency.  Actual locations may vary due to numerous reasons such as: the size of 
the property, accuracy of the provided location, accuracy of the software used to determine the location, etc.  Occurrences are shown in three colors to give a visual indication of the potential risk 
of the listed occurrence based on the type of list and the current status of the occurrence.  Occurrences shown in RED are locations with known contamination that have not received a “case closed” 
or “no further action” status.  Occurrences shown in YELLOW have been listed by the respective agency, but do not always represent an environmental risk.  The detailed status information and 
description of the listing should be reviewed for further information.  Occurrences shown in GREEN are occurrences that have active permits or have had contamination in the past but have received 

a “case closed” or “no further action” status and therefore, do not likely present an environmental risk. 

76

http://www.reccheck.com/


 

800-377-2430  www.RecCheck.com Page 15 2104699450 
Copyright 2018 Environmental Record Search (ERS) All Rights Reserved 

 

1-MILE TOPOGRAPHIC MAP W/OCCURRENCES (MAP4) 

 
All plotted occurrences represent approximate locations based on geographic information provided by the respective agency.  Actual locations may vary due to numerous reasons such as: the size of 
the property, accuracy of the provided location, accuracy of the software used to determine the location, etc.  Occurrences are shown in three colors to give a visual indication of the potential risk 
of the listed occurrence based on the type of list and the current status of the occurrence.  Occurrences shown in RED are locations with known contamination that have not received a “case closed” 
or “no further action” status.  Occurrences shown in YELLOW have been listed by the respective agency, but do not always represent an environmental risk.  The detailed status information and 
description of the listing should be reviewed for further information.  Occurrences shown in GREEN are occurrences that have active permits or have had contamination in the past but have received 

a “case closed” or “no further action” status and therefore, do not likely present an environmental risk. 
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AGENCY DIFFERENCES IN MAPPED LOCATIONS (MAP5) 
Note: Occurrences on this map have agency provided coordinates which differ significantly from geocoded locations. 

 
This “AGENCY DIFFERENCES IN MAPPED LOCATIONS (MAP 4)” is fully protected against reproduction in any way, shape or form by ERS Environmental Record Search. ALL applicable laws, 
copyrights, pending copyrights, trademarks, and any and all applicable Federal and State laws apply at all times. These protections include the concept, procedures, processes, layout, vision, color 
scheme, mapping layout, legends, data, any and all verbiage, and the entire concept. 
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SUMMARY OF AGENCY DIFFERENCES 

MAP ID ID / SITE NAME ADDRESS / DATABASE AGENCY 
COORDINATES 

DISTANCE 
(MILES) 

DIRECTION 

N/A No occurrences 
were identified 

where the agency 
provided 

coordinates that 
differed significantly 

from our mapped 
locations. 
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MAPPED AIR PERMITS WITH POTENTIAL DISPERSION (MAP6) 
Note: Occurrences on this map are reported in Air Quality databases.  Potential air plumes are drawn in the direction of the prevailing wind. 

No air quality occurrences were identified in the search radius  

 
All plotted occurrences represent approximate locations based on geographic information provided by the respective agency/source.  Actual locations may vary due to numerous reasons such as: 
the size of the property, accuracy of the provided location, accuracy of the software used to determine the location, etc.  Potential air dispersion plumes are depicted to graphically show the direction 
contaminates may travel based on prevailing wind data and provide a visual screening tool only.  Actual direction will vary especially by season.  Depending on the actual contaminate, amount 
released, and other variables, the distance from the source the contaminate may travel can and will vary.  Interpretation and review of all the actual relevant data by an environmental professional is 
recommended before making any decisions, conclusions or otherwise based on the map depictions, air data, and potential air dispersion plumes. 
This “MAPPED AIR PERMITS WITH POTENTIAL DISPERSION (MAP 6)” is fully protected against reproduction in any way, shape or form by ERS Environmental Record Search. ALL applicable 
laws, copyrights, pending copyrights, trademarks, and any and all applicable Federal and State laws apply at all times. These protections include the concept, procedures, processes, layout, vision, 
color scheme, mapping layout, legends, data, any and all verbiage, and the entire concept. 
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LISTED OCCURRENCE DETAILS 
 

DATABASE STATUS DISTANCE ELEVATION MAP ID 

Boring-Logs-IL Engineering Test 0.01 miles SW 909 ft  

(3 ft higher than site) 1 
SITE NAME  MAPS ID 

Not Reported by Agency 1, 2, 3, 4 121112362000 

ADDRESS CITY  ZIP 

Not Reported by Agency   

DETAILS 

 

API Number: 121112362000 

Completion Date: 8/1/1976 

Status Code: ENG 

Status: Engineering Test 

Agency Provided Latitude: 42.443213 

Agency Provided Longitude: -88.463106 

 

 

 

DATABASE STATUS DISTANCE ELEVATION MAP ID 

Boring-Logs-IL Engineering Test 0.01 miles E 901 ft  

(5 ft lower than site) 2 
SITE NAME  MAPS ID 

Not Reported by Agency 1, 2, 3, 4 121112362100 

ADDRESS CITY  ZIP 

Not Reported by Agency   

DETAILS 

 

API Number: 121112362100 

Completion Date: 8/1/1976 

Status Code: ENG 

Status: Engineering Test 

Agency Provided Latitude: 42.443209 

Agency Provided Longitude: -88.462762 
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RECORDS SOURCES SEARCHED  

ABREVIATION DATABASE FULLNAME DATABASE CATEGORY DATABASE 
DETAILS LINK 

TOTAL 
LISTINGS 

ALLFACS-IL All Facilities ERS Supplemental Govt 
Sources 

Click Here None Found 

AST-IL Aboveground Storage Tanks State/Tribal UST Click Here None Found 

BF-IL Historical Office of Brownfields 
Assistance (OBA) Database (aka 

Brownfield Sites, Municipal 
Brownfields Redevelopment Grant 

Program Project Descriptio 

State/Tribal Brownfield Click Here None Found 

BFRAD-IL Brownfield Redevelopment 
Assessment Database (aka 

Brownfields) 

State/Tribal Brownfield Click Here None Found 

BF-Tribal-US Historical Tribal Brownfields Federal Brownfield Click Here None Found 

BF-US Brownfields Sites Federal Brownfields Click Here None Found 

BioFuel-US Bio Diesel Fuel  ERS Supplemental Govt 
Sources 

Click Here None Found 

Boring-Logs-IL ISGS Well and Borings ERS Supplemental Govt 
Sources 

Click Here 2 

CDL-IL Clandestine Drug Labs ERS Supplemental Govt 
Sources 

Click Here None Found 

CDL-US National Clandestine Drug Lab 
Register 

ERS Supplemental Govt 
Sources 

Click Here None Found 

CERCLIS-
Archived-US 

CERCLIS sites that have been 
archived  

Federal CERCLIS NFRAP Click Here None Found 

CERCLIS-US Comprehensive Environmental 
Response, Compensation, and 

Liability Information System 

Federal CERCLIS Click Here None Found 

City-AST-IL City Agency Aboveground Storage 
Tanks 

State/Tribal UST Click Here None Found 

City-LUST-
Closed-IL 

City Agency Closed Leaking UST State/Tribal LUST Click Here None Found 

City-Others-IL Hazardous Materials or Petroleum 
Products 

State/Tribal ASTM Other Click Here None Found 

City-UST-IL City Agency Underground Storage 
Tanks 

State/Tribal UST Click Here None Found 

Coal-Ash-
Dams-US 

Coal Ash Contaminated Sites and 
Hazard Dams 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Coal-Ash-IL Coal Ash Disposal ERS Supplemental Govt 
Sources 

Click Here None Found 

Controls-
RCRA-US 

RCRA Institutional and Engineering 
Controls Summary (aka Federal 

RCRA with Controls) 

Federal 
Institutional/Engineering 

Controls 

Click Here None Found 
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ABREVIATION DATABASE FULLNAME DATABASE CATEGORY DATABASE 
DETAILS LINK 

TOTAL 
LISTINGS 

Controls-US US CERCLA Sites with Controls (aka 
US IC/EC, Institutional/Engineering 
List Controls, Land Use Controls) 

Federal 
Institutional/Engineering 

Controls 

Click Here None Found 

Debris-US Historical Debris Sites Federal Solid Waste Click Here None Found 

Delisted-NPL-
US 

Delisted NPL Sites  Federal Delisted NPL Click Here None Found 

Demolition-
Debris-IL 

Demolition Debris ERS Supplemental Govt 
Sources 

Click Here None Found 

Dry-Cleaners-
IL 

Licensed Dry Cleaners  ERS Supplemental Govt 
Sources 

Click Here None Found 

EC-IL Engineering Control Sites (aka Sites 
with Engineering Controls) 

State/Tribal Inst/Eng 
Controls 

Click Here None Found 

EGRID-US Emissions & Generation Resource 
Facilities  

ERS Supplemental Govt 
Sources 

Click Here None Found 

EPA-Watch-
List-US 

Historical EPA Watch List ERS Supplemental Govt 
Sources 

Click Here None Found 

ERNS-US Emergency Response Notification 
System  

Federal ERNS Click Here None Found 

EW-CRR-IL E-Waste Collectors, Recyclers and 
Refurbishers  

State/Tribal ASTM Other Click Here None Found 

EW-Resi-IL Residential E-Waste Collection State/Tribal ASTM Other Click Here None Found 

FACTS-IL Facility Compliance Tracking System ERS Supplemental Govt 
Sources 

Click Here None Found 

FA-HW-IL Financial Assurance, Hazardous 
Waste 

ERS Supplemental Govt 
Sources 

Click Here None Found 

FA-HW-US Financial Assurance, Hazardous 
Waste 

ERS Supplemental Govt 
Sources 

Click Here None Found 

FEMA-UST-US Historical FEMA Underground 
Storage Tanks 

Federal UST Click Here None Found 

FRS-US Facility Registry Index (FINDS)  ERS Supplemental Govt 
Sources 

Click Here None Found 

FTTS-ENF-US Historical FIFRA/TSCA Tracking 
System (FTTS) Enforcement Actions 

Federal ASTM Other Click Here None Found 

FTTS-INSP-US Historical FIFRA/TSCA Tracking 
System (FTTS) Inspections 

ERS Supplemental Govt 
Sources 

Click Here None Found 

FUDS-US Formerly Used Defense Sites   ERS Supplemental Govt 
Sources 

Click Here None Found 

FUSRAP-US Formerly Utilized Sites Remedial 
Action Program Sites 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-AFS2-US Historical Air Facility System for 
Clean Air Act stationary sources 

ERS Supplemental Govt 
Sources 

Click Here None Found 

83

http://www.reccheck.com/
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=63B2E623-960F-45E0-82B5-6C836E9E3F51
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=91D05234-9E9C-448B-A5EA-2568300DAEE3
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=F30AED47-319A-4967-9DE6-126FE75D21FC
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=F7A1B197-AF9B-488B-919D-7448F2DC4B44
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=2E08858B-CD07-4370-9D41-EF2EF2AB6FF9
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=FBC37E47-6C0C-4497-B764-BCE3DD49EF8B
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=C83C7D01-CC2D-474D-84DB-3FD12CCA6B81
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=186A6C62-4BFC-478A-85FF-274053AD6926
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=7A9DC390-A7CE-463E-A918-8E2CCF720A73
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=690590F6-5A90-4260-8BDE-7C34217A4AF3
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=E16A78AB-FEE1-4E91-9863-47D9478ADD42
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=65FCBF28-C9DF-4F33-B357-6A1C0ACE0C9D
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=B18E9F16-E90F-4E23-A24B-2DBA68E619A8
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=2714F7A2-68A6-4B51-A25F-1DBD4B1102EA
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=1C6BCF30-60B8-4E15-B5DD-2DE87B916884
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ABREVIATION DATABASE FULLNAME DATABASE CATEGORY DATABASE 
DETAILS LINK 

TOTAL 
LISTINGS 

Hist-AFS-US Historical Air Facility System for 
Clean Air Act stationary sources 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-Agriculture Historical Ranches/Farms, 
Livestock/Agriculture 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Auto 
Dealers 

Historical Auto and Truck Dealers ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Auto 
Repair 

Historical Automotive Repair ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-CERCLIS-
NFRAP-US 

Historical CERCLIS-NFRAP ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-CERCLIS-
US 

Historical CERCLIS Sites ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-Chemical 
Manufacturing 

Historical Manufacturing and 
Distribution of Chemicals, Gases, 

and/or Solids 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Chemical-
Storage 

Historical Chemical/Hazardous Use 
Storage 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Cleaners Historical Laundry, Cleaners, and Dry 
Cleaning Services 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-
Composting-IL 

Historical Composting Sites ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-
Convenience 

Historical Convenience Store with 
Possible Gas 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-CSL-IL Historical Category Sites List ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-CSLP-IL Historical Category Sites List, Priority 
Sites 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-Disposal-
Recycle 

Historical Hazardous 
Disposal/Recycle and Dumps/Waste 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Dumps-
US 

Historical Dumps Inventory of 1985 Federal Solid Waste Click Here None Found 

Hist-ERNS-US Historical Emergency Response 
Notification System (ERNS) 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-FA-HW-IL Historical Financial Assurance, 
Hazardous Waste 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-FIFRA-US Historical Case Administration Data 
from National Compliance Database 
(Federal Insecticide, Fungicide, and 

Rodenticide Act) 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-FINDS-US Historical Facility Index System ERS Supplemental Govt 
Sources 

Click Here None Found 
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http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=8676417A-240B-4AB1-9942-816167C859D5
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=996D0229-DA26-47BF-8DBC-C1374782ACD8
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=09A728F1-C800-4903-B576-2A27D6F1BA6E
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=F550D930-4CE3-4B05-AFFD-A5290C9BCD23
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=98870C4E-45FA-49B5-9739-C8ED95956543
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=B570F9CE-C01D-4EEC-83FA-916C95E15206
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=B80AC524-7533-4F09-8CE2-28BAEBAD9F91
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=EB3FFD9F-C5FC-4947-8C63-CCAC7E63E13D
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=63C55366-7E9E-4D24-B74B-71EC5BE5A676
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=D4D068F6-3E5C-4C55-A406-ED3C6553A7D0
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=B0C9E20D-8B09-4A64-B5A7-423D4C06B434
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=6805B66F-A75D-4D75-B4A1-01D61B377822
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=E90E8E4A-7F3F-4DDA-BFD8-0814227B7A6F
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=F4CE37FD-829F-46FC-8996-8E4177CFD879
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=365FAE7E-88CD-4D8E-8E69-47AA943F0D0A
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=43D3C507-3A7B-48FA-B514-F9798721C792
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Hist-Food-
Processors 

Historical Food Processing 
Manufacturers 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Gun-
Ranges 

Historical Gun Ranges/Clubs ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-IL Previously Listed Illinois Sites ERS Supplemental Govt 
Sources 

Click Here None Found 

HIST-LF-IL Historic Landfills (aka LF WMRC) State/Tribal Landfill/Solid 
Waste 

Click Here None Found 

Hist-LUST-IL Historical LUST Incident Reports ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-Machine 
Shop 

Historical Machine Shops, Welding, 
Machine Repair 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-
Manufacturing 

Historical Sources US: Manufacturing ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Metal 
Plating 

Historical Metal Plating ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Mining Historical Mining Operations ERS Exclusive Historic 
Sources 

Click Here None Found 

HIST-MLTS-
US 

Historical Material Licensing Tracking 
System 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-Mortuaries Historical Crematories/Mortuaries ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-MWT-IL Historical Municipal Waste Transfer 
Stations 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-NPL-US Historical National Priority List ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-Oil-Gas Historical Oil and Gas Well Related 
Facilities 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-OilGas-
Refiners 

Historical Oil/Gas 
Refiners/Manufacturers/Plants 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Other Historical Environmental Facilities ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Paint-
Stores 

Historical Paint Stores ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Petroleum Historical Petroleum Refining/ 
Manufacturing/ Chemicals 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Post-
Offices 

Historical Post Offices ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Printers Historical Printers and Publishers ERS Exclusive Historic 
Sources 

Click Here None Found 
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http://www.reccheck.com/
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=0D534143-E09E-4051-AFB5-7B54266B8CBA
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=03989678-AA40-4D92-BE2D-F15B974178CA
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=491A4936-E35F-400B-BFEA-7FA9E3AEFC87
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=265438C7-089D-444F-8497-A094FDBA8203
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=AC52C842-97B6-4081-BE61-5FE5F3365FB7
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=8CC3B3F5-2946-4F7C-BFEF-1584DA78B857
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=D7EDA207-A51C-4FCF-98A0-634B5E1ECE02
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=292B2F83-DB8A-4722-88F7-BB651EA62687
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=CBAB0B35-99CE-49F5-B8B1-5EC8BE239437
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=48D05C0E-DCF5-4B71-AC07-591CE98F68FB
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=E264D8BC-656B-45C2-87B0-FA8BEA45FA5E
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=77544B4B-083E-4603-BCC4-237744D24F7B
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=F2041E74-BFE2-4B5E-A4D9-D4F7F29F2BCF
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=7305C326-AF14-43FB-AA1C-E7F14405490B
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=E8254AFC-D02C-476F-ABB6-A64C786E6BAC
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=6C34D548-5775-4DE3-B97E-61BBAFAF6229
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=F84069F0-5186-4845-A9FA-3F26AF2FD4FF
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=DFD48E6C-DFB2-4754-A4C7-0A76241BEC99
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=C37216EB-49D7-4174-890C-100C04C11725
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=42E09034-E58C-4FB7-A778-EFC1BE931680
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Hist-RCRIS-US Historical EPA's Resource 
Conservation and Recovery Act 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-Rental Historical Rental Equipment & Yards ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-RV-
Dealers 

Historical Trailer and Recreational 
Vehicle Dealers 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Salvage Historical Vehicle Salvage Yards or 
Wreckers 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Service 
Stations 

Historical Service Stations/Vehicle 
Fueling 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Steel-
Metals 

Historical Steel 
Mills/Manufacturers/Foundries/Smelte

rs 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-STRIP-IL Historical Storage Treatment, 
Incinerators Processors 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-SWDS-IL Historical Inventory of Solid Waste 
Disposal Sites 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-SWL-IL Historical Solid Waste Landfills ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-Textile Historical Textile Mills/Manufacturers ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-
Transportation 

Historical Transportation Facilities ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-TRIS-US Historical Toxic Release Inventory 
System 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-Trucking Historical Trucking, Shipping, 
Delivery, and/or Storage 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-US Historical Previously Listed Federal 
Sites 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-US-EC Historical Engineering Controls Sites 
(aka US EC, Engineering Controls, 

Land Use Controls) 

Federal 
Institutional/Engineering 

Controls 

Click Here None Found 

Hist-US-IC Historical Sites with Institutional 
Controls (aka US IC, Institutional 

Controls, Land Use Controls) 

Federal 
Institutional/Engineering 

Controls 

Click Here None Found 

Hist-UST-IL Historical Underground Storage Tank 
List 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Hist-Vehicle-
Parts 

Historical Vehicle Parts ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-Vehicle-
Washing 

Historical Vehicle/Truck Washing 
Facilities 

ERS Exclusive Historic 
Sources 

Click Here None Found 

Hist-WasteList-
IL 

Historical Special Waste Site List ERS Supplemental Govt 
Sources 

Click Here None Found 
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http://www.reccheck.com/
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=145644FD-85B9-4B6B-8D0E-312A8D3DBFF9
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=DF16DCDF-E0F9-4D00-996E-922D7EB33554
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=B431D7FD-3328-4C9E-8F33-C585493DC00C
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=A13A31B2-9114-432C-A29B-179A7B45DEBB
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=05E417AE-CBAE-4E5E-ABC2-265E9A68D824
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=B917BAC4-C39E-4278-A5B5-A077D01EFA79
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=AD71B28A-8FBE-468E-BE7B-06D20ED47B4A
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=187DCCB6-FFD9-4692-9DE4-2F61362035A9
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=AF272B0B-C846-4040-AE93-7C5D32BC4407
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=79EFBFD4-C061-49C0-A6B9-91752A750045
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=77E59344-AEB9-4136-BC44-F906AB1989E3
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=D8317A63-8CFB-4AC3-80F1-DE8C67620687
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=55D80EDA-C7EF-4149-96CD-9554474EA486
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=F9C3BC5E-D551-494A-BE9F-F14E3FDEE4A1
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=FF3D487C-1E7E-4FD8-896C-546D74C393D7
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=61809660-7293-43EF-BE46-4F3C3FED1659
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=78786C94-86B2-4E5B-861E-CEADEC34DF3F
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=F8296528-2A81-47B5-932A-5691F4399C04
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=866CA317-1AC7-4174-A7EE-24B88C4F120E
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=C5176845-A43D-4695-9484-46699D961E5A
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Hist-
WaterWells-US 

Historical Public Community Water 
Supply/Well Head Protection 

Database 

ERS Supplemental Govt 
Sources 

Click Here None Found 

HMIS-US Hazardous Materials Information 
System  

Federal Emergency 
Release Reports 

Click Here None Found 

HWAR-IL Hazard Waste Annual Reports State/Tribal RCRA 
Equivalent 

Click Here None Found 

IC-IL Institutional Control Sites State/Tribal Inst/Eng 
Controls 

Click Here None Found 

ICIS-Air-US Integrated Compliance Information 
System for Air 

ERS Supplemental Govt 
Sources 

Click Here None Found 

ICIS-FEC-US Integrated Compliance Information 
System for Federal Enforcement Data 

ERS Supplemental Govt 
Sources 

Click Here None Found 

ICIS-NPDES-
US 

National Pollutant Discharge 
Elimination System (NPDES) 

ERS Supplemental Govt 
Sources 

Click Here None Found 

IL-Air-Permits Illinois Air Permits  ERS Supplemental Govt 
Sources 

Click Here None Found 

Lead-Smelter-
2-US 

Historical Lead Smelter Sites ERS Supplemental Govt 
Sources 

Click Here None Found 

Lead-US Lead Smelter Sites ERS Supplemental Govt 
Sources 

Click Here None Found 

LF-SPW-IL Landfills - Special Waste (aka LF 
Special Waste, Special Waste Site 

List) 

State/Tribal Landfill/Solid 
Waste 

Click Here None Found 

LIENS-US Superfund Liens Federal 
Institutional/Engineering 

Controls 

Click Here None Found 

LMOP-US Landfill Methane Outreach Program ERS Supplemental Govt 
Sources 

Click Here None Found 

LUST-Closed-
IL 

Leaking Underground Storage Tank 
Incident Tracking Database, Closed 
Cases (aka Leaking Underground 

Storage Tanks) 

State/Tribal LUST Click Here None Found 

LUST-Open-IL Leaking Underground Storage Tank 
Incident Tracking Database, Open 
Cases (aka Leaking Underground 

Storage Tanks) 

State/Tribal LUST Click Here None Found 

LUST-Trust-IL LUST TRUST Sites ERS Supplemental Govt 
Sources 

Click Here None Found 

Manifest2-RI Hazardous Waste Manifest State/Tribal RCRA 
Equivalent 

Click Here None Found 

Military-Bases-
US 

Military Base Boundaries ERS Supplemental Govt 
Sources 

Click Here None Found 
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http://www.reccheck.com/
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=509FC389-893F-450D-9175-406180356391
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=D38CAA8C-03FF-4643-B914-203399DC32F4
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=D6F2A554-830A-4567-80EE-8B4501F866AE
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=85D77CB7-37BA-40D9-AEB8-93858BE580E7
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=522BE0CF-1FD7-4B61-A47F-EE85C9E40661
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=1B42EEFF-0ED0-4F84-AC84-D470018482E3
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=CC02F8E6-DD1D-4691-BA2F-F722957A65FD
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=E3007A71-0802-4B91-A4B0-DEF59D6D342B
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=C4C9B117-DE57-4AD3-9109-9DCD7F846CAE
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=10F5C2F2-0CFA-4565-9BCE-EB5FA07C1DF2
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=007C4E89-6ACA-46A0-B4D1-6AEBCFFA0411
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=FFDFCB6C-994F-4CA3-BC8E-6BB006C766B6
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=2F9E4B6C-AE78-44CA-8AE7-268BBFF90F37
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=DAA39805-499C-4AE4-896E-112C6A91DC1A
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=6444228C-47A3-4BDC-AFD4-949727FAFD71
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=DF91405C-1810-43E4-B028-5F83B6A673CA
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=9B670F20-321A-4B44-811E-7582D6152CB5
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=BE28ADA9-FE12-48AB-9D22-64498CF9519E
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MINES-US Mines Master Index File  ERS Supplemental Govt 
Sources 

Click Here None Found 

MLTS-US Material Licensing Tracking System ERS Supplemental Govt 
Sources 

Click Here None Found 

MRDS-US Mineral Resources Data System 
(MRDS) 

ERS Supplemental Govt 
Sources 

Click Here None Found 

NPDES-IL National Pollutant Discharge 
Elimination System  

ERS Supplemental Govt 
Sources 

Click Here None Found 

NPL-R5-US NPL Region 5 Site Boundaries Federal NPL Click Here None Found 

NPL-US National Priorities List  Federal NPL Click Here None Found 

OER-Spills-IL Office of Emergency Response Spills 
(aka SPILLS) 

Emergency Release 
Reports 

Click Here None Found 

PADS-US PCB Registration Database System  Federal ASTM Other Click Here None Found 

PCB-US PCB Transformers  Federal ASTM Other Click Here None Found 

PCS-US Historical Permit Compliance System 
for Clean Water Act 

ERS Supplemental Govt 
Sources 

Click Here None Found 

PIMW-IL Potentially Infectious Medical Waste 
Sites 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Proposed-NPL-
US 

Proposed NPL Sites Federal NPL Click Here None Found 

RADINFO-US Radiation Information Database  ERS Supplemental Govt 
Sources 

Click Here None Found 

RCRA-
CESQG-US 

Resource Conservation and 
Recovery Act, Conditionally Exempt 

Small Quantity Generators (aka 
RCRA CESQG) 

Federal RCRA Generators Click Here None Found 

RCRA-COR-
US 

Resource Conservation and 
Recovery Act, - Corrective Actions 

(aka RCRA CORRACTS) 

Federal RCRA 
CORRACTS 

Click Here None Found 

RCRA-LQG-
US 

Resource Conservation and 
Recovery Act, Large Quantity 
Generators (aka RCRA LQG) 

Federal RCRA Generators Click Here None Found 

RCRA-NON-
US 

Resource Conservation and 
Recovery Act, Non-Hazardous 

Generators (aka RCRA Non-Haz, 
RCRA NonGen, RCRA No longer 

Regulated) 

Federal RCRA Generators Click Here None Found 

RCRA-SQG-
US 

Resource Conservation and 
Recovery Act, Small Quantity 
Generators (aka RCRA SQG) 

Federal RCRA Generators Click Here None Found 

RCRA-TSDF-
US 

Resource Conservation and 
Recovery Act -, Treatment, Storage, 
and Disposal Facilities (aka RCRA 

TSD, RCRA TSDF) 

Federal RCRA non-
CORRACTS TSD 

Click Here None Found 
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http://www.reccheck.com/
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=6FC3EC28-1E9C-42E5-9317-A72DB44565FE
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=87DED047-B375-440B-9190-0797475E9958
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=E8E0CDDB-3D3B-4913-9EE0-688A1E41E119
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=A74DC342-6AD5-4123-A406-6C4043C9D81A
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=22FDC581-F35A-42FD-84CF-25B86B900777
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=1AA410DB-EBC5-43B1-A60C-60D11B1FB074
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=4E63482B-B47B-40E5-BF37-4F50E7D97299
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=00276E97-AC52-40ED-A759-9D3FDCE3BE53
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=77109271-A302-4965-9EC7-D6FF40252990
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=78952B78-9A91-4F76-A958-ECA148955BD0
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=DFAE2CAD-D7BC-48C1-AFAB-37C280FF8EF4
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=50156DBE-A807-4B3A-8C4A-298B22971848
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=314115A0-406F-4583-A7F2-C76C9FBCEECF
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=B9CA7310-B3C6-499F-8261-8FD7C48F74B9
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=D883BCF3-1BB1-48CF-97EF-8737BC430399
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=6097B1C2-F26F-4D8B-A5CD-3A0FD9D77697
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=4251806F-118C-403C-A08E-8FA39BC32EBE
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=A213992A-F886-4423-A76D-188631405AC5
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=FB1E4822-A947-411C-8854-7149A8379160
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RFG-Lab-US Reformulated Gasoline (RFG)  ERS Supplemental Govt 
Sources 

Click Here None Found 

RMP-US Risk Management Plans ERS Supplemental Govt 
Sources 

Click Here None Found 

ROD-US Records of Decision  ERS Supplemental Govt 
Sources 

Click Here None Found 

SAA-
Agreements-

US 

Sites with Superfund Alternative 
Approach Agreements 

Federal ASTM Other Click Here None Found 

SDWIS-US Safe Drinking Water Information 
System 

ERS Supplemental Govt 
Sources 

Click Here None Found 

Spills-IL Illinois Hazardous Materials Incident 
Reports (aka IEMA Spills) 

Emergency Release 
Reports 

Click Here None Found 

SS-IL State Response Action Program (aka 
State Sites Unit Listing) 

State/Tribal CERCLIS 
Equivalent 

Click Here None Found 

SSTS-US Section 7 Tracking System  ERS Supplemental Govt 
Sources 

Click Here None Found 

STRIP-IL Storage, Treatment, Recyclers, 
Incinerators and Processors List  

State/Tribal ASTM Other Click Here None Found 

SWF-IL Solid Waste Facilities  State/Tribal Landfill/Solid 
Waste 

Click Here None Found 

SWLF-US Solid Waste Facilities Federal Solid Waste Click Here None Found 

TierII-IL Tier 2 Information Listing ERS Supplemental Govt 
Sources 

Click Here None Found 

Tribal-Air-US Tribal Air Permitted Facilities ERS Supplemental Govt 
Sources 

Click Here None Found 

Tribal-LUST-
Closed-Reg5 

Tribal Leaking Underground Storage 
Tanks, Region 5, Closed Cases (aka 

Indian Lust) 

Federal LUST Click Here None Found 

Tribal-LUST-
Open-Reg5 

Tribal Leaking Underground Storage 
Tanks, Region 5, Open Cases (aka 

Indian Lust) 

Federal LUST Click Here None Found 

Tribal-ODI-US Tribal Open Dump Sites Federal Solid Waste Click Here None Found 

Tribal-UST-
Reg5 

Tribal Underground Storage Tanks 
(aka INDIAN UST) 

Federal UST Click Here None Found 

Tribal-VCP-US Tribal VCP Federal Tribal VCP Click Here None Found 

TRIS2000-US Historical Toxics Release Inventory 
System 

ERS Supplemental Govt 
Sources 

Click Here None Found 

TRIS2010-US Toxics Release Inventory System ERS Supplemental Govt 
Sources 

Click Here None Found 

TRIS80-US Historical Toxics Release Inventory 
System 

ERS Supplemental Govt 
Sources 

Click Here None Found 
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http://www.reccheck.com/
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=FE424E99-7287-4621-8611-F0C90A657AC1
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=E3E115AF-1506-4E5D-A024-1BAB39201825
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=B361C7C0-FABA-4374-85BE-B889DD8321DB
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=54F34C2E-02C9-4EFD-85A7-92DC4FE1AC3F
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=B002AFB6-E60D-4E7D-8E0F-003B043DB64B
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=0AC0C323-98E5-4250-B860-B547EDEE7DEB
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=6792103C-A34E-4977-9B05-2512BDB114DC
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=4FA18455-A9C9-476F-BAE4-086F76DE0259
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=53FA230B-2936-41ED-8ABA-A7AA0AFB1627
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=AFD0F211-FA4E-49F9-8700-9B3AAF40801A
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=3713777A-8767-4771-B848-0934E0EBCD9F
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=A62CD5FA-58C7-4942-A879-38CE4C4F74F0
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=126E0E02-7891-4E86-8C3D-BED0C136FB7F
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=3F0BE725-B6F0-43C4-82C7-9FEEA80C5635
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=08C16BBD-6477-44AF-B3D2-8FD981CB1D1B
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=58BC8ABA-861D-463B-A28E-DA54AF342498
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=541E911C-76BE-4714-9C95-F19AA00AB7C2
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=E2D2C23F-A7ED-4B43-97A6-38D6CD86DEEB
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=E90315C8-0EB4-4C25-B04B-81EBD4B80871
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=CCB386F9-398C-479D-994D-E979A402D08D
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=A9EFF404-7B14-44DD-957D-8DF9C6ACE91A
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ABREVIATION DATABASE FULLNAME DATABASE CATEGORY DATABASE 
DETAILS LINK 

TOTAL 
LISTINGS 

TRIS90-US Historical Toxics Release Inventory 
System 

ERS Supplemental Govt 
Sources 

Click Here None Found 

TSCA-US Toxics Substance Control Sites  ERS Supplemental Govt 
Sources 

Click Here None Found 

TT-IL Used Tire Transporters  ERS Supplemental Govt 
Sources 

Click Here None Found 

UECA-IL Illinois Uniform Environmental 
Covenants Registry (aka Uniform 

Environmental Covenants Act) 

State/Tribal Inst/Eng 
Controls 

Click Here None Found 

UIC-IL Underground Injection Control Wells ERS Supplemental Govt 
Sources 

Click Here None Found 

UMTRA-US Historical Uranium Mill Tailings 
Remedial Action Sites 

ERS Supplemental Govt 
Sources 

Click Here None Found 

USGS-
Waterwells-US 

Ground Water Site Inventory ERS Supplemental Govt 
Sources 

Click Here None Found 

UST-IL Underground Storage Tank Database 
(aka Underground Storage Tank 

Facility List) 

State/Tribal UST Click Here None Found 

Vapor-
Intrusions-US 

Vapor Intrusion Database ERS Supplemental Govt 
Sources 

Click Here None Found 

VCP-Closed-IL Site Remediation Program Database, 
Closed Cases (aka SRP) 

State/Tribal Voluntary 
Cleanup Sites 

Click Here None Found 

VCP-Open-IL Site Remediation Program Database, 
Open Cases (aka SRP) 

State/Tribal Voluntary 
Cleanup Sites 

Click Here None Found 

Wastewater-IL Historical Wastewater Treatment 
Facilities 

ERS Supplemental Govt 
Sources 

Click Here None Found 
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http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=944C9269-38D7-4CC0-BA16-F7DB000FD3BD
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=C11C770F-2552-4AEF-AB7D-72924A2F9061
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=3543ACE2-7AD1-44C6-8F32-055597599394
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=2C95A175-A47D-4DB9-B84F-FD9B398A516D
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=BB200BB8-098F-473C-9E3B-ACA60F468D63
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=F8EA127A-2C61-41AB-AEA0-58DDCF841D2A
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=16A736ED-58C1-47FD-B542-A4A67A82BAB3
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=DF3B9D13-F92D-4CD8-944E-857401EDDE3E
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=5E44EB18-BDFC-40C4-AD96-BBC6B0215C46
http://www.reccheck.com/details2/ResourceDetails.aspx?RECID=9938CEF4-6BEA-465E-BCE0-B1E56A24A47F
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UN-MAPPABLE OCCURRENCES 
 
The following occurrences were not mapped primarily due to incomplete or inaccurate address information.  
All of the following occurrences were determined to share the same zip code as the area searched.  
General status information is given with each occurrence along with any address information entered by 
the agency responsible for the list.  
 
 
 

ID Facility Name Address Database Status 

No "un-mapped" 
sites requested. 
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DISCLAIMER, LIMITS AND LIABILITIES 
 

All of the data presented in this report was garnered from public information maintained by governmental 
agencies.  Environmental Record Search (ERS) cannot ensure that the data, which has been entered 
and maintained by others, is complete and/or accurate.  Any, and all omissions, errors, negligence, 
accidentally or otherwise within the data received by ERS is assumed to be caused by others and ERS 
cannot and does not assume, take, or acknowledge any liability whatsoever for their respective data.  The 
extrapolation of the mapped locations is based solely on the accuracy of the data provided by others. 
Prior to relying completely on any mapped location within this report, its accuracy should be verified using 
other means such as further documentation or a field visit. ERS makes no representation, warranty or 
guaranty, express or implied regarding the accuracy of the data entered and maintained by others or the 
suitability of the data received from others in this report for a certain task or interpretation. 
 
The data presented in this report should only be interpreted by an experienced environmental professional, 
as per EPA definition, that completely understands the potential inaccuracy of the data derived from others, 
the possible existence of contaminated occurrences that have not been listed, and the possibility that the 
governmental database misrepresents the actual status of an occurrence or listing. Prior to relying 
completely on any of the data within this report, an environmental professional should verify the accuracy 
of the information presented unless one of ERS’s Environmental Professionals has interpreted the data 
and/or report. 
 
It is important that the reader and/or end user of this information realize that the data gathered has not 
been verified for its accuracy or completeness in any way by ERS.  With billions of records, this is an 
impossible task for any Company. As much as possible, the data is presented unchanged and unaltered 
to represent the actual data produced by these agencies.  This insures the integrity of the data for the end 
user. 
 
ERS does however stand behind its representation of the data, any manually plotted occurrences, any risk 
determinations and all other items directly under its control.  This report does comply (as far as the data is 
reasonably ascertainable as outlined in both the following standards) with section 8.2.1 of ASTM 1527-13 – 
Standard Environmental Record Sources and EPA’s 40 CFR Part 312, All Appropriate Inquiries.   ERS does 
ensure that the data is accurately reproduced from the original source. ERS backs the reporting of the data 
with $3,000,000 of General and Environmental Professional Liability (errors and omissions) Insurance! 
 
The ERS logo, name, report design, presentation, maps, tables, etc., are the exclusive property of ERS and 
its parent company and affiliates.  Except as provided below, information or images contained in this report 
may not be reproduced or distributed in whole or in part by any means without the prior written permission 
from ERS.  United States and international copyright laws protect any and all reports produced by ERS. 
 
The person or entity that purchased this report may make up to five (5) copies of the entire report or any 
part of it for archival purposes or to include as part of another report.  All copyright information must remain 
intact and not be modified in any way.  
 
Environmental Record Search (ERS) and their respective products/reports (i.e. RecCheck, 
LenderCheck, Environmental Screen, etc.) as well as their respective business operations, are NOT 
associated in any way with nor related to, First American Commercial Real Estate, Inc. (FACRES) and/or 
the First American Family of Companies. 
 
Maps throughout this report were created using ArcGIS® software by ESRI. ArcGIS® and ArcMap™ are the 
intellectual property of ESRI and are used herein under license. Copyright © ESRI. All rights reserved. For 
more information about ESRI® software, please visit www.esri.com.  Topographic imagery used in maps 
throughout this report are Copyright © 2011 National Geographic Society.  Street and aerial “hybrid” 
imagery used in maps throughout this report are Copyright © 2010 Microsoft Corporation and its data 
suppliers. 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 

Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 

Effective Dates Horsepower Range Model Year 

June 1, 2010 1/ 600-749 2002
750 and up 2006 

June 1, 2011 2/ 100-299 2003
300-599 2001
600-749 2002

750 and up 2006 

June 1, 2012 2/ 50-99 2004
100-299 2003
300-599 2001
600-749 2002

750 and up 2006 
1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 

contract. 
2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 

equipment assigned to the contract. 

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 

Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices. 
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 

The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 

If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 

Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 

Diesel Retrofit Deficiency Deduction 

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 

The deficiency will be based on lack of diesel retrofit emissions control. 

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected. 
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 

80261 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

Effective:  September 1, 2000 
Revised:  January 2, 2019 

FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 49 
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 

STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 

CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
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companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined that the work of this contract has subcontracting opportunities 
that may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates that, in the absence of unlawful discrimination, 
and in an arena of fair and open competition, DBE companies can be expected to perform 
_______% of the work.  This percentage is set as the DBE participation goal for this contract.  
Consequently, in addition to the other award criteria established for this contract, the Department 
will only award this contract to a bidder who makes a good faith effort to meet this goal of DBE 
participation in the performance of the work.  A bidder makes a good faith effort for award 
consideration if either of the following is done in accordance with the procedures set for in this 
Special Provision: 

(a) The bidder documents that enough DBE participation has been obtained to meet the goal
or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is required prior to the award 
of the contract and failure of the low bidder to comply will render the bid not responsive. 

(a) The low bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE
Participation Statement (form SBE 2025) for each DBE company proposed for the
performance of work to achieve the contract goal, within five calendar days after the date
of the letting.  To meet the five-day requirement, the bidder must submit the required forms
as a single .pdf file using the Department’s “Vendor Portal”.

The Department will not accept the Utilization Plan if it does not meet the bidding
procedures set forth herein and the bid will be declared not responsive.  In the event the
bid is declared not responsive, the Department may elect to cause the forfeiture of the
penal sum of the bidder’s proposal guaranty and may deny authorization to bid the project
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if re-advertised for bids.  The Department reserves the right to invite any other bidder to 
submit a Utilization Plan at any time for award consideration. 

GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the low bidder is approved.  All information submitted by the bidder must be 
complete, accurate and adequately document that enough DBE participation has been obtained 
or document the good faith efforts of the bidder, in the event enough DBE participation has not 
been obtained, before the Department will commit to the performance of the contract by the 
bidder.  The Utilization Plan will be approved by the Department if the Utilization Plan documents 
sufficient commercially useful DBE work to meet the contract goal or the bidder submits sufficient 
documentation of a good faith effort to meet the contract goal pursuant to 49 CFR Part 26, 
Appendix A.  The Utilization Plan will not be approved by the Department if the Utilization Plan 
does not document sufficient DBE participation to meet the contract goal unless the apparent 
successful bidder documented in the Utilization Plan that it made a good faith effort to meet the 
goal.  This means that the bidder must show that all necessary and reasonable steps were taken 
to achieve the contract goal.  Necessary and reasonable steps are those which, by their scope, 
intensity and appropriateness to the objective, could reasonably be expected to obtain sufficient 
DBE participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts that the bidder has made.  Mere pro forma efforts, in 
other words, efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract.  The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation.  The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies to increase the
likelihood that the DBE goals will be achieved.  This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the prime Contractor might otherwise prefer to perform these
work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.  However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts.  Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable.  In accordance with subsection (c)(6) of
the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities.  The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award.  If the
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Department determines that the bidder has failed to meet the requirements of this Special 
Provision or that a good faith effort has not been made, the Department will notify the 
responsible company official designated in the Utilization Plan that the bid is not 
responsive.  The notification shall include a statement of reasons for the determination.  If 
the Utilization Plan is not approved because it is deficient as a technical matter, unless 
waived by the Department, the bidder will be notified and will be allowed no more than a 
five calendar day period in order to cure the deficiency. 

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway,
Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of the request in
the United States mail on or before the fifth business day shall not be deemed delivery.
The determination shall become final if a request is not made and delivered.  A request
may provide additional written documentation or argument concerning the issues raised
in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid.  The request will be forwarded to the
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of documentation
and whether the bidder made a good faith effort to meet the goal.  After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working days
after receipt of the request for reconsideration, explaining the basis for finding that the
bidder did or did not meet the goal or make adequate good faith efforts to do so.  A final
decision by the Reconsideration Officer that a good faith effort was made shall approve
the Utilization Plan submitted by the bidder and shall clear the contract for award.  A final
decision that a good faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates.  Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract.  Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE.  The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
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shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises.  All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number
(217) 785-4611.  Telefax number (217) 785-1524.

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract.  Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to the
change.

(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change.  If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price.  If this occurs, the Contractor shall
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substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.  The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part.  Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent.  This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm.  Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action.  If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards.  Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;
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(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the prime Contractor seeks to terminate a
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform
the work for which the DBE contractor was engaged or so that the prime Contractor
can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any reason
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal.  The good
faith efforts shall be documented by the Contractor.  If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor.  The Department shall provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed.  If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted as
damages pursuant to subsection (h) of this part.
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(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages.  A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.  The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

80029 
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DISPOSAL FEES (BDE) 
 
Effective:  November 1, 2018 
 
Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 
 

“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a 
clean construction and demolition debris facility, an uncontaminated soil fill operation or 
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five 
percent of the first $10,000 and one percent of any amount over $10,000 of the total 
approved costs of such fees. 
 

(6) Miscellaneous.  No additional allowance will be made for general superintendence, the 
use of small tools, or other costs for which no specific allowance is herein provided. 
 

(7) Statements.  No payment will be made for work performed on a force account basis until 
the Contractor has furnished the Engineer with itemized statements of the cost of such 
force account work.  Statements shall be accompanied and supported by invoices for all 
materials used and transportation charges.  However, if materials used on the force 
account work are not specifically purchased for such work but are taken from the 
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit 
certifying that such materials were taken from his/her stock, that the quantity claimed 
was actually used, and that the price and transportation claimed represent the actual 
cost to the Contractor. 
 
Itemized statements at the cost of force account work shall be detailed as follows. 
 
a. Name, classification, date, daily hours, total hours, rate, and extension for each 

laborer and foreman.  Payrolls shall be submitted to substantiate actual wages paid if 
so requested by the Engineer. 
 

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of 
machinery and equipment. 
 

c. Quantities of materials, prices and extensions. 
 

d. Transportation of materials. 
 

e. Cost of property damage, liability and workmen’s compensation insurance premiums, 
unemployment insurance contributions, and social security tax. 
 

(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an 
approved subcontractor, the Contractor shall receive, as administrative costs, an amount 
equal to five percent of the total approved costs of such work with the minimum payment 
being $100. 
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(9) All statements of the cost of force account work shall be furnished to the Engineer not 
later than 60 days after receipt of the Central Bureau of Construction form “Extra Work 
Daily Report”.  If the statement is not received within the specified time frame, all 
demands for payment for the extra work are waived and the Department is released 
from any and all such demands.  It is the responsibility of the Contractor to ensure that 
all statements are received within the specified time regardless of the manner or method 
of delivery.” 
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EQUIPMENT PARKING AND STORAGE (BDE) 
 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft 
(2.5 m) from the open traffic lane.  For other periods of time during working and for all 
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. 
or 6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 
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HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
 
Effective:  January 1, 2010 
Revised:  August 1, 2018 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).  Work shall be according to 
Section 1030 of the Standard Specifications except as follows. 
 
Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
 
Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 4 in. (100 mm), from each pavement edge.  (i.e. for a 5 in. 
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in. 
(125 mm) from the edge of pavement.)  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 

 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 
 

b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 
an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced 10 ft (3 m) apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location. 
 

When a longitudinal joint sealant (LJS) is applied, longitudinal joint density testing will 
not be required on the joint(s) sealed.” 

 
Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to 
read: 
 

“Mixture 
Composition 

Parameter Individual Test 
(includes confined 

edges) 

Unconfined Edge 
Joint Density 

Minimum 
IL-4.75 Ndesign = 50 93.0 – 97.4% 1/ 91.0% 
IL-9.5 Ndesign = 90 92.0 – 96.0% 90.0% 
IL-9.5,IL-9.5L Ndesign < 90 92.5 – 97.4% 90.0% 
IL-19.0 Ndesign = 90 93.0 – 96.0% 90.0% 
IL-19.0, IL-19.0L Ndesign < 90 93.0 2/– 97.4% 90.0% 
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SMA Ndesign = 50 & 80 93.5 – 97.4% 91.0%” 
 
 
80246 
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HOT-MIX ASPHALT – OSCILLATORY ROLLER (BDE) 
 
Effective:  August 1, 2018 
Revised:  November 1, 2018 
 
Add the following to Article 406.03 of the Standard Specifications: 
 

“(j) Oscillatory Roller  .................................................................................................. 1101.01” 
 
Revise Table 1 and Note 3/ of Table 1 in Article 406.07(a) of the Standard Specifications to 
read: 
 

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA 

 Breakdown Roller 
(one of the 
following) 

Intermediate 
Roller 

Final Roller 
(one or more of  
the following) 

Density 
Requirement 

Level Binder: 
(When the density 
requirements of 
Article 406.05(c) do 
not apply.) 

P 3/ - - VS, P 3/, TB, TF, 
3W, OT 

To the 
satisfaction of 
the Engineer. 

Binder and Surface 1/ 
 
Level Binder 1/: 
(When the density 
requirements of 
Article 406.05(c) 
apply.) 

VD, P 3/, TB, 3W, 
OT, OB 

P 3/, OT, OB VS, TB, TF, OT As specified in 
Articles:   

1030.05(d)(3), 
(d)(4), and 

(d)(7). 

IL-4.75 and SMA 4/ 5/ TB, 3W, OT - - TF, 3W, OT  

Bridge Decks 2/ TB - - TF As specified in 
Articles 582.05 

and 582.06. 
 
3/ A vibratory roller (VD) or oscillatory roller (OT or OB) may be used in lieu of the pneumatic-

tired roller on mixtures containing polymer modified asphalt binder.” 
 
Add the following to EQUIPMENT DEFINITION in Article 406.07(a) contained in the Errata of 
the Supplemental Specifications: 
 

“ OT - Oscillatory roller, tangential impact mode.  Maximum speed is 3.0 mph (4.8 km/h) or 
264 ft/min (80 m/min). 

 
OB -  Oscillatory roller, tangential and vertical impact mode, operated at a speed to produce 

not less than 10 vertical impacts/ft (30 impacts/m).” 
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Add the following to Article 1101.01 of the Standard Specifications: 
 

“ (h) Oscillatory Roller.  The oscillatory roller shall be self-propelled and provide a smooth 
operation when starting, stopping, or reversing directions.  The oscillatory roller shall be 
able to operate in a mode that will provide tangential impact force with or without vertical 
impact force by using at least one drum.  The oscillatory roller shall be equipped with 
water tanks and sprinkling devices, or other approved methods, which shall be used to 
wet the drums to prevent material pickup.  The drum(s) amplitude and frequency of the 
tangential and vertical impact force shall be approximately the same in each direction 
and meet the following requirements: 
 
(1) The minimum diameter of the drum(s) shall be 42 in. (1070 mm)48 in. (1200 mm); 
 
(2) The minimum length of the drum(s) shall be 57 in. (1480 mm)66 in. (1650 mm); 
 
(3) The minimum unit static force on the drum(s) shall be 125 lb/in. (22 N/m); and 
 
(4) The minimum force on the oscillatory drum shall be 18,000 lb (80 kN).”; and 
 
(5) Self-adjusting eccentrics, and reversible eccentrics on non-driven drum(s).” 
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HOT-MIX ASPHALT – TACK COAT (BDE) 
 
Effective:  November 1, 2016 
 
Revise Article 1032.06(a) of the Standard Specifications to read: 
 

“(a) Anionic Emulsified Asphalt.  Anionic emulsified asphalts shall be according to 
AASHTO M 140.  SS-1h emulsions used as a tack coat shall have the cement mixing 
test waived.” 
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LIGHTS ON BARRICADES (BDE) 
 
Effective:  January 1, 2018 
 
Revise Article 701.16 of the Standard Specifications to read: 
 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 

 
Circumstance Lights Required 

Daylight operations None 
First two warning signs on each approach 
to the work involving a nighttime lane 
closure and “ROUGH GROOVED 
SURFACE” (W8-I107) signs 

Flashing mono-directional lights 

Devices delineating isolated obstacles, 
excavations, or hazards at night   
(Does not apply to patching) 

Flashing bi-directional lights 

Devices delineating obstacles, 
excavations, or hazards exceeding  
100 ft (30 m) in length at night   
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane 
closures on two-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads separating 
opposing directions of traffic 

None 

Channelizing devices for nighttime along 
lane shifts on multilane roads Steady burn mono-directional lights 

Channelizing devices for night time along 
lane shifts on two lane roads Steady burn bi-directional lights 

Devices in nighttime lane closure tapers 
on Standards 701316 and 701321 Steady burn bi-directional lights 

Devices in nighttime lane closure tapers Steady burn mono-directional lights 
Devices delineating a widening trench None 
Devices delineating patches at night on 
roadways with an ADT less than 25,000 None 

Devices delineating patches at night on 
roadways with an ADT of 25,000 or more None 

 
Batteries for the lights shall be replaced on a group basis at such times as may be specified 

by the Engineer.” 
 
Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 
 
Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 
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“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI 

concrete has been placed, the work shall be protected by a barricade for at least 72 hours.” 
 
 
80392 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
 
Effective:  November 2, 2017 
 
Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 
 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being 
withheld, and the specific remedial actions required of the subcontractor and/or material supplier 
so that payment can be made.” 
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PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  November 1, 2017 
 
Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design 
Criteria in Article 1020.04 of the Standard Specifications to read: 
 

“TABLE 1.  CLASSES OF CONCRETE AND 
MIX DESIGN CRITERIA 

 
Class 

of 
Conc. 

 
Use 

 
Air 

Content 
% 

PP Pavement Patching 
Bridge Deck Patching (10) 

 

   PP-1 

4.0 - 8.0” 
   PP-2 
   PP-3 
   PP-4 
   PP-5 

 
Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article 
1020.04 of the Standard Specifications to read: 
 

“ (4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) 
when a high range water-reducing admixture is used.  For Class SC, the maximum 
slump may be increased to 8 in. (200 mm).  For Class PS, the maximum slump may be 
increased to 8 1/2 in. (215 mm) if the high range water-reducing admixture is the 
polycarboxylate type.” 
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PORTLAND CEMENT CONCRETE BRIDGE DECK CURING (BDE) 
 
Effective:  April 1, 2015 
Revised:  November 1, 2017 
 
Revise the following two entries in the table in Article 1020.13 of the Standard Specifications to 
read: 
 

“INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION 

TYPE OF CONSTRUCTION CURING 
METHODS 

CURING 
PERIOD 
DAYS 

LOW AIR 
TEMPERATURE 
PROTECTION 

METHODS 
Superstructure (Approach Slab) 1020.13(a)(5)(6) 19/ 3 1020.13(d)(1)(2) 17/ 
Deck 1020.13(a)(5)(6) 19/ 7 1020.13(d)(1)(2) 17/ 

 
Add the following footnote to the end of the Index Table of Curing and Protection of Concrete 
Construction in Article 1020.13 of the Standard Specifications: 
 

“ 19/ The cellulose polyethylene or synthetic fiber with polymer polyethylene blanket 
method shall not be used on latex modified concrete.” 

 
Revise Article 1020.13(a)(5) of the Standard Specifications to read: 
 

“ (5) Wetted Cotton Mat Method.  After the surface of concrete has been textured or 
finished, it shall be covered immediately with dry or damp cotton mats.  Cotton mats 
in poor condition will not be allowed.  The cotton mats shall be placed in a manner 
which will not create indentations greater than 1/4 in. (6 mm) in the concrete surface.  
Minor marring of the surface is tolerable and is secondary to the importance of timely 
curing.  The cotton mats shall then be wetted immediately and thoroughly soaked 
with a gentle spray of water.  Thereafter, the cotton mats shall be covered with white 
polyethylene sheeting or burlap-polyethylene blankets.  The cotton mats shall be 
kept saturated with water. 
 
a. Bridge Decks.  For bridge decks, a foot bridge shall be used to place and wet the 

cotton mats.  The cotton mats shall be maintained in a wetted condition until the 
concrete has hardened sufficiently to place soaker hoses without indentations to 
the concrete surface.  The soaker hoses shall be placed on top of the cotton 
mats at a maximum 4 ft (1.2 m) spacing.  The cotton mats shall be kept wet with 
a continuous supply of water for the remainder of the curing period.  Other 
continuous wetting systems may be used if approved by the Engineer. 
 
For areas inaccessible to the cotton mats, curing shall be according to 
Article 1020.13(a)(3).” 
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Add the following to Article 1020.13(a) of the Standard Specifications. 
 

“(6) Cellulose Polyethylene Blanket Method and Synthetic Fiber with Polymer 
Polyethylene Blanket Method.  After the surface of concrete has been textured or 
finished, it shall be covered immediately with a cellulose polyethylene or synthetic 
fiber with polymer polyethylene blanket.  Damaged blankets will not be allowed.  The 
blankets shall be installed with the white perforated polyethylene side facing up.  
Adjoining blankets shall overlap a minimum of 8 in. (200 mm).  Any air bubbles 
trapped during placement shall be removed.  The blankets fiber side shall be wetted 
immediately prior to placement or as the blanket is being placed, and the polyethylene 
side shall be thoroughly soaked with a gentle spray of water immediately after 
placement.  Thereafter, the blankets shall be kept saturated with water.  For bridge 
decks, the blankets shall be placed and kept wet according to Article 1020.13(a)(5)a.” 

 
Revise the first paragraph of Article 1022.03 of the Standard Specifications to read: 
 

“1022.03 Waterproof Paper Blankets, White Polyethylene Sheeting, Burlap-
Polyethylene Blankets, Cellulose Polyethylene Blankets, and Synthetic Fiber with 
Polymer Polyethylene Blankets.  These materials shall be white and according to 
ASTM C 171. 

 
The cellulose polyethylene blanket shall consist of a perforated white polyethylene sheeting 

with cellulose fiber backing and shall be limited to single use only.  The cellulose polyethylene 
blankets shall be delivered to the jobsite unused and in the manufacturer's unopened packaging 
until ready for installation.  Each roll shall be clearly labeled with product name, manufacturer, 
and manufacturer’s certification of compliance with ASTM C 171. 
 

The synthetic fiber with polymer polyethylene blanket shall consist of a perforated white 
polyethylene sheeting with absorbent synthetic fibers and super absorbent polymer backing, 
and shall be limited to single use only.  The synthetic fiber with polymer polyethylene blankets 
shall be delivered to the jobsite unused and in the manufacturer’s unopened packaging until 
ready for installation.  Each roll shall be clearly labeled on the product with product name, 
manufacturer, and manufacturer’s certification of compliance with ASTM C 171.” 
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PROGRESS PAYMENTS (BDE) 
 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2019 
 
Revise Section 669 of the Standard Specifications to read: 
 

“SECTION 669.  REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 

669.01 Description.  This work shall consist of the transportation and proper disposal of 
contaminated soil and groundwater.  This work shall also consist of the removal, transportation, 
and proper disposal of underground storage tanks (UST), their content and associated 
underground piping to the point where the piping is above the ground, including determining the 
content types and estimated quantities. 

 
669.02 Equipment.  The Contractor shall notify the Engineer of the delivery of all excavation, 

storage, and transportation equipment to a work area location.  The equipment shall comply with 
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean 
condition.  Clean condition means the equipment does not contain any residual material classified 
as a non-special waste, non-hazardous special waste, or hazardous waste.  Residual materials 
include, but are not limited to, petroleum products, chemical products, sludges, or any other 
material present in or on equipment. 

 
Before beginning any associated soil or groundwater management activity, the Contractor 

shall provide the Engineer with the opportunity to visually inspect and approve the equipment.  If 
the equipment contains any contaminated residual material, decontamination shall be performed 
on the equipment as appropriate to the regulated substance and degree of contamination present 
according to OSHA and API guidelines.  All cleaning fluids used shall be treated as the 
contaminant unless laboratory testing proves otherwise. 

 
669.03 Pre-construction Submittals.  Prior to beginning this work, or working in areas with 

regulated substances, the Contractor shall submit a Regulated Substance Pre-Construction Plan 
(RSPCP) to the Engineer for review and approval using form BDE 2730.  The form shall be signed 
by an Illinois licensed Professional Engineer or Professional Geologist. 

 
As part of the RSPCP, the qualifications of Contractor(s) or firm(s) performing the following 

work shall be listed. 
 
(a) On-Site Monitoring.  Qualification for on-site monitoring of regulated substance work and 

on-site monitoring of UST removal requires either pre-qualification in Hazardous Waste 
by the Department or demonstration of acceptable project experience in remediation and 
special waste operations for contaminated sites in accordance with applicable Federal, 
State, or local regulatory requirements. 
 
Qualification for each individual performing on-site monitoring requires a minimum of one-
year of experience in similar activities as those required for the project. 
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(b) Underground Storage Tank.  Qualification for underground storage tank (UST) work 
requires licensing and certification with the Office of the State Fire Marshall (OSFM) and 
possession of all permits required to perform the work.  A copy of the permit shall be 
provided to the Engineer prior to tank removal. 
 

The qualified Contractor(s) or firm(s) shall also document it does not have any current or 
former ties with any of the properties contained within, adjoining, or potentially affecting the work. 

 
The Engineer will require up to 30 calendar days for review of the RSPCP.  The review may 

involve rejection or revision and resubmittal; in which case, an additional 30 days will be required 
for each subsequent review.  Work shall not commence until the RSPCP has been approved by 
the Engineer.  After approval, the RSPCP shall be revised as necessary to reflect changed 
conditions in the field. 
 
 

CONSTRUCTION REQUIREMENTS 
 

669.04 Contaminated Soil and/or Groundwater Monitoring.  Prior to beginning 
excavation, the Contractor shall mark the limits of removal for approval by the Engineer.  Once 
excavation begins, the work and work area involving regulated substances shall be monitored by 
qualified personnel.  The qualified personnel shall be on-site continuously during excavation and 
loading of material containing regulated substances.  The qualified personnel shall be equipped 
with either a photoionization detector (PID) (minimum 10.6eV lamp), or a flame ionization detector 
(FID), and other equipment, as appropriate, to monitor for potential contaminants associated with 
volatile organic compounds (VOCs) or semi-volatile organic compounds (SVOCs).    The PID or 
FID meter shall be calibrated on-site and background level readings taken and recorded daily, 
and as field and weather conditions change.  Any field screen reading on the PID or FID in excess 
of background levels indicates the potential presence of contaminated material requiring handling 
as a non-special waste, special waste, or hazardous waste.  PID or FID readings may be used 
as the basis of increasing the limits of removal with the approval of the Engineer but shall in no 
case be used to decrease the limits. 

 
The qualified personnel shall document field activities using form BDE 2732 (Regulated 

Substances Monitoring Daily Record) including the name(s) of personnel conducting the 
monitoring, weather conditions, PID or FID calibration records, a list of equipment used on-site, a 
narrative of activities completed, photo log sheets, manifests and landfill tickets, monitoring 
results, how regulated substances were managed and other pertinent information. 

 
Samples will be collected in accordance with the RSPCP.  Samples shall be analyzed for the 

contaminants of concern (COCs), including pH, based on the property's land use history, the 
encountered abnormality and/or the parameters listed in the maximum allowable concentration 
(MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart F of 
35 Ill. Adm. Code 1100.605.  The analytical results shall serve to document the level of 
contamination. 
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Samples shall be grab samples (not combined with other locations).  The samples shall be 
taken with decontaminated or disposable instruments.  The samples shall be placed in sealed 
containers and transported in an insulated container to the laboratory.  The container shall 
maintain a temperature of 39 °F (4 °C).  All samples shall be clearly labeled.  The labels shall 
indicate the sample number, date sampled, collection location and depth, and any other relevant 
observations. 

 
The laboratory shall use analytical methods which are able to meet the lowest appropriate 

practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test Methods 
for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication  
No. SW-846; "Methods for the Determination of Organic Compounds in Drinking Water", EPA, 
EMSL, EPA-600/4-88/039; and “Methods for the Determination of Organic Compounds in 
Drinking Water, Supplement III”, EPA 600/R-95/131, August 1995.  For parameters where the 
specified cleanup objective is below the acceptable detection limit (ADL), the ADL shall serve as 
the cleanup objective.  For other parameters the ADL shall be equal to or below the specified 
cleanup objective. 

 
669.05 Contaminated Soil and/or Groundwater Management and Disposal.  The 

management and disposal of contaminated soil and/or groundwater shall be according to the 
following: 

 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 

indicate that detected levels exceed the most stringent maximum allowable concentration 
(MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart 
F of 35 Illinois Administrative Code 1100.605, the soil shall be managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most 

stringent MAC but they are still considered within area background levels by the 
Engineer, the excavated soil can be utilized within the construction limits as fill, when 
suitable.  If the soils cannot be utilized within the construction limits, they shall be 
managed and disposed of off-site as a non-special waste, special waste, or hazardous 
waste as applicable. 
 

(2) When analytical results indicate chemical constituents exceed the most stringent MAC 
but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County, the 
excavated soil can be utilized within the construction limits as fill, when suitable, or 
managed and disposed of off-site as “uncontaminated soil” at a clean construction and 
demolition debris (CCDD) facility or an uncontaminated soil fill operation (USFO) 
within an MSA County provided the pH of the soil is within the range of 6.25 - 9.0, 
inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent MAC 
but do not exceed the MAC for an MSA County excluding Chicago, or the MAC within 
the Chicago corporate limits, the excavated soil can be utilized within the construction 
limits as fill, when suitable, or managed and disposed of off-site as “uncontaminated 
soil” at a CCDD facility or an USFO within an MSA County excluding Chicago or within 
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the Chicago corporate limits provided the pH of the soil is within the range of 6.25 - 
9.0, inclusive. 
 

(4) When analytical results indicate chemical constituents exceed the most stringent MAC 
but do not exceed the MAC for an MSA County excluding Chicago, the excavated soil 
can be utilized within the construction limits as fill, when suitable, or managed and 
disposed of off-site as “uncontaminated soil” at a CCDD facility or an USFO within an 
MSA County excluding Chicago provided the pH of the soil is within the range of 6.25 
- 9.0, inclusive. 
 

(5) When the Engineer determines soil cannot be managed according to Articles 
669.05(a)(1) through (a)(4) above, the soil shall be managed and disposed of off-site 
as a non-special waste, special waste, or hazardous waste as applicable. 
 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 
results indicate that detected levels do not exceed the most stringent MAC, the excavated 
soil can be utilized within the construction limits or managed and disposed off-site as 
“uncontaminated soil” according to Article 202.03.  However, the excavated soil cannot be 
taken to a CCDD facility or an USFO for any of the following reasons. 
 
(1) The pH of the soil is less than 6.25 or greater than 9.0. 

 
(2) The soil exhibited PID or FID readings in excess of background levels. 

 
(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach 

to Corrective Action Objectives (TACO) Residential.  When the soil analytical results 
indicate that detected levels exceed the most stringent MAC but do not exceed TACO Tier 
1 Soil Remediation Objectives for Residential Properties pursuant to 35 IAC 742 Appendix 
B Table A, the excavated soil can be utilized within the right-of-way or managed and 
disposed off-site as “uncontaminated soil” according to Article 202.03.  However, the 
excavated soil cannot be taken to a CCDD facility or an USFO. 
 

(d) Groundwater.  When groundwater analytical results indicate the detected levels are above 
Appendix B, Table E of 35 Illinois Administrative Code 742, the most stringent Tier 1 
Groundwater Remediation Objectives for Groundwater Component of the Groundwater 
Ingestion Route for Class 1 groundwater, the groundwater shall be managed off-site as a 
special waste.  The groundwater shall be containerized and trucked to an off-site treatment 
facility or may be discharged to a sanitary sewer or combined sewer when permitted by 
the local sewer authority.  Groundwater discharged to a sewer shall be pre-treated to 
remove particulates and measured with a calibrated flow meter to comply with applicable 
discharge limits.  A copy of the permit shall be provided to the Engineer prior to discharging 
groundwater to the sewer. 
 
All groundwater encountered within trenches may be managed within the trench and 
allowed to infiltrate back into the ground.  If the groundwater cannot be managed within 
the trench it must be removed as a special or hazardous waste.  The Contractor is 
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prohibited from managing groundwater within the trench by discharging it through any 
existing or new storm sewer.  The Contractor shall install backfill plugs within the area of 
groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater contamination.  
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  Backfill plugs are 
to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth.  Backfill 
plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive 
soil or any class of concrete.  The Contractor shall provide test data that the material has 
a permeability of less than 10-7 cm/sec according to ASTM D 5084, Method A or per 
another test method approved by the Engineer. 
 

The Contractor shall use due care when transferring contaminated material from the area of 
origin to the transporter.  Should releases of contaminated material to the environment occur (i.e., 
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the 
appropriate storage containers as previously specified.  Clean-up shall include, but not be limited 
to, sampling beneath the material staging area to determine complete removal of the spilled 
material. 

 
The Contractor shall be responsible for transporting and disposing all material classified as a 

non-special waste, special waste, or hazardous waste from the job site to an appropriately 
permitted landfill facility.  The transporter and the vehicles used for transportation shall comply 
with all federal, state, and local rules and regulations governing the transportation of non-special 
waste, special waste, or hazardous waste. 

 
All equipment used by the Contractor to haul contaminated material to the landfill facility shall 

be lined with a 6 mil (150 micron) polyethylene liner and securely covered during transportation.  
The Contractor shall obtain all documentation including any permits and/or licenses required to 
transport the contaminated material to the disposal facility. 

 
The Contractor shall provide engineered barriers, when required, and shall include materials 

sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall 
faces, within the areas designated for protection. 

 
The Engineer shall coordinate with the Contractor on the completion of all documentation.  

The Contractor shall make all arrangements for collection and analysis of landfill acceptance 
testing.  The Contractor shall coordinate for waste disposal approval with the disposal facility.  
After the Contractor completes these activities and upon receipt of authorization from the 
Engineer, the Contractor shall initiate the disposal process. 

 
The Contractor shall provide the Engineer with all transport-related documentation within two 

days of transport or receipt of said document(s).  The Engineer shall maintain the file for all such 
documentation. For management of special or hazardous waste, the Contractor shall provide the 
Engineer with documentation the Contractor (or subcontractor, if a subcontractor is used for 
transportation) is operating with a valid Illinois special waste transporter permit at least two weeks 
before transporting the first load of contaminated material. 
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The Contractor shall schedule and arrange the transport and disposal of each load of 

contaminated material produced.  The Contractor shall make all transport and disposal 
arrangements so no contaminated material remains within the project area at the close of 
business each day.  Exceptions to this specification require prior approval from the Engineer 
within 24 hours of close of business.  The Contractor shall be responsible for all other pre-
disposal/transport preparations necessary daily to accomplish management activities. 

 
Any waste generated as a special or hazardous waste from a non-fixed facility shall be 

manifested off-site using the Department's county generator number.  An authorized 
representative of the Department shall sign all manifests for the disposal of the contaminated 
material and confirm the Contractor's transported volume.  Any waste generated as a  
non-special waste may be managed off-site without a manifest, a special waste transporter, or a 
generator number. 

 
The Contractor shall select a landfill mandated by definition of the contaminant within the State 

of Illinois.  The Department will review and approve or reject the facility proposed by the Contractor 
to use as a landfill.  The Contractor shall verify whether the selected disposal facility is compliant 
with those applicable standards as mandated by definition of the contaminant and whether the 
disposal facility is presently, has previously been, or has never been, on the United States 
Environmental Protection Agency (U.S. EPA) National Priorities List or the Resource 
Conservation and Recovery Act (RCRA) List of Violating Facilities.  The Contractor shall be 
responsible for coordinating permits with the IEPA. The use of a Contractor selected landfill shall 
in no manner delay the construction schedule or alter the Contractor's responsibilities as set forth. 

 
669.06 Non-Special Waste Certification.  An authorized representative of the Department 

shall sign and date all non-special waste certifications. The Contractor shall be responsible for 
providing the Engineer with the required information that will allow the Engineer to certify the 
waste is not a special waste. 

 
(a) Definition. A waste is considered a non-special waste as long as it is not: 

 
(1) a potentially infectious medical waste; 

 
(2) a hazardous waste as defined in 35 IAC 721; 

 
(3) an industrial process waste or pollution control waste that contains liquids, as 

determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of 
35 IAC 811.107; 
 

(4) a regulated asbestos-containing waste material, as defined under the National 
Emission Standards for Hazardous Air Pollutants in 40 CFR 61.141; 
 

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR 
Part 761; 
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(6) a material subject to the waste analysis and recordkeeping requirements of  
35 IAC 728.107 under land disposal restrictions of 35 IAC 728; 
 

(7) a waste material generated by processing recyclable metals by shredding and 
required to be managed as a special waste under Section 22.29 of the Environmental 
Protection Act; or 
 

(8) an empty portable device or container in which a special or hazardous waste has been 
stored, transported, treated, disposed of, or otherwise handled. 
 

(b) Certification Information.  All information used to determine the waste is not a special 
waste shall be attached to the certification.  The information shall include but not be limited 
to: 
 
(1) the means by which the generator has determined the waste is not a hazardous waste; 

 
(2) the means by which the generator has determined the waste is not a liquid; 

 
(3) if the waste undergoes testing, the analytic results obtained from testing, signed and 

dated by the person responsible for completing the analysis; 
 

(4) if the waste does not undergo testing, an explanation as to why no testing is needed; 
 

(5) a description of the process generating the waste; and 
 

(6) relevant material safety data sheets. 
 

669.07 Temporary Staging.  The Contractor shall excavate and dispose of all waste material 
as mandated by the contaminants without temporary staging.  If circumstances require temporary 
staging, he/she shall request in writing, approval from the Engineer. 

 
When approved, the Contractor shall prepare a secure location within the project area capable 

of housing containerized waste materials.  The Contractor shall contain all waste material in leak-
proof storage containers such as lined roll-off boxes or 55 gal (208 L) drums, or stored in bulk 
fashion on storage pads.  The design and construction of such storage pad(s) for bulk materials 
shall be subject to approval by the Engineer.  The Contractor shall place the staged storage 
containers on an all-weather gravel-packed, asphalt, or concrete surface.  The Contractor shall 
maintain a clearance both above and beside the storage units to provide maneuverability during 
loading and unloading.  The Contractor shall provide any assistance or equipment requested by 
the Engineer for authorized personnel to inspect and/or sample contents of each storage 
container.  All containers and their contents shall remain intact and undisturbed by unauthorized 
persons until the manner of disposal is determined.  The Contractor shall keep the storage 
containers covered, except when access is requested by authorized personnel of the Department.  
The Engineer shall authorize any additional material added to the contents of any storage 
container before being filled. 
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The Contractor shall ensure the staging area is enclosed (by a fence or other structure) to 
ensure direct access to the area is restricted, and he/she shall procure and place all required 
regulatory identification signs applicable to an area containing the waste material.  The Contractor 
shall be responsible for all activities associated with the storage containers including, but not 
limited to, the procurement, transport, and labeling of the containers.  The Contractor shall clearly 
mark all containers in permanent marker or paint with the date of waste generation, location and/or 
area of waste generation, and type of waste (e.g., decontamination water, contaminated clothing, 
etc.).  The Contractor shall place these identifying markings on an exterior side surface of the 
container.  The Contractor shall separately containerize each contaminated medium, i.e. 
contaminated clothing is placed in a separate container from decontamination water. Containers 
used to store liquids shall not be filled in excess of 80 percent of the rated capacity.  The 
Contractor shall not use a storage container if visual inspection of the container reveals the 
presence of free liquids or other substances that could classify the material as a hazardous waste 
in the container. 

 
The Department will not be responsible for any additional costs incurred, if mismanagement 

of the staging area, storage containers, or their contents by the Contractor results in excess cost 
expenditure for disposal or other material management requirements. 

 
669.08 Underground Storage Tank Removal.  For the purposes of this section, an 

underground storage tank (UST) includes the underground storage tank, piping, electrical 
controls, pump island, vent pipes and appurtenances.   

 
Prior to removing an UST, the Engineer shall determine whether the Department is considered 

an "owner" or "operator" of the UST as defined by the UST regulations (41 Ill. Adm. Code Part 
176).  Ownership of the UST refers to the Department's owning title to the UST during storage, 
use or dispensing of regulated substances.  The Department may be considered an "operator" of 
the UST if it has control of, or has responsibility for, the daily operation of the UST.  The 
Department may however voluntarily undertake actions to remove an UST from the ground 
without being deemed an "operator" of the UST. 

 
In the event the Department is deemed not to be the "owner" or "operator" of the UST, the 

OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST.  If the 
"owner" or "operator" cannot be determined from past UST registration documents from OSFM, 
then the OSFM removal permit will state the "owner" or "operator" of the UST is the Department.  
The Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to 
submitting any removal permit to the OSFM.  If the Department is not the “owner” or “operator” of 
the UST then it will not register the UST or pay any registration fee. 

 
The Contractor shall be responsible for obtaining all permits required for removing the UST, 

notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the 
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in 
accordance with 41 Ill. Adm. Code Part 176.330. 

 
The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to 

removal to confirm the OSFM inspector's presence during the UST removal.  Removal, transport, 
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and disposal of the UST shall be according to the applicable portions of the latest revision of the 
"American Petroleum Institute (API) Recommended Practice 1604". 

 
The Contractor shall collect and analyze tank content (sludge) for disposal purposes.  The 

Contractor shall remove as much of the regulated substance from the UST system as necessary 
to prevent further release into the environment.  All contents within the tank shall be removed, 
transported and disposed of, or recycled. The tank shall be removed and rendered empty 
according to IEPA definition. 

 
The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area 

in accordance with 35 Ill. Adm. Code Part 734.210(h) after the required backfill has been removed 
during the initial response action, to determine the level of contamination remaining in the ground, 
regardless if a release is confirmed or not by the OSFM on-site inspector.  

 
In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s 

inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the 
DESU.  Upon confirmation of a release of contaminants from the UST and notifications to the 
Engineer and DESU, the Contractor shall report the release to the Illinois Emergency 
Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them with 
whatever information is available (“owner” or “operator” shall be stated as the past registered 
“owner” or “operator”, or the IDOT District in which the UST is located and the DESU Manager); 

 
The Contractor shall perform the following initial response actions if a release is indicated by 

the OSFM inspector: 
 
(a) Take immediate action to prevent any further release of the regulated substance to the 

environment, which may include removing, at the Engineer’s discretion, and disposing of 
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension 
of the tank 
 

(b) Identify and mitigate fire, explosion and vapor hazards; 
 

(c) Visually inspect any above ground releases or exposed below ground releases and 
prevent further migration of the released substance into surrounding soils and 
groundwater; and 
 

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors 
and free product that have migrated from the UST excavation zone and entered into 
subsurface structures (such as sewers or basements). 
 

The UST excavation shall be backfilled according to applicable portions of Sections 205, 208, 
and 550 with a material that will compact and develop stability.  The material shall be approved 
prior to placement.  All uncontaminated concrete and soil removed during tank extraction may be 
used to backfill the excavation, at the discretion of the Engineer. 

 
After backfilling the excavation, the site shall be graded and cleaned. 
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669.09 Regulated Substance Final Construction Report.  Not later than 90 days after 

completing this work, the Contractor shall submit a Regulated Substance Final Construction 
Report (RSFCR) to the Engineer using form BDE 2733 and required attachments.  The form shall 
be signed by an Illinois licensed Professional Engineer or Professional Geologist. 

 
669.10 Method of Measurement.  Non-special waste, special waste, and hazardous waste 

soil will be measured for payment according to Article 202.07(b) when performing earth 
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the 
trench using the maximum trench width permitted and the actual depth of the trench. 

 
Groundwater containerized and transported off-site for management, storage, and disposal 

will be measured for payment in gallons (liters).  
 
Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for 

which payment will be made shall not exceed the volume of the trench, as computed by using the 
maximum width of trench permitted by the Specifications and the actual depth of the trench, with 
a deduction for the volume of the pipe. 

 
Engineered Barriers will be measured for payment in square yards (square meters). 
 
669.11 Basis of Payment.  The work of preparing, submitting and administering a Regulated 

Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED 
SUBSTANCES PRE-CONSTRUCTION PLAN.   

 
On-site monitoring of regulated substances, including completion of form BDE 2732 for each 

day of work, will be paid for at the contract unit price per calendar day, or faction thereof, for  
ON-SITE MONITORING OF REGULATED SUBSTANCES. 

 
The installation of engineered barriers will be paid for at the contract unit price per square 

yard (square meter) for ENGINEERED BARRIER. 
 
The work of removing a UST, soil excavation, soil and content sampling, and the excavated 

soil, UST content, and UST disposal will be paid for at the contract unit price per each for 
UNDERGROUND STORAGE TANK REMOVAL. 

 
The transportation and disposal of soil and other materials from an excavation determined to 

be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for  
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL. 

 
The transportation and disposal of groundwater from an excavation determined to be 

contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE 
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL.  When 
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for 
according to Article 109.05. 
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Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for 

BACKFILL PLUGS. 
 
Payment for temporary staging, if required, will be paid for according to Article 109.04. 
 
Payment for accumulated stormwater removal and disposal will be according to 

Article 109.04.  Payment will only be allowed if appropriate stormwater and erosion control 
methods were used. 

 
Payment for decontamination, labor, material, and equipment for monitoring areas beyond the 

specified areas, with the Engineer's prior written approval, will be according to Article 109.04. 
 
The sampling and testing associated with this work will be paid for as follows. 
 
(a) BETX Soil/Groundwater Analysis.  When the contaminants of concern are gasoline only, 

soil or groundwater samples shall be analyzed for benzene, ethylbenzene, toluene, and 
xylenes (BETX).  The analysis will be paid for at the contract unit price per each for BETX 
SOIL ANALYSIS and/or BETX GROUNDWATER ANALYSIS using EPA Method 8021B. 
 

(b) BETX-PNAS Soil/Groundwater Analysis.  When the contaminants of concern are middle 
distillate and heavy ends, soil or groundwater samples shall be analyzed for BETX and 
polynuclear aromatics (PNAS).  The analysis will be paid for at the contract unit price per 
each for BETX-PNAS SOIL ANALYSIS and/or BETX-PNAS GROUNDWATER 
ANALYSIS using EPA Method 8021B for BETX and EPA Method 8310 for PNAs. 
 

(c) Priority Pollutants Soil Analysis.  When the contaminants of concern are used oils, soil 
samples shall be analyzed for priority pollutant VOCs, priority pollutants SVOCs, and 
priority pollutants metals.  The analysis will be paid for at the contract unit price per each 
for PRIORITY POLLUTANTS SOIL ANALYSIS using EPA Method 8260B for VOCs, EPA 
Method 8270C for SVOCs, and using an ICP instrument and EPA Methods 6010B and 
7471A for metals. 
 

(d) Priority Pollutant Groundwater Analysis.  When the contaminants of concern are used oils, 
non-petroleum material, or unknowns, groundwater samples shall be analyzed for priority 
pollutant VOCs, priority pollutants SVOCs, and priority pollutants metals.  The analysis will 
be paid for at the contract unit price per each for PRIORITY POLLUTANTS 
GROUNDWATER ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C 
for SVOCs, and EPA Methods 6010B and 7470A for metals.  
 

(e) Target Compound List (TCL) Soil Analysis.  When the contaminants of concern are 
unknowns or non-petroleum material, soil samples shall be analyzed for priority pollutant 
VOCs, priority pollutants SVOCS, priority pollutants metals, pesticides, and Resource 
Conservation and Recovery Act (RCRA) metals by the toxicity characteristic leaching 
procedure (TCLP).  The analysis will be paid for at the contract unit price per each for TCL 
SOIL ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C for SVOCs, 
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EPA Method 8081 for pesticides, and ICP instrument and EPA Methods 6010B, 7471A, 
1311 (extraction), 6010B, and 7470A for metals.  
 

(f) Soil Disposal Analysis.  When the waste material for disposal requires sampling for 
disposal acceptance, the samples shall be analyzed for TCLP VOCs, SVOCs, RCRA 
metals, pH, ignitability, and paint filter test.  The analysis will be paid for at the contract 
unit price per each for SOIL DISPOSAL ANALYSIS using EPA Methods 1311 (extraction), 
8260B for VOCs, 8270C for SVOCs, 6010B and 7470A for RCRA metals, 9045C for pH, 
1030 for ignitability, and 9095A for paint filter.  
 

The work of preparing, submitting and administering a Regulated Substances Final 
Construction Report will be paid for at the contract lump sum price REGULATED SUBSTANCES 
FINAL CONSTRUCTION REPORT.” 
 
 
80407 
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STEEL PLATE BEAM GUARDRAIL MANUFACTURING (BDE) 
 
Effective:  January 1, 2019 
 
Revise the first three paragraphs of Article 1006.25 of the Standard Specifications to read: 
 

“ 1006.25 Steel Plate Beam Guardrail.  Steel plate beam guardrail, including bolts, nuts, 
and washers, shall be according to AASHTO M 180.  The guardrail shall be Class A, with a 
Type II galvanized coating. 
 

Steel plates for mounting guardrail on existing culverts shall be according to 
AASHTO M 270 Grade 36 (M 270M Grade 250) and zinc coated according to AASHTO M 111. 

 
The Department will accept guardrail based on the “Brand Registration and Guarantee” 

requirements of AASHTO M 180 and the manufacturer shall be listed as compliant through the 
NTPEP Program.  The Department will maintain a qualified product list.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
80397 

138



SUBCONTRACTOR MOBILILATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 
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TRAINING SPECIAL PROVISIONS (BDE)  This Training Special Provision supersedes Section
7b of the Special Provision entitled “Specific Equal Employment Opportunity Responsibilities,”
and is in implementation of 23 U.S.C. 140(a).

As part of the contractor’s equal employment opportunity affirmative action program, training
shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of
trade or job classification involved.  The number of trainees to be trained under this contract will
be           .  In the event the contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision.  The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment.  Prior to commencing construction, the contractor shall submit
to the Illinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used.  Furthermore, the contractor shall
specify the starting time for training in each of the classifications.  The contractor will be credited
for each trainee employed by him on the contract work who is currently enrolled or becomes
enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision.  Accordingly, the contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through
public and private sources likely to yield minority and women trainees) to the extent such
persons are available within a reasonable area of recruitment.  The contractor will be responsible
for demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to
whether the contractor is in compliance with this Training Special Provision.  This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman.  The contractor should satisfy this requirement by including appropriate questions
in the employee application or by other suitable means.  Regardless of the method used the
contractor’s records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the contractor and approved by the Illinois Department of
Transportation and the Federal Highway Administration.  The Illinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period.  Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and
Training shall also be considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid highway construction contracts.
Approval or acceptance of a training program shall be obtained from the State prior to
commencing work on the classification covered by the program.  It is the intention of these
provisions that training is to be provided in the construction crafts rather then clerk-typists or
secretarial-type positions.  Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward
construction applications.  Training in the laborer classification may be permitted provided that
significant and meaningful training is provided and approved by the Illinois Department of
Transportation and the Federal Highway Administration.  Some offsite training is permissible as
long as the training is an integral part of an approved training program and does not comprise a
significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program.  As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein.  This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement.  Reimbursement for
offsite training indicated above may only be made to the contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required training, or
the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a lack
of good faith on the part of the contractor in meeting the requirement of this Training Special
Provision.  It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract.  A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified.  The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project.  In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The contractor shall furnish the trainee a copy of the program he will follow in providing the
training.  The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT  The unit of measurement is in hours.

BASIS OF PAYMENT  This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES.  The estimated total number of hours, unit price and total price have been included
in the schedule of prices.

20338
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TRAFFIC CONTROL DEVICES - CONES (BDE) 
 
Effective:  January 1, 2019 
 
Revise Article 701.15(a) of the Standard Specifications to read: 
 

“ (a) Cones.  Cones are used to channelize traffic.  Cones used to channelize traffic at night 
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers 
or nighttime lane shifts.” 
 

Revise Article 1106.02(b) of the Standard Specifications to read: 
 

“ (b) Cones.  Cones shall be predominantly orange.  Cones used at night that are 28 to 36 in. 
(700 to 900 mm) in height shall have two white circumferential stripes.  If non-reflective 
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in 
width.  Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of 
two white and two fluorescent orange alternating, circumferential stripes with the top 
stripe being fluorescent orange.  If non-reflective spaces are left between the stripes, the 
spaces shall be no more than 3 in. (75 mm) in width. 
 
The minimum weights for the various cone heights shall be 4 lb for 18 in. (2 kg for 
450 mm), 7 lb for 28 in. (3 kg for 700 mm), and 10 lb for 36 in. (5 kg for 900 mm) with a 
minimum of 60 percent of the total weight in the base.  Cones taller than 36 in. shall be 
weighted per the manufacturer’s specifications such that they are not moved by wind or 
passing traffic.” 

 
 
80409 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
80302 
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PIPE UNDERDRAINS FOR STRUCTURES 
Effective: May 17, 2000 
Revised: January 22, 2010 
 
Description.  This work shall consist of furnishing and installing a pipe underdrain system as 
shown on the plans, as specified herein, and as directed by the Engineer. 
 
Materials.  Materials shall meet the requirements as set forth below: 
 
The perforated pipe underdrain shall be according to Article 601.02 of the Standard 
Specifications.  Outlet pipes or pipes connecting to a separate storm sewer system shall not be 
perforated. 
 
The drainage aggregate shall be a combination of one or more of the following gradations, FA1, 
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the 
Standard Specifications. 
 
The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains 
according to Article 1080.05 of the Standard Specifications. 
 
Construction Requirements.  All work shall be according to the applicable requirements of 
Section 601 of the Standard Specifications except as modified below. 
 
The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of 
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines 
and gradients as shown on the plans. 
 
Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet 
(meters), in place.  Measurement shall be along the centerline of the pipe underdrains.  All 
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the 
measurement.  Concrete headwalls shall be included in the cost of Pipe Underdrains for 
Structures, but shall not be included in the measurement for payment. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for PIPE 
UNDERDRAINS FOR STRUCTURES of the diameter specified.  Furnishing and installation of 
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any 
excavation required, will not be paid for separately, but shall be included in the cost of the pipe 
underdrains for structures. 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 

 

 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
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classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 

(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 

material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 

United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 

working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 

‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 

section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 

Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 

ASSISTED CONSTRUCTION CONTRACTS 

 

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as 

amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such 

additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the 

Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe 

benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions 

of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and 

mechanics of the specified classes engaged on contract work of the character and in the localities described therein. 

 

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 

29 CFR Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for 

performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 

29 CFR Part 5.  The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by 

contractors and subcontractors to laborers and mechanics. 
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