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PROFESSIONAL SEALS & SIGNATURES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

062-063772

PROFESSIONAL

LICENSED

ENGINEER

SIONILLI FO E
TAT

S

L
A

W 
REDNAV .R 

N
E

B

OF

1

146     - SHEET RANGE

EXP. DATE 11/30/2025

NO. 062-053645

MOHAMMED K. RASHED, P.E.

106 130105 150 152 270 334      - SHEET RANGE

EXP. DATE 11/30/2026

NO. 081-007816

JOE MICKOW, P.E. S.E.

158

PROFESSIONAL

LICENSED

ENGINEER

SIONILLI FO E
TAT

S OF

062-070646

LICENSED

ENGINEER

SIONILLI FO E
TAT

S OF

062-065121

PROFESSIONAL

LICENSED

ENGINEER

SIONILLI FO E
TAT

S OF

062-065812

     - SHEET RANGE

EXP. DATE 11/30/2025

NO. 062-065812

TYLER GASKELL, P.E.

335 426

PROFESSIONAL

LICENSED

ENGINEER

SIONILLI FO E
TAT

S OF

062-053645

138

252

248 258 260 265    ,     -    ,SHEET RANGE

EXP. DATE 11/30/2025

NO. 062-070646

KELLY LOCKERBIE, P.E.

249 251 253 257 261 262 266 269    -    ,     -    ,     -    ,     -SHEET RANGE

EXP. DATE 11/30/2025

NO. 062-065121

FRANK MACINO, E.E.

263 264
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PROFESSIONAL

  -    ,     -    ,     ,     -    SHEET RANGE

EXP. DATE 11/30/2025

NO. 062-063772

BEN R. VANDER WAL, P.E.
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EKSAG RELYT

D
E
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O
M

EI

BREKCOL YLLE
K

ONICAM KNARF

    - SHEET RANGE

EXP. DATE 11/30/2025

NO. 062-070640

BRYCE WEGNER, P.E.

SIONILLI FO E
TAT

S

062-070640

OF
ENGINEER

PROFESSIONAL

LICENSED

RE
NGEW ECYRB

    -SHEET RANGE

EXP. DATE 11/30/2026

NO. 081-007911

TIMOTHY J. BATES, P.E. S.E.
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2

INDEX OF SHEETS AND IDOT HIGHWAY STANDARDS

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

NONE

INDEX OF SHEETS IDOT DISTRICT ONE STANDARD DETAILS

CITY OF NAPERVILLE DETAILS

HIGHWAY STANDARDS

3

2

CITY OF AURORA DETAILS

390.01

390.06

390.10

490.01

490.04

490.05

490.06

490.10

490.11

490.13

490.14

690.06

690.12

690.16

690.23

690.30

790.03

790.10

SANITARY SEWER MANHOLE

SANITARY MANHOLE - FRAME & COVER

TRENCH SECTION FOR PVC PIPE

VALVE VAULT

VALVE VAULT - FRAME & COVER

VALVE BOX

HYDRANT

WATER MAIN TRENCH SECTION

THRUST BLOCK

LOWERING/ADJUSTING WATER MAIN

WATER MAIN PROTECTION FROM EXISTING STORM SEWER PIPE

TRUSS ARM STREET LIGHT DETAIL - 40 FOOT

HELIX TYPE POLE FOUNDATION DETAIL

TRANSFORMER BASE - 9 INCH

TYPICAL STREET LIGHT CONNECTION

TYPICAL TRENCH DETAIL

TEMPORARY EROSION CONTROL MEASURE - SILT FENCE

TREE PROTECTION

490.02 VALVE VAULT WITH CAST/DUCTILE IRON SLEEVE PRESSURE TAP

EXHIBIT III-A-1

EXHIBIT III-C-2

EXHIBIT III-C-3

EXHIBIT III-C-4

EXHIBIT III-C-5

EXHIBIT III-C-7

EXHIBIT III-C-9

EXHIBIT III-C-10

WATER TRENCH DETAIL PAVED & UNPAVED

SANITARY AND WATER SERVICE SEPARATION

THRUST BLOCKING

VALVE IN VAULT

TYPICAL VALVE AND BOX

HYDRANT INSTALLATION

WATER MAIN RESTRAINT LENGTH TABLE

WATER MAIN RESTRAINT DETAIL

COVER SHEET

INDEX OF SHEETS

GENERAL NOTES AND COMMITMENTS

SUMMARY OF QUANTITIES

TYPICAL SECTIONS

EARTHWORK SCHEDULE

ALIGNMENT, TIES AND BENCHMARK

REMOVAL PLANS

PLAN AND PROFILE

DETOUR ROUTE

MAINTENANCE OF TRAFFIC LEGEND AND NOTES

MAINTENANCE OF TRAFFIC SUGGESTED SEQUENCE OF CONSTRUCTION

MAINTENANCE OF TRAFFIC TYPICAL SECTIONS

MAINTENANCE OF TRAFFIC PRE-STAGE

MAINTENANCE OF TRAFFIC STAGE 1

MAINTENANCE OF TRAFFIC STAGE 5

MAINTENANCE OF TRAFFIC STAGE 6

MAINTENANCE OF TRAFFIC STAGE 7

MAINTENANCE OF TRAFFIC STAGE 8

MAINTENANCE OF TRAFFIC STAGE 9

EROSION CONTROL NOTES

EROSION CONTROL

DRAINAGE REMOVAL AND ADJUSTMENT SCHEDULES

DRAINAGE REMOVAL PLANS

DRAINAGE AND UTILITIES SCHEDULES

DRAINAGE AND UTILITIES

DRAINAGE DETAILS

SUBSURFACE DRAINAGE SCHEDULE

SUBSURFACE DRAINAGE PLAN

WATER MAIN AND SANITARY PLAN AND PROFILE

PLAT OF HIGHWAY

SIGNING SCHEDULES

PAVEMENT MARKING AND SIGNING

LANDSCAPING

TRAFFIC SIGNALS

LIGHTING

DRIVEWAY AND ADA DETAILS

WCL/BNSF BRIDGE OVER NORTH AURORA ROAD (S.N. 022-9948)

WCL SHOOFLY BRIDGE

NORTHEAST RETAINING WALL

SOUTHEAST RETAINING WALL

NORTHWEST RETAINING WALL

SOUTHWEST RETAINING WALL

STORMWATER DETENTION STORAGE CHAMBER

PUMP STATION - GENERAL

PUMP STATION - ELECTRICAL

PUMP STATION - INSTRUMENTATION AND CONTROLS

PUMP STATION - PROCESS

PUMP STATION - STRUCTURAL

PUMP STATION - DETAILS

CITY OF NAPERVILLE DETAILS

CITY OF AURORA DETAILS

IDOT DISTRICT ONE DETAILS - GENERAL DETAILS

PRE-STAGE & STAGE 1 NORTH AURORA ROAD CROSS SECTIONS

FINAL NORTH AURORA ROAD CROSS SECTIONS

TRACK - GENERAL

TRACK - STAGING

TRACK - TEMPORARY DEMOLITION

TRACK - EROSION CONTROL

TRACK - GRADING AND DRAINAGE

TRACK - TEMPORARY TRACKWORK

TRACK - FINAL DEMOLITION

TRACK - FINAL EROSION CONTROL

TRACK - FINAL GRADING AND DRAINAGE

TRACK - FINAL TRACKWORK

TRACK - DETAILS

TRACK - TEMPORARY CROSS SECTIONS

TRACK - FINAL CROSS SECTIONS

BD-01

BD-02

BD-03

BD-07

BD-22

TC-10

TC-11

TC-13

TC-14

TC-16

TC-21

TC-22

TC-26

DRIVEWAY DETAILS - DISTANCE BETWEEN R.O.W. AND FACE OF CURB & EDGE OF SHOULDER > = 15' (4.5 m)

DRIVEWAY DETAILS - DISTANCE BETWEEN R.O.W. AND FACE OF CURB < 15' (4.5 m)

OUTLET FOR CONCRETE CURB AND GUTTER

DETAIL OF STORM SEWER CONNECTION TO EXISTING SEWER

PAVEMENT PATCHING FOR HMA SURFACE PAVEMENT

TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS, INTERSECTIONS AND DRIVEWAYS

TYPICAL APPLICATIONS RAISED REFLECTIVE PAVEMENT MARKERS (SNOW-PLOW RESISTANT)

DISTRICT ONE TYPICAL PAVEMENT MARKINGS

TRAFFIC CONTROL AND PROTECTION AT TURN BAYS (TO REMAIN OPEN TO TRAFFIC)

PAVEMENT MARKING LETTERS AND SYMBOLS FOR TRAFFIC STAGING

DETOUR SIGNING FOR CLOSING STATE HIGHWAYS

ARTERIAL ROAD INFORMATION SIGN

DRIVEWAY ENTRANCE SIGNING

000001-08

001001-02

001006

280001-07

420001-10

424001-12

424006-06

424011-05

424021-07

424026-04

515001-04

542301-03

601001-05

602001-02

602011-02

602301-04

602401-07

602402-03

602406-11

602411-09

602421-09

602601-06

602701-02

604001-05

604036-03

604056-04

604091-05

606001-08

606201-04

606206-04

606301-04

701001-02

701006-05

701011-04

701101-05

701206-05

701301-04

701311-03

701427-05

701501-06

701502-09

701601-09

701602-10

701701-10

701801-06

701901-10

704001-08

720001-01

720006-04

720011-01

728001-01

729001-01

731001-01

780001-05

781001-04

782006-01

805001-01

814001-03

814006-03

821101-03

830001-03

830011-03

836001-05

838001-01

878001-11

880001-01

886001-01

886006-01

STANDARD SYMBOLS, ABBREVIATIONS AND PATTERNS

AREAS OF REINFORCEMENT BARS

DECIMAL OF AN INCH AND OF A FOOT

TEMPORARY EROSION CONTROL SYSTEMS

PAVEMENT JOINTS

PERPENDICULAR CURB RAMPS FOR SIDEWALKS

DIAGONAL CURB RAMPS FOR SIDEWALKS

CORNER PARALLEL CURB RAMPS FOR SIDEWALKS

DEPRESSED CORNER FOR SIDEWALKS

ENTRANCE / ALLEY PEDESTRIAN CROSSINGS

NAME PLATE FOR BRIDGES

PRECAST REINFORCED CONCRETE FLARED END SECTION

PIPE UNDERDRAINS

CATCH BASIN TYPE A

CATCH BASIN TYPE C

INLET - TYPE A

PRECAST MANHOLE TYPE A 4' (1.22 m) DIAMETER

PRECAST MANHOLE TYPE A 5' (1.52 m) DIAMETER

PRECAST MANHOLE TYPE A 6' (1.83 m) DIAMETER

PRECAST MANHOLE TYPE A 7' (2.13 m) DIAMETER

PRECAST MANHOLE TYPE A 9' (2.74 m) DIAMETER

PRECAST REINFORCED CONCRETE FLAT SLAB TOP

MANHOLE STEPS

FRAME AND LIDS TYPE 1

GRATE TYPE 8

FRAME AND GRATE TYPE 11V

FRAME AND GRATE TYPE 24

CONCRETE CURB TYPE B AND COMBINATION CONCRETE CURB AND GUTTER

TYPE B GUTTER (INLET, OUTLET & ENTRANCE)

OUTLET TYPE 1 FOR TYPE B GUTTER

PC CONCRETE ISLANDS AND MEDIANS

OFF-RD OPERATIONS, 2L, 2W, MORE THAN 15' (4.5 m) AWAY

OFF-RD OPERATIONS, 2L, 2W, 15' (4.5 m) TO 24" (600mm) FROM PAVEMENT EDGE

OFF-RD OPERATIONS, 2L,2W, DAY ONLY

OFF-RD OPERATIONS, MULTILANE, 15' (4.5 m) TO 24" (600mm) FROM PAVEMENT EDGE

LANE CLOSURE, 2L, 2W, NIGHT ONLY, FOR SPEEDS = 45 MPH

LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS

LANE CLOSURE 2L, 2W, MOVING OPERATIONS-DAY ONLY

LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., FOR SPEEDS = 40 MPH

URBAN LANE CLOSURE, 2L, 2W, UNDIVIDED

URBAN LANE CLOSURE, 2L, 2W, WITH BIDIRECTIONAL LEFT TURN LANE

URBAN LANE CLOSURE, MULT-LANE, 1W OR 2W WITH NON TRAVERSABLE MEDIAN

URBAN LANE CLOSURE, MULTILANE, 2W WITH BIDIRECTIONAL LEFT TURN LANE

URBAN LANE CLOSURE, MULTILANE INTERSECTION

SIDEWALK, CORNER OR CROSSWALK CLOSURE

TRAFFIC CONTROL DEVICES

TEMPORARY CONCRETE BARRIER

SIGN PANEL MOUNTING DETAILS

SIGN PANEL ERECTION DETAILS

METAL POSTS FOR SIGNS, MARKERS AND DELINEATORS

TELESCOPING STEEL SIGN SUPPORT

APPLICATION OF TYPE A AND B METAL POSTS (FOR SIGNS & MARKERS)

BASE FOR TELESCOPING STEEL SIGN SUPPORT

TYPICAL PAVEMENT MARKINGS

TYPICAL APPLICATIONS RAISED REFLECTIVE PAVEMENT MARKERS

GUARDRAIL AND BARRIER WALL REFLECTOR MOUNTING DETAILS

ELECTRICAL SERVICE INSTALLATION DETAILS

HANDHOLES

DOUBLE HANDHOLES

LUMINAIRE WIRING IN POLE

LIGHT POLE ALUMINUM MAST ARM

LIGHT POLE STEEL MAST ARM

LIGHT POLE FOUNDATION

BREAKAWAY DEVICES

CONCRETE FOUNDATION DETAILS

SPAN WIRE MOUNTED SIGNALS AND FLASHING BEACON INSTALLATION

DETECTOR LOOP INSTALLATIONS

TYPICAL LAYOUTS FOR DETECTION LOOPS

1

2-3

4

5-23

24-27

28-30

31-32

33

34-35

36-37

38-39

40-49

50-51

52

53-56

57

58-59

60-61

62-63

64-65

66

67-73

74

75

76-78

79-81

82

83

84

85-88

89-100

101-102

103-104

105

106-137

138-149

150-157

158-202

203-216

217-231

232-234

235-238

239-243

244-247

248-252

253-256

257

258-262

263

264-269

270-277

278-280

280-293

294-308

309-334

335-343

344

345-348

349-352

353-356

357-363

364-367

368-370

371-373

374-380

381-383

384-406

407-426

602416-09 PRECAST MANHOLE TYPE A 8' (2.44 m) DIAMETER
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REMOVAL

DRAINAGE

GENERAL NOTES

MILLED PAVEMENT

DIFFERENCE MAY BE UP TO 3 INCHES IF THE EDGE OF THE MILLING IS SLOPED A MINIMUM 3:1 (H:V).

EXCEED 1.5 INCHES. WITH WRITTEN APPROVAL FROM THE ENGINEER THE MAXIMUM ELEVATION 

AT CONCRETE CURB AND GUTTER, OR EXISTING GROUND (SHOULDERS, ENTRANCES ETC…) SHALL NOT 

WHEN MILLED PAVEMENT IS OPEN TO TRAFFIC, THE MAXIMUM ELEVATION DIFFERENCE BETWEEN LANES, 

SIGNS

SERVICES.  THE NOTIFICATION WILL INCLUDE THE TIME AND DURATION OF THE INTERRUPTION.

PROPERTY OWNER NO LESS THAN 24 HOURS IN ADVANCE OF THE INTERRUPTION OF ACCESS AND/OR 

CONSTRUCTION, EXCEPT FOR BRIEF PERIODS OF INTERRUPTION. THE CONTRACTOR SHALL NOTIFY THE 

THE CONTRACTOR SHALL PROVIDE ACCESS TO ABUTTING PROPERTIES AT ALL TIMES DURING 

CONSTRUCTION.

DIMENSIONS AND ELEVATIONS AND NOTIFY THE ENGINEER OF DISCREPANCIES BEFORE PROCEEDING WITH 

EXISTING FEATURES, IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO FIELD CHECK ALL 

ORDERING MATERIALS AND BEGINNING CONSTRUCTION. WHERE NEW WORK IS PROPOSED TO MEET 

THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS IN THE FIELD PRIOR TO 

SHALL COORDINATE ALL CONSTRUCTION OPERATIONS WITH THE ENGINEER.

THE CONTRACTOR SHALL NOTIFY THE ENGINEER AT LEAST 72 HOURS PRIOR TO BEGINNING WORK AND 

UTILITIES

LOCATION INFORMATION PROVIDED.

OF NAPERVILLE ASSUMES NO RESPONSIBILITY FOR THE SUFFICIENCY OR THE ACCURACY OF THE 

CITY OF NAPERVILLE, AND IS ONLY INCLUDED FOR THE CONVENIENCE OF THE CONTRACTOR. THE CITY 

INCLUDED IN THE CONTRACT SPECIFICATIONS REPRESENTS THE BEST INFORMATION PROVIDED TO THE 

LOCATION INFORMATION FOR UNDERGROUND UTILITY FACILITIES SHOWN ON THE PLANS AND/OR 

LOCATIONS AS DIRECTED BY THE ENGINEER AND APPROVED BY THE POSTMASTER. 

CONSTRUCTION OPERATIONS PERMIT, THE CONTRACTOR SHALL SET THE MAILBOXES AT THEIR PERMANENT 

OPERATIONS. THE REMOVED MAILBOXES SHALL BE ERECTED AT TEMPORARY LOCATIONS.  AS SOON AS 

ALL MAILBOXES WITHIN THE LIMITS OF CONSTRUCTION WHICH INTERFERE WITH CONSTRUCTION 

ACCORDING TO ARTICLE 107.20 OF THE “STANDARD SPECIFICATIONS” THE CONTRACTOR SHALL REMOVE 

MAILBOXES

MISCELLANEOUS

COMMITMENTS

RAILROADS

AND WILL BE REIMBURSED ACCORDING TO ARTICLE 109.05.

RAILROAD RIGHT-OF-WAY MAY PROCEED. THIS ITEM WILL BE PAID FOR ACCORDING TO ARTICLE 107.12 

ON-COMING TRAIN TRAFFIC, AND ADVISE CONTRACTOR PERSONNEL WHEN ACTIVITY ON OR NEAR THE 

SHALL RETAIN FLAGMEN EMPLOYED AND DESIGNATED BY THE WCL AND BNSF RAILWAYS TO MONITOR 

WHENEVER CONSTRUCTION ACTIVITY IS WITHIN 25 FEET OF THE RAILROAD ROW. THE CONTRACTOR 

IT IS THE CONTRACTOR'S SOLE RESPONSIBILITY TO COORDINATE WITH THE WCL AND BNSF RAILWAYS 

GENERAL NOTES AND COMMITMENTS

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

PUMP STATION

SHEETING AND SHORING SHALL BE SOLE RESPONSIBILITY OF THE CONTRACTOR.

ALL SHEETING AND SHORING OF EXCAVATION AS REQUIRED SHALL BE PROVIDED BY THE CONTRACTOR. 

SUPERVISION/DIRECTION AND MEANS/METHODS OF CONSTRUCTION.

THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR JOB SITE SAFETY, AS WELL AS 

MAY BE REQUIRED.

CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ANY AND ALL CONSTRUCTION TRADE PERMITS AS 

TO BE COORDINATED WITH THE ENGINEER AND NAPERVILLE TRAFFIC DEPARTMENT.

PROPOSED SIGNING TO BE FURNISHED AND INSTALLED BY CONTRACTOR.  PROPOSED PERMANENT SIGNS 

PROPER SIGN ELEVATIONS.

•LONGER POSTS MAY BE REQUIRED AT SOME TEMPORARY OR PERMANENT SIGN LOCATIONS TO MAINTAIN 

•ALL UNUSED SIGNS SHALL BE RETURNED TO THE CITY OF NAPERVILLE.  

OPERATIONS ACCORDING TO ARTICLE 107.25 OF THE “STANDARD SPECIFICATIONS”.

WITH CONSTRUCTION OPERATIONS, AND TO TEMPORARILY RESET ALL SUCH SIGNS DURING CONSTRUCTION 

THE CONTRACTOR WILL BE REQUIRED TO RELOCATE OR REMOVE AND REPLACE SIGNS WHICH INTERFERE 

REMOVED AND STORED AT THE LOCATION AND IN THE MANNER DESIGNATED BY ENGINEER.  

IF THE ITEM IS SUITABLE FOR SALVAGE.  ITEMS DESIGNATED FOR SALVAGE SHALL BE CAREFULLY 

EXAMINED BY THE ENGINEER, AND IN COORDINATION WITH THE CITY OF NAPERVILLE, TO DETERMINE 

ALL STORM SEWER, PIPE CULVERTS, GUARDRAIL AND OTHER ITEMS SCHEDULED FOR REMOVAL WILL BE 

CONTRACTOR AND LEGALLY DISPOSED OF OUTSIDE THE RIGHT-OF-WAY. 

LIMITS.  ALL EXCESS OR WASTE MATERIAL SHALL BE HAULED AWAY FROM THE PROJECT SITE BY THE 

THE CONTRACTOR IS PROHIBITED FROM BURNING ANY MATERIAL WITHIN OR ADJACENT TO THE PROJECT 

ALL EXCESS MATERIAL SHALL BE DISPOSED OF OFFSITE ON THE DAY IT IS EXCAVATED OR REMOVED.

JOINTS. SHOULD THE CONTRACTOR DEFACE ANY EDGE, A NEW SAWED JOINT SHALL BE PROVIDED.

THE CONTRACTOR SHALL BE REQUIRED TO SAW VERTICAL CUTS SO AS TO FORM CLEAN VERTICAL 

DEPTH SHOWN ON THE PLANS OR AS DIRECTED BY THE ENGINEER. . 

SEPARATE THE EXISTING MATERIAL TO BE REMOVED, BY MEANS OF AN APPROVED CONCRETE SAW TO A 

HOT-MIX ASPHALT SHOULDER; SIDEWALK; AND/OR OTHER APPURTENANCES AS SHOWN ON THE PLANS, TO 

THE CONTRACTOR SHALL SAW CUT THE EXISTING PAVEMENT, CONCRETE CURB & GUTTER, MEDIAN, 

THE MATERIAL SHALL BE REMOVED AT THE CLOSE OF EACH WORKING DAY.

OF DITCHES, GUTTERS OR DRAINAGE STRUCTURES SO THE NATURAL FLOW OF WATER IS OBSTRUCTED, 

DURING THE CONSTRUCTION OPERATION WHEN ANY LOOSE MATERIAL IS DEPOSITED IN THE FLOW LINE 

OF THE ENGINEER, SHALL BE REMOVED.

ALL EXISTING DRAINAGE FACILITIES, HEADWALLS AND FENCES NO LONGER REQUIRED, IN THE OPINION 

STANDARDS SUMPS, WHERE REQUIRED.

BASINS. RESTRICTED DEPTH MANHOLES AND CATCH BASINS SHALL BE CONSTRUCTED ACCORDING TO IDOT 

THE CONTRACTOR SHALL DETERMINE WHEN FLAT SLAB TOPS ARE REQUIRED ON MANHOLES AND CATCH 

SEWER ARE BUILT AND IN SERVICE.

RECEIVED FROM TEMPORARY CONNECTIONS UNTIL SUCH TIME AS THE PERMANENT CONNECTIONS WITH 

TEMPORARY OUTLET. THE CONTRACTOR SHALL BE PREPARED AT ALL TIMES TO DISPOSE OF THE WATER 

CONTRACTOR SHALL PROVIDE AND MAINTAIN AN EFFICIENT PUMPING PLAN, IF NECESSARY, AND A 

WATER WHICH WILL BE RECEIVED BY THESE DRAINS AND SEWERS AND DISCHARGE THE SAME. THE 

SEWERS OR CATCH BASINS. THE CONTRACTOR SHALL PROVIDE FACILITIES TO TAKE IN ALL STORM 

MAINTAIN TEMPORARY OUTLETS AND CONNECTIONS FOR ALL PRIVATE OR PUBLIC DRAINS, CULVERTS, 

WHEN EXISTING DRAINAGE FACILITIES ARE DISTURBED, THE CONTRACTOR SHALL PROVIDE AND 

OF THE STRUCTURE IN THE FIELD IF THE MODIFICATION IS NOT APPROVED BY THE ENGINEER.

TO PERFORM THIS TASK SHALL BE AT THE CONTRACTOR'S EXPENSE AND MAY LEAD TO THE REJECTION 

ORDERING STRUCTURES. ANY MODIFICATION OF STRUCTURES DUE TO THE FAILURE OF THE CONTRACTOR 

THE CONTRACTOR SHALL CONFIRM ALL EXISTING STORM SEWER PIPE SIZES AND INVERTS PRIOR TO 

ACHIEVED BY DITCHING, PUMPING, OR ANY OTHER METHOD ACCEPTABLE TO THE ENGINEER.

ENSURE POSITIVE SITE DRAINAGE AT THE CONCLUSION OF EACH DAY.  SITE DRAINAGE MAY BE 

DURING THE PERIOD OF CONSTRUCTION.  DURING CONSTRUCTION OPERATIONS THE CONTRACTOR SHALL 

UNLESS OTHERWISE NOTED ON THE PLANS, THE EXISTING DRAINAGE FACILITIES SHALL REMAIN IN USE 

QUANTITIES.

SUMMARY FORM AND ON THE PLAN SHEETS. CARE SHOULD BE TAKEN TO AVOID DUPLICATION OF 

THE CONTRACTOR'S ATTENTION IS CALLED TO THE FACT THAT SOME QUANTITIES ARE GIVEN IN BOTH 

 

EPOXY COATED, UNLESS NOTED ON THE PLANS.

AND MEDIAN, AND CHAIR SUPPORTS FOR CONTINUOUSLY REINFORCED CONCRETE PAVEMENT, SHALL BE 

DOWEL BARS AND TIE BARS IN PAVEMENT, SHOULDERS, CURB, GUTTER, COMBINATION CURB & GUTTER 

ALL REFERENCES IN THE HIGHWAY STANDARDS AND STANDARD SPECIFICATIONS FOR REINFORCEMENT, 

SCHEDULED TO BE REMOVED, WITH CONSTRUCTION EQUIPMENT WHICH MAY DAMAGE THE PAVEMENT.

THE CONTRACTOR SHALL NOT CROSS COMPLETED SURFACE COURSE, OR EXISTING PAVEMENT NOT 

ITEMS IN THE FIELD, UNLESS OTHERWISE SHOWN ON THE PLANS. 

GENERALLY 10 FOOT TRANSITIONS SHALL BE USED TO MATCH PROPOSED ITEMS OF WORK TO EXISTING 

CLEAN. THE ENGINEER SHALL APPROVE THE LOCATION OF THE TEMPORARY TOILETS.

THE COMPLETION OF THE PROJECT, THE FACILITIES SHALL BE REMOVED AND THE PREMISES LEFT 

SANITARY CONDITION. THE TEMPORARY FACILITIES SHALL INCLUDE HAND SANITIZING STATIONS. AT 

CONTRACTORS' PERSONNEL EMPLOYED ON THE WORK SITE, AND SHALL MAINTAIN SAME IN PROPER 

THE CONTRACTOR SHALL PROVIDE TEMPORARY TOILET FACILITIES FOR THE USE OF ALL THE 

BEGINNING WORK.

SUPERVISOR, AT KALPANA.KANNAN-HOSADURGA@ILLINOIS.GOV A MINIMUM OF 72 HOURS IN ADVANCE OF 

THE CONTRACTOR SHALL CONTACT KALPANA KANNAN-HOSADURGA, THE DISTRICT ONE TRAFFIC CONTROL 

NO STAINLESS STEEL SHEAR RINGS WILL BE ALLOWED.

JOINT MATERIALS ARE ENCOUNTERED SHALL BE APPROVED BY THE ENGINEER PRIOR TO INSTALLATION.  

COUPLINGS USED FOR CONNECTIONS OF NEW PIPE TO EXISTING PIPE AND WHERE DISSIMILAR PIPE AND 

 

4" MINIMUM CONCRETE ADJUSTMENT RINGS. 

BE ALLOWED. ALL TYPE 8 GRATES ON DRAINAGE STRUCTURES SHALL BE ADJUSTED TO PLAN GRADE WITH 

CITY ENGINEER. PRECAST CONCRETE RINGS, BRICKS, ROCKS, SHIMS, OR CONCRETE BLOCKS WILL NOT 

EXPANDING POLYSTYRENE, EXPANDED POLYPROPYLENE (EPP), OR OTHER MATERIAL AS APPROVED BY THE 

RINGS SHALL BE HIGH DENSITY POLYETHYLENE PLASTIC (HDPE), RECYCLED RUBBER, HIGH DENSITY 

RECONSTRUCTION OF CATCH BASIN, MANHOLE, INLET AND VALVE VAULT STRUCTURES. ALL ADJUSTMENT 

ADJUSTMENT RINGS, MAXIMUM OF 12" IN HEIGHT, WILL BE ALLOWED IN THE ADJUSTMENT OR 

CUSHION SHALL BE PLACED UNDER THE STORM SEWER WHEN DIRECTED TO DO SO BY THE ENGINEER. 

AT LOCATIONS WHERE THE PROPOSED STORM SEWER CROSSES OVER UTILITIES, A 4" STYROFOAM 

RESPONSIBILITY OF THE CONTRACTOR.

TEMPORARY SHEETING OR BRACING FOR SEWER TRENCHES THAT MAY BE REQUIRED SHALL BE THE 

REPLACEMENT.

SPECIAL PROVISION) AT THE CONTRACTOR'S EXPENSE MAY BE USED IN LIEU OF IMMEDIATE PAVEMENT 

AND PARKING AREAS. TEMPORARY HOT-MIX ASPHALT PATCHING OR STEEL PLATES (SEE STEEL PLATE 

THIS WILL INCLUDE THE MAIN ROAD, SIDE STREETS, PRIVATE ENTRANCES, COMMERCIAL ENTRANCES 

HOT-MIX ASPHALT OR CONCRETE PAVEMENT CROSSINGS SHALL NOT BE LEFT IN GRAVEL OVERNIGHT. 

TO WATERWAYS.

WATER. ADDITIONALLY OPEN GRATES OR LIDS SHALL INCLUDE THE WORDING DUMP NO WASTE, DRAINS 

SHALL BEAR THE WORD SANITARY.  LIDS FOR WATER SYSTEM STRUCTURES SHALL BEAR THE WORD 

FOR STORM SEWER STRUCTURES SHALL BEAR THE WORD STORM. LIDS FOR SANITARY SEWER STRUCTURES 

VAULTS, OR METER VAULTS SHALL HAVE CAST INTO THE LID ONE OF THE FOLLOWING WORDS:  LIDS 

CONSTRUCTION, ADJUSTMENT OR RECONSTRUCTION OF MANHOLES, CATCH BASINS, INLETS, VALVE 

ALL FRAMES WITH CLOSED LIDS TO BE FURNISHED AS PART OF THIS CONTRACT, FOR THE 

INSTALLED AT THE SAME SLOPE AS THE OUTLET PIPE.

CENTERLINE OF THE OUTLET END OF THE FLARED END SECTION. THE FLARED END SECTION SHALL BE 

STATIONS, OFFSETS, AND INVERT ELEVATIONS FOR FLARED END SECTIONS ARE GIVEN AT THE 

AND CONES ARE ASSUMED TO BE ECCENTRIC UNLESS OTHERWISE NOTED.

FRAMES ARE CLOSEST TO THE CENTERLINE OF THE LANE UNLESS OTHERWISE NOTED.  ALL FLAT-TOPS 

EDGE OF PAVEMENT.  DRAINAGE STRUCTURE FLAT-TOPS AND CONES SHALL BE TURNED SO THAT THE 

TOP OF FRAME (RIM) ELEVATIONS FOR STRUCTURES LOCATED IN THE CURB AND GUTTER ARE AT THE 

STRUCTURES IN THE CURB AND TO THE CENTER OF THE STRUCTURE FOR ALL OTHER STRUCTURES. ALL 

UNLESS OTHERWISE NOTED, LOCATIONS SHOWN ON THE PLANS ARE TO THE EDGE OF PAVEMENT FOR 

 

OF THE STRUCTURE COST.

SHALL BE ADJUSTED TO THE FINAL ELEVATIONS OF THE AREAS IN WHICH THEY ARE LOCATED AS PART 

DETERMINING THE APPROXIMATE OVERALL HEIGHT OF THE STRUCTURE. FRAMES ON ALL NEW STRUCTURES 

TOP OF FRAME (RIM) ELEVATIONS SHOWN ON THE PLANS ARE ONLY TO ASSIST THE CONTRACTOR IN 

FROM ALL DIRT AND DEBRIS.

AT THE CONCLUSION OF THE CONSTRUCTION OPERATIONS ALL DRAINAGE STRUCTURES SHALL BE FREE 

BEGINNING WORK.

SUPERVISOR, AT KALPANA.KANNAN-HOSADURGA@ILLINOIS.GOV A MINIMUM OF 72 HOURS IN ADVANCE OF 

THE CONTRACTOR SHALL CONTACT KALPANA KANNAN-HOSADURGA, THE DISTRICT ONE TRAFFIC CONTROL 

CS 1 OR RR1.

THE AGGREGATE GRADATION FOR THE AGGREGATE SUBGRADE IMPROVEMENT 12" LOWER LIFT SHALL BE   

REPLACEMENT OF EXISTING PLANT MATERIAL REQUIREMENTS STATED HEREIN.

IF ANY DAMAGE OCCURS, TREES SHALL BE REPLACED IN KIND PER ARTICLE 201.07 REPAIR OR 

CONTRACTOR SHALL TAKE PRECAUTION BY PRESERVING EXISTING TREES WITHIN THE RIGHT OF WAY.  

ALL RADII FOR PROPOSED CURB AND GUTTER ARE TO THE EDGE OF PAVEMENT UNLESS OTHERWISE NOTED.

OTHERWISE NOTED. 

1988 (2009 ADJUSTMENT). THE ELEVATIONS SHOWN ON THE PLANS ARE FOR FINISHED GRADES UNLESS 

ALL ELEVATIONS SHOWN ON THESE PLANS ARE BASED UPON THE NORTH AMERICAN VERTICAL DATUM OF 

RECEIPT. THE PERMIT CAN BE SENT TO MR. JOHN MISHEVSKI AT JOHN.MISHEVSKI@COMED.COM.

CONTRACTOR SHALL PROVIDE A COPY OF THE IEPA NPDES ILR10 PERMIT TO COMED TRANSMISSION UPON 

NO TREES SHALL BE REMOVED FROM APRIL 1 THROUGH SEPTEMBER 30 OF ANY CONSTRUCTION YEAR.

MAINTAINED DURING CONSTRUCTION.

ACCESS TO NAPERVILLE TOWNSHIP HIGHWAY DEPARTMENT AND ALL SEASONS ICE RINKS SHALL BE 

THE PIT.

TOLERANCE ZONE. THE BORE / HDD MUST BE AT A DEPTH THAT IT DOES NOT IMPEDE THE VIEW WITHIN 

THE DIRECTIONAL BORE DOES NOT ENTER THE SIDE OF PIPE AND IS NOT WITHIN THE 24 INCH 

(MIN.) BELOW BOTTOM OF PIPE. THE PURPOSE OF THE PIT IS FOR THE ONSITE INSPECTOR TO ENSURE 

BOTTOM OF PIPE. THE DEPTH OF THE SLIT TRENCH / VIEW PIT MUST AT A DEPTH OF 24 INCHES 

HIT THE SIDE OF PIPE AS WELL AS THE DEPTH OF THE BORE / HDD IS BEYOND 24 INCHES BELOW 

KINDER MORGAN DAMAGE PREVENTION INSPECTOR TO ENSURE THE BORE / DIRECTIONAL DRILL DOES NOT 

PIT, AT AN OFFSET DISTANCE OF 5 FEET FROM SIDE OF PIPE, FOR EACH PIPE CROSSING, FOR 

VERIFIED WITH A POTHOLE VIEWING WINDOW. CONTRACTOR MUST HYDRO-EXCAVATE SLIT TRENCH / VIEW 

CROSSINGS MUST BE AT A MINIMUM OF 24 INCHES OF CLEARANCE AND CROSSINGS NEED TO BE 

CLOSER TO THE PIPELINE MUST BE DONE BY SOFT TECHNIQUES, HAND OR HYDRO VACUUM.  PIPELINE 

WORK IS BEING COMPLETED 25 FEET OR CLOSER TO THE PIPELINE.  ANY DIGGING TWO FEET OR 

NGPL (KINDER MORGAN) REQUIRES THAT A NGPL REPRESENTATIVE BE ON SITE THE ENTIRE TIME ANY 

WHICH ARE STILL IN SERVICE.

CONTRACTOR WILL TAKE ADEQUATE MEASURES TO PREVENT THE UNDERMINING OF UTILITIES AND SEWERS 

UTILITIES, SEWERS, AND APPURTENANCES THAT MUST BE KEPT IN OPERATION.  IN PARTICULAR, THE 

ALL NECESSARY PRECAUTIONS AND PROTECTIVE MEASURES REQUIRED TO MAINTAIN EXISTING 

SPECIFICATIONS”. THE CONTRACTOR SHALL RESTORE SUCH PROPERTY.  THE CONTRACTOR SHALL USE 

PROPERTY ACCORDING TO THE SPECIAL PROVISIONS AND ARTICLE 107.20 OF THE “STANDARD 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY DAMAGE OR DESTRUCTION OF PUBLIC OR PRIVATE 

UTILITY LINES (MINIMUM 48 HOURS NOTIFICATION IS REQUIRED).

FOR FIELD LOCATIONS OF BURIED ELECTRIC, TELEPHONE, GAS, WATER, SEWER, CABLE, ETC.., 

BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CONTACT “JULIE” AT 1-800-892-0123 
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X CONSTRUCTION TYPE CODE 0042

SPECIALTY ITEM*

7

SUMMARY OF QUANTITIES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

   193

 
 
 
 
 
 

 
 
 
 
 
 

/

/ /

/ / / /

/

CODE NO. ITEM UNIT
QUANTITY

TOTAL 
URBAN

ROADWAY

CONNECT

INTER-

SIGNAL

TRAFFIC

LIGHTING/

LN

PENNSBURY 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

RD

FRONTENAC 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

PATH

MULTI-USE 
BRIDGE

WALLS

RETAINING 

STATION

PUMP 

NAPERVILLE

SEWER

WATERMAIN/

RAILROAD BRIDGE
WALLS

RETAINING 

AURORA

SEWER

WATERMAIN/

GCPF ELIGIBLE 100% LA STU 80 20 STU 80 20 GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE STU 80 20 GCPF ELIGIBLE 100% LA 100% LA 100% LA

STU 80 20 STU 80 20 STU 80 20 STU 80 20 STU 80 20

0003 0021 0021 0021 0028 0010 0044 0044 0043 0044 0010 0044 0043

40603090 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90 TON 4,030 4,030

40603240 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90 TON 1,512 1,512

40604060 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N50 TON 491 197 294

40604172 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "E", N70 TON 1,344 1,344

42001300 PROTECTIVE COAT SQ YD 4,900 4,900

42300400 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT,  8 INCH SQ YD 200 200

42400200 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH SQ FT 12,978 12,978

42400410 PORTLAND CEMENT CONCRETE SIDEWALK 8 INCH SQ FT 1,210 1,210

42400800 DETECTABLE WARNINGS SQ FT 20 20

44000100 PAVEMENT REMOVAL SQ YD 14,419 14,419

44000200 DRIVEWAY PAVEMENT REMOVAL SQ YD 2,029 2,029

44000300 CURB REMOVAL FOOT 672 672

44000500 COMBINATION CURB AND GUTTER REMOVAL FOOT 2,517 2,517

44000600 SIDEWALK REMOVAL SQ FT 4,708 4,708

44003100 MEDIAN REMOVAL SQ FT 470 470

44004250 PAVED SHOULDER REMOVAL SQ YD 505 505
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X CONSTRUCTION TYPE CODE 0042

SPECIALTY ITEM*

9

SUMMARY OF QUANTITIES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

   195

 
 
 
 
 
 

 
 
 
 
 
 

/

/ /

/ / / /

/

CODE NO. ITEM UNIT
QUANTITY

TOTAL 
URBAN

ROADWAY

CONNECT

INTER-

SIGNAL

TRAFFIC

LIGHTING/

LN

PENNSBURY 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

RD

FRONTENAC 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

PATH

MULTI-USE 
BRIDGE

WALLS

RETAINING 

STATION

PUMP 

NAPERVILLE

SEWER

WATERMAIN/

RAILROAD BRIDGE
WALLS

RETAINING 

AURORA

SEWER

WATERMAIN/

GCPF ELIGIBLE 100% LA STU 80 20 STU 80 20 GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE STU 80 20 GCPF ELIGIBLE 100% LA 100% LA 100% LA

STU 80 20 STU 80 20 STU 80 20 STU 80 20 STU 80 20

0003 0021 0021 0021 0028 0010 0044 0044 0043 0044 0010 0044 0043

51500100 NAME PLATES EACH 1 1

52200020 TEMPORARY SOIL RETENTION SYSTEM SQ FT 20,600 20,600

52200105 FURNISHING SOLDIER PILES (W SECTION) FOOT 3,613 3,613

52200200 DRILLING AND SETTING SOLDIER PILES (IN SOIL) CU FT 36,705 36,705

52200250 UNTREATED TIMBER LAGGING SQ FT 3,987 3,987

52318802 DRAINAGE SYSTEM FOR STRUCTURES L SUM 1 1

54213657 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12" EACH 1 1

54213660 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15" EACH 3 3

550A0050 STORM SEWERS, CLASS A, TYPE 1   12" FOOT 471 471

550A0340 STORM SEWERS, CLASS A, TYPE 2   12" FOOT 1,651 1,651

550A0360 STORM SEWERS, CLASS A, TYPE 2   15" FOOT 215 215

550A0380 STORM SEWERS, CLASS A, TYPE 2   18" FOOT 81 81

550A0410 STORM SEWERS, CLASS A, TYPE 2   24" FOOT 239 239

550A0430 STORM SEWERS, CLASS A, TYPE 2   30" FOOT 128 128

550A0450 STORM SEWERS, CLASS A, TYPE 2   36" FOOT 251 251

550A0660 STORM SEWERS, CLASS A, TYPE 3   15" FOOT 35 35
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X CONSTRUCTION TYPE CODE 0042

SPECIALTY ITEM*

10

SUMMARY OF QUANTITIES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

   196

 
 
 
 
 
 

 
 
 
 
 
 

/

/ /

/ / / /

/

CODE NO. ITEM UNIT
QUANTITY

TOTAL 
URBAN

ROADWAY

CONNECT

INTER-

SIGNAL

TRAFFIC

LIGHTING/

LN

PENNSBURY 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

RD

FRONTENAC 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

PATH

MULTI-USE 
BRIDGE

WALLS

RETAINING 

STATION

PUMP 

NAPERVILLE

SEWER

WATERMAIN/

RAILROAD BRIDGE
WALLS

RETAINING 

AURORA

SEWER

WATERMAIN/

GCPF ELIGIBLE 100% LA STU 80 20 STU 80 20 GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE STU 80 20 GCPF ELIGIBLE 100% LA 100% LA 100% LA

STU 80 20 STU 80 20 STU 80 20 STU 80 20 STU 80 20

0003 0021 0021 0021 0028 0010 0044 0044 0043 0044 0010 0044 0043

550A0710 STORM SEWERS, CLASS A, TYPE 3   24" FOOT 510 510

550A0730 STORM SEWERS, CLASS A, TYPE 3   30" FOOT 594 594

550A0750 STORM SEWERS, CLASS A, TYPE 3   36" FOOT 373 373

550A1050 STORM SEWERS, CLASS A, TYPE 4   36" FOOT 7 7

550A1320 STORM SEWERS, CLASS A, TYPE 5   36" FOOT 42 42

55100300 STORM SEWER REMOVAL   8" FOOT 86 86

55100400 STORM SEWER REMOVAL  10" FOOT 3 3

55100500 STORM SEWER REMOVAL  12" FOOT 481 481

55100700 STORM SEWER REMOVAL  15" FOOT 32 32

* 56100050 DUCTILE IRON WATER MAIN TEE,  12" X  6" EACH 6 2 4

* 56100065 DUCTILE IRON WATER MAIN TEE,  12" X 12" EACH 1 1

* 56103000 DUCTILE IRON WATER MAIN   6" FOOT 83 12 71

* 56103300 DUCTILE IRON WATER MAIN  12" FOOT 1,699 557 1,142

* 56105200 WATER VALVES  12" EACH 3 1 2

* 56106600 ADJUSTING WATER MAIN 12" FOOT 142 142

* 56400500 FIRE HYDRANTS TO BE REMOVED EACH 2 1 1
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X CONSTRUCTION TYPE CODE 0042

SPECIALTY ITEM*

11

SUMMARY OF QUANTITIES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

   197
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CODE NO. ITEM UNIT
QUANTITY

TOTAL 
URBAN

ROADWAY

CONNECT

INTER-

SIGNAL

TRAFFIC

LIGHTING/

LN

PENNSBURY 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

RD

FRONTENAC 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

PATH

MULTI-USE 
BRIDGE

WALLS

RETAINING 

STATION

PUMP 

NAPERVILLE

SEWER

WATERMAIN/

RAILROAD BRIDGE
WALLS

RETAINING 

AURORA

SEWER

WATERMAIN/

GCPF ELIGIBLE 100% LA STU 80 20 STU 80 20 GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE STU 80 20 GCPF ELIGIBLE 100% LA 100% LA 100% LA

STU 80 20 STU 80 20 STU 80 20 STU 80 20 STU 80 20

0003 0021 0021 0021 0028 0010 0044 0044 0043 0044 0010 0044 0043

* 56400820 FIRE HYDRANT WITH AUXILIARY VALVE AND VALVE BOX EACH 5 1 4

59100100 GEOCOMPOSITE WALL DRAIN SQ YD 1,497 898 304 295

60108204 PIPE UNDERDRAINS, TYPE 2, 4" FOOT 4,334 4,334

60146304 PIPE UNDERDRAINS FOR STRUCTURES  4" FOOT 710 84 626

60200805 CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 8 GRATE EACH 6 6

60201340 CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE EACH 27 27

60205040 CATCH BASINS, TYPE A, 5'-DIAMETER, TYPE 24 FRAME AND GRATE EACH 1 1

60207605 CATCH BASINS, TYPE C, TYPE 8 GRATE EACH 3 3

60218400 MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID EACH 8 8

60221100 MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID EACH 2 2

60223800 MANHOLES, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID EACH 8 8

60224005 MANHOLES, TYPE A, 6'-DIAMETER, TYPE 8 GRATE EACH 1 1

60224446 MANHOLES, TYPE A, 7'-DIAMETER, TYPE 1 FRAME, CLOSED LID EACH 3 3

60224456 MANHOLES, TYPE A, 8'-DIAMETER, TYPE 24 FRAME AND GRATE EACH 1 1

60224459 MANHOLES, TYPE A, 8'-DIAMETER, TYPE 1 FRAME, CLOSED LID EACH 1 1

60224469 MANHOLES, TYPE A, 9'-DIAMETER, TYPE 1 FRAME, CLOSED LID EACH 1 1
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X CONSTRUCTION TYPE CODE 0042

SPECIALTY ITEM*

14

SUMMARY OF QUANTITIES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

   1910

 
 
 
 
 
 

 
 
 
 
 
 

/

/ /

/ / / /

/

70600255 IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 2 EACH 6 6

70600322 IMPACT ATTENUATORS, RELOCATE (FULLY REDIRECTIVE, NARROW), TEST LEVEL 2 EACH 5 5

* 72000100 SIGN PANEL - TYPE 1 SQ FT 155 155

* 72400100 REMOVE SIGN PANEL ASSEMBLY - TYPE A EACH 12 12

* 72400200 REMOVE SIGN PANEL ASSEMBLY - TYPE B EACH 3 3

* 72400500 RELOCATE SIGN PANEL ASSEMBLY - TYPE A EACH 1 1

* 72400600 RELOCATE SIGN PANEL ASSEMBLY - TYPE B EACH 2 2

* 72800100 TELESCOPING STEEL SIGN SUPPORT FOOT 66 66

* 72900100 METAL POST - TYPE A FOOT 251 251

* 72900200 METAL POST - TYPE B FOOT 81 81

* 78000100 THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS SQ FT 370 370

* 78000200 THERMOPLASTIC PAVEMENT MARKING - LINE  4" FOOT 8,665 8,665

* 78000400 THERMOPLASTIC PAVEMENT MARKING - LINE  6" FOOT 1,870 1,870

* 78000600 THERMOPLASTIC PAVEMENT MARKING - LINE 12" FOOT 67 67

* 78000650 THERMOPLASTIC PAVEMENT MARKING - LINE 24" FOOT 113 113

* 78009000 MODIFIED URETHANE PAVEMENT MARKING - LETTERS AND SYMBOLS SQ FT 365 365

CODE NO. ITEM UNIT
QUANTITY

TOTAL 
URBAN

ROADWAY

CONNECT

INTER-

SIGNAL

TRAFFIC

LIGHTING/

LN

PENNSBURY 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

RD

FRONTENAC 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

PATH

MULTI-USE 
BRIDGE

WALLS

RETAINING 

STATION

PUMP 

NAPERVILLE

SEWER

WATERMAIN/

RAILROAD BRIDGE
WALLS

RETAINING 

AURORA

SEWER

WATERMAIN/

GCPF ELIGIBLE 100% LA STU 80 20 STU 80 20 GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE STU 80 20 GCPF ELIGIBLE 100% LA 100% LA 100% LA

STU 80 20 STU 80 20 STU 80 20 STU 80 20 STU 80 20

0003 0021 0021 0021 0028 0010 0044 0044 0043 0044 0010 0044 0043
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X CONSTRUCTION TYPE CODE 0042

SPECIALTY ITEM*

15

SUMMARY OF QUANTITIES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

   1911
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/ / / /

/

CODE NO. ITEM UNIT
QUANTITY

TOTAL 
URBAN

ROADWAY

CONNECT

INTER-

SIGNAL

TRAFFIC

LIGHTING/

LN

PENNSBURY 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

RD

FRONTENAC 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

PATH

MULTI-USE 
BRIDGE

WALLS

RETAINING 

STATION

PUMP 

NAPERVILLE

SEWER

WATERMAIN/

RAILROAD BRIDGE
WALLS

RETAINING 

AURORA

SEWER

WATERMAIN/

GCPF ELIGIBLE 100% LA STU 80 20 STU 80 20 GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE STU 80 20 GCPF ELIGIBLE 100% LA 100% LA 100% LA

STU 80 20 STU 80 20 STU 80 20 STU 80 20 STU 80 20

0003 0021 0021 0021 0028 0010 0044 0044 0043 0044 0010 0044 0043

* 78009004 MODIFIED URETHANE PAVEMENT MARKING - LINE 4" FOOT 85,613 85,613

* 78009006 MODIFIED URETHANE PAVEMENT MARKING - LINE 6" FOOT 10,199 10,199

* 78009024 MODIFIED URETHANE PAVEMENT MARKING - LINE 24" FOOT 742 742

* 78100100 RAISED REFLECTIVE PAVEMENT MARKER EACH 243 243

* 78300201 PAVEMENT MARKING REMOVAL - GRINDING SQ FT 2,422 2,422

* 78300202 PAVEMENT MARKING REMOVAL - WATER BLASTING SQ FT 2,836 2,836

* 80400100 ELECTRIC SERVICE INSTALLATION EACH 1 1

* 80400200 ELECTRIC UTILITY SERVICE CONNECTION L SUM 1 0.5 0.5

* 81028200 UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA. FOOT 233 233

* 81028210 " DIA.2
1

UNDERGROUND CONDUIT, GALVANIZED STEEL, 2 FOOT 140 140

* 81028240 UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA. FOOT 4,405 4,405

* 81100220 " DIA., PVC COATED GALVANIZED STEEL4
3

CONDUIT ATTACHED TO STRUCTURE, FOOT 80 80

* 81100805 CONDUIT ATTACHED TO STRUCTURE, 3" DIA., PVC COATED GALVANIZED STEEL FOOT 40 40

* 81101000 CONDUIT ATTACHED TO STRUCTURE, 4" DIA., GALVANIZED STEEL FOOT 226 226

* 81300220 JUNCTION BOX, STAINLESS STEEL, ATTACHED TO STRUCTURE,  6" X  6" X  4" EACH 6 6

* 81300555 JUNCTION BOX, STAINLESS STEEL, ATTACHED TO STRUCTURE, 12" X 12" X  8" EACH 2 2
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SUMMARY OF QUANTITIES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD
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CODE NO. ITEM UNIT
QUANTITY

TOTAL 
URBAN

ROADWAY
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INTER-
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LIGHTING/

LN

PENNSBURY 

AT 
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AT 
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PATH
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PUMP 

NAPERVILLE

SEWER

WATERMAIN/

RAILROAD BRIDGE
WALLS

RETAINING 

AURORA

SEWER

WATERMAIN/

GCPF ELIGIBLE 100% LA STU 80 20 STU 80 20 GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE STU 80 20 GCPF ELIGIBLE 100% LA 100% LA 100% LA

STU 80 20 STU 80 20 STU 80 20 STU 80 20 STU 80 20

0003 0021 0021 0021 0028 0010 0044 0044 0043 0044 0010 0044 0043

* 81400100 HANDHOLE EACH 7 6 1

* 81603047
POLYETHYLENE

" DIA. 4
1

UNIT DUCT, 600V, 3-1C NO.6, 1/C NO.6 GROUND, (XLP-TYPE USE), 1 
FOOT 2,170 2,170

* 81603110
POLYETHYLENE

" DIA. 2
1

UNIT DUCT, 600V, 4-1C NO.4, 1/C NO.6 GROUND, (XLP-TYPE USE), 1 
FOOT 1,050 1,050

* 81702400 ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 3-1/C NO. 2 FOOT 250 250

* 81800230 AERIAL CABLE, 2-1/C NO. 6 WITH MESSENGER WIRE FOOT 1,947 1,947

* 82110007 LUMINAIRE, LED, ROADWAY, OUTPUT DESIGNATION G EACH 6 6

* 82110008 LUMINAIRE, LED, ROADWAY, OUTPUT DESIGNATION H EACH 18 18

* 82110020 LUMINAIRE, LED, UNDERPASS, WALLMOUNT, OUTPUT DESIGNATION C EACH 6 6

* 82500350 LIGHTING CONTROLLER, BASE MOUNTED, 240VOLT, 100AMP EACH 2 2

* 83008500 LIGHT POLE, ALUMINUM, 40 FT. M.H., 12 FT. MAST ARM EACH 6 6

* 83057293 LIGHT POLE, WOOD, 50 FOOT, CLASS 4, WITH 12FT MAST ARM EACH 10 10

* 83062340 LIGHT POLE, WEATHERING STEEL, 30 FT. M.H., 12 FT. MAST ARM EACH 2 2

* 83062342 LIGHT POLE, WEATHERING STEEL, 30 FT. M.H., 12 FT. MAST ARM-TWIN EACH 1 1

* 83062470 LIGHT POLE, WEATHERING STEEL, 40 FT. M.H., 12 FT. MAST ARM - TWIN EACH 5 5

* 83600200 LIGHT POLE FOUNDATION, 24" DIAMETER FOOT 76 76

* 83800105 BREAKAWAY DEVICE, TRANSFORMER BASE, 11.5 INCH BOLT CIRCLE EACH 10 10
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SUMMARY OF QUANTITIES
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TOTAL 
URBAN

ROADWAY

CONNECT

INTER-

SIGNAL

TRAFFIC

LIGHTING/

LN

PENNSBURY 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

RD

FRONTENAC 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

PATH

MULTI-USE 
BRIDGE

WALLS

RETAINING 

STATION

PUMP 

NAPERVILLE

SEWER

WATERMAIN/

RAILROAD BRIDGE
WALLS

RETAINING 

AURORA

SEWER

WATERMAIN/

GCPF ELIGIBLE 100% LA STU 80 20 STU 80 20 GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE STU 80 20 GCPF ELIGIBLE 100% LA 100% LA 100% LA

STU 80 20 STU 80 20 STU 80 20 STU 80 20 STU 80 20

0003 0021 0021 0021 0028 0010 0044 0044 0043 0044 0010 0044 0043

* 84200804 REMOVAL OF POLE FOUNDATION EACH 3 3

* 84400105 RELOCATE EXISTING LIGHTING UNIT EACH 3 3

* 85000200 MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION EACH 2 1 1

* 87301305 ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14   1 PAIR FOOT 1,070 1,070

* 87900200 DRILL EXISTING HANDHOLE EACH 4 4

* 87900205 DRILL EXISTING HEAVY DUTY HANDHOLE EACH 4 4

* 88500100 INDUCTIVE LOOP DETECTOR EACH 3 3

* 88600100 DETECTOR LOOP, TYPE I FOOT 216 216

* 89000100 TEMPORARY TRAFFIC SIGNAL INSTALLATION EACH 2 1 1

* 89502210 MODIFY EXISTING CONTROLLER CABINET EACH 1 1

* 89502375 REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT EACH 1 1

* A2000120
CALIPER, BALLED AND BURLAPPED

TREE, ACER X FREEMANII AUTUMN BLAZE (AUTUMN BLAZE FREEMAN MAPLE), 2-1/2" 
EACH 4 4

* A2000220
AND BURLAPPED

TREE, ACER X FREEMANII MARMO (MARMO FREEMAN MAPLE), 2-1/2" CALIPER, BALLED 
EACH 5 5

* A2000320
AND BURLAPPED

TREE, ACER MIYABEI MORTON (STATE STREET MIYABE MAPLE), 2-1/2" CALIPER, BALLED 
EACH 4 4

* A2005020
BURLAPPED

TREE, GYMNOCLADUS DIOICUS (KENTUCKY COFFEETREE), 2-1/2" CALIPER, BALLED AND 
EACH 7 7

* A2008453 TREE, ULMUS ACCOLADE (HYBRID ELM), 3" CALIPER, BALLED AND BURLAPPED EACH 5 5
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X CONSTRUCTION TYPE CODE 0042

SPECIALTY ITEM*
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SUMMARY OF QUANTITIES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

   1914

 
 
 
 
 
 

 
 
 
 
 
 

/

/ /

/ / / /

/

CODE NO. ITEM UNIT
QUANTITY

TOTAL 
URBAN

ROADWAY

CONNECT

INTER-

SIGNAL

TRAFFIC

LIGHTING/

LN

PENNSBURY 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

RD

FRONTENAC 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

PATH

MULTI-USE 
BRIDGE

WALLS

RETAINING 

STATION

PUMP 

NAPERVILLE

SEWER

WATERMAIN/

RAILROAD BRIDGE
WALLS

RETAINING 

AURORA

SEWER

WATERMAIN/

GCPF ELIGIBLE 100% LA STU 80 20 STU 80 20 GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE STU 80 20 GCPF ELIGIBLE 100% LA 100% LA 100% LA

STU 80 20 STU 80 20 STU 80 20 STU 80 20 STU 80 20

0003 0021 0021 0021 0028 0010 0044 0044 0043 0044 0010 0044 0043

* D2000272
BURLAPPED

EVERGREEN, JUNIPERUS CHINENSIS (CHINESE JUNIPER), 6' WIDTH, BALLED AND 
EACH 7 7

* D2001578
BURLAPPED

EVERGREEN, JUNIPERUS VIRGINIANA (EASTERN RED CEDAR), 8' HEIGHT, BALLED AND 
EACH 7 7

* D2002188 EVERGREEN, PICEA PUNGENS (COLORADO SPRUCE), 8' HEIGHT, BALLED AND BURLAPPED EACH 6 6

* D2002488
PINE), 8' HEIGHT, BALLED AND BURLAPPED

EVERGREEN, PINUS FLEXILIS VANDERWOLF'S PYRAMID (VANDERWOLF'S PYRAMID LIMBER 
EACH 6 6

* K0029634 WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE POUND 35 35

* K0036120 MULCH PLACEMENT  4" SQ YD 51 51

* X0301028 PUMP STATION SCADA EQUIPMENT L SUM 1 1

* X0320036 MAIN PUMPS EACH 2 2

X0325155 REMOVE ABANDONED GAS MAIN FOOT 571 571

X0326275 RAILROAD RIGHT-OF-WAY ENTRY PERMIT EACH 2 2

* X0327357 CONSTRUCTION VIBRATION MONITORING L SUM 1 1

* X0327976 TRACK MONITORING CAL DA 295 295

* X0335700 PUMP STATION GENERAL WORK L SUM 1 1

* X0783300 PUMP STATION ELECTRICAL WORK L SUM 1 1

* X0783500 PUMP STATION MECHANICAL WORK L SUM 1 1

* X1400146 HELIX FOUNDATION AND BREAKAWAY DEVICE EACH 6 6
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X CONSTRUCTION TYPE CODE 0042

SPECIALTY ITEM*

23

SUMMARY OF QUANTITIES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

 
 
 
 
 
 

 
 
 
 
 
 

   1919

CODE NO. ITEM UNIT
QUANTITY

TOTAL 
URBAN

ROADWAY

CONNECT

INTER-

SIGNAL

TRAFFIC

LIGHTING/

LN

PENNSBURY 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

RD

FRONTENAC 

AT 

AURORA RD 

NORTH 

SIGNALS

TRAFFIC 

PATH

MULTI-USE 
BRIDGE

WALLS

RETAINING 

STATION

PUMP 

NAPERVILLE

SEWER

WATERMAIN/

RAILROAD BRIDGE
WALLS

RETAINING 

AURORA

SEWER

WATERMAIN/

GCPF ELIGIBLE 100% LA STU 80 20 STU 80 20 GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE GCPF ELIGIBLE STU 80 20 GCPF ELIGIBLE 100% LA 100% LA 100% LA

STU 80 20 STU 80 20 STU 80 20 STU 80 20 STU 80 20

0003 0021 0021 0021 0028 0010 0044 0044 0043 0044 0010 0044 0043

X Z0076604 TRAINEES TRAINING PROGRAM GRADUATE HOUR 2,500 2,500
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E

EXISTING TYPICAL SECTIONS

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

NONE 1 4

24

EXISTING

L

K

J

I

H

G

F

E

D

C

B

A

6.1'-6.2'
VARIES

VARIES 90'-110'

60'

12'

5.7'-18'

VARIES 12' 12'

VARIES 30'-50'

14.3'-31.7'
VARIES

5.5' 5'

VARIES
0.6' AND

E
X
 
R

O
W

5' 5' 12'

E
X
 
R

O
W

H G H F A B C D H

L

(1)

E A B C D F
H

G

(2)

H

STA 95+14.61 TO STA 97+94.69

PCC SIDEWALK

STA 95+12.9 TO STA 96+67.7

CONCRETE MEDIAN(1)

(2)STATION 95+00.00 TO STATION 98+81.64

NORTH AURORA ROAD

EXISTING TYPICAL SECTION

NORTH AURORA RD

PR

�

RD

NORTH AURORA 

EX

¡

NORTH AURORA RD

PR

�

2.5'
11.5'-

VARIES

H I

DETAIL A

STATION 100+34.46 TO STATION 104+95.32

NORTH AURORA ROAD

10'-25'
VARIES

5.2'-10.2'
VARIES

0.6'-0.8'
VARIES

T
E

M
P
 
E

A
S

E

(2) (1)

P
R
 
R

O
W

E
X
 
R

O
W

5'5'
12'-0'

VARIES 12'

59.7'-32.7'
VARIES

110.2'-82.7'
VARIES

18'-0'
VARIES 12'

12'-0'
VARIES

50.5'-50'
VARIES

31'-26'
VARIES

E
X
 
R

O
W

EXISTING TYPICAL SECTION

STATION 98+81.64 TO STATION 104+95.32

NORTH AURORA ROAD

H G

(3)

H F A B C D A B C D F

(4)

H

DETAIL B

STA 98+81.64 TO STA 100+34.46

SIDEWALK (LEFT)

STA 104+89.95 TO STA 106+40.00

STA 100+00.00 TO STA 104+00.00

TEMPORARY EASEMENT (LEFT)

STA 99+00.00 TO STA 109+03.06

PROPOSED ROW (LEFT)

(2)

(1)

(3)

DETAIL A

14.6'-0.3'
VARIES

2'-6.9'
VARIES

I H

DETAIL B

STATION 100+31.59 TO STATION 104+95.32

NORTH AURORA ROAD

NORTH AURORA RD

PR

¡

RD

NORTH AURORA 

EX

�

0.3'-1.4'
VARIES

100'

33'

17'-12.4'
VARIES

4'-7'
VARIES

2' AND VARIES
12' 12'

(4) (3)

55'-60'
VARIES

52'-47'
VARIES

P
R
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S

E

E
X
 
R

O
W

H

DETAILS C & D

STA 104+89.95 TO STA 106+70.00

TEMPORARY EASEMENT (RIGHT)

STA 99+00.00 TO STA 109+03.06

PROPOSED ROW (RIGHT)(3)

(4)

EXISTING TYPICAL SECTION

STATION 104+95.32 TO STATION 109+57.13

NORTH AURORA ROAD

I A B C D A B C I

DETAIL E

H

STA 105+08.05 TO STA 107+45.00

TEMPORARY EASEMENT (RIGHT)

STA 105+08.74 TO STA 109+06.39

PROPOSED ROW (RIGHT)(1)

(2)

12'-0'
VARIES

6'-2'
VARIES

50'-33'
VARIES

11.6'-9.3'
VARIES

E
X
 
R

O
W

P
R
 
R

O
W

T
E

M
P
 
E

A
S

E

10'-70'
VARIES7'

(1) (2)

STATION 106+05.48 TO STATION 110+04.46

NORTH AURORA ROAD

DETAIL E

F H

F

DETAIL C

STATION 109+39.60 TO STATION 110+09.95

NORTH AURORA ROAD

DETAIL D

STATION 108+67.36 TO STATION 109+36.80

NORTH AURORA ROAD

IKH

8.7'
5.3'-

VARIES

EXISTING CONCRETE MEDIAN

EXISTING RETAINING WALL

EXISTING FENCE

EXISTING AGGREGATE SHOULDER, 8"

EXISTING TOPSOIL (ASSUMED TO BE 18" IN DEPTH)

EXISTING PORTLAND CEMENT CONCRETE (PCC) SIDEWALK, 5"

EXISTING COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24

EXISTING COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.12

EXISTING SUB-BASE, VARIES 4"

EXISTING HOT-MIX ASPHALT BASE COURSE, 11.0"

EXISTING HOT-MIX ASPHALT BINDER COURSE, 2.0" 

EXISTING HOT-MIX ASPHALT SURFACE, 2.0"

& VARIES
2.5%

& VARIES
2.5%

& VARIES
2.5%

& VARIES

2.5%

& VARIES

2.5%

& VARIES

2.5%
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12'

EXISTING TYPICAL SECTIONS

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

NONE 2 4

    

25

VARIES
1.4' AND

12'

VARIES 2.9'-1.5'

E
X
. 

B
R
ID

G
E
 
A

B
U

T
M

E
N

T

E
X
. 

B
R
ID

G
E
 
A

B
U

T
M

E
N

T

VARIES 1.7'-2.7'

12'

DCBA

EXISTING TYPICAL SECTION

STATION 109+57.13 TO STATION 109+87.06

NORTH AURORA ROAD

NORTH AURORA RD

PR

¡

STATION 109+57.13 TO STATION 113+74.55

NORTH AURORA ROAD

EXISTING TYPICAL SECTION

STA 110+56.79 TO STA 113+74.55

SIDEWALK (LEFT)

STA 110+59.68 TO STA 113+74.55

PROPOSED ROW (LEFT)

(2)

(1)

H G

(2)

H I A B C D I H

E
X
 
R

O
W

P
R
 
R

O
W

E
X
 
R

O
W

VARIES
0.8' AND

30'-24.7'
VARIES

(1)

139.5'-159.5'
VARIES

1.4'-0.2'
VARIES

50'

22'-16.3'
VARIES

3'-6.9'
VARIES

2' AND VARIES
12'

0'-12.7'
VARIES

2' AND VARIES
5'

89.5'-109.5'
VARIES

3.9'
10.5'-

VARIES
58.9'-23.1'

VARIES

NORTH AURORA RD

PR

�

EXISTING TYPICAL SECTION

STATION 113+74.55 TO STATION 117+85.00

NORTH AURORA ROAD

STA 113+74.55 TO STA 117+85.00

SIDEWALK (LEFT)

STA 113+74.55 TO STA 118+17.30

PROPOSED ROW (LEFT)(1)

(2)

H G

(2)

H I A B C D I H

E
X
 
R

O
W

58.9'-23.1'
VARIES4'

69.8-89.5'
VARIES

2'

12'-24'
VARIES

12.7'-18'
VARIES

12'-24'
VARIES

119.8'-139.5'
VARIES

1.4'-0.2'
VARIES

50'

2'
4'

22'-16.3'
VARIES5'

VARIES
0.8' AND

24.7'-10'
VARIES

(1)

P
R
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X
 
R
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W

NORTH AURORA RD

PR

¡

EXISTING

L

K

J

I

H

G

F

E

D

C

B

A

EXISTING CONCRETE MEDIAN

EXISTING RETAINING WALL

EXISTING FENCE

EXISTING AGGREGATE SHOULDER, 8"

EXISTING TOPSOIL (ASSUMED TO BE 18" IN DEPTH)

EXISTING PORTLAND CEMENT CONCRETE (PCC) SIDEWALK, 5"

EXISTING COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24

EXISTING COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.12

EXISTING SUB-BASE, VARIES 4"

EXISTING HOT-MIX ASPHALT BASE COURSE, 11.0"

EXISTING HOT-MIX ASPHALT BINDER COURSE, 2.0" 

EXISTING HOT-MIX ASPHALT SURFACE, 2.0"

& VARIES
2.5%

& VARIES
2.5%

& VARIES
2.5%

& VARIES

2.5%

& VARIES

2.5%

& VARIES

2.5%

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

P
L

A
N

A
L
I
G

N
M

E
N

T
 

C
H

E
C

K
E

D

R
T
. 

O
F
 

W
A

Y
 

C
H

E
C

K
E

D

C
A

D
D
 

F
I
L

E
 

N
A

M
E

P
R

O
F
I
L

E
S

U
R

V
E

Y
E

D

P
L

O
T

T
E

D

G
R

A
D

E
S
 

C
H

E
C

K
E

D

B
.M
. 

N
O

T
E

D

S
T

R
U

C
T

U
R

E
 

N
O

T
A

T
'N

S
 

C
H
'K

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

SECTION COUNTY

ILLINOIS FED. AID PROJECT

    

TOTAL

SHEETS

SHEET

NO.RTE.

CONTRACT NO. 61G79

                                                                                                         

brvanderwal=USER NAME

100.0000 ' / in.=PLOT SCALE

=PLOT DATE

DESIGNED REVISED

REVISED

REVISED

REVISEDDATE

DRAWN

CHECKED

SHEET    OF SHEETS STA.          TO STA.           

-

-

-

-

-

-

-

-

          

          

          

          

1509 06-00133-00-BR DuPAGE

SCALE: 1"=50'   

MKW

BVW

426
BMS

1/25/2025

F.A.U.

F
I
L

E
 

N
A

M
E

0
6
0
0
9
2
-

T
Y

P
I
C

A
L
 

S
E

C
T
I
O

N
S

=

1/25/2025

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS



E
X
 

R
O

W

PROPOSED TYPICAL SECTIONS

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

NONE 3 4

26

(1)

(2)

(3)

(4)

(5)

P
R
 
R

O
W

(3)

(4)15 11 7

11

8 5 1 2 3 4

4%1.5% 4%
2.00%

LT PGL

12'12'2' 5' 4.5'
0'-11'

VARIES
18'-7'

VARIES

E
X
 
R

O
W

2.00%

0'-80'
VARIES

6'-12'
VARIES

30'-60'
VARIES

12'

RT PGL

2.00% 2.00%

12'

0'-40'
VARIES

30'-50'
VARIES

NORTH AURORA RD

PR

�

PROPOSED TYPICAL SECTION

STATION 108+98.80 TO STATION 110+60.40

STATION 98+00.00 TO STATION 98+22.30

NORTH AURORA ROAD

(1)6 14 6

OR

13

1
2

43 5

6.5' 8' 2' VARIES P
R
 
R

O
W

2'VAR

1:
31:3

11(5)159 10

1.5% 4%4%

(7)

(8)

(9)

(8)

1:2 1:
2

P
R
 
R

O
W

2'VAR VAR

5' 4.5'

4%1.5% 4%

11

(9)15 11 7 8 11 5 1 2 3 4 6 14

2.00%2.00%

12' 12'

65'-80'
VARIES

E
X
 
R

O
W

LT PGL 2.00% 2.00%

18'

50'-60'
VARIES

6'-12'
VARIES

RT PGL

2.00%

6 1

PROPOSED TYPICAL SECTION

STATION 110+60.40 TO STATION 114+12.10

STATION 98+22.30 TO STATION 101+40.00

NORTH AURORA ROAD

2
3 4 5

11

9 10 11

P
R
 
R

O
W

(7)

VAR2'VARIES

1:4
1:
3

4%1.5%

E
X
 
R

O
W

8' 2'

0'-110'
VARIES

50'-75'
VARIES

6.5'

4%

12'

2.00%

12'

NORTH AURORA RD

PR

�

ESTIMATED UNDERCUT LIMITS

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

12

4

16

11

RT PGLLT PGL

LT PGL RT PGL

NORTH AURORA RD

PR

�

12

4

16

NORTH AURORA RD

PR

�

(2)

2'

2.00%

1'1'
1' 1'

1'1'

1' 1'

1' 1'

22"

17

22"

17

22"

17

22"

17

LOCATION 2: STATION 117+00.00 TO STATION 117+85.00

LOCATION 1: STATION 107+50.00 TO STATION 109+12.00

NORTH AURORA ROAD

LOCATION 2:

LOCATION 1:

TO 0' @ 109+12
VAR 5' @ 107+50

PROPOSED

   

0'
(6)

CURB FROM STA 98+94.61 TO STA 101+40

ADJACENT TO THE PROPOSED BACK OF 

PROPOSED SIDEWALK IS 7' WIDE AND 

STA 110+60.40 T0 STA 114+12.10

PROPOSED RETAINING WALL (LEFT)

STA 110+60.40 TO STA 114+12.10

STA 99+00.00 TO STA 101+40.00 AND

PROPOSED ROW (LEFT)

STA 110+60.40 TO STA 114+12.10

PROPOSED ROW (RIGHT)

(10)

7' 0'
(10) (10)

E
X
 

R
O

W

11 7 8 18 1 2 3 4

1.5%
2.00%

LT PGL

12'12'2' 7'
0'-11'

VARIES
18'-7'

VARIES

E
X
 
R

O
W

2.00%

12'

RT PGL

2.00% 2.00%

12'

NORTH AURORA RD

PR

�

PROPOSED TYPICAL SECTION

19

1
2

43 5

6.5' 8' 2' VARIES

119 10

1.5% 4%4%

11

2.00%

1'1'

22"

17

22"

17

STATION 106+70.00 TO STATION 108+98.80

NORTH AURORA ROAD (THROUGH COMED ROW)

(6)

4%

1:4

P
R
 
E

A
S

E
M

E
N

T

80'

CONCRETE MEDIAN, TYPE SM-4.12

COMBINATION CONCRETE CURB & GUTTER, TYPE M-6.24

PIPE UNDERDRAINS, TYPE 2, 4"

AGGREGATE SUBGRADE IMPROVEMENT

PLANS FOR DETAILS)

PROPOSED RETAINING WALL (SEE RETAINING WALL

AND SEEDING AS NOTED ON THE PLANS

TOPSOIL EXCAVATION AND PLACEMENT 24"

CONCRETE MEDIAN, TYPE SB-6.12

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

AND SEEDING AS NOTED ON THE PLANS

TOPSOIL EXCAVATION AND PLACEMENT, 6"

AGGREGATE BASE COURSE, TYPE B 8"

HOT MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D, N50 - 3"

AGGREGATE BASE COURSE, TYPE B 4"

PORTLAND CEMENT CONCRETE SIDEWALK 5"

COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.12

COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24

AGGREGATE SUBGRADE IMPROVEMENT 12"

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90  - 6" 

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90 - 2 1/4"

(CONTRACTOR SHALL USE ECHELON PAVING FOR THE SURFACE COURSE)

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "E", N70 - 2"

19

18

17

16

15

14

13

12

11

10

9

8

7

6

5

4

3

2

1

(6)

40'

P
R
 
E

A
S

E
M

E
N

T

1:
4

STA 108+31.50 TO STA 109+47.34

PROPOSED RETAINING WALL/WINGWALL (RIGHT)

STA 110+07.59 TO STA 110+60.40

STA 109+02.29 TO STA 109+52.79

PROPOSED RETAINING WALL/WINGWALL (LEFT)

STA 110+59.53 TO STA 110+60.40

PROPOSED ROW (LEFT)

STA 110+19.41 TO STA 110+60.40

STA 108+30.50 TO STA 109+05.00 AND

PROPOSED ROW (RIGHT)

STA 109+00.00 TO STA 110+60.40

STA 98+00.00 TO STA 98+22.30 AND

STA 107+35 TO STA 107+75

PROPOSED C&G M-6.24

50' 30' 10'30'

12'

THE SURFACE LIFT AND UNDER THE TOP BINDER LIFT.

LONGITUDINAL JOINT SEALANT SHALL BE PLACED UNDER

E
X
 
R

O
W

P
R
 
E

A
S

E
M

E
N

T

ROW
COMED TRANSMISSION

UNSUITABLE MATERIAL
DISPOSAL OF

REMOVAL AND 
REMOVAL PAID AS

UNDERCUT

EXCAVATION (SPECIAL)
MATERIAL PAID AS EARTH 

BE REMOVED INCL. UNDERCUT 
ALL SOILS MATERIAL TO 

WITHIN COMED ROW:

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

P
L

A
N

A
L
I
G

N
M

E
N

T
 

C
H

E
C

K
E

D

R
T
. 

O
F
 

W
A

Y
 

C
H

E
C

K
E

D

C
A

D
D
 

F
I
L

E
 

N
A

M
E

P
R

O
F
I
L

E
S

U
R

V
E

Y
E

D

P
L

O
T

T
E

D

G
R

A
D

E
S
 

C
H

E
C

K
E

D

B
.M
. 

N
O

T
E

D

S
T

R
U

C
T

U
R

E
 

N
O

T
A

T
'N

S
 

C
H
'K

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

SECTION COUNTY

ILLINOIS FED. AID PROJECT

    

TOTAL

SHEETS

SHEET

NO.RTE.

CONTRACT NO. 61G79

                                                                                                         

brvanderwal=USER NAME

100.0000 ' / in.=PLOT SCALE

=PLOT DATE

DESIGNED REVISED

REVISED

REVISED

REVISEDDATE

DRAWN

CHECKED

SHEET    OF SHEETS STA.          TO STA.           

-

-

-

-

-

-

-

-

          

          

          

          

1509 06-00133-00-BR DuPAGE

SCALE: 1"=50'   

MKW

BVW

426
BMS

1/25/2025

F.A.U.

F
I
L

E
 

N
A

M
E

0
6
0
0
9
2
-

T
Y

P
I
C

A
L
 

S
E

C
T
I
O

N
S

=

1/25/2025

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS



      

   

   

   

   

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

                                   

   

   

 
 
 
 
 
 

 
 
 
 
 
 

PROPOSED TYPICAL SECTIONS

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

NONE 4 4

27

   

   

 
 
 
 
 
 

NORTH AURORA ROAD RECONSTRUCTION:

MULTI-USE BIKE PATH

TEMPORARY PAVEMENT

MIXTURE TYPE AIR VOIDS @ Ndes

4% @ 70 GYRATIONS

4% @ 90 GYRATIONS

4% @ 90 GYRATIONS

4% @ 50 GYRATIONS

4% @ 50 GYRATIONS

4% @ 50 GYRATIONS

4% @ 70 GYRATIONS

4% @ 70 GYRATIONS

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

(11)

(12)

(13)

(14)

P
R
 
R

O
W

1:2 1:
2

(13)

11

(14)15 11 7 8 11 5 1 2 3 4

VAR VAR 2' 5' 4.5'

4%1.5% 4%

PROPOSED TYPICAL SECTION

STATION 114+12.10 TO STATION 117+85.00

STATION 101+40.00 TO STATION 105+53.00

NORTH AURORA ROAD

(11)6146

OR

13

E
X
 
R

O
W

2.00%

LT PGL

2.00%

12' 12'

60'-85'
VARIES

2.00%

0'-12'
VARIES

18'-6'
VARIES

30'-50'
VARIES

1'-12'
VARIES

12'

RT PGL

2.00%

2
1 3 4 5 11 109 11

P
R
 
R

O
W

(12)

0'-110'
VARIES

30'-70'
VARIES

12' 6.5' 8' VARIES VAR2'

4%1.5%4%2.00%

E
X
 
R

O
W

2'

1:
3

NORTH AURORA RD

PR

�

PROPOSED TYPICAL SECTION

STATION 105+53.00 TO STATION 106+70.00

NORTH AURORA ROAD

P
R
 
R

O
W

1:
3
4%1.5% 4%

11 7 8 5 1 2 3 4 1
2

3 4 5

11

9 10 11

1:
3

4%1.5%4%

6.5' 8'

E
X
 
R

O
W

P
R
 
R

O
W

30'

40'

12'

2.00%2.00%

RT PGL
2.00%2.00%2.00%

LT PGL

2.00%

12' 12' 18'

30'

12'

80'-85'
VARIES

4.5'5'

12'

11

2'

E
X
 
R

O
W

NORTH AURORA RD

PR

¡

STRUCTURAL DESIGN TRAFFIC:

ROAD/STREET CLASSIFICATION:

PERCENT OF STRUCTURAL DESIGN TRAFFIC IN DESIGN LANE:

TRAFFIC FACTOR:

PCC BASE COURSE THICKNESS=

SUBGRADE SUPPORT RATING:

PV=            SU=            MU=

P=             S=             M=

MINIMUM TF=

THICKNESS BINDER=            SURFACE=

SSR=

YEAR 2030

2.00"8.25"

26,711 281

POOR

NORTH AURORA ROAD

1,125

N/A

3.56

2.59

32% 45% 45%

CLASS I

ACTUAL TF=            

1:4

1:4

1'1'

1' 1'

TEMPORARY PATCHING (HMA OPTION)

HMA BASE COURSE (HMA BINDER IL-19 mm), 10" 4% @ 70 GYRATIONS

4% @ 70 GYRATIONS

4% @ 70 GYRATIONS

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N70, 2"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N70, 2"

HMA BINDER COURSE, IL-19.0, N70, 6"

COMMERCIAL DRIVEWAYS

HMA BASE COURSE (HMA BINDER IL-19 mm), 8"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 2"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, MIX "E", IL-9.5, N70, 2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 2 1/4"

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 6"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 3" (IN 2 LIFTS)

PROPOSED

22"

17

22"

17

22"

17

22"

17

QMP

DOES NOT REQUIRE DOWEL BARS.
OF ART. 1020 OF THE STANDARD SPECIFICATIONS, PCC PAVEMENT 8" THICK, TEMPORARY PCC PAVEMENT
PC CONCRETE TEMPORARY PAVEMENT SHALL CONSIST OF CLASS PV CONCRETE MEETING THE REQUIREMENTS3)

HMA THE "AC TYPE" SHALL BE "PG 64-22" UNLESS MODIFIED BY RECLAIMED MATERIALS SPECIFICATIONS.
THE "AC TYPE" FOR POLYMERIZED HMA MIXES SHALL BE "SBS/SBR PG 76-22" AND FOR NON-POLYMERIZED2)

THE UNIT WEIGHT USED TO CALCULATE ALL HMA SURFACE MIXTURE QUANTITIES IS 112 LBS/SQ YD/IN.1)NOTES:

LR 1030-2

LR 1030-2

LR 1030-2

LR 1030-2

LR 1030-2

LR 1030-2

LR 1030-2

LR 1030-2

LR 1030-2

LR 1030-2

LR 1030-2

QMP DESIGNATION:  QUALITY CONTROL/QUALITY ASSURANCE (QC/QA) PER LR 1030-2

7' 0'
(1)(1)

(1)

CURB FROM STA 106+53.33 TO STA 106+70

ADJACENT TO THE PROPOSED BACK OF

CURB FROM STA 101+40 TO STA 105+15.53

ADJACENT TO THE PROPOSED BACK OF

PROPOSED SIDEWALK IS 7' WIDE AND

STA 114+12.10 TO STA 115+20.00

PROPOSED RETAINING WALL (LEFT)

STA 114+12.10 TO STA 117+85.00

STA 101+40.00 TO STA 105+53.00 AND

PROPOSED ROW (LEFT)

STA 114+12.10 TO STA 115+42.88

STA 104+97.24 TO STA 105+53.00 AND

PROPOSED ROW (RIGHT)

STA 114+12.10 TO STA 115+72.77

STA 101+40.00 TO STA 103+15.00 AND

(15)

7' 0'
(15)(15)

HOT-MIX ASPHALT BINDER COURSE, IL-19mm, 8"

TOP BINDER LIFT.

LONGITUDINAL JOINT SEALANT SHALL BE PLACED UNDER THE SURFACE LIFT AND UNDER THE 

HOT-MIX ASPHALT SHOULDER, 8"

CONCRETE MEDIAN, TYPE SM-4.12

COMBINATION CONCRETE CURB & GUTTER, TYPE M-6.24

PIPE UNDERDRAINS, TYPE 2, 4"

AGGREGATE SUBGRADE IMPROVEMENT

PLANS FOR DETAILS)

PROPOSED RETAINING WALL (SEE RETAINING WALL

AND SEEDING AS NOTED ON THE PLANS

TOPSOIL EXCAVATION AND PLACEMENT 24"

CONCRETE MEDIAN, TYPE SB-6.12

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

AND SEEDING AS NOTED ON THE PLANS

TOPSOIL EXCAVATION AND PLACEMENT, 6"

AGGREGATE BASE COURSE, TYPE B 8"

HOT MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D, N50 - 3"

AGGREGATE BASE COURSE, TYPE B 4"

PORTLAND CEMENT CONCRETE SIDEWALK 5"

COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.12

COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24

AGGREGATE SUBGRADE IMPROVEMENT 12"

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90  - 6" 

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90 - 2 1/4"

(CONTRACTOR SHALL USE ECHELON PAVING FOR THE SURFACE COURSE)

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "E", N70 - 2"
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NONE

28

31

EARTHWORK TABLE

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

385 407

RAILROAD EMBANKMENTS.

ASSUME NO SUITABLE TOPSOIL STRIPPING FROM EXISTING 

PLACEMENT ON RAILROAD EMBANKMENT DURING STAGE 4. 

STRIPPED TOPSOIL FROM STAGES 6 THROUGH 9 FOR 

TOPSOIL BALANCE ASSUMES CONTRACTOR WILL STOCKPILE 

BOX CULVERT DURING PRE-STAGE (3,833 CY)

SPOILS INCURRED WHEN CONSTRUCTING THE PROPOSED 

EARTHWORK BALANCE IN COLUMN D INCLUDES QUANTITY OF 

TRACK.

EARTHWORK SCHEDULES FOR TEMPORARY AND FINAL 

REFER TO SHEET       AND        FOR STAGES 2-3 AND STAGE 4

NOTES:

3.

2.

1.

EARTHWORK SUMMARY OF QUANTITIES

STAGE
(A)

EARTH EXCAVATION

B=A*0.85

(B)

SHRINKAGE

ADJUSTED FOR 

EARTH EXCAVATION 

(C)

EMBANKMENT

D=B-C

(D)

SHORTAGE (-)

WASTE (+) OR 

EARTHWORK BALANCE

(E)

BALANCE

RUNNING 

(F)

EXCAVATION

FURNISHED 

(G)

STRIPPING

TOPSOIL 

(H)

PLACEMENT

EXCAVATION AND 

TOPSOIL 

I=G-H (TOTALS)

(I)

SHORTAGE (-)

WASTE (+) OR 

TOPSOIL BALANCE

(J)

(SPECIAL)

EXCAVATION 

EARTH 

(K)

IMPROVEMENT

SUBGRADE 

AGGREGATE 

(L)

(SPECIAL)

EXCAVATION 

EARTH 

PORTION OF 

UNDERCUT 

M=I+K-L

(M)

MATERIAL

UNSUITABLE 

DISPOSAL OF 

REMOVAL AND 

CU YD CU YD CU YD CU YD CU YD CU YD CU YD CU YD CU YD CU YD CU YD CU YD CU YD

PRE-STAGE (BOX CULVERT) 865 735 515 4,053 4,053 0 1,210 0 - 0 0 0 -

STAGE 1 (TEMP ROAD) 3,305 2,809 240 2,569 6,622 0 690 605 - 0 0 0 -

STAGES 2-3 (TEMPORARY TRACK) 6,915 5,878 19,959 -14,081 -7,459 7,460 0 1,625 - 0 1,060 0 -

STAGE 4 (FINAL TRACK) 17,765 15,100 1,408 13,692 13,692 0 0 2,590 - 0 0 0 -

STAGE 6 (WESTBOUND) 8,815 7,493 3,450 4,043 17,735 0 3,230 370 - 1,875 835 530 -

STAGES 7-9 (EASTBOUND & MEDIAN) 9,540 8,109 3,285 4,824 22,559 0 2,265 875 - 50 1,380 0 -

TOTALS 47,205 40,124 28,857 22,559 7,460 7,395 6,065 1,330 1,925 3,275 530 4,075

EARTHWORK SCHEDULE - PRE-STAGE (DETENTION BOX CULVERT)

END AREAS VOLUMES

EXCAVATION

EARTH 
EMBANKMENT

STRIPPING

TOPSOIL 

(A)

EXCAVATION

EARTH 

(B)

EMBANKMENT

C=(A)*0.85-B

(C)

SHORTAGE (-)

WASTE (+) OR 

BALANCE

EARTHWORK 

(D)

STRIPPING

TOPSOIL 

STATION (SQ FT) (SQ FT) (SQ FT) (CU YD) (CU YD) (CU YD) (CU YD)

110+55.00 331.9 205.9 80.3

111+00.00 331.7 193.4 71.6 553.0 332.8 137.3 126.5

111+09.00 0.0 0.0 73.4 55.3 32.2 14.8 120.8

111+50.00 0.0 0.0 75.3 251.9 146.8 67.3 111.5

112+00.00 0.0 0.0 77.9 0.0 0.0 0.0 141.8

112+50.00 0.0 0.0 75.3 0.0 0.0 0.0 141.8

113+00.00 0.0 0.0 77.9 0.0 0.0 0.0 141.8

113+50.00 0.0 0.0 66.1 0.0 0.0 0.0 133.3

114+00.00 0.0 0.0 77.0 0.0 0.0 0.0 132.5

114+50.00 0.0 0.0 75.6 0.0 0.0 0.0 141.3

114+55.00 0.0 0.0 75.6 0.0 0.0 0.0 14.0

TOTAL: 860.2 511.8 219.4 1,205.2

865.0 515.0 220.0 1,210.0

SPECIAL PROVISIONS FOR ADDITIONAL INFORMATION.

SHALL BE PAID FOR AS EARTH EXCAVATION (SPECIAL). SEE 

BE EXCAVATED FROM THE COMED PERMANENT EASEMENTS 

THE CONTRACTOR SHOULD BE AWARE THAT MATERIALS TO 

EARTH EXCAVATION (SPECIAL)4.

EARTHWORK SCHEDULE - STAGE 1 (TEMPORARY ROADWAY)

END AREAS VOLUMES

EXCAVATION

EARTH 
EMBANKMENT

STRIPPING

TOPSOIL 

(A)

EXCAVATION

EARTH 

(B)

EMBANKMENT

C=(A)*0.85-B

(C)

SHORTAGE (-)

WASTE (+) OR 

BALANCE

EARTHWORK 

(D)

STRIPPING

TOPSOIL 

STATION (SQ FT) (SQ FT) (SQ FT) (CU YD) (CU YD) (CU YD) (CU YD)

106+00.00 5.4 13.3 15.0

106+50.00 8.5 10.3 10.3 12.9 21.9 -10.9 23.4

107+00.00 13.8 5.5 8.3 20.6 14.6 2.9 17.2

107+50.00 40.4 0.0 0.0 50.1 5.1 37.5 7.7

108+00.00 54.0 6.8 26.8 87.4 6.3 68.0 24.8

108+50.00 58.0 5.0 23.0 103.7 10.9 77.2 46.1

109+00.00 70.8 8.4 27.7 119.2 12.4 89.0 47.0

109+25.00 86.8 6.3 51.0 73.0 6.8 55.2 36.4

109+50.00 57.7 0.0 0.0 66.9 2.9 53.9 23.6

110+00.00 74.7 0.0 0.0 122.6 0.0 104.2 0.0

110+35.00 265.2 5.1 78.8 220.3 3.3 184.0 51.1

110+50.00 267.8 4.8 76.5 148.0 2.7 123.1 43.1

110+55.00 153.9 1.3 21.9 39.0 0.6 32.6 9.1

111+00.00 207.0 1.7 25.9 300.7 2.4 253.2 39.9

111+50.00 228.6 1.9 24.9 403.3 3.2 339.6 47.1

112+00.00 210.8 2.2 21.1 406.8 3.7 342.1 42.6

112+50.00 191.1 2.4 16.4 372.1 4.2 312.1 34.7

113+00.00 141.6 3.2 11.0 308.1 5.1 256.8 25.3

113+50.00 90.0 2.8 6.1 214.5 5.5 176.8 15.8

114+00.00 40.8 0.0 0.0 121.1 2.5 100.4 5.6

114+50.00 14.3 0.0 0.0 51.0 0.0 43.4 0.0

114+55.00 14.3 0.0 0.0 2.7 0.0 2.3 0.0

115+00.00 8.9 17.5 0.0 19.4 14.5 1.9 0.0

115+50.00 11.1 35.0 52.6 18.5 48.5 -32.8 48.7

116+00.00 9.8 31.8 51.6 19.3 61.8 -45.4 96.5

TOTAL: 3,301.3 239.0 2,567.1 685.7

3,305.0 240.0 2,570.0 690.0
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EARTHWORK TABLE

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

*

117+00 TO 117+85

107+50 TO 109+12

STA TO STA

24" FOR 73' WIDTH

TAPERS TO 0' AT 109+12

5' FOR 73' WIDTH AT 107+50 AND 

BELOW DESIGN SUBGRADE

ESTIMATED UNDERCUT

THE LIMITS OF UNSTABLE SOILS ARE AT THE APPROXIMATE LOCATIONS AS FOLLOWS: 

550.07(b,c) OF THE SSRBC WILL NOT BE ALLOWED.

BACKFILLING STORM SEWER CONSTRUCTED UNDER THE ROADWAY SPECIFIED UNDER ART. 

IN THE COST OF THE PIPE UNDERDRAINS.

MAKING PIPE UNDERDRAINS CONNECTIONS TO DRAINAGE STRUCTURES SHALL BE INCLUDED 

MINIMUM 6" BELOW THE AGGREGATE SUBGRADE IMPROVEMENT LAYER.  THE COST OF 

STANDARD 601001 CURRENT VERSION.  TOP OF PIPE UNDERDRAINS SHALL BE PLACED 

PIPE UNDERDRAINS SHALL BE INSTALLED ACCORDING TO SECTION 601 OF THE SSRBC AND 

DIRECTED BY THE ENGINEER AT CONTRACTOR EXPENSE.

CONTRACTOR'S VEHICLES AND/OR EQUIPMENTS IS TO BE REMOVED AND REPLACED AS 

ANY AGGREGATE SUBGRADE IMPROVEMENT CONTAMINATED AND/OR DAMAGED BY THE 

DEDUCTED, AND NO ADDITIONAL COMPENSATION WILL BE DUE TO THE CONTRACTOR.

AND/OR UNSUITABLE SOILS ARE NOT ENCOUNTERED, THEN THE QUANTITY SHALL BE 

CONSTRUCTION AND THE CURRENT IDOT SUBGRADE STABILITY MANUAL. IF UNSTABLE 

301.04 (01/01/2022) OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE 

AND/OR DYNAMIC CONE PENETROMETER AND TREATED IN ACCORDANCE WITH ARTICLE 

ENGINEER. ALL POTENTIALLY UNSTABLE SOILS SHOULD BE TESTED WITH A  STATIC CONE 

DETERMINED IN THE FIELD AT THE TIME OF CONSTRUCTION BY THE GEOTECHNICAL 

AND REPLACEMENT WITH AGGREGATE SUBGRADE IMPROVEMENT (CU YD) WILL BE 

SOILS THAT TEND TO BE UNSTABLE AND/OR UNSUITABLE.  THE ACTUAL NEED FOR REMOVAL 

IMPROVEMENT (CU YD) HAVE BEEN PROVIDED FOR USE AT THE LOCATIONS INDICATED FOR 

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION AND/OR AGGREGATE SUBGRADE 

TANDEM-AXLE TRUCK.

THE SUBGRADE STABILITY SHALL BE VERIFIED BY PROOF ROLLING WITH A FULLY LOADED 

REMOVAL SHOULD BE VERIFIED IN THE FIELD. 

UNSUITABLE MATERIAL. THE ACTUAL REMOVAL DEPTH AND THE QUANTITY OF TOPSOIL 

STOCKPILE SHALL BE DISPOSED OF OFFSITE AND PAID FOR AS REMOVAL AND DISPOSAL OF 

TOPSOIL FOR THE PROPOSED LANDSCAPING IMPROVEMENTS. THE REMAINDER OF THE 

APPROVED BY THE ENGINEER. PART OF THIS STOCKPILE SHALL BE USED TO PLACE 6" OF 

EXISTING TOPSOIL SHALL BE STRIPPED TO A DEPTH OF 18" AND STOCKPILED AT A LOCATION 

EARTHWORK VOLUME QUANTITIES ARE ROUNDED UP TO THE NEAREST 5 CU YD.

ESTIMATED SHRINKAGE FACTOR = 15%

NOTES:

9.

8.

7.

6.

5.

4.

3.

2.

1.

EARTHWORK SCHEDULE - STAGE 6 (WESTBOUND)

END AREAS VOLUMES

EXCAVATION

EARTH 
EMBANKMENT

STRIPPING

TOPSOIL 

(SPECIAL)

EXCAVATION 

EARTH 

(A)

EXCAVATION

EARTH 

(B)

EMBANKMENT

C=(A)*0.85-B

(C)

SHORTAGE (-)

WASTE (+) OR 

BALANCE

EARTHWORK 

(D)

STRIPPING

TOPSOIL 

(E)

(SPECIAL)

EXCAVATION 

EARTH 

STATION (SQ FT) (SQ FT) (SQ FT) (SQ FT) (CU YD) (CU YD) (CU YD) (CU YD) (CU YD)

98+00.00 14.9 2.9 7.6 0.0

98+50.00 17.0 2.9 7.6 0.0 29.5 5.4 19.6 14.1 0.0

99+00.00 13.7 1.9 7.6 0.0 28.4 4.5 19.6 14.1 0.0

99+50.00 11.8 6.1 16.5 0.0 23.6 7.5 12.6 22.3 0.0

100+00.00 8.6 6.5 18.2 0.0 18.9 11.7 4.4 32.2 0.0

100+50.00 8.5 20.2 32.0 0.0 15.8 24.7 -11.3 46.5 0.0

100+77.15 7.9 30.0 34.7 0.0 8.3 25.3 -18.2 33.5 0.0

101+00.00 4.4 31.4 38.9 0.0 5.2 26.0 -21.6 31.2 0.0

101+50.00 0.4 70.0 41.0 0.0 4.4 93.9 -90.1 74.0 0.0

102+00.00 0.0 84.0 58.6 0.0 0.4 142.6 -142.3 92.2 0.0

102+50.00 0.0 127.0 70.3 0.0 0.0 195.4 -195.4 119.3 0.0

103+00.00 0.0 116.5 72.4 0.0 0.0 225.5 -225.5 132.2 0.0

103+50.00 0.0 130.7 82.4 0.0 0.0 228.9 -228.9 143.4 0.0

104+00.00 0.0 152.6 87.7 0.0 0.0 262.3 -262.3 157.5 0.0

104+50.00 0.0 176.7 92.2 0.0 0.0 304.9 -304.9 166.5 0.0

104+71.00 0.0 191.8 94.8 0.0 0.0 143.3 -143.3 72.7 0.0

104+91.00 0.0 196.6 95.4 0.0 0.0 143.9 -143.9 70.5 0.0

105+00.00 0.0 201.6 95.8 0.0 0.0 66.4 -66.4 31.9 0.0

105+11.00 0.0 209.6 96.1 0.0 0.0 83.8 -83.8 39.1 0.0

105+50.00 0.0 162.9 78.9 0.0 0.0 269.0 -269.0 126.4 0.0

106+00.00 50.7 121.8 36.5 0.0 46.9 263.6 -223.7 106.8 0.0

106+10.01 45.4 117.5 31.3 0.0 17.8 44.4 -29.2 12.6 0.0

106+18.36 48.5 113.9 33.9 0.0 14.5 35.8 -23.4 10.1 0.0

106+50.00 0.0 138.4 77.6 0.0 28.4 147.8 -123.7 65.3 0.0

107+00.00 0.0 97.6 6.3 74.5 0.0 218.5 -218.5 77.7 69.0

107+50.00 0.0 27.5 16.9 207.9 0.0 115.8 -115.8 21.5 261.5

107+67.02 0.0 0.0 14.5 218.1 0.0 8.7 -8.7 9.9 134.3

107+76.82 0.0 0.0 13.0 207.3 0.0 0.0 0.0 5.0 77.2

108+00.00 0.0 0.0 11.6 223.0 0.0 0.0 0.0 10.6 184.7

108+50.00 11.0 0.0 10.5 302.5 10.2 0.0 8.7 20.4 486.5

109+00.00 144.9 0.0 9.7 205.1 144.4 0.0 122.7 18.7 470.0

109+50.00 659.2 0.0 68.4 0.0 744.5 0.0 632.8 72.4 189.9

110+00.00 714.5 0.0 56.3 0.0 1271.9 0.0 1081.1 115.4 0.0

110+50.00 283.8 20.3 79.5 0.0 924.4 18.8 766.9 125.7 0.0

111+00.00 359.6 0.0 69.1 0.0 595.8 18.8 487.6 137.6 0.0

111+50.00 369.3 15.5 65.4 0.0 675.0 14.3 559.4 124.6 0.0

112+00.00 349.4 7.4 63.9 0.0 665.5 21.2 544.5 119.7 0.0

112+50.00 356.8 1.6 49.1 0.0 653.9 8.3 547.5 104.6 0.0

113+00.00 336.9 4.3 48.7 0.0 642.3 5.5 540.5 90.5 0.0

113+50.00 279.5 7.1 30.8 0.0 570.7 10.6 474.6 73.6 0.0

114+00.00 224.7 11.6 56.1 0.0 466.9 17.3 379.5 80.4 0.0

114+50.00 172.8 14.7 54.2 0.0 368.0 24.4 288.4 102.1 0.0

115+00.00 141.9 1.1 30.8 0.0 291.4 14.6 233.0 78.7 0.0

115+50.00 97.2 1.5 26.6 0.0 221.5 2.4 185.8 53.2 0.0

116+00.00 59.4 1.5 20.1 0.0 145.0 2.8 120.5 43.3 0.0

116+50.00 12.6 18.2 18.7 0.0 66.7 18.2 38.4 35.9 0.0

117+00.00 1.8 17.5 19.0 0.0 13.4 33.0 -21.6 34.9 0.0

117+50.00 48.6 77.5 18.6 0.0 46.6 87.9 -48.3 34.8 0.0

117+85.00 33.9 1.1 14.5 0.0 53.5 50.9 -5.5 21.4 0.0

TOTAL: 8,813.6 3,448.7 4,042.8 3,226.8 1,873.0

8,815.0 3,450.0 4,045.0 3,230.0 1,875.0
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EARTHWORK TABLE

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

EARTHWORK SCHEDULE - STAGES 7-9 (EASTBOUND AND MEDIAN)

END AREAS VOLUMES

EXCAVATION

EARTH 
EMBANKMENT

STRIPPING

TOPSOIL 

(SPECIAL)

EXCAVATION 

EARTH 

(A)

EXCAVATION

EARTH 

(B)

EMBANKMENT

C=(A)*0.85-B

(C)

SHORTAGE (-)

WASTE (+) OR 

BALANCE

EARTHWORK 

(D)

STRIPPING

TOPSOIL 

(E)

(SPECIAL)

EXCAVATION 

EARTH 

STATION (SQ FT) (SQ FT) (SQ FT) (SQ FT) (CU YD) (CU YD) (CU YD) (CU YD) (CU YD)

98+00.00 37.1 22.7 44.4 0.0

98+50.00 34.4 18.0 46.2 0.0 66.2 37.7 18.6 83.9 0.0

99+00.00 13.1 15.8 27.1 0.0 43.9 31.3 6.0 68.0 0.0

99+50.00 12.1 17.7 25.3 0.0 23.3 31.1 -11.3 48.6 0.0

100+00.00 8.3 24.0 42.9 0.0 18.8 38.7 -22.6 63.1 0.0

100+50.00 1.9 40.1 33.2 0.0 9.4 59.4 -51.3 70.5 0.0

100+77.15 0.2 27.0 46.5 0.0 1.1 33.7 -32.8 40.1 0.0

101+00.00 0.0 38.3 30.2 0.0 0.1 27.6 -27.6 32.5 0.0

101+50.00 0.0 83.8 26.9 0.0 0.0 113.1 -113.1 52.9 0.0

102+00.00 0.0 92.2 24.4 0.0 0.0 163.0 -163.0 47.5 0.0

102+50.00 0.0 99.9 30.0 0.0 0.0 177.9 -177.9 50.3 0.0

103+00.00 0.0 98.3 30.3 0.0 0.0 183.5 -183.5 55.8 0.0

103+50.00 0.0 100.0 29.6 0.0 0.0 183.6 -183.6 55.4 0.0

104+00.00 0.0 111.9 30.3 0.0 0.0 196.2 -196.2 55.5 0.0

104+50.00 0.0 125.3 28.9 0.0 0.0 219.6 -219.6 54.8 0.0

104+71.00 0.0 145.2 28.7 0.0 0.0 105.2 -105.2 22.4 0.0

104+91.00 0.0 142.2 25.9 0.0 0.0 106.5 -106.5 20.2 0.0

105+00.00 0.0 160.5 31.3 0.0 0.0 50.5 -50.5 9.5 0.0

105+11.00 0.0 187.8 34.6 0.0 0.0 70.9 -70.9 13.4 0.0

105+50.00 0.0 155.0 28.6 0.0 0.0 247.5 -247.5 45.6 0.0

106+00.00 32.5 105.1 57.0 0.0 30.0 240.9 -215.3 79.2 0.0

106+10.01 38.6 75.5 66.3 0.0 13.2 33.5 -22.3 22.9 0.0

106+18.36 33.5 73.0 60.0 0.0 11.1 23.0 -13.5 19.5 0.0

106+50.00 0.0 32.0 0.0 0.0 19.6 61.5 -44.8 35.1 0.0

107+00.00 8.0 15.6 10.2 2.8 7.4 44.1 -37.8 9.4 2.6

107+50.00 39.9 9.2 0.0 0.0 44.4 23.0 14.7 9.4 2.6

107+67.02 2.3 5.8 3.3 14.2 13.3 4.7 6.6 1.0 4.5

107+76.82 39.9 2.9 4.1 9.4 7.7 1.6 4.9 1.3 4.3

108+00.00 77.6 0.0 4.9 20.6 50.4 1.2 41.6 3.9 12.9

108+50.00 117.7 0.0 5.0 0.0 180.8 0.0 153.7 9.1 19.0

109+00.00 125.5 0.0 5.3 0.0 225.2 0.0 191.4 9.4 0.0

109+50.00 406.0 0.0 62.7 0.0 492.1 0.0 418.3 62.9 0.0

110+00.00 205.5 0.0 17.8 0.0 566.2 0.0 481.3 74.5 0.0

110+50.00 190.8 11.1 29.3 0.0 367.0 10.3 301.7 43.6 0.0

111+00.00 238.5 7.1 29.6 0.0 397.5 16.8 321.1 54.5 0.0

111+50.00 306.1 3.4 47.5 0.0 504.3 9.6 419.0 71.3 0.0

112+00.00 401.1 3.5 41.3 0.0 654.8 6.3 550.3 82.2 0.0

112+50.00 448.2 2.0 42.3 0.0 786.4 5.0 663.4 77.5 0.0

113+00.00 476.6 1.2 45.3 0.0 856.3 2.9 724.9 81.2 0.0

113+50.00 396.7 2.3 38.6 0.0 808.5 3.2 684.1 77.7 0.0

114+00.00 366.4 1.3 29.8 0.0 706.5 3.3 597.3 63.3 0.0

114+50.00 286.0 3.0 39.7 0.0 604.1 3.9 509.5 64.3 0.0

115+00.00 467.1 3.0 33.4 0.0 697.3 5.5 587.3 67.8 0.0

115+50.00 146.1 10.9 14.7 0.0 567.8 12.8 469.8 44.6 0.0

116+00.00 101.1 14.5 17.6 0.0 228.9 23.5 171.1 29.9 0.0

116+50.00 20.5 40.7 48.4 0.0 112.6 51.1 44.6 61.1 0.0

117+00.00 121.2 139.9 42.2 0.0 131.3 167.2 -55.7 83.9 0.0

117+50.00 79.6 147.2 43.1 0.0 186.0 265.9 -107.8 79.0 0.0

117+85.00 79.4 138.1 35.4 0.0 103.1 184.9 -97.3 50.9 0.0

TOTAL: 9,536.7 3,282.8 4,823.4 2,260.4 45.8

9,540.0 3,285.0 4,825.0 2,265.0 50.0
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CONTROL POINT NO. 4
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STATION 98+00.00
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CONTROL POINT NO. 8
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LC FRONTENAC COURT STATION 3+19.78
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357 362

374 379AND SHEETS      TO      FOR FINAL RAILROAD ALIGNMENTS.

SEE SHEETS      TO      FOR TEMPORARY RAILROAD ALIGNMENTS
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DATUM 1988 (2009 ADJUSTMENT)

EAST ZONE AND (NAVD 88) - NORTH AMERICAN VERTICAL

(NAD83) - NORTH AMERICAN DATUM 1983 (2007 ADJUSTMENT)

ILLINOIS STATE PLANE COORDINATE SYSTEMS:

ALL COORDINATES - SHOWN HEREON ARE BASE UPON THE

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

                     

NO.
C.P.

ELEV NORTHING EASTING OFF-SETSTATION DESCRIPTION

L

N. AURORA RD

MAG NAIL
C.P. NO. 4

Z = 725.39

E = 1,012,336.643

N = 1,862,972.978

CONTROL POINT NO. 4

7
5
.5
0
'

2
8
.5

2
'

47.80'

EX SIGN

EX SIGN

HYDRANT
TOP OF FIRE

E
N

T
R

A
N

C
E
S

F
IE

L
D

N.T.S.

Z = 722.24

E = 1,012,842.349

N = 1,863,505.600

CONTROL POINT NO. 61

BASIN
CATCH

MAG NAIL
C.P. NO. 61

N.T.S.
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K

INLET

2
8
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7
'

UTILITY MH
58.07'
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7
.9

8
'

F
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E

N
A
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R

D

LOCATION STATION NORTHING EASTING

ALIGNMENT AND TIES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

SCALE: 1"=200'   

PI

PI

POT

127+17.57

104+80.14

85+02.13

1,862,969.643

1,862,974.074

1,862,979.714

1,013,718.818

1,011,481.391

1,009,503.390

L

L

L

NORTH AURORA ROAD £ COORDINATE INFORMATION

   

   

   

N. AURORA RD

N.T.S.

CONTROL POINT NO. 8

Z = 726.04

E = 1,010,468.990

N = 1,862,988.687

P
E

N
N

S
B

U
R

Y
 
L

N

MAG NAIL
C.P. NO. 8

STORM M.H.
CENTER OF

HYDRANT
TOP OF FIRE

POWER POLE
SET NAIL IN

6
7
.5
0
'

66.25'78
.6
0'

BENCHMARKS/CONTROL POINTS

61

4

5

73

7

8

722.24

725.39

719.29

725.45

725.74

726.04

1,863,505.600

1,862,972.978

1,862,989.202

1,862,989.500

1,862,988.240

1,862,988.687

1,012,842.349

1,012,336.643

1,011,599.829

1,011,034.282

1,010,891.022

1,010,468.990

55+32.58

113+36.17

105+98.55

100+32.99

98+89.73

94+67.70

30.57' LT

0.57' LT

15.36' LT

14.15' LT

12.48' LT

11.73' LT

FOUND "X" IN SIDEWALK WEST SIDE OF FRONTENAC RD, 535' +/- NORTH OF NORTH AURORA RD

SET MAG NAIL C NORTH AURORA RD AT FENCE LINE W. OF FIELD ENTRANCE

SET PK NAIL LEFT EDGE OF PAVEMENT NORTH AURORA ROAD, RIGHT SIDE OF ICE RINK DRIVEWAY.

SET MAG NAIL C NORTH AURORA RD, 565' +/- EAST OF PENNSBURY LANE.

SET PK NAIL C NORTH AURORA RD, 422' +/- EAST OF PENNSBURY LANE.

SET MAG NAIL C C NORTH AURORA RD AND PENNSBURY LANE.L
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IL-9.5, MIX "D", N50 - 3"

HMA SURFACE COURSE,

DRIVEWAY DETAILS

SEE SHEET      FOREASEMENT

EX PUMP STATION
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IL
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D

W
C

L
 
R

O
W

PR ROW

SHEETS     -

SEE DRIVEWAY DETAILS

AGG BASE CSE, TY B 4"

PCC SIDEWALK 8"

SIDEWALK OVER DRIVEWAYS:

AGG BASE CSE, TY B 4"

HMA BASE CSE, 8"

HMA SURF CSE, IL-9.5, MIX "D", N50, 2"

252

STA 108+00 TO 109+00

TYPE SM-4.12

CONCRETE MEDIAN, 

STA 109+00 TO 110+06

TYPE SB-6.12

CONC MED
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DETOUR ROUTE

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD
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BENNETT PLACE

SIGN

TYPE III BARRICADE 

DETOUR ROUTE

CLOSED ROAD 

LEGEND

   

   

   

   

NOTE

2.

1.
   

17

ROAD

CLOSED

R11-2-4830

18 19 20

ROAD  CLOSED
TO

THRU TRAFFIC

R11-4-6030

METRA STATION

ACCESS OPEN
SPECIAL (O)

48"X30"

DETOUR

ROAD  CLOSED
AT Frontenac Road

LOCAL  TRAFFIC  ONLY

           

 M4-10R-4818

R11-3a-6030

DETOUR
M4-10L-4818

R11-3a-6030

ROAD  CLOSED
AT RAILROAD BRIDGE

LOCAL  TRAFFIC  ONLY

           

 

21

USE R3-11a INSTEAD OF R11-4
WHEN "X" MILES > 0.5 MILES,

ROAD  CLOSED
1 MILE AHEAD

LOCAL  TRAFFIC  ONLY

           

 

***

TO THE ROADWAY CLOSURE.

DETOUR, AT LEAST TWO WEEKS PRIOR

SIGNS, INFORMING THE PUBLIC OF THE

INSTALL ALL CHANGEABLE MESSAGE

SEE IDOT DISTRICT 1 DETAILS TC-21.

FOR DETAILS NOT SHOWN ON PLANS,

DETOUR ROUTE FOR NORTH

AURORA ROAD THRU TRAFFIC

ROAD  CLOSED
North Aurora Rd

AT RAILROAD BRIDGE

           

 ***SPECIAL (O)

54"X30"

22

DETOUR

AHEAD
1

W20-2

48"X48"

ROAD

CLOSED

AHEAD

2

W20-3

48"X48"

ROAD

CLOSED
3

48"X30"

R11-2

DETOUR

4

48"X18"

DETOUR

M4-10R
OR

M4-10L

ROAD  CLOSED
TO

THRU TRAFFIC

5

60"X30"

R11-4

6

30"X12"

North Aurora Rd

DETOUR
7

M4-9-R

30"X24"

DETOUR
8

30"X24"

M4-9-L

9

M4-8A

24"X18"

DETOUR
10

30"X24"

M4-9-S

DETOUR
11

30"X24"

M4-9-AR

DETOUR
12

30"X24"

M4-9-AL

EAST13

24"X12"

M3-2(0)

ROAD

CLOSED

500 FT

14

48"X48"

W20-3

WEST15

M3-4(0)

24"X12"

DETOUR

M4-10L
48"X18"

16

39

**

 FOR SIGN DETAIL*** SEE SHEET

** TEMP TIMING MAY REQUIRE DISABLING THE NB RT OVERLAP

DUPAGE COUNTY'S SENIOR PROJECT ENGINEER, (630) 407-6908

* DUPAGE COUNTY TEMPORARY SIGNAL TIMINGS SHALL BE COORDINATED WITH

EOLA RD & LIBERTY ST *9.

N AURORA RD & EOLA RD *8.

EOLA RD & HAVENHILL DR / STONEBRIDGE BLVD *7.

EOLA RD & MOLITOR RD *6. 

EOLA RD & MUSTANG WAY *5. 

DIEHL RD & EOLA RD *4.

IL-59 & DIEHL RD3.

IL-59 & BRUCE LN / BROOKDALE RD2.

N AURORA RD &  IL-591.

TEMPORARY ADJUSTED FOR THE DURATION OF CONSTRUCTION DETOUR:

THE FOLLOWING SIGNALIZED INTERSECTIONS  WILL HAVE THEIR SIGNAL TIMING
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DETOUR ROUTE

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

DETOUR GENERAL NOTES:

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

14.

27.OF THE SIGNS.

SHALL BE NEW OR LIKE NEW CONDITION. THE ENGINEER SHALL BE THE SOLE JUDGE OF THE CONDITION 

MEET THE REQUIREMENTS OF SECTION 1091 OF THE STANDARD SPECIFICATIONS. ALL DETOUR SIGNING 

SHEETING AND STANDARD BLACK BORDERS. THE FLUORESCENT ORANGE REFLECTIVE SHEETING SHALL 

ALL DETOUR SIGNING EXCEPT REGULATORY SIGNS SHALL HAVE BLACK LEGENDS ON FLUORESCENT ORANGE 

ALL DETOUR SIGNING SHALL BE POST MOUNTED UNLESS OTHERWISE APPROVED BY THE ENGINEER

COMPLETELY COVERED BY THE CONTRACTOR, IN A MANNER APPROVED BY THE ENGINEER. 

ALL EXISTING SIGNING THAT IS NOT APPLICABLE WHILE THE DETOUR IS IN EFFECT SHALL BE 

(SPECIAL)”.

SHALL BE CONSIDERED INCLUDED IN THE COST OF THE PAY ITEM “TRAFFIC CONTROL AND PROTECTION, 

NECESSARY BY THE ENGINEER. ADDITIONS AND DELETIONS OF TRAFFIC CONTROL FOR THIS DETOUR 

CLOSURE. THE CONTRACTOR SHALL MAKE ALL CHANGES IN TRAFFIC CONTROL THAT IS DEEMED 

THE TRAFFIC CONTROL SHOWN ON THE DETOUR PLAN IS THE MINIMUM NECESSARY TO ENSURE THIS ROAD 

INCLUDING SUNDAYS AND HOLIDAYS DURING THE TIME THE DETOUR IS IN EFFECT. 

OTHER DEVICES INSTALLED BY THE CONTRACTOR ARE IN  PLACE AND OPERATING 24 HOURS EACH DAY 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THAT ALL BARRICADES, SIGNS, LIGHTS, AND 

PLAN AND INSPECTED AND APPROVED BY THE ENGINEER.

THE ROAD SHALL NOT BE CLOSED UNTIL ALL SIGNING IS ERECTED IN ACCORDANCE WITH THE DETOUR 

APPROVAL OF THE ENGINEER. 

DIMENSIONS SHOWN ON THESE PLANS MAY BE ADJUSTED TO FIT FIELD CONDITIONS, WITH THE 

DETOUR IS TO BE IN EFFECT THE ENGINEER WILL FIELD LOCATE THE POSITIONS OF ANY SIGNS. 

IF REQUESTED BY THE CONTRACTOR IN WRITING AT LEAST THREE WEEKS PRIOR TO THE DAY THE 

(630) 682-7256

WHEATON, IL 60187

501 N COUNTY FARM ROAD

NON-EMERGENCY NUMBER

DUPAGE COUNTY SHERIFF'S DEPARTMENT 

THE DUPAGE COUNTY SHERIFF'S DEPARTMENT REPRESENTATIVE FOR THIS DETOUR IS:  

(630) 256-5000

AURORA, IL 60507

1200 E INDIANA TRAIL

POLICE NON-EMERGENCY NUMBER

AURORA POLICE DEPARTMENT

THE CITY OF AURORA POLICE DEPARTMENT REPRESENTATIVE FOR THIS DETOUR IS:  

(630) 407-6900

HWYPERMITS@DUPAGECOUNTY.GOV

WHEATON, IL 60187

421 N. COUNTY FARM ROAD

DUPAGE COUNTY DIVISION OF TRANSPORTATION

HIGHWAY PERMITS

THE DUPAGE COUNTY DIVISION OF TRANSPORTATION REPRESENTATIVE FOR THIS DETOUR IS:

KALPANA.KANNAN-HOSADURGA@ILLINOIS.GOV

SCHAUMBURG, ILLINOIS 60196

201 WEST CENTER COURT

ILLINOIS DEPARTMENT OF TRANSPORTATION

DISTRICT ONE TRAFFIC CONTROL SUPERVISOR

THE ILLINOIS DEPARTMENT OF TRANSPORTATION REPRESENTATIVE FOR THIS DETOUR IS:  

(630) 420-6666

NAPERVILLE, IL 60540

1350 AURORA AVENUE

POLICE NON-EMERGENCY NUMBER

NAPERVILLE POLICE DEPARTMENT

THE NAPERVILLE POLICE DEPARTMENT REPRESENTATIVE FOR THIS DETOUR IS:

DETOUR SIGNING PRIOR TO THE START OF THE WORK. 

REPRESENTATIVES ON THE CONSTRUCTION SITE AND HIS REPRESENTATIVE RESPONSIBLE FOR THE 

THE CONTRACTOR SHALL SUPPLY TO THE ENGINEER THE NAMES AND TELEPHONE NUMBERS OF HIS 

BE HELD AT LEAST TWO WEEKS PRIOR TO THE DAY THE DETOUR IS TO BE IN EFFECT. SEE NOTE 27.

IF DEEMED NECESSARY BY THE ENGINEER A PRE- CONSTRUCTION MEETING WITH THE CONTRACTOR SHALL 

WILL CONTACT THE APPROPRIATE LOCAL AGENCIES AND INTERESTED PARTIES. 

DETOUR IS TO BE IN EFFECT. THE ENGINEER SHALL DETERMINE THE HOUR OF CLOSURE. THE ENGINEER 

THE ENGINEER SHALL BE NOTIFIED IN WRITING AT LEAST THREE WEEKS PRIOR TO THE DAY THE 

TRAFFIC CONTROL DEVICES”.

DETAILS IN THESE PLANS AND THE LATEST EDITION OF THE STATE OF ILLINOIS “MANUAL OF UNIFORM 

2022”, “THE QUALITY STANDARD FOR WORK ZONE TRAFFIC CONTROL DEVICES ADOPTED 2010, ”THE 

ILLINOIS “STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION ADOPTED JANUARY, 1, 

ALL SIGNING SHALL BE IN ACCORDANCE WITH THE APPLICABLE PROVISIONS OF THE STATE OF 

BETWEEN THIS DETOUR SCHEDULE AND EOLA ROAD'S RESURFACING SCHEDULE.

COUNTY'S SENIOR PROJECT ENGINEER, (630) 407-6913, TO MINIMIZE ANY OVERLAP IN SCHEDULE 

SUMMER/FALL OF 2025. THE CONTRACTOR OF THIS CONTRACT SHALL COORDINATE WITH DUPAGE 

DUPAGE COUNTY IS EXPECTED TO BE PERFORMING RESURFACING ON EOLA ROAD DURING THE 

ENGINEER.

THE DETOUR REMOVED. ANY DEVIATION FROM THIS REQUIREMENT WILL REQUIRE THE APPROVAL OF THE 

STAGE 1 WORK REQUIRING THE ROADWAY CLOSURE IS TO BE COMPLETED WITHIN 60 CALENDAR DAYS AND 

NOTIFICATIONS AS REQUIRED HEREIN.

COORDINATING THE DATES OF CLOSURE WITH ONEOK AND IS RESPONSIBLE FOR GIVING ALL ADVANCED 

FOR THE TIME PERIODS BETWEEN REQUIRED CLOSURES. THE CONTRACTOR IS RESPONSIBLE FOR 

TRAFFIC CONTROL ITEMS IN PLACE, PROVIDED THAT THE CONTRACTOR COVERS ALL DETOUR SIGNAGE 

ACCOMMODATE UP TO THREE SEPARATE INSTANCES OF THE ROAD CLOSURE. THE CONTRACTOR MAY LEAVE 

THE CONTRACTOR SHALL INSTALL ALL TRAFFIC CONTROL ITEMS AS SHOWN ON THE DETOUR PLAN TO 

3) STAGE 1 ROADWAY WORK

    RELOCATION WORK IS COMPLETE.

    WORK DURING THE STAGE 1 ROAD CLOSURE, HOWEVER MUST BE DONE AFTER COMED TRANSMISSION

2) ONEOK PIPELINE ADJUSTMENT (WORK PERFORMED BY OTHERS), ONEOK DESIRES TO PERFORM THEIR

1) ENBRIDGE PIPELINE ADJUSTMENT (WORK PERFORMED BY OTHERS)

THE DETOUR IS REQUIRED FOR THREE SEPARATE WORK ITEMS WHICH MAY OCCUR AT DIFFERENT TIMES: 

REMOVAL.

THE CITY OF AURORA, AND NAPERVILLE TOWNSHIP UPON INSTALLATION OF THE DETOUR AND ITS 

NOTIFY THE ILLINOIS DEPARTMENT OF TRANSPORTATION, DUPAGE COUNTY, THE CITY OF NAPERVILLE, 

PRIOR TO OPERATION OF DETOUR ROUTE.

LOCAL AGENCIES, SCHOOL DISTRICTS, FIRE DISTRICTS AND IDOT DISTRICT-1, WILL BE REQUIRED 

TWO WEEKS ADVANCE NOTICE TO IDOT, DUPAGE COUNTY, CITY OF NAPERVILLE, CITY OF AURORA, 

COST TO THE PUBLIC AGENCY.

THE CONTRACTOR SHALL REPAIR AND/OR REPLACE THE CONDUITS, CABLES AND/OR EQUIPMENT AT NO 

EQUIPMENT.  IF ANY OF THE TRAFFIC SIGNAL CONDUITS, CABLES AND/OR EQUIPMENT IS DAMAGED, 

CARE IS TO BE TAKEN AS NOT TO DAMAGE ANY OF THE EXISTING TRAFFIC SIGNAL CONDUITS, AND 

TRAFFIC. THE ENGINEER WILL CONTACT THE APPROPRIATE LOCAL AGENCIES AND INTERESTED PARTIES. 

THE ENGINEER SHALL BE NOTIFIED AT LEAST TWO (2) HOURS BEFORE THE ROAD IS TO BE OPENED TO 

STANDARD 701901-09                 

STANDARD 701801-06

STANDARD 701701-10

STANDARD 701602-10

STANDARD 701601-09

STANDARD 701502-09

STANDARD 701501-06

STANDARD 701427-05

STANDARD 701311-03

STANDARD 701301-04

STANDARD 701206-05

STANDARD 701101-05

STANDARD 701011-04

STANDARD 701006-05

STANDARD 701001-02

WORK: 

THE FOLLOWING ILLINOIS DEPARTMENT OF TRANSPORTATION STANDARDS ARE APPLICABLE FOR THIS 

ENGINEER.

CONSTRUCTION SIGNING, INCLUDING BRUSHING BACK VEGETATION IF DEEMED NECESSARY BY THE 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING THE VISIBILITY OF ALL DETOUR AND 

SHALL APPLY. 

DURING NON-WORKING HOURS. IN ANY EVENT ARTICLE 701.04 OF THE STANDARD SPECIFICATIONS 

CONSTRUCTION EQUIPMENT SHALL NOT BE PARKED IMMEDIATELY BEHIND THE TYPE III BARRICADES 

METHOD SHALL BE APPROVED BY THE ENGINEER. 

PROVIDE A MEANS TO RESTRAIN THE BARRICADES FROM EASY MOVEMENT BY VANDALS. THE CHOSEN 

DURING NON-WORKING HOURS AT THE POINT OF ROAD CLOSURE TO ALL TRAFFIC THE CONTRACTOR SHALL 

C LETTERS. THE CAPITAL LETTERS SHALL BE 6” WITH 4.5” LOWER CASE.

SHEETING. THE SIGN BLANK SHALL BE A 9” X VARIABLE OR A 12” X VARIABLE WITH DESIGN SERIES 

THE ROAD NAME SIGN SHALL HAVE A BLACK LEGEND ON THE FLUORESCENT ORANGE REFLECTIVE 

LIGHTS SPACED NEAR THE CENTERLINE OF THE SUPPORTS. 

BARRICADE. ALL TYPE III BARRICADES SHALL HAVE TWO (2) AMBER TYPE A-LOW INTENSITY FLASHING 

AND THE “ROAD CLOSED TO THRU TRAFFIC” (R11-4) SIGNS SHALL BE MOUNTED ABOVE THE TOP OF THE 

THE “ROAD CLOSED” (R11-2), THE “ROAD CLOSED XX MILES AHEAD LOCAL TRAFFIC ONLY” (R11-3) 

IN WIDTH EACH, FOR A SINGLE APPROACH LANE. 

TYPE III BARRICADES USED AT THE POINT OF CLOSURE TO THRU TRAFFIC SHALL NOT EXCEED 8 FEET 

ALL BARRICADES SHALL HAVE REFLECTORIZED STRIPING ON BOTH SIDES OF THE BARRICADES. THE 

18”X 18”. 

WHEN REQUIRED THE MINIMUM DIMENSIONS OF THE ORANGE WARNING FLAGS SHOWN IN THESE PLANS ARE 

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES. 

THE SIZES OF ALL SIGNS NOT SPECIFIED IN THESE PLANS SHALL BE AS REQUIRED BY THE ILLINOIS 
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MOT GENERAL NOTES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

1.

GENERAL SIGNS PAVEMENT MARKINGS OTHER

2.

3.

4.

5.

6.

7.

8.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

TEMPORARY PAVEMENT OR EXISTING PAVEMENT THAT IS TO BE REMOVED.

MODIFIED URETHANE PAVEMENT MARKINGS SHALL BE USED ON 

PAVEMENT SURFACES AND EXISTING PAVEMENT SURFACES TO REMAIN.  

PAVEMENT MARKING TAPE, TYPE IV SHALL BE USED ON ALL FINAL 

BY THE CONTRACTOR AT HIS/HER OWN EXPENSE.

REPLACEMENT AFTER THE  SECOND REPLACEMENT SHALL BE REPLACED 

THAT REQUIRE REPLACEMENT  PRIOR TO 7 DAYS OF SERVICE OR 

REPLACEMENT HAVE BEEN PROVIDED  FOR EACH STAGE.  ALL MARKINGS 

ENGINEER.  SUFFICIENT QUANTITIES FOR  ONE PLACEMENT AND ONE 

7 DAYS SHALL BE REPLACED BY THE CONTRACTOR AS  DIRECTED BY THE 

ALL TEMPORARY PAVEMENT MARKINGS SHOWING DETERIORATION  AFTER 

REMOVAL-GRINDING OR PAVEMENT MARKING REMOVAL-WATER BLASTING.  

CONTROL PLAN.  THIS WORK SHALL BE  PAID FOR AS PAVEMENT MARKING 

PAVEMENT MARKINGS WHICH CONFLICT WITH THE  DESIGNATED TRAFFIC 

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE ALL  EXISTING 

REPLACED AT THE EXPENSE OF THE CONTRACTOR.

CONTRACTOR. ANY DAMAGED SIGNS CAUSED BY HIS/HER WORK SHALL BE 

CONSTRUCTION ARE TO BE PROTECTED FROM DAMAGE BY THE 

EXISTING TRAFFIC CONTROL DEVICES WITHIN THE LIMITS OF 

DIRECTED BY THE ENGINEER.

WHERE ENTRANCES ARE OBSTRUCTED DUE TO CONSTRUCTION OR AS 

COMMERCIAL AND INDUSTRIAL ENTRANCES WITHIN THE PROJECT LIMITS 

THE CONTRACTOR SHALL PLACE "DRIVEWAY ENTRANCE" SIGNS AT ALL 

REQUIRED AS DIRECTED BY THE ENGINEER.

THE MINIMUM REQUIREMENT. OTHER WORK OR SIGNING MAY BE 

TRAFFIC CONTROL DEPICTED ON THE MAINTENANCE OF TRAFFIC PLANS IS 

REFLECTIVE 3 INCH X 6 INCH DELINEATOR  INSTALLED.

NECESSARY. WHEN A SIGN IS COVERED, ITS POST  SHALL HAVE A 

TURNED AWAY FROM TRAFFIC IMMEDIATELY WHEN THEY ARE  NO LONGER 

ALL TRAFFIC CONTROL DEVICES SHALL BE REMOVED, COVERED  OR 

BORDERS ON FLORESCENT ORANGE REFLECTIVE SHEETING.

MOUNTED WITH THE WARNING SIGNS SHALL HAVE BLACK LEGENDS  AND 

ALL TRAFFIC CONTROL WARNING SIGNS AND ASSOCIATED SIGNING  

COST FOR TRAFFIC CONTROL AND PROTECTION (SPECIAL).

DIRECTED  BY THE ENGINEER.  THIS SHALL ALSO BE INCLUDED IN THE  

(SPECIAL).  ALL  CONFLICTING TRAFFIC SIGNS SHALL BE COVERED AS 

INCLUDED IN THE COST  FOR TRAFFIC CONTROL AND PROTECTION 

CONTROL DEVICES AND THE STANDARD  SPECIFICATIONS.  THIS SHALL BE 

SHALL BE IN ACCORDANCE WITH THE MANUAL  ON UNIFORM TRAFFIC 

THE FURNISHING, INSTALLING AND RELOCATION OF ALL  TRAFFIC SIGNS 

WITH THE ENGINEER AND THE IMPACTED BUSINESS  OWNER.

CONTRACTOR SHALL COORDINATE ANY SHORT TERM DRIVEWAY CLOSURES 

CONSTRUCTION UNLESS OTHERWISE NOTED IN THE PLANS.  THE 

INDUSTRIAL DRIVEWAYS AND SIDE STREETS AT ALL TIMES AND STAGES OF 

THE CONTRACTOR SHALL MAINTAIN ACCESS TO COMMERCIAL AND 

BEING CONSTRUCTED.

PROPERTY THROUGH ONE DRIVEWAY WHILE THE  SECOND DRIVEWAY IS 

CONDITION, THE CONTRACTOR SHALL PROVIDE  ACCESS TO THE 

FOR PROPERTIES THAT MAINTAIN TWO DRIVEWAYS IN THEIR  EXISTING 

10.

9.

SHUTDOWN PERIODS.

THE STAGE 2 CONFIGURATION OR AS DIRECTED BY THE ENGINEER DURING 

CONTRACTOR MAY BE REQUIRED TO MODIFY TRAFFIC CONTROL TO MATCH 

MAINTAIN TWO-WAY TRAFFIC DURING WINTER SHUTDOWN PERIODS. 

SHALL BE APPROVED BY THE ENGINEER. 

DRIVEWAY RECONSTRUCTION SCHEDULING. ALL DRIVEWAY CLOSURES 

THE CITY OF NAPERVILLE AND NAPERVILLE TOWNSHIP TO DETERMINE 

THE CONTRACTOR SHALL WORK WITH ADJACENT BUSINESS OWNERS AND 

LANES TO 1 1/2'' DURING ANY OVERNIGHT PERIOD. 

HIS DISCRETION. THE CONTRACTOR SHALL LIMIT ANY DROP-OFF BETWEEN 

ON. THE ENGINEER MAY WAIVE THE LANE CLOSURE TIME RESTRICTION AT 

AND 8:30 AM WHEN NO CONSTRUCTION ACTIVITIES ARE BEING CARRIED 

TRAFFIC IN EACH DIRECTION SHALL BE MAINTAINED BETWEEN 4:30 PM 

SHOWN ON THE TRAFFIC CONTROL STANDARDS. ALL EXISTING LANES OF 

RESTRICTED HOURS WITH THE USE OF SIGNS AND BARRICADES AS 

CONTRACTOR SHALL MAINTAIN TWO-WAY TRAFFIC DURING THE 

CLOSE ONE LANE OF THE ROADWAY ON FOUR-LANE ROADS, THE 

SHOWN ON THE TRAFFIC CONTROL STANDARDS. WHEN NECESSARY TO 

THE RESTRICTED HOURS WITH THE USE OF SIGNS AND FLAGGERS AS 

ROADS, THE CONTRACTOR SHALL MAINTAIN TWO-WAY TRAFFIC DURING 

WHEN NECESSARY TO CLOSE ONE LANE OF THE ROADWAY ON TWO- LANE 

HOURS OF 8:30 AM AND 4:30 PM.

LANE OF TRAFFIC (BECAUSE OF CONSTRUCTION) ONLY BETWEEN THE 

THE ENTIRE CONSTRUCTION PERIOD. THE CONTRACTOR MAY CLOSE ONE 

OF TRAFFIC PLANS, ALL ROADS SHALL BE KEPT OPEN TO TRAFFIC DURING 

EXCEPT FOR APPROVED CLOSURES AS DEPICTED ON THE MAINTENANCE 

HOURS FROM THE TIME OF NOTIFICATION.

ANY REQUEST MADE BY THE ENGINEER FOR CORRECTION WITHIN TWO 

BY THE ENGINEER WITHOUT DELAY. THE CONTRACTOR SHALL RESPOND TO 

CONTRACTOR SHALL MAKE THE NECESSARY ADJUSTMENTS AS DIRECTED 

REMOVE LANE CLOSURES OR CHANNELIZATION SHOWN IN THE PLANS. THE 

CONDITIONS MAY REQUIRE THE ENGINEER TO RESTRICT, MODIFY, OR 

TRAFFIC CONDITIONS, ACCIDENTS, AND OTHER UNFORESEEN EMERGENCY 

BY THE CONTRACTOR.

TO CONTROL TRAFFIC SHALL BE FURNISHED, INSTALLED  AND MAINTAINED 

ALL CONSTRUCTION SIGNS, BARRICADES AND OTHER DEVICES  REQUIRED 

TRAFFIC CONTROL, UNLESS HEREIN REVISED.

STREETS AND HIGHWAYS; AND APPLICABLE HIGHWAY STANDARDS FOR 

THE ILLINOIS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES FOR 

THE STANDARD SPECIFICATIONS, DIVISION 700; APPLICABLE GUIDELINES IN 

CONTROL AND PROTECTION SHALL BE PREFORMED IN ACCORDANCE WITH 

WORK OR SIGNING MAY BE REQUIRED BY THE ENGINEER. TRAFFIC 

DETAILS AND STANDARDS ARE THE MINIMUM REQUIREMENTS.  OTHER 

TRAFFIC CONTROL DEPICTED IN THESE PLANS AND THE APPLICABLE IDOT 

PATTERNS THROUGH THE USE OF TEMPORARY INFORMATION SIGNING.

THAT REQUIRES THE CLOSURE OF LANES AND/OR CHANGE IN TRAFFIC 

NOTICE TO THE PUBLIC A MINIMUM OF 3 DAYS IN ADVANCE OF ANY WORK 

CHANGE IN CONSTRUCTION STAGING. THE CONTRACTOR SHALL PROVIDE 

THE ENGINEER SHALL BE INFORMED 72 HOURS IN ADVANCE OF ANY 

SPECIFICATIONS  AND AS DIRECTED BY THE ENGINEER.

PLANS, SPECIAL PROVISIONS,  STATE STANDARDS, STATE STANDARD 

THE CONTRACTOR SHALL MAINTAIN TRAFFIC IN  ACCORDANCE WITH THE 

APPROVAL.

TRAFFIC CONTROL PLAN SHALL BE SUBMITTED TO THE ENGINEER FOR 

EXPENSE OF PUBLIC SAFETY OR CONVENIENCE. ANY CHANGES TO THE 

ADDITIONAL COST TO MEET CONSTRUCTION NEEDS BUT NOT AT THE 

CONTRACTOR MAY MODIFY THE TRAFFIC CONTROL PLANS AT NO 

DIVERSION OF TRAFFIC DURING THE EXECUTION OF THIS CONTRACT. THE 

THE TRAFFIC CONTROL PLANS SHALL SERVE AS A GUIDE FOR SAFE 
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39

2 28NONE

MOT GENERAL NOTES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

   

   

   

   

   

   

   

   

   

A

B

C

D

E

F

G

H

I

J

K

PLAN AND TYPICAL SECTION LEGEND PAVEMENT MARKING LEGEND

PINNING TEMPORARY CONCRETE BARRIER

@ 12:1 ON TAPERS UNLESS OTHERWISE NOTED

RELOCATE TEMPORARY CONCRETE BARRIER ALONG LANE LINE OR

TAPERS UNLESS OTHERWISE NOTED

TEMPORARY CONCRETE BARRIER ALONG LANE LINE OR @ 12:1 ON

TEMPORARY PAVEMENT MARKING 4" WHITE SKIP-DASH (10' LINE, 30' SPACE)

TEMPORARY PAVEMENT MARKING 24" WHITE STOP BAR

TEMPORARY PAVEMENT MARKING WHITE LETTERS & SYMBOLS

TEMPORARY PAVEMENT MARKING 6" WHITE SKIP-DASH (2' LINE, 6' SPACE)

TEMPORARY PAVEMENT MARKING DOUBLE YELLOW 4" @ 11" C-C

TEMPORARY PAVEMENT MARKING 6" WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING 4" WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING 4" YELLOW EDGE LINE

TYPE C ARROW BOARD

DIRECTION OF TRAFFIC FLOW

LIGHTS @ 20' C-C

BARRICADES WITH STEADY BURN

MONO-DIRECTIONAL INDICATOR 

AND RADII, AND 20' C-C IN TAPERS

50' C-C (TYP), 25' C-C IN CURVES 

STEADY BURN BI-DIRECTIONAL LIGHT @ 

DOUBLE VERTICAL PANELS WITH

RADII, AND 20' C-C IN TAPERS

(TYP), 25' C-C IN CURVES AND 

MONO-DIRECTIONAL LIGHT @ 50' C-C 

VERTICAL PANELS WITH STEADY BURN 

FLASHING LIGHTS

TYPE III BARRICADE WITH TWO (2) 

LEVEL 2

(FULLY REDIRECTIVE, NARROW), TEST 

IMPACT ATTENUATORS, TEMPORARY 

AND 782006.

WITH TYPE C REFLECTORS PER 704001 

TEMPORARY CONCRETE BARRIER

TYPE 1 BARRICADE

RADII, AND 20' C-C IN TAPERS

(TYP), 25' C-C IN CURVES AND 

BI-DIRECTIONAL LIGHT@ 50' C-C

DRUMS WITH STEADY BURN

RADII, AND 20' C-C IN TAPERS

(TYP), 25' C-C IN CURVES AND 

MONO-DIRECTIONAL LIGHT@ 50' C-C 

DRUMS WITH STEADY BURN

MONO-DIRECTIONAL FLASHING LIGHT

OR PORTABLE SUPPORT

SIGN TO BE PLACED ON PERMANENT

ARROW BOARD

TEMPORARY PAVEMENT

CONSTRUCTION WORK ZONE (PLAN ONLY)

3.0" Radius, 1.0" Border, Black on Orange; 

"METRA STATION",  D 2K 75% spacing; 

"ACCESS OPEN",  D 2K 75% spacing; 

Table of letter and object lefts

M

4.3

E

8.1

T

10.8

R

13.7

A

16.7

S T

27.1

A

29.7

T

33.3

I

36.2

O

37.5

N

41.0

A

6.3

C

10.1

C

13.4

E

16.8

S

19.6

S

22.6

O

29.3

P

32.8

E

36.0

N

39.0

 

 

4.3

6.3 19

4

4

48

12.4

19.7

6.3

4.2

9
4

3
04

4
9

15.8

24.1

METRA STATION

NEPOSSECCA

"ROAD",  C 2K 80% spacing; 

"CLOSED",  C 2K 80% spacing; 

"AT",  C 2K 5% spacing; 

"RAILROAD",  C 2K 40% spacing; 

"BRIDGE",  C 2K 40% spacing; 

Table of letter and object lefts

R

6.2

O

10.2

A

14.3

D

18.9

C

24.2

L

28.5

O

32.2

S

36.4

E

40.6

D

44.5

A

2.5

T

5.7

R

10.2

A

13.2

I

16.7

L

17.8

R

20.6

O

23.7

A

26.9

D

30.4

B

35.2

R

38.4

I

41.5

D

42.6

G

45.8

E

49.0

ROADCLOSED

ATRAILROADBRIDGE

6.2 16 2 23.6 6.2

12.5 2 15.4 2 5.7 8.2

5.7 2 23 2 16.3
2.5

54
2.5

4
5

3
5

3
6

4

3
0

"Rd",  C 2K 50% spacing; 

N

8.2

o

11.4

r

14.4

t

16.1

h

18.1

A

22.7

u

26.2

r

29.2

o

31.0

r

33.9

a

35.7

R

40.1

d

43.2

8.2

NorthAuroraRd

"North",  C 2K 50% spacing; 

"Aurora",  C 2K 50% spacing; 

3.0" Radius, 1.0" Border, Black on Orange; 
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WCL RAILROAD

WCL RAILROAD

28
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121+00.00

0 100 200 300

SCALE IN FEET

SCALE: 1"=100'  3

SUGGESTED SEQUENCE OF CONSTRUCTION - PRE-STAGE

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

   

94+00.00

CONTRACTOR ACCESS PATH

DIRECTION OF TRAFFIC FLOW

TEMPORARY PAVEMENT

CONSTRUCTION WORK ZONE

LEGEND
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N
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A
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R
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PRE-STAGE

STRUCTURAL CONSTRUCTION TO BE COMPLETED IN PRE-STAGE

ROADWAY CONSTRUCTION TO BE COMPLETED IN PRE-STAGE

CONSTRUCT SHOOFLY BRIDGE EMBANKMENTS.

THE PLANS.

PUMP STATION AND TEMPORARY SOIL RETENTION SYSTEM AS SHOWN IN 

CONSTRUCT PROPOSED STORMWATER DETENTION STORAGE CHAMBER, 

RELOCATE NAPERVILLE TOWNSHIP HIGHWAY DEPARTMENT DRIVEWAY

CONSTRUCT CONSTRUCTION ENTRANCES.

TURN LANES AS SHOWN IN IDOT HWY STD 701006. 

LANE OF TRAFFIC IN EACH DIRECTION, WITH SPACE BETWEEN FOR LEFT 

CONCRETE BARRIER FOR NORTH AURORA ROAD WITH ONE THROUGH 

SET UP TRAFFIC CONTROL, STRIPING, SIGNS, DRUMS, AND TEMPORARY 

2.

1.

2.

1.
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SOIL RETENTION SYSTEM

CONSTRUCT TEMPORARY

STORAGE CHAMBER

CONSTRUCT STORMWATER DETENTION

STORM SEWER

CONSTRUCT 30"

¡ EX BNSF LEAD

¡ EX WCL MAIN

¡ EX WCL SIDING

AREA OF EXISTING DRIVEWAY.

INSTALLATION OF NEW POWER POLE IN 

COORDINATE TIMING WITH COMED ON 

REFER TO DETAIL ON SHEET     . 

HIGHWAY DEPARTMENT DRIVEWAY. 

RELOCATE NAPERVILLE TOWNSHIP 

151



WCL RAILROAD

WCL RAILROAD
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41

121+00.00

0 100 200 300

SCALE IN FEET

SCALE: 1"=100'  4

   

94+00.00

LEGEND

SUGGESTED SEQUENCE OF CONSTRUCTION - STAGE 1

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

N
O

R
T

H
 
A

U
R

O
R

A
 
R
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         N
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A
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R

A
 
R
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STAGE 1

ROADWAY CONSTRUCTION TO BE COMPLETED IN STAGE 1

STRUCTURAL CONSTRUCTION TO BE COMPLETED IN STAGE 1

1.

3.

2.

1.

WORK BY OTHERS TO BE COMPLETED IN STAGE 1

77

FLASHING LIGHTS

TYPE III BARRICADE WITH TWO (2) 

CONTRACTOR ACCESS PATH

DIRECTION OF TRAFFIC FLOW

TEMPORARY PAVEMENT

CONSTRUCTION WORK ZONE

FORCES PRIOR TO OR DURING ROAD CLOSURE.

EXISTING 34" ENBRIDGE PIPELINE TO BE ADJUSTED BY ENBRIDGE 

BEGIN CONSTRUCTION ON THE SHOOFLY BRIDGE SUBSTRUCTURE.

THE CLOSURE.

RE-OPEN THE ROADWAY TO TWO-WAY TRAFFIC WITHIN 30-60 DAYS OF 

TEMPORARY DRAINAGE PLAN AND PROFILE SHEET    . 

CONSTRUCT TEMPORARY STORM SEWER/STRUCTURES AS SHOWN ON THE 

BE COMPLETED PRIOR TO SHOOFLY BRIDGE BEAM INSTALLATION.

MORE INFORMATION ABOUT TEMPORARY ROADWAY. THIS WORK SHALL 

UNDER THE RAILROAD SHOOFLY BRIDGE. SEE SHEETS    TO     FOR 

LOWER THE ROADWAY PROFILE TO ACCOMMODATE VERTICAL CLEARANCE 

DETOUR NOTES. 

SHOWN ON THE DETOUR PLANS AND IN ACCORDANCE WITH THE 

DISTRICT ENTRANCE AND FRONTENAC ROAD, DETOURING TRAFFIC AS 

CLOSE THE ROADWAY BETWEEN THE NAPERVILLE TOWNSHIP ROAD 

53 56
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45.
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ROADWAY WORK FROM STAGES 5 AND 6 THAT DOES NOT INTERFERE WITH THIS 
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MAINTAIN TWO-WAY ROADWAY TRAFFIC THROUGHOUT THE STAGE. SHORT TERM 

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

P
L

A
N

A
L
I
G

N
M

E
N

T
 

C
H

E
C

K
E

D

R
T
. 

O
F
 

W
A

Y
 

C
H

E
C

K
E

D

C
A

D
D
 

F
I
L

E
 

N
A

M
E

P
R

O
F
I
L

E
S

U
R

V
E

Y
E

D

P
L

O
T

T
E

D

G
R

A
D

E
S
 

C
H

E
C

K
E

D

B
.M
. 

N
O

T
E

D

S
T

R
U

C
T

U
R

E
 

N
O

T
A

T
'N

S
 

C
H
'K

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

SECTION COUNTY

ILLINOIS FED. AID PROJECT

    

TOTAL

SHEETS

SHEET

NO.RTE.

CONTRACT NO. 61G79

                                                                                                         

brvanderwal=USER NAME

200.0000 ' / in.=PLOT SCALE

=PLOT DATE

DESIGNED REVISED

REVISED

REVISED

REVISEDDATE

DRAWN

CHECKED

SHEET    OF SHEETS STA.          TO STA.           

-

-

-

-

-

-

-

-

          

          

          

          

1509 06-00133-00-BR DuPAGE

SCALE: 1"=50'   

MKW

BVW

426
BMS

1/25/2025

F.A.U.

F
I
L

E
 

N
A

M
E

0
6
0
0
9
2
-

M
O

T
 

O
V

E
R

A
L

L
 

S
T

A
G

E
 
3

=

1/25/2025

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

ONLY

ON
LY

ON
LY

ON
LY

ONLY

ONLY

ONLY

 95+00  100+00  105+00  110+00  115+00  120+00 
5
0

+
0
0

 
2
7
2
5

 
2
7
2
0

 
2
7
3
0

 
2
7
3
5

 
2
7
2
5

 
2
7
2
0

 
2
7
3
0

 
2
7
3
5

 
2
7
2
5

 
2
7
2
0

 
2
7
3
0

 
2
7
3
5

 
2
7
3
0

 
2
7
3
5

 
2
7
3
0

 
2
7
3
5

¡ TEMP WCL MAIN

F
R

O
N

T
E

N
A

C
 
C

T
F

R
O

N
T

E
N

A
C
 
C

T

PR ROW
EX ROW

EX ROW

TEMP EASEMENT

PR EASEMENT

PR EASEMENT

TEMP EASEMENT

ICE RINK

ALL-SEASONS

PR ROWTEMP EASEMENT

B
N

S
F
 
R

O
W

W
C

L
 
R

O
W

P
E

N
N

S
B

U
R

Y
 
L

N

EX ROW

EX ROW
PR ROW

HIGHWAY DEPT

NAPERVILLE TWP

¡ EX WCL SIDING

¡ EX WCL MAIN

£ NORTH AURORA RD

W
C

L
 
R

O
W

T
E

M
P
 
E

A
S

E
M

E
N

T

C
O

M
E

D
 
R

O
W

C
O

M
E

D
 
R

O
W

IPT NAPERVILLE

& STORAGE

JACKSON MOVING

CONSTRUCT TEMP WCL SIDING BRIDGE

REMOVE EXISTING WCL SIDING BRIDGE

B
N

S
F
 
R

O
W

W
C

L
 
R

O
W

B
N

S
F
 
R

O
W

W
C

L
 
R

O
W

RETENTION SYSTEMS

CONSTRUCT TEMPORARY SOIL

RETENTION SYSTEM

CONSTRUCT TEMPORARY SOIL

¡ EX WCL SIDING

¡ EX WCL MAIN

¡ EX BNSF LEAD

BNSF LEAD TRACK

CONSTRUCT TEMP

¡ TEMP BNSF LEAD

¡ TEMP WCL MAIN

¡ TEMP WCL SIDING

REMOVE EXISTING WCL MAIN TRACK

CONSTRUCT TEMP WCL SIDING TRACK

CONSTRUCT TEMP WCL SIDING TRACK

¡ TEMP WCL SIDING

REMOVE EXISTING WCL MAIN TRACK



WCL RAILROAD

WCL RAILROAD

28

44

121+00.00

0 100 200 300

SCALE IN FEET

SCALE: 1"=100'  7

   

94+00.00

CONTRACTOR ACCESS PATH

DIRECTION OF TRAFFIC FLOW

TEMPORARY PAVEMENT

CONSTRUCTION WORK ZONE

LEGEND

SUGGESTED SEQUENCE OF CONSTRUCTION - STAGE 4

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

N
O

R
T

H
 
A

U
R

O
R

A
 
R

O
A

D

   N
O

R
T

H
 
A

U
R

O
R

A
 
R

O
A

D

STAGE 4

STRUCTURAL CONSTRUCTION TO BE COMPLETED IN STAGE 4
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TRACK AND SHIFT THE TEMPORARY WCL MAIN TRACK TO THE PROPOSED 

CONSTRUCT THE REMAINING PORTION OF THE PROPOSED WCL MAIN 

PROPOSED ALIGNMENT.

TRACK AND SHIFT THE TEMPORARY WCL SIDING TRACK TO THE 

CONSTRUCT THE REMAINING PORTION FOR THE PROPOSED WCL SIDING 

TEMPORARY BNSF LEAD TRACK TO THE PROPOSED ALIGNMENT.

CONSTRUCT THE PROPOSED BNSF LEAD TRACK AND SHIFT THE 

REMAIN AS SHOWN ON SHEETS 8 THROUGH 13.

REMOVE THE TEMPORARY RETENTION SYSTEMS WITH SECTIONS TO 

SHEET 9 OF 45. 

INSTALL TEMPORARY CLOSURE PLATES ACCORDING TO DETAILS ON 

CONSTRUCT THE SIDING TRACK BRIDGE.

EXCAVATE FOR EACH ABUTMENT AND WINGWALL 

REMOVE THE WEST HALF OF THE EXISTING BRIDGE SUBSTRUCTURE.

CONSTRUCT THE TEMPORARY RETENTION SYSTEMS.

REMOVE THE EXISTING SIDING TRACK BRIDGE SUPERSTRUCTURE.

MAY PROCEED AT THE SAME TIME AS THIS STAGE.

WITH THIS STAGE AND DOES NOT REQUIRE CHANGE TO TRAFFIC LANES 

ROADWAY WORK FROM STAGES 5 AND 6 THAT DOES NOT INTERFERE 

OFF-PEAK DAYLIGHT HOURS BETWEEN 9 AM AND 3 PM.

ABUTMENTS FROM ROADWAY SHALL BE LIMITED TO OVERNIGHT OR 

CONTROLLED BY FLAGGERS FOR ACCESS TO EXISTING BRIDGE 

OVERNIGHT HOURS FROM 9 PM TO 5 AM. REDUCTION TO ONE LANE 

SHORT TERM CLOSURES FOR BRIDGE LIFTS SHALL BE LIMITED TO 

MAINTAIN TWO-WAY ROADWAY TRAFFIC THROUGHOUT THE STAGE. 
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EASTBOUND DIRECTIONS. MAINTAIN EXISTING LEFT TURN LANES USING 

PUSHING THE TRAFFIC TO THE OUTSIDE LANES IN THE WESTBOUND AND 

MAINTAIN TWO WAY TRAFFIC ON TWO LANES OF EXISTING PAVEMENT BY 
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STAGE 5

1.

ROADWAY CONSTRUCTION TO BE COMPLETED IN STAGE 5
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SCALE: 1"=100'  

SUGGESTED SEQUENCE OF CONSTRUCTION - STAGE 6

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

9

CONTRACTOR ACCESS PATH

DIRECTION OF TRAFFIC FLOW

TEMPORARY PAVEMENT

CONSTRUCTION WORK ZONE

LEGEND
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STAGE 6

STRUCTURAL CONSTRUCTION TO BE COMPLETED IN STAGE 6

ROADWAY CONSTRUCTION TO BE COMPLETED IN STAGE 6

CONSTRUCT THE NORTHWEST AND NORTHEAST RETAINING WALLS.

PRIOR TO THE NORTHWEST RETAINING WALL.

UNDER THE NORTHWEST RETAINING WALL SHALL BE CONSTRUCTED 

LATERAL STORM SEWER.  THE LATERAL STORM SEWER WHICH CROSSES 

SEWER LOCATED 24 FEET LEFT OF PROPOSED BASELINE AND ANY 

CONSTRUCT PROPOSED WESTBOUND LANES AND MAINLINE STORM 

BARRIER AS SHOWN IN THE PLANS TO DELINEATE WORK ZONE.

TURN LANES AS SHOWN ON THE PLANS. USE TEMPORARY CONCRETE 

LANE OF TRAFFIC IN EACH DIRECTION, WITH SPACE BETWEEN FOR LEFT 

CONCRETE BARRIER FOR NORTH AURORA ROAD WITH ONE THROUGH 

SET UP TRAFFIC CONTROL, STRIPING, SIGNS, DRUMS, AND TEMPORARY 

1.
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94+00.00

CONTRACTOR ACCESS PATH

DIRECTION OF TRAFFIC FLOW

TEMPORARY PAVEMENT

CONSTRUCTION WORK ZONE

LEGEND

SUGGESTED SEQUENCE OF CONSTRUCTION - STAGE 7

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

   N
O

R
T

H
 
A

U
R

O
R

A
 
R

O
A

D

   N
O

R
T

H
 
A

U
R

O
R

A
 
R

O
A

D

STAGE 7

ROADWAY CONSTRUCTION TO BE COMPLETED IN STAGE 7

PAVEMENT.

NECESSARY TO TRANSITION EASTBOUND TRAFFIC ON AND OFF OF NEW 

CONSTRUCT TEMPORARY PAVEMENT AT LEVEL OF NEW PAVEMENT AS 

STAGE 6 CONFIGURATION ON EXISTING PAVEMENT.

CONSTRUCTED WESTBOUND LANES. MAINTAIN EASTBOUND TRAFFIC IN 

TRANSITION WESTBOUND TRAFFIC TO STAGE 8 STAGING ON NEWLY 

1.
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CONTRACTOR ACCESS PATH

DIRECTION OF TRAFFIC FLOW

TEMPORARY PAVEMENT

CONSTRUCTION WORK ZONE

LEGEND

SUGGESTED SEQUENCE OF CONSTRUCTION - STAGE 8

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD
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CONSTRUCT SOUTHWEST RETAINING WALL AND SOUTHEAST WINGWALL.

CONSTRUCT PROPOSED EASTBOUND LANES.

ON THE PLANS TO DELINEATE THE WORK ZONE.

PLANS. USE DRUMS WITH DIRECTIONAL LIGHTS AT THE SPACING SHOWN 

LANES FOR EACH DIRECTION WILL BE STRIPED AS SHOWN ON THE 

CONSTRUCTED NORTH SIDE OF THE ROADWAY. SEPARATE LEFT TURN 

TRAFFIC WILL BE SHIFTED TO THE INSIDE (SOUTH) LANE OF THE NEWLY 

THE NEWLY CONSTRUCTED NORTH SIDE OF THE ROADWAY. EASTBOUND 

WESTBOUND TRAFFIC BE SHIFTED TO THE OUTSIDE (NORTH) LANE OF 

STRUCTURAL CONSTRUCTION TO BE COMPLETED IN STAGE 8

1.

1.

STAGE 8

ROADWAY CONSTRUCTION TO BE COMPLETED IN STAGE 8
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CONTRACTOR ACCESS PATH

DIRECTION OF TRAFFIC FLOW

TEMPORARY PAVEMENT

CONSTRUCTION WORK ZONE

LEGEND

SUGGESTED SEQUENCE OF CONSTRUCTION - STAGE 9

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

MEDIAN, INCLUDING THE REMOVAL OF THE TEMPORARY PAVEMENT.

THE PROPOSED MEDIAN TO THE SOUTH EDGE OF THE PROPOSED 

THE REMAINING WORK WILL BE COMPLETED FROM THE NORTH EDGE OF 

SHOWN ON THE PLANS TO DELINEATE THE WORK ZONE.

ROADWAY. USE DRUMS WITH DIRECTIONAL LIGHTS AT THE SPACING 

(SOUTH) LANE OF THE NEWLY CONSTRUCTED SOUTH SIDE OF THE 

PREVIOUS STAGE. EASTBOUND TRAFFIC WILL BE PLACED IN THE OUTSIDE 

WESTBOUND TRAFFIC WILL REMAIN IN A SIMILAR LOCATION AS THE 
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STAGE 9

1.

ROADWAY CONSTRUCTION TO BE COMPLETED IN STAGE 9
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CONSTRUCT PROPOSED

¡ PR WCL MAIN

¡ PR WCL SIDING



NONE 13 28

50

MOT TYPICAL SECTIONS

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

18'

ROAD  CLOSED
TO

THRU TRAFFIC

ROAD  CLOSED
TO

THRU TRAFFIC

24'

NORTH AURORA ROAD STAGE 6

SEE SHEETS    TO53 55

12'- 0'

12'12'VARIES12'VARIES12'

DRUM WITH BI-DIRECTIONAL LIGHT

PAVEMENT AS SHOWN ON THE PLAN
REMOVE MEDIAN AND CONSTRUCT TEMPORARY

DRUM WITH BI-DIRECTIONAL LIGHT

STABILITY AND DRIVEWAYS
TRAFFIC AS NECESSARY FOR SLOPE
MODIFY AREA BETWEEN WORK ZONE AND

C

NORTH AURORA RD

PR

C

NORTH AURORA RD

PR

C

NORTH AURORA RD
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WORK ZONE

6'-18'

ZONE
WORK

WORK ZONE VARIES 12' 12'

OPTIONAL CURB AND GUTTER CONSTRUCTION **

C
A

A

B

D

B

1' (TYP)

NORTH AURORA ROAD STAGE 5

A

B

C

D

E

F

G

H

I

J

K

PAVEMENT MARKING LEGEND

PINNING TEMPORARY CONCRETE BARRIER

@ 12:1 ON TAPERS UNLESS OTHERWISE NOTED

RELOCATE TEMPORARY CONCRETE BARRIER ALONG LANE LINE OR

TAPERS UNLESS OTHERWISE NOTED

TEMPORARY CONCRETE BARRIER ALONG LANE LINE OR @ 12:1 ON

TEMPORARY PAVEMENT MARKING 4" WHITE SKIP-DASH (10' LINE, 30' SPACE)

TEMPORARY PAVEMENT MARKING 24" WHITE STOP BAR

TEMPORARY PAVEMENT MARKING WHITE LETTERS & SYMBOLS

TEMPORARY PAVEMENT MARKING 6" WHITE SKIP-DASH (2' LINE, 6' SPACE)

TEMPORARY PAVEMENT MARKING DOUBLE YELLOW 4" @ 11" C-C

TEMPORARY PAVEMENT MARKING 6" WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING 4" WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING 4" YELLOW EDGE LINE

COMPLETED IN STAGE 9.
GUTTER WILL OTHERWISE BE 
106+73 TO 114+00. MEDIAN CURB AND 
101+46 TO 105+50 AND STATION 
THESE AREAS INCLUDE FROM STATION 
IT WILL NOT AFFECT FUTURE STAGING. 
CONSTRUCTED DURING STAGE 1 WHERE 
CURB AND GUTTER MAY BE 
AT THE CONTRACTOR'S OPTION, MEDIAN 

   

   

   

   

   

PLAN AND TYPICAL SECTION LEGEND

K

NORTH AURORA ROAD STAGE 1 (ROAD CLOSURE)

IN PLACE FROM STAGE 2 THROUGH 4
FOR TEMPORARY ROAD TYPICAL SECTIONS

PRE-STAGE TRAFFIC CONTROL.

IS NO ALTERATION TO THE EXISTING LANE CONFIGURATION FOR 

PRE-STAGE TYPICAL SECTION NOT SHOWN FOR CLARITY AS THERE 

NOTES

STA 106+00 TO 116+10

STA 95+00 TO 104+00

STA 99+61.50 TO 117+85

TYPE C ARROW BOARD

DIRECTION OF TRAFFIC FLOW

LIGHTS @ 20' C-C

BARRICADES WITH STEADY BURN

MONO-DIRECTIONAL INDICATOR 

AND RADII, AND 20' C-C IN TAPERS

50' C-C (TYP), 25' C-C IN CURVES 

STEADY BURN BI-DIRECTIONAL LIGHT @ 

DOUBLE VERTICAL PANELS WITH

RADII, AND 20' C-C IN TAPERS

(TYP), 25' C-C IN CURVES AND 

MONO-DIRECTIONAL LIGHT @ 50' C-C 

VERTICAL PANELS WITH STEADY BURN 

FLASHING LIGHTS

TYPE III BARRICADE WITH TWO (2) 

LEVEL 2

(FULLY REDIRECTIVE, NARROW), TEST 

IMPACT ATTENUATORS, TEMPORARY 

AND 782006.

WITH TYPE C REFLECTORS PER 704001 

TEMPORARY CONCRETE BARRIER

TYPE 1 BARRICADE

RADII, AND 20' C-C IN TAPERS

(TYP), 25' C-C IN CURVES AND 

BI-DIRECTIONAL LIGHT@ 50' C-C

DRUMS WITH STEADY BURN

RADII, AND 20' C-C IN TAPERS

(TYP), 25' C-C IN CURVES AND 

MONO-DIRECTIONAL LIGHT@ 50' C-C 

DRUMS WITH STEADY BURN

MONO-DIRECTIONAL FLASHING LIGHT

OR PORTABLE SUPPORT

SIGN TO BE PLACED ON PERMANENT

ARROW BOARD

TEMPORARY PAVEMENT

CONSTRUCTION WORK ZONE (PLAN ONLY)
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NONE 14 28

51

24'

NORTH AURORA ROAD STAGE 8

NORTH AURORA ROAD STAGE 9

12' 12' WORK ZONE 12' 12'

VARIES 18'-4'

DRUM WITH BI-DIRECTIONAL LIGHT

CONSTRUCTED IN STAGE I

C

NORTH AURORA RD

PR

C

NORTH AURORA RD

PR
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R
 
R
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C

NORTH AURORA RD

PR

STABILITY AND DRIVEWAYS
TRAFFIC AS NECESSARY FOR SLOPE
MODIFY AREA BETWEEN WORK ZONE AND

FINISHED MEDIAN

MOT TYPICAL SECTIONS

FRONTENAC ROAD TO FAIRWAY DRIVE

NORTH AURORA ROAD

VARIES

B

A

B

A

WORK ZONE 12'12'

*

    
 
 
 
 
 

**

FROM PREVIOUS STAGE TO REMAIN*

B

D

**

B

TEMPORARY CONCRETE BARRIER

STABILITY AND DRIVEWAYS
TRAFFIC AS NECESSARY FOR SLOPE
MODIFY AREA BETWEEN WORK ZONE AND

12'12' WORK ZONE

A

B B

A

1' (TYP)

1' (TYP)

NORTH AURORA ROAD STAGE 7

1'&VAR

A

B

C

D

E

F

G

H

I

J

K

PAVEMENT MARKING LEGEND

PINNING TEMPORARY CONCRETE BARRIER

@ 12:1 ON TAPERS UNLESS OTHERWISE NOTED

RELOCATE TEMPORARY CONCRETE BARRIER ALONG LANE LINE OR

TAPERS UNLESS OTHERWISE NOTED

TEMPORARY CONCRETE BARRIER ALONG LANE LINE OR @ 12:1 ON

TEMPORARY PAVEMENT MARKING 4" WHITE SKIP-DASH (10' LINE, 30' SPACE)

TEMPORARY PAVEMENT MARKING 24" WHITE STOP BAR

TEMPORARY PAVEMENT MARKING WHITE LETTERS & SYMBOLS

TEMPORARY PAVEMENT MARKING 6" WHITE SKIP-DASH (2' LINE, 6' SPACE)

TEMPORARY PAVEMENT MARKING DOUBLE YELLOW 4" @ 11" C-C

TEMPORARY PAVEMENT MARKING 6" WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING 4" WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING 4" YELLOW EDGE LINE

*

    
 
 
 
 
 

FROM PREVIOUS STAGE TO REMAIN*

CONSTRUCTED IN STAGE 6

CONSTRUCTED IN STAGE 8

   

   

   

   

   

PLAN AND TYPICAL SECTION LEGEND

K

PAVEMENT AS SHOWN ON THE PLANS
REQUIRED TO  CONSTRUCT TEMPORARY
REMOVE EXISTING PAVMENT AND REGRADE AS

STA 95+00 TO 117+85

STA 95+00 TO 117+85

STA 95+00 TO 117+85

TYPE C ARROW BOARD

DIRECTION OF TRAFFIC FLOW

LIGHTS @ 20' C-C

BARRICADES WITH STEADY BURN

MONO-DIRECTIONAL INDICATOR 

AND RADII, AND 20' C-C IN TAPERS

50' C-C (TYP), 25' C-C IN CURVES 

STEADY BURN BI-DIRECTIONAL LIGHT @ 

DOUBLE VERTICAL PANELS WITH

RADII, AND 20' C-C IN TAPERS

(TYP), 25' C-C IN CURVES AND 

MONO-DIRECTIONAL LIGHT @ 50' C-C 

VERTICAL PANELS WITH STEADY BURN 

FLASHING LIGHTS

TYPE III BARRICADE WITH TWO (2) 

LEVEL 2

(FULLY REDIRECTIVE, NARROW), TEST 

IMPACT ATTENUATORS, TEMPORARY 

AND 782006.

WITH TYPE C REFLECTORS PER 704001 

TEMPORARY CONCRETE BARRIER

TYPE 1 BARRICADE

RADII, AND 20' C-C IN TAPERS

(TYP), 25' C-C IN CURVES AND 

BI-DIRECTIONAL LIGHT@ 50' C-C

DRUMS WITH STEADY BURN

RADII, AND 20' C-C IN TAPERS

(TYP), 25' C-C IN CURVES AND 

MONO-DIRECTIONAL LIGHT@ 50' C-C 

DRUMS WITH STEADY BURN

MONO-DIRECTIONAL FLASHING LIGHT

OR PORTABLE SUPPORT

SIGN TO BE PLACED ON PERMANENT

ARROW BOARD

TEMPORARY PAVEMENT

CONSTRUCTION WORK ZONE (PLAN ONLY)
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WCL RAILROAD

WCL RAILROAD

FRONTENAC ROAD

FRONTENAC ROAD

ENTERPRISE COURT

ENTERPRISE COURT

0 50 100 150

SCALE IN FEET

0 50 100 150

SCALE IN FEET
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 105+00  110+00

B

I K

D

11.1' RT

+18.2

1
2
'1

2
' 1

2
'1
2
'

1
4
'

1
2
'

EXISTING PAVEMENT MARKING

2
7
2
5

+
0
0

2
7
2
5

+
0
0

 
4
0
0

+
0
0PI  Sta 400+00.00

 115+00  120+00  125+00 
5
0

+
0
0

 
5
1

 
5
2

ONLY ON
LY

ON
LY

ON
LY

ONLY

ONLY

ONLY

15.5' RT

+60.0

SEE DETAIL B

1
9
5
'

2
0
0
'

¡ FRONTENAC ROAD STA 50+00.00

£ NORTH AURORA ROAD STA 118+71.40

¡ ENTERPRISE COURT STA 400+00.00

£ NORTH AURORA ROAD STA 127+17.57

LIMIT

SPEED

ZONE

WORK

(INSTALL PER TC-22)

68"X45"

W20-I103(O)-48

R2-I106-3618

R2-1-3648

200'

35

W21-1(O)-48

*

200' 200' 200'

DETAIL B

120+00

STA 

B

D

I K

ROAD

CONSTRUCTION

AHEAD

EXPECT DELAYS

AHEAD

ROAD WORK 

 

32.9' RT

+41.8

2.9' RT

+00.5

E

14.9' RT

+44.8

9.0' LT

+52.3

3.0' LT

+52.4

¡ FRONTENAC ROAD STA 4+19.78

£ NORTH AURORA ROAD STA 118+64.70

1
2
'1

2
'1

2
'

1
2
'

1
2
'

1
2
'

1
2
'

1
2
'

1
4
'1

2
'

1
2
'

1
2
'

W20-I103(O)-48

M6-1R

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

M6-1L

ROAD

CONSTRUCTION

AHEAD

MINIMUM

$250 FINE

R3-8A(L-S)(0)-3030
ONLY

EXISTING PAVEMENT MARKINGS

EXISTING PAVEMENT MARKINGS

MOUNT IN THE GROUND.

ARE NOT PRESENT.  DO NOT POST

MUST BE REMOVED WHEN WORKERS*

** FROM PREVIOUS STAGE TO REMAIN

LIMIT

SPEED

ZONE

WORK

(INSTALL PER TC-22)

68"X45"

W20-I103(O)-48

R2-I106-3618

R2-1-3648

W21-I115(O)-3618

W21-1(O)-48

200'

*
DETAIL A

35

200'200'

110+00

STA 
200'

ROAD

CONSTRUCTION

AHEAD

EXPECT DELAYS

AHEAD

ROAD WORK 

 

SEE DETAIL A

MINIMUM

$250 FINE
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STA 106+00.00 TO STA 107+44.37

TEMPORARY EASEMENT (RIGHT)(1)

10'-70'
VARIES10'30'

0'-12'
VARIES12'12'

30'

4'

1:3 1:
4

6 3 1 2

TEMPORARY TYPICAL SECTION

STATION 106+00.00 TO STATION 109+50.00

NORTH AURORA ROAD

DETAIL A

E
X
 
R

O
W

0'-1.75'
VARIES

P
R
 
R

O
W

50'

STATION 107+40.00 TO STATION 109+50.00

NORTH AURORA ROAD

DETAIL A

6

5
2

NORTH AURORA RD

PR

�

NORTH AURORA RD

PR

�

VARIES 1.2'-2.9'

E
X
. 

B
R
ID

G
E
 
A
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U

T
M

E
N

T

2' 12'

2.5'

11.8'

VARIES 1.4'-3.1'
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X
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T

1.50% 1.50%

PGL

3 1
2

5 3

TEMPORARY TYPICAL SECTION
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MOUNT IN THE GROUND.

ARE NOT PRESENT.  DO NOT POST

MUST BE REMOVED WHEN WORKERS*

**FROM PREVIOUS STAGE TO REMAIN
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G20-I103-6036

END

WORK  ZONE

SPEED  LIMIT

G20-I103-6036

17.0' RT

+14.4

EXISTING PAVEMENT MARKING

MOUNT IN THE GROUND.

ARE NOT PRESENT.  DO NOT POST

MUST BE REMOVED WHEN WORKERS*

** FROM PREVIOUS STAGE TO REMAIN
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MOUNT IN THE GROUND.

ARE NOT PRESENT.  DO NOT POST
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** FROM PREVIOUS STAGE TO REMAIN
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WORK  ZONE
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MOUNT IN THE GROUND.

ARE NOT PRESENT.  DO NOT POST

MUST BE REMOVED WHEN WORKERS*

** FROM PREVIOUS STAGE TO REMAIN
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MEDIAN IS FINISHED.

LEFT FROM EB AND WB PROPOSED LANES WHILE 

TEMP PAVEMENT AND ALLOW FOR DRIVERS TO TURN 

PAVEMENT WILL BE CONSTRUCTED ON TOP OF EX. 

BEFORE STAGE 8. SECOND SECTION OF TEMPORARY 

FOLLOWING THE CONCLUSION OF STAGE 7 AND 

TEMPORARY PAVEMENT TO BE CONSTRUCTED 
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MOUNT IN THE GROUND.

ARE NOT PRESENT.  DO NOT POST

MUST BE REMOVED WHEN WORKERS*

** FROM PREVIOUS STAGE TO REMAIN
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PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

***

MEDIAN IS FINISHED.

LEFT FROM EB AND WB PROPOSED LANES WHILE 

TEMP PAVEMENT AND ALLOW FOR DRIVERS TO TURN 

PAVEMENT WILL BE CONSTRUCTED ON TOP OF EX. 

BEFORE STAGE 8. SECOND SECTION OF TEMPORARY 

FOLLOWING THE CONCLUSION OF STAGE 7 AND 

TEMPORARY PAVEMENT TO BE CONSTRUCTED 
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£ NORTH AURORA ROAD STA 127+17.57
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¡ FRONTENAC ROAD STA 4+19.78

£ NORTH AURORA ROAD STA 118+64.70

2
0
0
'

2
0
0
'

DETAIL B
SEE 

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

M6-4(O)-2115

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

M6-4(O)-2115

MOUNT IN THE GROUND.

ARE NOT PRESENT.  DO NOT POST

MUST BE REMOVED WHEN WORKERS*

** FROM PREVIOUS STAGE TO REMAIN
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MOT STAGE 8

PENNSBURY LANE TO FRONTENAC ROAD
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1/25/2025

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

 
4
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0
0PI  Sta 400+00.00

 115+00  120+00  125+00 
5
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+
0
0

 
5
1

 
5
2

ONLY ON
LY
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ONLY

ONLY

36.1' RT

+52.9

12.3' RT

+75.0

14.6' RT

+74.9

2.1' RT

+77.6

3.0' RT

+02.6

6
5
'

R

80.0' RT

+82.5

1
2
'1

2
'1

2
'

1
2
'

1
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1
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1
2
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1
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2
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W1-4R(O)-48

¡ FRONTENAC ROAD STA 50+00.00

£ NORTH AURORA ROAD STA 118+71.40

17.6' LT

+37.0

LIMIT

SPEED

ZONE

WORK

ROAD

CONSTRUCTION

AHEAD

EXPECT DELAYS

AHEAD

ROAD WORK

(INSTALL PER TC-22)

68"X45"

W20-I103(O)-48

R2-I106-3618

R2-1-3648

200' 200'

35

W21-1(O)-48

*

200' 200' 200'

DETAIL B

126+60

STA 

W1-4R(O)-48

B

C

D F G

B

E

J
B

D

CD

D
D

H

F F

F

B
B

E
D

G

1
2
'

W1-4R(O)-48

M6-1L

W20-I103(O)-48

ROAD

CONSTRUCTION

AHEAD

3.5' RT

+58.8

1
2
'1

2
'1
2
'1

2
'

K

DETAIL B
SEE 

MINIMUM

$250 FINE

12" DIAGONAL YELLOW LINES (TYP)

TEMPORARY PAVEMENT MARKING

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

M6-1R

2
0
0
'

¡ FRONTENAC ROAD STA 4+19.78

£ NORTH AURORA ROAD STA 118+64.70

2
0
0
'

2
0
0
'

2
0
0
'

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

M6-4(O)-2115

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

M6-4(O)-2115

9.0' LT

+47.5

15.0' LT

+47.5

8.8' LT

+92.8

9.0' LT

+84.7

15.1' LT

+87.9

ONLY

R3-8A(L-S)(0)-3030

14.2' LT

+92.3

16.5' LT

+62.8
13.1' LT

+40.0

29.8' LT

+27.6
14.3' LT

+89.7

20.5' LT

+60.0

END

WORK  ZONE

SPEED  LIMIT

G20-I103-6036

ONLY

R3-8A(L-S)(0)-3030

MOUNT IN THE GROUND.

ARE NOT PRESENT.  DO NOT POST

MUST BE REMOVED WHEN WORKERS*

** FROM PREVIOUS STAGE TO REMAIN
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ROAD

CONSTRUCTION

AHEAD

EXPECT DELAYS

AHEAD

ROAD WORK

(INSTALL PER TC-22)

68"X45"

W20-I103(O)-48

R2-I106-3618

R2-1-3648

W21-I115(O)-3618

W21-1(O)-48

200' 200'

*
DETAIL A

35

200'200' 200'

LANE
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AHEAD

W20-5R(O)-48
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3
'

B
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6.7' RT

+45.0
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2
'

W4-2R(O)-48

17.1' RT

+25.0
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SEE 
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MOT STAGE 9

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

1/25/2025

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS
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LY

ON
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2.1' LT
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5.1' RT
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5.0' RT
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A
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2
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R3-8A(L-S)(0)-3030
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AHEAD
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SPEED

ZONE

WORK

MINIMUM

$250 FINE

(36" X 18")
R2-I106

R2-1-3648
W21-I115(O)-3618

35

EXISTING PAVEMENT MARKING

MOUNT IN THE GROUND.

ARE NOT PRESENT.  DO NOT POST

MUST BE REMOVED WHEN WORKERS*

** FROM PREVIOUS STAGE TO REMAIN



WCL RAILROAD

WCL RAILROAD

FRONTENAC ROAD

FRONTENAC ROAD

ENTERPRISE COURT

ENTERPRISE COURT
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A

AREA AT A TIME
FOR TEMPORARY ACCESS AND CONSTRUCTING HALF OF THIS
MAINTAIN ACCESS TO DRIVEWAYS BY PLACING AGGREGATE
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MOT STAGE 9

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

1/25/2025

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS
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13.0' RT
+02.6

3.5' RT
+50.3

9.0' RT
+34.7

12.3' RT
+75.0

2.6' RT
+75.0

3.5' RT
+60.0

¡ FRONTENAC ROAD STA 50+00.00

£ NORTH AURORA ROAD STA 118+71.40
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0
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LIMIT

SPEED

ZONE

WORK

ROAD

CONSTRUCTION

AHEAD

EXPECT DELAYS

AHEAD

ROAD WORK

(INSTALL PER TC-22)

68"X45"

W20-I103(O)-48

R2-I106-3618

R2-1-3648

200' 200'

35
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F F
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+40.0

14.2' LT

+92.3

16.5' LT

+62.8

E
B

B

W1-4R(O)-48

29.8' LT

+27.6

M6-1L

W20-I103(O)-48

ROAD

CONSTRUCTION

AHEAD

9

D

20.5' LT

+60.0

W20-5R(O)-48

LANE

CLOSED

AHEAD

RIGHT

G

KEEP

RIGHT
R4-7A

MINIMUM

$250 FINE

12" DIAGONAL YELLOW LINES (TYP)

TEMPORARY PAVEMENT MARKING

2
0
0
'

¡ FRONTENAC ROAD STA 4+19.78

£ NORTH AURORA ROAD STA 118+64.70

2
0
0
'

2
0
0
'

1
0
'

1
0
'

1
2
'

DETAIL B
SEE 

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

M6-1R

END

WORK  ZONE

SPEED  LIMIT

G20-I103-6036

LIMIT

SPEED

ZONE

WORK

MINIMUM

$250 FINE

(36" X 18")
R2-I106

R2-1-3648
W21-I115(O)-3618

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

M6-4(O)-2115

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

M6-4(O)-2115

R3-8A(L-S)(0)-3030

ONLY

35

MOUNT IN THE GROUND.

ARE NOT PRESENT.  DO NOT POST

MUST BE REMOVED WHEN WORKERS*

** FROM PREVIOUS STAGE TO REMAIN



NONE

EROSION CONTROL NOTES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

TEMPORARY DITCH CHECKS

(PAID FOR SEPARATELY)

TEMPORARY EROSION CONTROL BLANKET

TEMPORARY EROSION CONTROL SEEDING AND

NOTE:

DITCH CHECKS.

THIS WORK WILL BE PAID FOR AT THE CONTRACT UNIT PRICE PER FOOT FOR TEMPORARY 

STRAW BALES AND SILT FILTER FENCE SHALL NOT BE USED.

6'

6
'

3'

3
'

STORM DRAIN INLET PROTECTION DETAIL

66

1 8

EROSION AND SEDIMENTATION CONTROL NOTES

IN THE COST OF EARTH EXCAVATION.

AND DIRECTED AND APPROVED BY THE ENGINEER.  COST FOR THIS WORK WILL BE INCLUDED 

STREET CLEANING AND SWEEPING SHALL BE PERFORMED ON EACH WORKDAY, AS REQUIRED 

STREET CLEANING AND SWEEPING

 

CONSTRUCTION OPERATION. 

DUST CONTROL WATERING SHALL BE APPLIED TO CONTROL THE DUST RESULTING FROM THE 

DUST CONTROL WATERING

 

NEEDED BASIS.

IV. THE FOLLOWING MEASURES SHALL BE PROVIDED DURING THE CONTRACT ON AN AS 

 

TEMPORARY EROSION CONTROL MEASURES.

MEASURES AS SHOWN ON THE PLANS OR DIRECTED BY ENGINEER, BEFORE REMOVAL OF THE 

PROVIDE PERMANENT VEGETATION AND INSTALL ALL THE PERMANENT EROSION CONTROL 

PERMANENT EROSION CONTROL

  

TREATED WITH PERMANENT VEGETATIVE COVER AT SOME FUTURE DATE.

TEMPORARY SEEDING AND TEMPORARY EROSION CONTROL BLANKET. THESE AREAS SHALL BE 

PERMANENT VEGETATIVE MEASURES FOR 14 DAYS OR MORE AND CONSEQUENTLY REQUIRE 

PROVIDE TEMPORARY STABILIZATION OVER AREAS THAT CANNOT BE STABILIZED WITH 

TEMPORARY STABILIZATION

 

OF LAST DISTURBANCE, THE FOLLOWING MEASURES SHALL BE ENFORCED.

III. WITHIN 7 DAYS OF THE COMPLETION OF CLEARING OR GRADING OR WITHIN 14 DAYS 

RUNOFF VELOCITY AS SHOWN ON THE EROSION CONTROL PLAN OR AS DIRECTED BY ENGINEER.

INSTALL TEMPORARY AND PERMANENT DITCH CHECKS IN EXISTING DITCHES TO CONTROL 

TEMPORARY DITCH CHECK 

II. THE FOLLOWING EROSION CONTROL MEASURE IS TO TAKE PLACE DURING GRADING;

 

PLAN OR AS DIRECTED BY THE ENGINEER.

INSTALL TREE PROTECTION TO THE TREES SHOWN ON THE EROSION AND SEDIMENT CONTROL 

TREE PROTECTION

FROM THE RUNOFF LEAVING THE DISTURBED AREAS.

ERECT ALL SILT FENCES AS SHOWN ON THE EROSION CONTROL PLANS TO CONTROL SEDIMENT 

SILT FENCES 

WORK.

CONSTRUCT THE CONSTRUCTION ENTRANCE/EXITS PRIOR TO BEGINNING ANY CONSTRUCTION 

CONSTRUCTION ENTRANCE/EXITS

 

I. THE FOLLOWING EROSION CONTROL MEASURES ARE TO BE INSTALLED PRIOR TO CLEARING;

DIRECTED BY THE ENGINEER.

ENTRANCES/EXITS SHALL BE IN ACCORDANCE WITH THE ILLINOIS URBAN MANUAL OR AS 

THE CONTRACTOR AND APPROVED BY THE ENGINEER. THE INSTALLATION OF THE 

LOCATIONS OF THE STABILIZED CONSTRUCTION ENTRANCES/EXITS SHALL BE DETERMINED BY 

BE PAID FOR AS SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE.

CONTROLLED SEDIMENT DISPOSAL AREA.  THE WORK DESCRIBED IN THIS PARAGRAPH SHALL 

SCRAPING OR STREET CLEANING AS ACCUMULATIONS WARRANT AND TRANSPORTED TO A 

IMPROVED PUBLIC RIGHT-OF-WAY, STREET, ALLEY OR PARKING AREA SHALL BE REMOVED BY 

RIGHT-OF-WAY, STREET, ALLEY OR PARKING AREA.  ANY SEDIMENT OR SOIL REACHING AN 

LEAVING A CONSTRUCTION-SITE OF A MAJOR DEVELOPMENT TO OR FROM A PUBLIC 

MEASURES) SHALL BE LOCATED AT ANY POINT WHERE TRAFFIC WILL BE ENTERING OR 

A STABILIZED MAT OF AGGREGATE UNDERLAIN WITH FILTER CLOTH (OR OTHER APPROPRIATE 

EROSION AND SEDIMENTATION.

PROPERTIES AND CHANNELS ADJOINING THE DEVELOPMENT SITE SHALL BE PROTECTED FROM 

CONSTRUCTION TRAFFIC OR OTHER DISTURBANCE UNTIL FINAL SEEDING IS PERFORMED.

AREAS OF THE DEVELOPMENT SITE THAT ARE NOT TO BE GRADED SHALL BE PROTECTED FROM 

SOIL DISTURBANCE SHALL BE CONDUCTED IN SUCH A MANNER AS TO MINIMIZE EROSION.  

PROTECTED BY AN APPROPRIATE SEDIMENT CONTROL MEASURE.

ALL STORM SEWERS THAT ARE OR WILL BE FUNCTIONING DURING CONSTRUCTION SHALL BE 

INCLUDED ON THE AREAS TO BE SEEDED.   

ERODIBLE EMBANKMENT AND EXCAVATION AREAS WHERE WORK IS IN PROGRESS SHALL BE 

CONDITIONS OR PROGRESS OF THE WORK, UNLESS OTHERWISE DIRECTED BY THE ENGINEER.  

BARE EARTH AREAS WITHIN THE CONTRACT LIMITS EACH WEEK REGARDLESS OF WEATHER 

THE CONTRACTOR SHALL APPLY TEMPORARY EROSION CONTROL BLANKET TO ALL ERODIBLE 

 

WITH SECTION 280 OF THE STANDARD SPECIFICATIONS.

BE RE-DISTURBED, AND STOCKPILES. THIS WORK SHALL BE PERFORMED IN ACCORDANCE 

STABILIZATION, AREAS THAT REMAIN DENUDED FOR MORE THAN 14 DAYS, AREAS THAT WILL 

EROSION OF ALL EXPOSED EARTH SLOPES THAT ARE NOT READY FOR PERMANENT 

A QUANTITY OF TEMPORARY EROSION CONTROL BLANKET HAS BEEN PROVIDED TO REDUCE 

 

INSTALLED AND MAINTAINED UNTIL PERMANENT MEASURES ARE ESTABLISHED. 

PRACTICAL AFTER THE COMPLETION OF GRADING. TEMPORARY MEASURES SHALL BE 

THE CONTRACTOR SHALL COMPLETE PERMANENT EROSION CONTROL MEASURES AS SOON AS 

 

SEVEN (7) CALENDAR DAYS FOLLOWING THE END OF ACTIVE HYDROLOGIC DISTURBANCE.

DISTURBED AREAS SHALL BE STABILIZED WITH TEMPORARY OR PERMANENT MEASURES WITHIN 

 

RAINFALL OR EQUIVALENT SNOWFALL. 

SEVEN DAYS AND WITHIN 24 HOURS OF THE END OF EACH ONE-HALF INCH OR GREATER 

AND ALL OTHER AREAS SUBJECT TO EROSION SHALL BE INSPECTED AT LEAST ONCE EVERY 

ALL DISTURBED AREAS, EXISTING EROSION CONTROL MEASURES, VEHICLE ACCESS SITES 

 

AREAS SHALL LEAVE THE SITE WITHOUT BEING TREATED.  

SEDIMENT SHALL BE RETAINED ON THE PROJECT SITE. NO RUNOFF FLOW FROM DISTURBED 

INTERCEPT AND CONTAIN SEDIMENT CLOSE TO ITS SOURCE.  ALL PROJECT-RELATED 

WATER FLOWING THROUGH THE CONSTRUCTION SITE AWAY FROM DISTURBED AREAS.  

LEAVING AS MUCH EXISTING VEGETATION IN PLACE AS POSSIBLE. DIVERT  "CLEAR"  

CONSTRUCTION LIMITS SHALL BE MINIMIZED TO KEEP SOIL DISTURBANCE TO A MINIMUM 

 

ONE WEEK PRIOR TO FINAL INSPECTION.

MEETING, ONE WEEK PRIOR TO THE COMMENCEMENT OF LAND DISTURBING ACTIVITIES, AND 

THE KANE - DUPAGE SWCD MUST BE NOTIFIED ONE WEEK PRIOR TO THE PRECONSTRUCTION 

COMMENCEMENT OF HYDROLOGIC DISTURBANCE OF UPLAND AREAS.

SOIL EROSION AND SEDIMENT CONTROL FEATURES SHALL BE CONSTRUCTED PRIOR TO THE 

 

BY THE KANE - DUPAGE SWCD.

CONTROL MEASURES NECESSARY TO PREVENT EROSION AND SEDIMENTATION AS DETERMINED 

THE CONTRACTOR IS RESPONSIBLE FOR INSTALLATION OF ANY ADDITIONAL EROSION 

  

THE SITE AT ALL TIMES.

A COPY OF THE APPROVED EROSION AND SEDIMENT CONTROL PLAN SHALL BE MAINTAINED ON 

 

SPECIFICATIONS IN THE ILLINOIS URBAN MANUAL. 

CONTROL PRACTICES WILL BE CONSTRUCTED ACCORDING TO MINIMUM STANDARDS AND 

UNLESS OTHERWISE INDICATED, ALL VEGETATIVE AND STRUCTURAL EROSION AND SEDIMENT 

SWPPP IN THE SPECIAL PROVISIONS.

MEMORANDUM NO. 06-60, AND STORMWATER POLLUTION PREVENTION PLAN (SWPPP).  SEE 

(SWCD), SECTION 280 OF THE STANDARD SPECIFICATIONS, IDOT CONSTRUCTION 

SECTION 401 WATER QUALITY CONDITIONS, SOIL AND WATER CONSERVATION DISTRICT 

WITH THE IEPA NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), IEPA 

ALL CONSTRUCTION ACTIVITIES AND WATER QUALITY STANDARDS SHALL BE IN ACCORDANCE 

EROSION AND SEDIMENTATION CONTROL SEQUENCES

PROVIDING A LINER FOR THE TRUCKS, OR OTHER APPROVED METHOD.

LEAKING OR SPILLING ONTO THE ROADWAYS BY DRYING THE MATERIAL BEFORE TRANSPORT, 

THE EXCAVATED MATERIAL BEING TRANSPORTED OFF SITE SHALL BE PREVENTED FROM 

ON EQUIPMENT PRIOR TO ENTERING THE CONSTRUCTION SITE.

ALL HEAVY EQUIPMENT SHALL BE POWER-WASHED TO REMOVE ANY INVASIVE SEED PRESENT 

CONSTRUCTION MATERIAL DEBRIS.

COUNTY.  THE CONTRACTOR SHALL MAINTAIN THE DEVELOPMENT SITE FREE OF 

ANY DEVELOPMENT SITE, CHANNEL, WATERS OF THE U.S., OR ISOLATED WATERS OF DUPAGE 

THROWING, DISCARDING OR LEAVING OF CONSTRUCTION MATERIAL DEBRIS UPON OR INTO 

CONTRACTOR SHALL NOT CAUSE OR PERMIT THE DUMPING, DEPOSITING, DROPPING, 

CONSTRUCTION MATERIAL DEBRIS GENERATED DURING THE DEVELOPMENT PROCESS.  THE 

THE CONTRACTOR SHALL PROVIDE ADEQUATE RECEPTACLES FOR THE DEPOSITION OF ALL 

SOIL AREAS SHALL BE PERMANENTLY STABILIZED.

TEMPORARY MEASURES ARE NO LONGER NEEDED.  TRAPPED SEDIMENT AND OTHER DISTURBED 

WITHIN THIRTY (30) DAYS AFTER FINAL SITE STABILIZATION IS ACHIEVED OR AFTER THE 

ALL TEMPORARY SOIL EROSION AND SEDIMENT CONTROL MEASURES SHALL BE REMOVED 

 

CAUSING POLLUTION AS SPECIFIED IN SECTION 8 OF THE ILLINOIS URBAN MANUAL.

COMPLETION OF CONSTRUCTION ACTIVITIES, FACILITIES SHALL BE DISPOSED OF WITHOUT 

A DISTANCE SUFFICIENT TO PREVENT CONTAMINATION OF ANY WATER SOURCE.  AT THE 

LOCATED ADJACENT TO LIVE STREAMS, WELLS, OR SPRINGS.  THEY SHALL BE LOCATED AT 

SANITARY FACILITIES SUCH AS CHEMICAL TOILETS OR SEPTIC TANKS SHALL NOT BE 

 

POLLUTION.

THE ILLINOIS URBAN MANUAL.  SUMP REMOVAL SHALL BE CONDUCTED WITHOUT CAUSING 

AND THE AREA RESTORED TO ITS ORIGINAL CONDITION AS SPECIFIED IN SECTION 8 OF 

ACTIVITIES. AT THE COMPLETION OF THE CONSTRUCTION WORK, SUMPS SHALL BE REMOVED 

WASH WATER, ASPHALT, ETC., PRODUCED AS A BY-PRODUCT OF THE CONSTRUCTION 

AS DRAINED LUBRICATING OR TRANSMISSION FLUIDS, GREASE, SOAPS, CONCRETE MIXER 

SEALED WITH PLASTIC SHEETS TO BE USED TO DISPOSE OF CHEMICAL POLLUTANTS, SUCH 

THE CONTRACTOR SHALL PROVIDE WATER-TIGHT TANKS OR BARRELS, OR CONSTRUCT A SUMP 

 

REPAIRED OR REMOVED FROM THE SITE.

WATER QUALITY REGULATIONS.  LEAKING EQUIPMENT OR SUPPLIES SHALL BE IMMEDIATELY 

SHALL BE TAKEN TO CONTAIN ANY FUEL OF OTHER POLLUTANT IN ACCORDANCE WITH EPA 

LIMITS AT LOCATIONS AS DESIGNATED BY THE ENGINEER.  ALL NECESSARY MEASURES 

CONSTRUCTION EQUIPMENT SHALL BE STORED AND FUELED ONLY WITHIN THE PROJECT 

 

TO FACILITATE THE ENGINEER IN CONSTRUCTION INSPECTIONS.

OR EXCEEDED.  THE CONTRACTOR SHALL PROVIDE MANUFACTURER INSTALLATION PROCEDURES 

PRODUCT, AND THAT THE PHYSICAL PROPERTIES REQUIRED FOR THIS APPLICATION ARE MET 

NOTARIZED CERTIFICATION BY THE PRODUCER STATING THE INTENDED USE OF THE 

APPROVAL AND USE OF THE PRODUCT, THE CONTRACTOR SHALL SUBMIT TO THE ENGINEER A 

MANUFACTURER FOR THE USE SPECIFIED IN THE EROSION CONTROL PLAN.  PRIOR TO THE 

ALL EROSION CONTROL PRODUCTS FURNISHED SHALL BE SPECIFICALLY RECOMMENDED BY THE 

MAINTAINED IN A WORKING CONDITION.

ALL TEMPORARY AND PERMANENT EROSION AND SEDIMENT CONTROL MEASURES SHALL BE 

COUNTY.

BUFFER PROTECTING WATERS OF THE UNITED STATES, OR ISOLATED WATERS OF DUPAGE 

SOIL STOCKPILES SHALL NOT BE LOCATED IN A FLOOD-PRONE AREA OR A DESIGNATED 

 

OR MORE SHALL RECEIVE TEMPORARY SEEDING.  

SEDIMENT CONTROL SHALL BE PROVIDED.  STOCKPILES TO REMAIN IN PLACE FOR 30 DAYS 

IF A STOCKPILE IS TO REMAIN IN PLACE FOR MORE THAN THREE DAYS, THEN EROSION AND 

 

SPECIFICATIONS.

DUST SHALL BE CONTROLLED IN ACCORDANCE WITH ARTICLE 107.36 OF THE STANDARD 

SUPER SILT FENCE

HIGH VISIBILITY)

BEHIND THESE FENCES TO PROVIDE

INSTALLED IN FRONT OF OR 

(A TEMPORARY FENCE SHALL BE

PERIMETER EROSION BARRIER

   TO PROVIDE HIGH VISIBILITY.  PAID FOR AS TEMPORARY FENCE.

4. TEMPORARY FENCE SHALL BE INSTALLED IN FRONT OF OR BEHIND THESE FENCES

3. THE POSTS SHALL BE A MINIMUM OF 4 FEET LONG.

2. EACH FOOT OF SUPER SILT FENCE EQUALS 2 FEET OF PERIMETER EROSION BARRIER.

1. PAID PER FOOT FOR PERIMETER EROSION BARRIER.
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74
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DRAINAGE REMOVAL AND ADJUSTMENT SCHEDULES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

STRUCTURE REMOVAL AND ADJUSTMENT SCHEDULE

ROAD STATION OFFSET BE ADJUSTED

INLETS TO

MANHOLES

REMOVING

BASINS

CATCH

REMOVING

INLETS

REMOVING

SECTION

FLARED END

EXISTING

REMOVE

EACH EACH EACH EACH EACH

NORTH AURORA ROAD 98+14.31 19.51' LT 1

NORTH AURORA ROAD 98+15.13 47.34' LT 1

NORTH AURORA ROAD 98+14.90 16.90' RT 1

NORTH AURORA ROAD 104+24.10 37.16' RT 1

NORTH AURORA ROAD 106+84.81 22.94' LT 1

NORTH AURORA ROAD 106+98.00 25.17' RT 1

NORTH AURORA ROAD 109+51.01 9.86' RT 1

NORTH AURORA ROAD 109+52.11 15.53' LT 1

NORTH AURORA ROAD 109+52.41 18.70' LT 1

NORTH AURORA ROAD 110+34.01 31.78' LT 1

NORTH AURORA ROAD 110+34.44 28.99' LT 1

NORTH AURORA ROAD 110+36.64 27.89' RT 1

NORTH AURORA ROAD 110+58.00 28.00' RT' 1

NORTH AURORA ROAD 110+77.11 72.07' LT 1

NORTH AURORA ROAD 111+55.00 64.00' LT 1

NORTH AURORA ROAD 113+43.00 30.00' RT 1

NORTH AURORA ROAD 113+84.00 30.00' RT 1

NORTH AURORA ROAD 117+70.10 59.66' RT 1

TOTAL: 1 5 4 4 4

WATERMAIN AND SANITARY SEWER STRUCTURE ADJUSTMENT AND REMOVAL SCHEDULE

ROAD STATION OFFSET
BE REMOVED

HYDRANTS TO

FIRE

ADJUSTED

TO BE

MANHOLES

SANITARY

REMOVED

TO BE

MANHOLES

SANITARY

REMOVED

VAULTS TO BE

VALVE

(EACH) (EACH) (EACH) (EACH)

NORTH AURORA ROAD 100+24.00 54.10' LT 1

NORTH AURORA ROAD 102+53.27 43.19' LT 1

NORTH AURORA ROAD 103+32.56 39.51' RT 1

NORTH AURORA ROAD 103+34.52 40.47' LT 1

NORTH AURORA ROAD 104+77.77 39.12' RT 1

NORTH AURORA ROAD 105+02.55 41.14' RT 1

NORTH AURORA ROAD 112+92.46 33.00' LT 1

NORTH AURORA ROAD 112+97.62 29.21' LT 1

NORTH AURORA ROAD 112+98.25 53.85' LT 1

NORTH AURORA ROAD 113+91.84 55.01' LT 1

NORTH AURORA ROAD 115+27.37 33.89' LT 1

TOTAL: 2 5 2 2

ABANDONED GAS MAIN REMOVAL SCHEDULE

ROAD STATION OFFSET
MATERIAL

SIZE/

GAS MAIN

ABANDONED

REMOVE

(UTILITY)

OTHERS

REMOVAL BY

(FOOT) (FOOT)

NORTH AURORA ROAD START 103+53 25' LT
6" STEEL 281

NORTH AURORA ROAD END 106+34 24' LT

NORTH AURORA ROAD START 106+34 24' LT
6" STEEL 280

NORTH AURORA ROAD END 109+04 31' LT

NORTH AURORA ROAD START 109+04 31' LT
8" STEEL 250

NORTH AURORA ROAD END 111+50 39' LT

NORTH AURORA ROAD START 107+77 21' LT
36" STEEL 10

NORTH AURORA ROAD END 107+77 31' LT

NORTH AURORA ROAD START 109+21 39' LT
12" CASING 100

NORTH AURORA ROAD END 110+21 39' LT

NORTH AURORA ROAD START 111+50 39' LT
8" STEEL 350

NORTH AURORA ROAD END 115+00 39' LT

NORTH AURORA ROAD START 115+00 39' LT
8" STEEL 290

NORTH AURORA ROAD END 117+90 39' LT

TOTAL: 571 990
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TEMPORARY STRUCTURE SCHEDULE

NUMBER
STRUCTURE

STATION OFFSET STRUCTURE TYPE FRAME & GRATE
RIM  INVERT ELEVATIONS 

ELEVATION NORTH EAST SOUTH WEST

T1 109+22.00 27.80 LT MH, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 717.25 709.34 EX 713.25

R T2 109+52.00 15.50 LT CB, TYPE A, 4'-DIAMETER TYPE 11V FRAME AND GRATE 713.03 709.05 709.05

T3 109+52.00 10.4 RT INLETS, TYPE A TYPE 11V FRAME AND GRATE 713.10 709.08

R T4 109+55.00 0.00 RT CB, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 713.24 708.93 708.83 709.00

T5 109+95.37 15.40 LT INLETS, TYPE A TYPE 11V FRAME AND GRATE 712.83 709.35

T6 109+95.37 10.50 RT INLETS, TYPE A TYPE 11V FRAME AND GRATE 712.90 709.38

R T7 109+95.37 0.00 RT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 713.06 709.23 708.37 709.30 708.47

T8 110+43.01 16.0 LT CB, TYPE A, 4'-DIAMETER TYPE 11V FRAME AND GRATE 713.06 702.00* 702.00

R T9 110+43.01 0.00 RT MH, TYPE A, 7'-DIAMETER TYPE 1 FRAME, CLOSED LID 713.30 701.98 701.98 707.93

*FOR PERMANENT 36" STORM SEWER CONNECTION IN STAGE 6

TEMPORARY PIPE SCHEDULE

PIPE STRUCTURE DESCRIPTION CLASS TYPE SIZE LENGTH INVERT

UPSTREAM

INVERT

DOWNSTREAM

SLOPE TBF

NUMBER FROM TO (IN) (FT) (FT) (FT) (%) (CU YD)

T1 T1 T2 TEMPORARY STORM SEWERS A 2 12 29 709.34 709.05 1.00% 19.8

T2 T2 T4 TEMPORARY STORM SEWERS A 2 12 12 709.05 708.93 1.00% 3.0

T3 T3 T4 TEMPORARY STORM SEWERS A 2 12 8 709.08 709.00 1.00% 2.0

T4 T4 T7 TEMPORARY STORM SEWERS A 2 15 37 708.83 708.47 1.00% 10.7

T5 T5 T7 TEMPORARY STORM SEWERS A 2 12 13 709.35 709.23 1.00% 2.5

T6 T6 T7 TEMPORARY STORM SEWERS A 2 12 8 709.38 709.30 1.00% 1.5

T7 T7 T9 TEMPORARY STORM SEWERS A 2 15 44 708.37 707.93 1.00% 15.6

T8 T8 T9 STORM SEWERS A 2 36 12 702.00 701.98 0.17% 23.4

T9 T9 2-23 STORM SEWERS A 2 36 7 701.98 701.97 0.14% 10.4

NONE

TEMPORARY DRAINAGE SCHEDULES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD
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TEMPORARY DRAINAGE AND UTILITY

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD
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TO ELEVATION 711.05 IN FINAL CONDITION)
RINGS SO THE RIM CAN BE ADJUSTED
(NOTE:  INSTALL ENOUGH ADJUSTMENT
INCLUDED IN COST OF MANHOLE)
HOLES IN TEMPORARY CONDITION
(BULKHEAD PERMANENT E AND W 
N INV = 701.97 (TEMP/PERM)
TEMP RIM = 713.12
STA 110+43, 12.1' RT
PERMANENT MANHOLE 2-23

   ON PIPES 2-03, 2-23, 2-24, AND 2-25.
   ON STRUCTURES 2-23, 2-54, 2-26 AND 2-27 AND INFORMATION 
2) SEE DRAINAGE SCHEDULES FOR PERMANENT INFORMATION

   ACCESS OR FRAME AND GRATE (COVER AND SEAL HOLE).
   REPLACE CONE WITH FLAT SLAB AND LEAVE WITH NO MANHOLE
   T8 AND T9 AND PIPES T8 AND T9 IN THE FINAL CONDITION.
1) CONTRACTOR MAY OPT TO ABANDON IN PLACE STRUCTURES

NOTES:  

RIM = 710.23
STA 110+43, 38.0' RT
PERMANENT MANHOLE 2-54

RIM = 711.32
STA 110+74.4, 45.0' RT
PERMANENT MANHOLE 2-26

POT Sta 3+19.78

 108  109  110+00  111  112  113  114  115+00  116  117  118  119  120+00  121  122

POT Sta 50+00.00
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78

NONE

STRUCTURE SCHEDULE

NUMBER

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

ELEVATION NORTH EAST SOUTH WEST

1-01 98+15.08 47.00' LT INLETS, TYPE A TYPE 24 FRAME AND GRATE 724.75 721.96

1-02 98+14.36 19.51' LT EXISTING STRUCTURE 725.78 721.81 721.84 721.81

1-03 98+14.36 17.00' RT INLETS, TYPE A TYPE 24 FRAME AND GRATE 724.75 722.01

R 1-04 102+31.73 12.00' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 722.17 716.72

1-05 102+31.73 20.71' RT MH, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 722.35 716.65 716.65 716.65

1-06 NOT USED

1-07 104+06.00 12.00' RT INLETS, TYPE A TYPE 24 FRAME AND GRATE 721.45 716.57

1-08 NOT USED

1-09 104+20.00 20.71' RT MH, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 721.70 715.83 715.83

R 1-10 104+20.00 41.00' RT CB, TYPE A, 4'-DIAMETER TYPE 8 GRATE 719.76 715.79 715.79 (EX)

1-11 102+00.00 54.00' LT INLETS, TYPE A TYPE 24 FRAME AND GRATE 722.64 717.75

R 1-12 103+38.68 54.00' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 721.35 716.35 716.35

R 1-13 103+58.68 54.00' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 721.33 716.20 715.95 716.20

1-14 103+78.75 54.00' LT INLETS, TYPE A TYPE 24 FRAME AND GRATE 721.35 716.35

R 1-15 103+58.68 27.51' LT MH, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 722.44 715.75 710.15 716.00

1-16 103+38.75 12.00' RT INLETS, TYPE A TYPE 24 FRAME AND GRATE 721.35 716.35

R 1-17 103+58.68 12.00' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 721.33 716.20 716.20 716.20

R 1-18 103+78.68 12.00' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 721.35 716.35 716.35

1-19 105+45.00 27.50' LT MH, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 723.01 708.45 709.70

R 1-20 107+00.00 26.50' LT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 719.63 707.91 703.38 713.89 707.89

1-21 105+78.07 54.00' LT INLETS, TYPE A TYPE 24 FRAME AND GRATE 721.61 715.00

1-22 105+91.26 69.03' LT INLETS, TYPE A TYPE 24 FRAME AND GRATE 721.14 715.00

1-23 106+29.16 69.08' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 720.85 714.50 (SE) 714.50

1-24 106+50.00 54.00' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 720.38 714.00 (NW) 709.33 714.00

R 1-25 107+00.00 75.00' LT CB, TYPE A, 4'-DIAMETER TYPE 8 GRATE 717.11 713.55

R 1-26 107+00.00 54.00' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 719.04 713.50 708.33 708.83

R 1-27 107+00.00 12.00' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 719.04 714.25 714.35

1-28 107+85.00 12.00' RT INLETS, TYPE A TYPE 24 FRAME AND GRATE 715.95 709.30

1-29 105+06.34 77.00' LT PRC FES 12 719.91 718.74

R 1-30 105+06.34 20.71' RT MH, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 722.03 717.80 717.80

R 1-31 106+98.34 20.71' RT MH, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 719.26 716.86 716.86

1-32 106+56.07 12.00' RT INLETS, TYPE A TYPE 24 FRAME AND GRATE 720.24 714.75

1-33 101+42.00 12.00' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 723.67 717.47

1-34 101+42.00 20.71' RT MH, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 723.85 717.43 717.28

1-35 107+85.00 54.00' LT INLETS, TYPE A TYPE 24 FRAME AND GRATE 715.95 709.67

STRUCTURE SCHEDULE

NUMBER

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

ELEVATION NORTH EAST SOUTH WEST

R 2-01 108+40.07 12.00' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 714.08 708.64 708.74

R 2-02 108+83.00 12.00' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 712.93 706.50 707.50 707.60 707.50

2-03 108+83.00 36.00' RT CB, TYPE C TYPE 8 GRATE 717.16 708.60

2-04 109+40.07 12.00' RT INLETS, TYPE A TYPE 24 FRAME AND GRATE 711.83 707.80

R 2-05 108+40.07 54.00' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 714.08 707.40 709.00

2-06 109+00.00 65.08' LT CB, TYPE C TYPE 8 GRATE 712.98 707.25 (SW)

2-07 108+83.00 54.00' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 712.93 707.05 (NE) 706.90 706.65 706.90

2-08 109+40.07 54.00' LT INLETS, TYPE A TYPE 24 FRAME AND GRATE 711.83 707.40

R 2-09 108+83.00 26.50' LT MH, TYPE A, 7'-DIAMETER TYPE 1 FRAME, CLOSED LID 713.53 706.29 702.27 705.87 702.80

2-10 110+43.01 27.50' LT MH, TYPE A, 8'-DIAMETER TYPE 1 FRAME, CLOSED LID 712.12 702.37 702.01 702.01

2-11 NOT USED

2-12 NOT USED

2-13 110+00.07 54.00' LT INLETS, TYPE A TYPE 24 FRAME AND GRATE 711.18 704.48

2-14 110+28.01 53.95' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 711.06 704.10 704.20

R 2-15 110+43.01 53.88' LT CB, TYPE A, 5'-DIAMETER TYPE 24 FRAME AND GRATE 711.05 702.95 702.45 703.95

2-16 110+58.01 53.78' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 711.06 703.03 703.03

2-17 110+83.07 53.55' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 711.16 703.16 703.16

2-18 110+36.42 80.00' LT MH, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 718.79 712.32 712.32

2-19 110+45.00 80.00' LT CB, TYPE A, 4'-DIAMETER TYPE 8 GRATE 718.52 712.34

R 2-20 110+77.21 75.51' LT CB, TYPE A, 4'-DIAMETER TYPE 8 GRATE 720.18 716.50 (EX) 716.50

2-21 110+10.07 12.01' RT INLETS, TYPE A TYPE 24 FRAME AND GRATE 711.13 704.40

2-22 110+28.01 12.05' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 711.06 704.12 704.22

R 2-23 110+43.01 12.12' RT MH, TYPE A, 8'-DIAMETER TYPE 24 FRAME AND GRATE 711.05 701.97 702.97 701.97 703.97

2-24 110+58.01 12.22' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 711.06 703.15 703.05

2-25 110+82.07 12.45' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 711.16 703.37 703.27

2-26 110+74.40 45.00' RT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 711.32 701.92 701.95

2-27 114+52.54 49.93' RT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 721.85 698.50 700.55

2-28 111+23.00 53.00' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 711.51 704.11 703.36

R 2-29 112+03.00 51.28' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 712.91 707.89 704.59

2-30 111+33.00 13.18' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 711.64 704.37 703.62

R 2-31 112+18.00 15.16' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 713.30 708.40 704.88

2-32 113+33.00 46.68' LT INLETS, TYPE A TYPE 24 FRAME AND GRATE 717.16 711.14

2-33 113+33.00 19.38' RT INLETS, TYPE A TYPE 24 FRAME AND GRATE 717.24 711.28

2-34 110+43.86 61.40' RT MH, TYPE A, 7'-DIAMETER TYPE 1 FRAME, CLOSED LID 716.79 697.89 697.89

2-35 110+43.49 93.22' RT
RESTRICTOR PLATE

MH, TYPE A, 7'-DIAMETER,
2 TYPE 1 FRAME, CLOSED LID 726.50 697.89 695.01

2-36 115+40.00 54.50' RT CB, TYPE A, 4'-DIAMETER TYPE 8 GRATE 723.68 718.06 (NE)

2-37 110+50.05 104.00' RT CB, TYPE A, 4'-DIAMETER TYPE 8 GRATE 723.50 713.30

R 2-38 110+87.37 93.28' RT MH, TYPE A, 9'-DIAMETER TYPE 1 FRAME, CLOSED LID 725.90 713.00 720.00 (2)

2-39 110+55.80 80.00' RT MH, TYPE A, 5'-DIAMETER TYPE 1 FRAME, CLOSED LID 721.50 713.19 713.19

2-40 111+05.00 77.85' RT MH, TYPE A, 5'-DIAMETER TYPE 1 FRAME, CLOSED LID 723.21 712.97 712.97

2-41 111+05.00 87.13' RT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 726.00 712.95 712.95 712.95

2-42 114+70.00 79.00' RT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 726.75 712.47 712.47

R 2-43 114+70.00 42.46' RT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 723.36 716.90 712.42 712.42

R 2-44 115+50.78 45.00' RT MH, TYPE A, 7'-DIAMETER TYPE 1 FRAME, CLOSED LID 725.44 718.19 712.32 717.96 (SW) 712.32

2-45 117+24.98 49.13' RT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 726.61 712.09 712.09

2-46 117+24.98 63.30' RT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 726.27 712.08 712.08

2-47 117+80.02 63.30' RT EXISTING STRUCTURE 726.04 721.00 712.00 (EX) 712.00

2-48 115+50.78 29.03' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 724.72 718.34 718.34 718.24

2-49 115+53.00 36.93' LT INLETS, TYPE A TYPE 24 FRAME AND GRATE 724.73 719.00

R 2-50 114+70.00 25.98' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 722.60 717.00

2-51 116+03.00 30.54' RT INLETS, TYPE A TYPE 24 FRAME AND GRATE 725.68 719.34

R 2-52 117+80.00 32.98' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 726.54 721.34 721.24

2-53 117+80.00 33.02' LT INLETS, TYPE A TYPE 24 FRAME AND GRATE 726.54 722.00

2-54 110+43.01 38.00' RT MH, TYPE A, 6'-DIAMETER TYPE 8 GRATE 710.23 701.95 701.95

2-55 112+00.00 71.58'  LT CB, TYPE C TYPE 8 GRATE 719.85 716.87

"R"     RESTRICTED DEPTH STRUCTURE
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PIPE SCHEDULE

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

2-01 2-09 2-10 STORM SEWERS A 2 36 153 0.17% 246.2

2-02 2-10 2-23 STORM SEWERS A 2 36 34 0.12% 44.6

2-03 2-23 2-54 STORM SEWERS A 2 36 18 0.12% 19.4

2-04 2-05 2-07 STORM SEWERS A 2 12 39 1.28% 24.0

2-05 2-06 2-07 STORM SEWERS A 2 12 18 1.16% 5.8

2-06 2-08 2-07 STORM SEWERS A 2 12 55 0.92% 14.9

2-07 2-07 2-09 STORM SEWERS A 2 15 24 1.53% 16.3

2-08 2-01 2-02 STORM SEWERS A 2 12 39 2.93% 11.6

2-09 2-03 2-02 STORM SEWERS A 2 12 20 5.13% 13.9

2-10 2-04 2-02 STORM SEWERS A 2 12 55 0.55% 12.1

2-11 2-02 2-09 STORM SEWERS A 2 18 35 1.83% 26.1

2-12 2-13 2-14 STORM SEWERS A 2 12 25 1.12% 17.1

2-13 2-14 2-15 STORM SEWERS A 2 12 11 1.43% 7.6

2-14 2-16 2-15 STORM SEWERS A 2 24 11 0.76% 10.2

2-15 2-17 2-16 STORM SEWERS A 2 24 20 0.65% 19.2

2-16 2-15 2-10 STORM SEWERS A 2 30 22 0.37% 26.3

2-17 2-19 2-18 STORM SEWERS A 2 12 5 0.44% 0.0

2-18 2-55 2-20 STORM SEWERS A 1 12 118 0.31% 9.0

2-19 2-21 2-22 STORM SEWERS A 2 12 15 1.21% 10.3

2-20 2-22 2-23 STORM SEWERS A 2 12 9 1.67% 6.5

2-21 2-24 2-23 STORM SEWERS A 2 24 10 0.89% 8.7

2-22 2-25 2-24 STORM SEWERS A 2 24 21 0.60% 18.8

2-23 2-54 2-26 STORM SEWERS A 2 36 27 0.11% 0.0

2-24 2-26 2-27 STORM SEWERS A 3 36 373 0.37% 0.0

2-25 2-27 BOX CULVERT STORM SEWERS A 5 36 4 1.37% 0.0

2-26 2-28 2-17 STORM SEWERS A 2 24 36 0.56% 35.0

2-27 2-29 2-28 STORM SEWERS A 2 15 76 0.63% 67.1

2-28 2-30 2-25 STORM SEWERS A 2 24 47 0.53% 44.1

2-29 2-31 2-30 STORM SEWERS A 2 15 82 0.63% 71.4

2-30 2-32 2-29 STORM SEWERS A 2 12 128 2.56% 38.9

2-31 2-33 2-31 STORM SEWERS A 2 12 113 2.57% 33.3

2-32 BOX CULVERT 2-34 STORM SEWERS A 4 36 7 0.00% 0.0

2-33 2-34 2-35 STORM SEWERS A 5 36 25 0.00% 0.0

2-34 2-35 PUMP STATION STORM SEWERS A 5 36 13 0.08% 0.0

2-35 2-37 2-39 STORM SEWERS A 2 24 21 0.55% 0.0

2-36 PUMP STATION 2-38 (2) DUCTILE IRON PIPE 16 24 0.00% 0.0

2-37 2-38 2-41 STORM SEWERS A 3 30 8 0.67% 15.5

2-38 2-39 2-40 STORM SEWERS A 2 24 45 0.50% 0.0

2-39 2-40 2-41 STORM SEWERS A 2 24 4 0.53% 0.0

2-40 2-41 2-42 STORM SEWERS A 3 30 360 0.13% 0.0

2-41 NOT USED

2-42 2-42 2-43 STORM SEWERS A 2 30 31 0.16% 61.1

2-43 2-43 2-44 STORM SEWERS A 2 30 75 0.13% 139.2

2-44 2-44 2-45 STORM SEWERS A 3 30 168 0.14% 381.9

2-45 2-45 2-46 STORM SEWERS A 3 30 9 0.12% 0.0

2-46 2-46 2-47 STORM SEWERS A 3 30 49 0.16% 0.0

2-47 2-48 2-44 STORM SEWERS A 2 15 9 0.56% 6.4

2-48 2-49 2-48 STORM SEWERS A 2 12 67 1.00% 24.0

2-49 2-50 2-43 STORM SEWERS A 2 12 10 1.00% 3.6

2-50 2-51 2-48 STORM SEWERS A 2 12 50 2.03% 30.4

2-51 2-52 2-47 STORM SEWERS A 2 12 27 0.91% 7.1

2-52 2-53 2-52 STORM SEWERS A 2 12 67 1.00% 15.7

2-53 2-36 2-44 STORM SEWERS A 2 12 9 1.13% 0.0

2-54 - - (SPECIAL)

PRECAST CONCRETE BOX CULVERTS 16' X 11'

402 0.04% 0.0

PIPE SCHEDULE

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

1-01 1-01 1-02 STORM SEWERS A 1 12 27 0.56% 2.2

1-02 1-03 1-02 STORM SEWERS A 1 12 36 0.47% 2.8

1-03 1-04 1-05 STORM SEWERS A 2 12 5 1.49% 1.5

1-04 1-05 1-09 STORM SEWERS A 2 12 185 0.44% 61.6

1-05 NOT USED

1-06 NOT USED

1-07 1-07 1-18 STORM SEWERS A 2 12 25 0.88% 6.0

1-08 1-09 1-10 STORM SEWERS A 2 12 17 0.25% 4.0

1-09 1-11 1-12 STORM SEWERS A 2 12 136 1.03% 33.4

1-10 1-12 1-13 STORM SEWERS A 2 12 17 0.93% 4.2

1-11 1-14 1-13 STORM SEWERS A 2 12 18 0.88% 4.4

1-12 1-13 1-15 STORM SEWERS A 2 15 24 0.83% 9.0

1-13 1-17 1-15 STORM SEWERS A 2 12 38 0.54% 12.4

1-14 1-16 1-17 STORM SEWERS A 2 12 17 0.89% 4.4

1-15 1-18 1-17 STORM SEWERS A 2 12 16 0.94% 4.1

1-16 1-15 1-19 STORM SEWERS A 3 24 183 0.25% 352.8

1-17 1-19 1-20 STORM SEWERS A 3 24 150 0.37% 301.0

1-18 1-20 2-09 STORM SEWERS A 3 24 177 0.33% 366.4

1-19 1-22 1-23 STORM SEWERS A 2 12 36 1.39% 13.7

1-20 1-23 1-24 STORM SEWERS A 2 12 21 2.43% 12.7

1-21 1-21 1-24 STORM SEWERS A 2 12 69 1.45% 44.0

1-22 1-24 1-26 STORM SEWERS A 2 18 46 1.09% 64.8

1-23 1-25 1-26 STORM SEWERS A 2 12 16 0.32% 3.2

1-24 1-26 1-20 STORM SEWERS A 2 24 24 1.75% 38.7

1-25 1-27 1-20 STORM SEWERS A 2 12 35 1.03% 9.8

1-26 1-28 2-01 STORM SEWERS A 2 12 53 1.08% 18.6

1-27 1-29 1-30 STORM SEWERS A 1 12 96 0.98% 1.0

1-28 1-30 1-31 STORM SEWERS A 1 12 188 0.50% 14.1

1-29 1-32 1-27 STORM SEWERS A 2 12 41 0.98% 10.7

1-30 1-33 1-34 STORM SEWERS A 2 12 5 0.85% 1.9

1-31 1-34 1-05 STORM SEWERS A 2 12 86 0.74% 31.8

1-32 1-31 EX 12" PIPE STORM SEWERS A 1 12 6 0.50% 0.0

1-33 1-35 2-05 STORM SEWERS A 2 12 53 1.29% 16.9
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U.

MANHOLE WITH RESTRICTOR PLATE

DRAINAGE DETAILS

7

2-35

NO.

STR

7 FRAME, CL

2 TYPE 1 

EDGED

SHARP

6" (D2)

7" (D1)

697.89

700.00

706.9593.2' RT

110+43.49

OUTLET PIPE

A

PLAN

AS SHOWN ON PLANS

CONCENTRIC FRAM & GRATES/LIDS

INLET PIPE

A

OUTLET PIPE

INLET PIPE

d

3'x3' (75x75) STEEL ANGLESC

C

SECTION B-B

D2

D1
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1 2

SUBSURFACE DRAINAGE SCHEDULE

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

ROAD
STATION

START

STATION

END
SIDE (FOOT)

NORTH AURORA ROAD 98+14.40 99+68.00 RT 153.6

NORTH AURORA ROAD 98+15.10 99+68.00 LT 152.9

NORTH AURORA ROAD 99+69.00 101+10.00 RT 141.0

NORTH AURORA ROAD 99+69.00 103+58.70 LT 389.8

NORTH AURORA ROAD 101+10.00 102+31.70 RT 121.8

NORTH AURORA ROAD 102+31.70 103+58.70 RT 127.0

NORTH AURORA ROAD 103+54.70 103+58.70 RT 40.2

NORTH AURORA ROAD 103+54.70 103+58.70 LT 29.2

NORTH AURORA ROAD 103+58.70 105+29.80 RT 171.1

NORTH AURORA ROAD 103+58.70 105+29.80 LT 171.1

NORTH AURORA ROAD 105+30.80 107+00.00 RT 169.3

NORTH AURORA ROAD 105+30.80 107+00.00 LT 169.3

NORTH AURORA ROAD 107+00.00 108+85.00 RT 185.0

NORTH AURORA ROAD 107+00.00 108+83.00 LT 183.0

NORTH AURORA ROAD 108+83.00 108+83.00 LT 41.8

NORTH AURORA ROAD 108+83.00 108+83.00 RT 29.6

NORTH AURORA ROAD 108+83.00 110+43.01 LT 160.1

NORTH AURORA ROAD 108+83.00 110+43.01 RT 160.1

NORTH AURORA ROAD 110+43.01 110+43.01 LT 28.5

NORTH AURORA ROAD 110+43.01 110+43.01 RT 28.3

NORTH AURORA ROAD 110+43.01 111+23.00 LT 80.0

NORTH AURORA ROAD 110+43.01 111+33.00 RT 90.0

NORTH AURORA ROAD 111+23.00 113+37.00 LT 214.0

NORTH AURORA ROAD 111+33.00 113+43.00 RT 210.0

NORTH AURORA ROAD 113+37.00 113+41.00 LT 29.0

NORTH AURORA ROAD 113+37.00 113+41.00 RT 28.8

NORTH AURORA ROAD 113+37.00 115+53.00 LT 216.0

NORTH AURORA ROAD 113+43.00 114+70.00 RT 127.0

NORTH AURORA ROAD 114+70.00 115+50.80 RT 80.8

NORTH AURORA ROAD 115+50.80 115+56.10 RT 40.6

NORTH AURORA ROAD 115+53.00 115+56.10 LT 30.0

NORTH AURORA ROAD 115+50.80 117+14.50 RT 163.8

NORTH AURORA ROAD 115+53.00 117+14.50 LT 161.5

NORTH AURORA ROAD 117+15.50 117+80.00 LT 64.5

NORTH AURORA ROAD 117+15.50 117+80.00 RT 64.5

NORTH AURORA ROAD 117+76.00 117+80.00 LT 29.2

NORTH AURORA ROAD 117+76.00 117+80.00 RT 41.2

NORTH AURORA ROAD 117+80.00 117+85.00 LT 5.0

NORTH AURORA ROAD 117+80.00 117+85.00 RT 5.0
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2 2

SUBSURFACE DRAINAGE PLAN

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD
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STATION 98+00.00

NORTH AURORA ROAD

PROJECT BEGINS

NORTH AURORA ROAD

NOTE:

£ NORTH AURORA ROAD

WETLAND SITE 1

WETLAND SITE 7

SEE SHEET:    .

FOR SUBSURFACE DRAINAGE SCHEDULE 

PIPE UNDERDRAINS, TYPE 2, 4" (TYP)

PIPE UNDERDRAINS, TYPE 2, 4" (TYP)

83
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POT Sta 3+19.78
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STATION 117+85.00

NORTH AURORA ROAD

PROJECT ENDS

NORTH AURORA ROAD
£ NORTH AURORA ROAD

PIPE UNDERDRAINS, TYPE 2, 4" (TYP)

SEE SHEET:    .

FOR SUBSURFACE DRAINAGE SCHEDULE 

NOTE:

PIPE UNDERDRAINS, TYPE 2, 4" (TYP)

83



NONE

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

CONCRETE THRUST BLOCKS.

ALL FITTINGS, VALVES AND FIRE HYDRANTS SHALL INCLUDE RESTRAINED JOINTS AND 

SDR 26.

TYPE POLYVINYL CHLORIDE (PVC) SEWER PIPE AND FITTINGS OF MINIMUM WALL THICKNESS 

SANITARY SEWER PIPE SHALL COMPLY WITH ASTM D2241-05 (OR LATEST EDITION) FOR 

WORK DAY.

THEIR DRIVEWAY AND ACCESS. MAKE ALL DRIVEWAYS ACCESSIBLE AT THE END OF EACH 

NOTICE OF THE CONSTRUCTION AND OF ALL ACTIVITIES THAT WILL RESTRICT THE USE OF 

PROVIDE PROPERTY OWNERS ALONG AND IMMEDIATELY ADJACENT TO THE WORK ADVANCE 

RESTORE THE CONSTRUCTION AREA TO PRE-CONSTRUCTION ELEVATIONS AND CONDITIONS.

PROGRESSES.

RIGHT-OF-WAY. REMOVE TRENCH EXCAVATION SPOILS FROM THE SITE AS THE WORK 

NO TEMPORARY STOCKPILING OF EXCAVATED MATERIALS IS ALLOWED WITHIN THE 

NECESSARILY COMPLETE OR ACCURATE.

BASED ON INFORMATION PROVIDED BY OWNERS OF SUCH UTILITIES AND ARE NOT 

OF THE FORCE MAIN. THE EXISTING UNDERGROUND UTILITIES SHOWN ON THE DRAWINGS ARE 

VERIFY LOCATION, SIZE AND DEPTH OF ALL EXISTING UTILITIES PRIOR TO CONSTRUCTION 

OR RELOCATED UTILITIES PARALLEL TO WATER MAIN.

CONTRACTOR SHALL INSTALL WATER MAIN PRIOR TO UTILITY COMPANIES INSTALLING NEW 

NEW SERVICE BOXES SHALL NOT BE INSTALLED ON PRIVATE PROPERTY.

EXISTING WATER SERVICE AND BOX LOCATIONS WILL BE LOCATED DURING CONSTRUCTION. 

85

1 4

WATER MAIN AND SANITARY GENERAL NOTES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

GENERAL NOTES FOR WATER MAIN RELOCATION AND REPLACEMENT

 

WITH A.N.S.I. A21.4/A.W.W.A. C104, STANDARD THICKNESS.

JOINTS COMPLYING WITH A.N.S.I. A 21.11; AND WITH CEMENT LINING COMPLYING

DUCTILE IRON PIPE COMPLYING WITH A.N.S.I. A21.51, THICKNESS CLASS 52; WITH1.

 

A. OPEN-CUT TRENCHES:

 

WATER MAIN PIPE SHALL BE:

 

UNLESS OTHERWISE NOTED ON DRAWINGS.

INSTALL NEW WATER MAINS BENEATH EXISTING WATER MAINS AND WATER SERVICE PIPES, 

 

OF EACH SECTION OF REPLACEMENT SEWER PIPE.

SEWER, APPLY GREEN TAPE OVER PIPE SPECIFICATION LABELS ALONG THE ENTIRE LENGTH 

AT LOCATIONS WHERE WATER MAIN QUALITY PIPE IS USED TO REPLACE EXISTING SANITARY 

 

ABANDONMENT OF EXISTING WATER MAINS.

VALVES FOR CONNECTION OF PROPOSED WATER MAINS TO EXISTING WATER MAINS OR FOR 

EXISTING VALVES ARE TO BE RESTRAINED OR BRACED AS REQUIRED PRIOR TO CLOSING 

 

DISRUPTION OR SHUTDOWN OF WATER SERVICE.

CONTRACTORS TO NOTIFY RESIDENTS OR BUSINESSES AT LEAST 48 HOURS PRIOR TO ANY 

 

DAYS PRIOR TO THE INSTALLATION OF THE WATER MAINS OR SANITARY SEWERS.

OR SANITARY SEWER LOCATIONS AND EXISTING UTILITY FACILITIES AT LEAST 3 WORKING 

NOTIFY THE RESIDENT ENGINEER OF ANY CONFLICTS BETWEEN THE PROPOSED WATER MAIN  

 

UNTIL NEW WATER MAIN IS IN SERVICE.

COVER ALL NEW FIRE HYDRANTS WITH BLACK PLASTIC BAGS AFTER INSTALLATION AND 

 

SHALL BE WRAPPED WITH POLYETHYLENE SHEETING OR TUBES.

ALL DUCTILE IRON PIPE, FITTINGS, VALVES, FIRE HYDRANTS AND SERVICE CONNECTIONS 

 

DURING FINAL GRADING.

RE-ESTABLISH EXISTING DRAINAGE PATTERNS IMMEDIATELY AFTER BACKFILLING AND 

 

OR DRIVEWAY SIGHTLINES.

DO NOT STORE MATERIALS, STRUCTURES, OR MACHINES WHERE THEY WILL OBSTRUCT STREET 

 

BANDED COUPLINGS.

SIZE P.V.C. (SDR 26) PLASTIC PIPE AND NON-SHEAR, FLEXIBLE, STAINLESS STEEL 

REPLACE EXISTING DRAIN TILES DISTURBED DURING TRENCHING OPERATIONS WITH SAME 

 

SEDIMENTATION CONTROL.

DISCHARGE LOCATIONS FROM EROSION.  USE SILT BAGS ON DISCHARGE HOSES FOR 

IF TRENCH DEWATERING IS REQUIRED, PROTECT ADJOINING PROPERTIES AND HOSE 

 

GOVERNMENTAL AUTHORITY DURING ALL PHASES OF CONSTRUCTION.

"SUPPLEMENTAL SPECIFICATIONS AND RECURRING SPECIAL PROVISIONS" ; AND LOCAL 

OF ILLINOIS  "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION" AND  

"MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES FOR STREETS AND HIGHWAYS"; THE STATE 

PROVIDE TRAFFIC CONTROL AS REQUIRED IN ACCORDANCE WITH THE STATE OF ILLINOIS

 

THIS WORK SHALL BE INCLUDED IN THE COST OF THE CONTRACT.

CONSTRUCTION,  EVEN WHERE SUPPORT IS NOT INDICATED ON THE DRAWINGS.  COST OF 

ALL POLES OR POLE ANCHORS AFFECTED BY WATER MAIN AND SANITARY SEWER 

COORDINATE WITH UTILITY COMPANIES TO SUPPORT, PROTECT, OR REMOVE AND REPLACE 

 

PREVENT  DAMAGE TO EXISTING UNDERGROUND FACILITIES.

UTILITIES AND SERVICE LINES.  EXERCISE CARE DURING THE PROGRESS OF WORK TO 

MAKE EXPLORATIONS AS NECESSARY TO DETERMINE THE EXACT LOCATIONS OF EXISTING  

PROTECT EXISTING UNDERGROUND UTILITIES AND BUILDING SERVICE LINES FROM DAMAGE. 

 

UTILITIES IN THE FIELD PRIOR TO STARTING WORK.

ARE NOT NECESSARILY COMPLETE OR ACCURATE. CONTRACTOR REQUIRED TO LOCATE ALL 

BASED ON INFORMATION PROVIDED BY OWNERS OF THE FACILITIES AND THE ENGINEER AND 

THE LOCATIONS OF EXISTING UNDERGROUND FACILITIES SHOWN ON THE DRAWINGS ARE 

 

SHOWN ON DRAWINGS.

WATER MAINS TO BE INSTALLED WITH A MINIMUM OF 6 FEET OF COVER UNLESS OTHERWISE 

 

(630) 420-4122.

MR. BILL BOSTER, WATER UTILITIES FOR THE CITY OF NAPERVILLE AT

CONTACT THE FOLLOWING PERSON AT LEAST 72 HOURS BEFORE CONSTRUCTION:

 

START OF CONSTRUCTION.

PROVIDE PRECONSTRUCTION VIDEO DVD(S) TO THE CITY OF NAPERVILLE PRIOR TO THE 

NAPERVILLE STANDARDS.

REFER TO "SEWER AND WATER MAIN CONSTRUCTION IN ILLINOIS" MANUAL AND CITY OF

WATER MAIN IS IN SERVICE.

PERMANENT LINE STOP TO REMAIN IN THE WATER MAIN TO BE ABANDONED AFTER THE NEW 

ALTERNATIVELY, THE CONTRACTOR MAY INSTALL A DEDICATED, SPECIALLY DESIGNED, 

PLUG/CAP AND THE CUT END OF THE WATER MAIN TO BE IMMEDIATELY ABANDONED.  

TO BE IMMEDIATELY ABANDONED AND INSTALL THE CONCRETE THRUST BLOCK AGAINST THE 

PLANS, CONTRACTOR SHALL CUT A SHORT SECTION OF WATER MAIN OUT OF THE WATER MAIN 

WHERE A LINE STOP, PLUG/CAP AND CONCRETE THRUST BLOCK IS CALLED FOR ON THE 

 

EXISTS AT THE END OF THE WATER MAIN PIPE TO BE PLUGGED/CAPPED.

FITTINGS, AT THE CONTRACTOR'S OPTION, DEPENDING ON WHETHER OR NOT A BELL END 

WHERE PLUGS OR CAPS ARE CALLED FOR ON THE PLANS, CONTRACTOR MAY USE PLUG OR CAP 

 

OF ALL STREETS SHALL BE BACKFILLED WITH TRENCH BACKFILL. 

ALL TRENCHES WITHIN THE PAVEMENT, OR WITHIN TWO FEET OF THE EDGE OF PAVEMENT, 

 

DELIVERED TO THE CITY OF NAPERVILLE PUBLIC WORKS GARAGE.

VAULT FRAMES AND COVERS REMOVED DURING WATER MAIN REMOVAL WORK SHALL BE 

HAVE BEEN CONNECTED TO THE NEW WATER MAINS.  FIRE HYDRANTS, VALVE BOXES, VALVE 

AND ACCEPTED FOR USE BY THE CITY OF NAPERVILLE AND AFTER ALL WATER SERVICES 

SERVICE LINES AFTER ALL NEW WATER MAIN HAS BEEN INSTALLED, TESTED, DISINFECTED, 

REMOVE EXISTING WATER MAINS, FIRE HYDRANTS, VALVES, VALVE VAULTS AND BOXES, AND 

 

DISINFECTED, FLUSHED AND ACCEPTED FOR USE BY THE CITY OF NAPERVILLE.

WATER SERVICES TO BE INSTALLED AFTER NEW WATER MAINS HAVE BEEN TESTED, 

 

FOR RIGID PIPES COMPLY WITH A.S.T.M. C12, BEDDING CLASS B.C. 

 

3. DO NOT USE CLASS II MATERIALS IN WET TRENCH CONDITIONS.

2. LIMIT MAXIMUM PARTICLE SIZE TO  1/2 INCH.

1. EXCLUDE SHARP ANGULAR CRUSHED STONE GRANULAR MATERIALS.

 

IB OR II AS MODIFIED BELOW:

FOR FLEXIBLE THERMOPLASTIC PIPE:  COMPLY WITH A.S.T.M. D2321, CLASS IA,B.

 

0 - 10%NO. 4

30 - 60%1/2-INCH

90 - 100%1-INCH

100%1 1/2-INCH

PERCENT PASSINGSIEVE SIZE

 

AND SEWER CONSTRUCTION IN ILLINOIS, WITH THE FOLLOWING GRADATION:

SPECIFICATIONS" GRADATION CA-11 OR THE STANDARD SPECIFICATIONS FOR WATER 

DIRT, CALCAREOUS OR OTHER FOREIGN MATTER CONFORMING TO I.D.O.T. "STANDARD

PROVIDE WELL GRADED SAND, GRAVEL OR CRUSHED STONE FREE OF CLAY, LOAM, A.

 

GRANULAR PIPE BEDDING AND COVERING MATERIAL SHALL CONFORM TO THE FOLLOWING:

DISINFECTION HAS BEEN COMPLETED AND NEW WATER MAIN SECTION IS SERVICE.

FIRE HYDRANT SHOULD BE BAGGED "NOT IN SERVICE" UNTIL ALL TESTING AND 

VALVES AND FITTINGS.

AND ACCEPTABLE PRESSURE TEST WHICH SHALL INCLUDE PROVISIONS AROUND EXISTING 

HYDROSTATIC/LEAKAGE TEST.  THE CONTRACTOR IS SOLELY RESPONSIBLE FOR PROVIDING 

FITTING IN THE EXISTING WATER DISTRIBUTION SYSTEM WILL HOLD AGAINST A 

THE CITY OF NAPERVILLE PUBLIC UTILITIES DOES NOT GUARANTEE THAT ANY VALVE OR 

HAVE TOO MUCH TRAPPED AIR IN THE TESTED SECTION.

OF THE TESTING PERIOD TO SHOW ACTUAL LEAKING AND THAT THE WATER MAIN DID NOT 

PSI, 4" MINIMUM DIAL SIZE.  WATER RECOVERY TEST SHALL BE COMPLETED AT THE END 

FILLED, WITH A RANGE OF NOT MORE THAN 200 PSI AND INCREMENTS NOT GREATER THAN 5 

THE TEST GAUGE SHALL BE APPROVED BY THE CITY AND SHALL BE GLYCERIN OR OIL 

PSI FOR A PERIOD OF 4 HOURS AND NOT VARY BY MORE THAN + 5 PSI. DURING THE TEST. 

NAPERVILLE STANDARD SPECIFICATIONS. TEST PRESSURE SHALL BE  NO LESS THAN 150 

WATER MAINS SHALL BE SUBJECTED TO A HYDROSTATIC/LEAKAGE TEST IN ACCORDANCE WITH 

THE SATISFACTION OF THE DEPARTMENT OF PUBLIC UTILITIES.

THE CONTRACTOR SHALL ROTATE AND/OR ADJUST ANY EXISTING AND/OR NEW HYDRANT TO 

ANTI-SEIZE COMPOUND THAT IS A MOLYBDENUM-BASE LUBRICANT, BOSTIK NEVER-SEEZ.

BOLTS - ANY DAMAGE TO THIS COATING SHALL BE REPAIR WITH FIELD APPLIED APPROVED 

STEEL T-BOLTS.  AN ANTI-SEIZE COMPOUND SHALL BE FACTORY APPLIED TO NUTS OR 

IN VALVE VAULTS.  MECHANICAL JOINTS AND RESTRAINT GLANDS REQUIRE 304 STAINLESS 

TAPPING SLEEVES, VALVES, FITTINGS, RESTRAINT, AND OTHER APPURTENANCES BURIED OR 

REQUIRED ON ALL WATER MAIN INSTALLATIONS.  THIS WOULD APPLY TO HYDRANTS, 

STAINLESS STEEL NUTS, BOLTS/T-BOLTS, AND WASHERS, TYPE 304 OR BETTER, WILL BE 

FOLLOWING MANUFACTURERS: AMERICAN, CLOW, WATEROUS OR KENNEDY.

RAISED LETTERS ON THE VALVE BODY.  VALVES MAY BE APPROVED FROM ONE OF THE 

THE NAME OR MARK OF THE MANUFACTURER, SIZE AND WORKING PRESSURE PLAINLY CAST IN 

THE VALVES LESS THAN 16" SHALL BE STANDARD PATTERN, GATE VALVES AND SHALL HAVE 

PSI. 

FITTINGS MEETING ASTM D-2241 OR C905.  MINIMUM PRESSURE RATING SHALL BE 150 

MOLDED FITTINGS MEETING ASTM D-2241.  GREATER THAN 12" SHALL BE FABRICATED 

SHALL BE PVC MEETING THE FOLLOWING REQUIREMENTS: 4" TO 12" SHALL BE INJECTION 

D-2241 WITH JOINTS CONFORMING TO ASTM D-3139.  ALL SANITARY SEWER FITTINGS 

ALL SANITARY SEWER PIPING SHALL BE PVC PIPE MEETING THE REQUIREMENTS OF ASTM 

CORNERS.

HORIZONTAL TIES SHALL BE REFERENCED TO LOT LINES, BACK OF CURB, OR PROPERTY 

BE REFERENCED TO THE SAME BENCHMARK DATUM AS THE ORIGINAL DESIGN PLANS.  

MANHOLE), AND ABANDONED WATER OR SANITARY SERVICE LINES.  ALL ELEVATIONS SHOULD 

FITTINGS/BENDS, MANHOLES, SANITARY SERVICE WYES (MEASURED FROM DOWNSTREAM 

AND VAULTS, LINESTOP SLEEVES, WATER SERVICE CORPORATION STOPS, WATER MAIN 

POINTS) OF ALL NEW AND EXISTING STRUCTURES INCLUDING FIRE HYDRANTS, VALVE BOXES 

COMPLETION OF IMPROVEMENTS SHOWING THE ELEVATION AND LOCATION (TIED TO TWO 

A SET OF AS-BUILT RECORD DRAWING SHALL BE GIVEN TO THE CITY OF NAPERVILLE UPON 

ANSI/AWWA C105/A21.5-05.

IN POLYETHYLENE FILM POLYETHYLENE ENCASEMENT TO BE INSTALLED IN ACCORDANCE WITH 

DUCTILE IRON WATER MAIN TO BE CLASS 52.  ALL DUCTILE IRON PIPE IS TO BE ENCASED 

1100SD (SPLIT MEGALUG) FOR MECHANICAL JOINTS.

EXISTING DUCTILE IRON SYSTEMS REQUIRING RESTRAINT SHALL BE MEGALUG SERIES 

MEGALUG SERIES 1100HD OR FORD SERIES 1390.

EXISTING DUCTILE IRON SYSTEMS FOR RESTRAINING PUSH-ON PIPE BELLS SHALL BE 

CONFORMING TO ANSI/AWWA C151/A21.51, FOR NOMINAL PIPE SIZES 3" THROUGH 48".

MANUFACTURED BY FORD METER BOX CO. AND SHALL BE FOR USE ON DUCTILE IRON PIPE 

MANUFACTURED BY EBBA IRON, INC. OR UNI-FLANGE BLOCKBUSTER 1400 SERIES AS 

PIPE JOINTS SHALL BE MECHANICAL JOINT WEDGE ACTION TYPE MEGALUG 1100 SERIES AS 

ALL RETAINER GLANDS WHEN REQUIRED TO RESTRAIN VALVES, FITTINGS, HYDRANTS, AND 

TO THE REAR OF THE ELECTRICAL TRANSFORMER.

SHRUBS OR OBSTACLES WILL BE ALLOWED 10' IN FRONT OF,  5' ON THE SIDES, AND 7' 

LIMITED TO, MANHOLES, VALVE VAULTS, VALVE BOXES AND FIRE HYDRANTS. NO TREES, 

HORIZONTALLY FROM UTILITY STRUCTURES AND APPURTENANCES, INCLUDING, BUT NOT 

MAINS, AND WATER SERVICES.  TREES SHALL BE INSTALLED A MINIMUM OF TEN (10) FEET 

UNDERGROUND ELECTRICAL FEEDERS, SANITARY SEWERS, SANITARY SERVICES, WATER 

TREES SHALL BE INSTALLED A MINIMUM OF FIVE (5) FEET HORIZONTALLY FROM 

STRUCTURE FRAMES SHALL BE FLUSH WITH FINAL GRADE.

INCHES OF ADJUSTING RINGS AND/OR 2 ADJUSTING RINGS SHALL BE ALLOWED.  ALL 

CONSIDERED INCLUDED IN THE COST OF THE CONTRACT.  NO MORE THAN A TOTAL OF 12 

ADJUSTMENTS AND/OR RECONSTRUCTIONS NOT CALLED FOR ON THE PLANS SHALL BE 

COMPLETED BY THE CONTRACTOR TO THE SATISFACTION OF THE UTILITY OWNER.  

ANY EXISTING UTILITY STRUCTURES REQUIRING ADJUSTMENT OR RECONSTRUCTION SHALL BE 

630-420-6082 FOR SCHEDULING.

48-HOUR NOTICE (MONDAY-FRIDAY). CONTACT NAPERVILLE TED BUSINESS GROUP AT 

OF NAPERVILLE, DEPARTMENT OF PUBLIC UTILITIES CEE/CM DIVISION PERSONNEL WITH 

WATER MAIN, AND EXISTING WATER MAIN VALVES SHALL ONLY BE OPERATED BY THE CITY 

NEW WATER MAIN VALVES, INCLUDING PRESSURE TAP VALVES, ADJACENT TO AN EXISTING 
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WATER MAIN AND SANITARY GENERAL NOTES

PENNSBURY LANE TO FRONTENAC ROAD

NORTH AURORA ROAD

NONE 2 4

86

41-2.14C OF THE STANDARD SPECIFICATIONS FOR WATER AND SEWER CONSTRUCTION.

WHICHEVER IS GREATEST. ALLOWABLE LEAKAGE SHALL BE IN ACCORDANCE WITH SECTION 

SHUT OFF HEAD OF THE PUMP, 2.5 TIMES THE OPERATING PRESSURE, OR 20 PSI 

SANITARY FORCE MAIN - FORCE MAN SHALL BE TESTED A MINIMUM OF 1 HOUR AT 1.5 THE 

61 AND NSF 372 AND IDENTIFIED WITH APPLICABLE MARKINGS.

ALL BRASS COMPONENTS SHALL BE CERTIFIED TO BE LEAD FREE IN COMPLIANCE WITH NSF 

SANITARY MAINS, THE POSTS SHALL BE LOCATED TO HAVE THE MAIN BETWEEN THEM. 

WHEN RUNNING PARALLEL WITH THEM. WHERE FENCES ARE INSTALLED CROSSING WATER OR 

FENCES SHALL BE INSTALLED A MINIMUM OF 5 FEET FROM ANY WATER OR SANITARY MAINS 

THE EXISTING UTILITY TO VERIFY MINIMUM CLEARANCE REQUIREMENT.

CONTRACTOR SHALL POT  HOLE BY VACUUM EXCAVATION OR HAND EXCAVATION TO LOCATE 

UNDERGROUND FACILITIES ARE PROPOSED ADJACENT TO EXISTING UTILITIES, THE 

NEW FOUNDATIONS AND UNDERGROUND FACILITIES. IN AREAS WHERE FOUNDATIONS AND 

CONTRACTOR SHALL MAINTAIN 2' MINIMUM CLEARANCE BETWEEN EXISTING UTILITIES AND 

BY A REGISTERED PROFESSIONAL ENGINEER.

ALL EXCAVATIONS MORE THAN 20 FEET DEEP MUST BE PROTECTED BY A SYSTEM DESIGNED 

CONSTRUCTED OF DUCTILE IRON PIPING (CLASS 50, MINIMUM) AND ENCASED IN POLYWRAP.

SANITARY PIPES WITH LESS THAN 4 FEET OR MORE THAN 25 FEET OF COVER SHALL BE 

THROUGH SATURDAY. NO WORK SHALL BE PERMITTED ON SUNDAYS.

CONTRACTOR WORK HOURS ARE ONLY ALLOWED FROM 7:00 A.M. TO 5:00 P.M., MONDAY 

WATER/WASTEWATER UTILITY AND RE-TELEVISED.

FINAL ACCEPTANCE, THESE DEFECTS SHALL BE REPAIRED TO THE SATISFACTION OF THE 

WHICH WILL INDICATE THE LOCATION, FOOTAGES AND NATURE OF ANY DEFECTS.  PRIOR TO 

RECORDINGS ON DVD OR FLASH DRIVE ALONG WITH A COMPREHENSIVE TELEVISING REPORT 

FOLLOWING COMPLETION OF TELEVISING WORK, THE CONTRACTOR SHALL SUBMIT VIDEO 

SANITARY SEWER, LATERALS, MANHOLES AND CONNECTIONS TO THE PUBLIC SYSTEM.  

THE CONTRACTOR SHALL PROVIDE INTERNAL TELEVISED INSPECTION OF ALL INSTALLED 

ANY MANHOLES THAT FAIL THE TEST SHALL BE SEALED AND RE-TESTED UNTIL ACCEPTABLE.

D) 84-INCH DIAMETER - 105 SECONDS

C) 72-INCH DIAMETER - 90 SECONDS

B) 60-INCH DIAMETER - 75 SECONDS

A) 48-INCH DIAMETER - 60 SECONDS

EACH SIZE OF MANHOLE:

VACUUM SHALL NOT DROP BELOW 9" (229 MM) HG FOR THE FOLLOWING TIME PERIODS FOR 

AND THE TIME SHALL BE MEASURED FOR THE VACUUM TO DROP TO 9" (229 MM) HG.  THE 

NOT BE ACCEPTABLE.  A VACUUM OF 10" (254 MM) HG SHALL BE PLACE ON THE MANHOLE 

SHALL BE REPAIRED FROM EXTERIOR OF MANHOLE - PATCHING INSIDE OF MANHOLE SHALL 

MANHOLE FRAME AND ADJUSTING RINGS SHALL BE IN PLACE WHEN TESTING.  ANY LEAKS 

ALL SANITARY MANHOLES SHALL BE TESTED FOR LEAKAGE BY VACUUM TESTING.  THE 

PERMITTED.  NO SOLDERED OR FLARED TYPE JOINTS ARE ALLOWED. 

REQUIRED DUE TO LENGTH OF SERVICE, THEN ONLY COMPRESSION TYPE COUPLING SHALL BE 

WATER SERVICE LINE SMALLER THAN 3" SHALL BE TYPE K COPPER.  IF JOINTS ARE 

COMPANY.

CONSTRUCTION DEBRIS AND SHALL REMAIN ACCESSIBLE TO THE RESPECTIVE UTILITY 

ALL VALVE BOXES, VAULTS, HYDRANTS, AND MANHOLES SHALL NOT BE COVERED WITH 

FOR WATER AND SEWER MAIN CONSTRUCTION IN ILLINOIS, LATEST EDITION.

IN ACCORDANCE WITH CITY OF NAPERVILLE STANDARD SPECIFICATION AND SPECIFICATIONS 

SANITARY SEWER AND WATER SHALL BE CONSTRUCTED, TESTED, AND PLACED INTO SERVICE 

AA.

Z.

Y.

X.

W.

V.

U.

T.

S.

R.

Q.

P.

CITY OF NAPERVILLE WATER UTILITIES GENERAL NOTES (CONTINUED)

AH.

AG.

AF.

AE.

AD.

AC.

AB.

CITY OF AURORA WATER AND SEWER SEPARATION NOTES:

WATER MAINS SHALL COMPLY WITH NSF 61.

LINE.

HYDROCARBONS THROUGH DIFFUSION THROUGH ANY MATERIAL USED IN CONSTRUCTION OF THE 

WATER MAINS AND WATER SERVICE LINES SHALL BE PROTECTED AGAINST ENTRANCE OF 

BEDS BY A MINIMUM OF 25 FEET.

WATER MAINS SHALL BE SEPARATED FROM SEPTIC TANKS, DISPOSAL FIELDS AND SEEPAGE 

STRUCTURALLY EQUIVALENT TO APPROVED WATER MAIN MATERIAL IS PROPOSED.

ALTERNATE SOLUTIONS WILL BE APPROVED PROVIDED WATERTIGHT CONSTRUCTION 

COMPLIANCE WITH (AB) AND (AC) ABOVE TECHNICALLY AND ECONOMICALLY IMPRACTICAL. 

EXTREME TOPOGRAPHICAL, GEOLOGICAL OR EXISTING STRUCTURAL CONDITIONS MAKE STRICT 

SPECIAL CONDITIONS - ALTERNATE SOLUTIONS SHALL BE PRESENTED TO THE AGENCY WHEN 

WHEN MINIMUM HORIZONTAL AND VERTICAL SEPARATION CANNOT BE MAINTAINED.

WATER PIPE DESCRIBED IN (AB) ABOVE SHALL BE USED FOR SEWER SERVICE LINESB)

ABOVE.

CONNECTION SHALL BE THE SAME AS WATER MAIN SEPARATION DESCRIBED IN (AB) 

STORM SEWERS, SANITARY SEWERS, COMBINED SEWERS OR ANY DRAIN OR SEWER SERVICE

THE HORIZONTAL AND VERTICAL SEPARATION BETWEEN WATER SERVICE LINES AND ALL A)

WATER SERVICE LINES:

DISTANCE FROM THE WATER MAIN TO THE SEWER OR DRAIN LINE IS AT LEAST TEN FEET.

CONSTRUCTION SHALL EXTEND ON EACH SIDE OF THE CROSSING UNTIL THE NORMAL D)

PREVENT SETTLING AND BREAKING THE WATER MAIN.

WATER MAIN CROSSES UNDER A SEWER. SUPPORT THE SEWER OR DRAIN LINES TO 

DRAIN AND THE CROWN OF THE WATER MAIN SHALL BE MAINTAINED WHERE A 

A VERTICAL SEPARATION OF 18 INCHES BETWEEN THE INVERT OF THE SEWER OR C)

2. THE WATER MAIN PASSES UNDER A SEWER OR DRAIN.

   IN A) ABOVE; OR

1. IT IS IMPOSSIBLE TO OBTAIN THE PROPER VERTICAL SEPARATION AS DESCRIBED 

653.111 WHEN:

PRESTRESSED CONCRETE PIPE, OR PVC PIPE MEETING REQUIREMENTS OF SECTION 

MECHANICAL JOINT CAST OR DUCTILE IRON PIPE, ASBESTOS-CEMENT PRESSURE PIPE, 

BOTH THE WATER MAIN AND SEWER SHALL BE CONSTRUCTED OF SLIP-ON OR B)

THE SEWER OR DRAIN.

SHALL BE CENTERED OVER THE SEWER TO BE CROSSED WITH JOINTS EQUIDISTANT FROM 

HORIZONTALLY OF ANY SEWER OR DRAIN CROSSED. A LENGTH OF WATER MAIN PIPE

OF THE WATER MAIN LOCATED WITHIN TEN FEET MAINTAINED FOR THAT PORTION

SEWERS OR SEWER SERVICE CONNECTIONS. THE VERTICAL SEPARATION SHALL BE 

OF THE DRAIN OR SEWER WHENEVER WATER MAINS CROSS STORM SEWERS, SANITARY 

A WATER MAIN SHALL BE LAID SO THAT ITS INVERT IS 18 INCHES ABOVE THE CROWN A)

VERTICAL SEPARATION:

BACKFILLING.

BEFORE SHALL BE PRESSURE TESTED TO THE MAXIMUM EXPECTED SURCHARGE HEAD

653.111 WHEN IT IS IMPOSSIBLE TO MEET A) OR B) ABOVE. THE DRAIN OR SEWER

PRESTRESSED CONCRETE PIPE, OR PVC PIPE MEETING THE REQUIREMENTS OF SECTION 

ASBESTOS-CEMENT PRESSURE PIPE,MECHANICAL JOINT CAST OR DUCTILE IRON PIPE,

BOTH THE WATER MAIN AND DRAIN OR SEWER SHALL BE CONSTRUCTED OF SLIP-ON ORC)

   UNDISTURBED EARTH SHELF LOCATED TO ONE SIDE OF THE SEWER.

3. THE WATERMAIN IS EITHER IN A SEPARATE TRENCH OR IN THE SAME TRENCH ON AN

   SEWER; AND

2. THE WATER MAIN INVERT IS AT LEAST 18 INCHES ABOVE THE CROWN OF THE

1. LOCAL CONDITIONS PREVENT A LATERAL SEPARATION OF TEN FEET;

WATER MAINS MAY BE LAID CLOSER THAN TEN FEET TO A SEWER LINE WHEN:B)

SERVICE CONNECTION.

OR PROPOSED DRAIN, STORM SEWER, SANITARY SEWER, COMBINED SEWER OR SEWER

WATER MAINS SHALL BE LAID AT LEAST TEN FEET HORIZONTALLY FROM ANY EXISTINGA)

HORIZONTAL SEPARATION: 

WATER MAINS:

FOLLOWS:

STORM SEWERS, COMBINED SEWERS, HOUSE SEWER SERVICE CONNECTIONS AND DRAINS AS 

WATER MAINS AND WATER SERVICE LINES SHALL BE PROTECTED FROM SANITARY SEWERS, 
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1-15

1-09

1-05
1-30

1-31

1-20

1-19

1-06

EX 36" GAS PIPELINE

GAS PIPELINE
EX 8" 

EX 36" GAS PIPELINES

EX 20" GAS PIPELINE

1-02

1-34

HYDRANT 1-3
6" LEAD TO 

CLEARANCE = 7.54'
BOT/12" WM = 715.34
TOP/8" SAN = 707.80
C4 UTILITY CONFLICT

CLEARANCE = 2.86'
TOP/12" WM = 713.63
BOT/20" GAS = 716.49
C3 UTILITY CONFLICT

CLEARANCE = 2.54'
TOP/12" WM = 713.63
BOT/36" GAS = 716.17
C2 UTILITY CONFLICT

CLEARANCE = 3.22'
TOP/12" WM = 713.63
BOT/36" GAS = 716.85
C1 UTILITY CONFLICT

HYDRANT 1-2
6" LEAD TO 

RCP TO BE INSTALLED
12" RUBBER GASKET
CLEARANCE = 1.50'
TOP/12" WM = 714.62
BOT/12" STM = 716.12
C5 UTILITY CONFLICT

RCP TO BE INSTALLED
12" RUBBER GASKET 
CLEARANCE = 1.59'
TOP/12" WM = 716.48
BOT/12" STM = 718.07
C6 UTILITY CONFLICT

REQUIRED
NO PROTECTION 
CLEARANCE = 3.00'
TOP/12" WM = 709.33
BOT/8" GAS = 712.33
C7 UTILITY CONFLICT

RCP TO BE INSTALLED
12" RUBBER GASKET 
CLEARANCE = 4.80'
TOP/12" WM = 709.33
BOT/12" STM = 714.13
C8 UTILITY CONFLICT

REQUIRED
NO PROTECTION
CLEARANCE = 3.30'
TOP/12" WM = 705.00
WITH 40" CASING= 708.30
BOT/34" OIL PIPELINE
C10 UTILITY CONFLICT

(REMOVED BY OTHERS)
GAS PIPELINE
C11 EX 36" ABANDONED

12" 45° BEND (MJ)

12" 45° BEND (MJ)

12" 45° BEND (MJ)

12" 45° BEND (MJ)

HYDRANT 1-4
6" LEAD TO
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FOR MORE INFORMATION.
UPSTREAM DRILL OF EACH PIPE. REFER TO GENERAL NOTES 
BELOW LOWEST FLOWLINE OF GAS PIPELINES BY DAYLIGHTING
SHALL ENSURE VERTICAL SEPARATION OF 24 INCHES MINIMUM
DURING DIRECTIONAL DRILLING OF WATER MAIN, CONTRACTOR
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TO BE ADJUSTED

SANITARY MANHOLE 

E
N

B
R
ID

G
E
 
3
4
"

TO BE ADJUSTED

SANITARY MANHOLE 

C1

C2

C3

C5 C6

C4

C7

C8

C9

C11

C10

CLEARANCE = 24.42'

BOT/12" WM = 712.35

TOP/36" GAS = 687.93

C9 UTILITY CONFLICT

12"x6" TEE, DI WM 6"- 21 LF

FLANGE EL=721.85

STA 104+32, 18.6' RT

FH W/AUX VALVE AND VALVE BOX

TO BE ADJUSTED

SANITARY MANHOLE 

EX T/SAN=707.84

PR B/STORM=716.04

12" 45° BEND (MJ)

£ NORTH AURORA ROAD

12" 45° BEND (MJ)

12" SOLID SLEEVE (MJ)

CONNECT TO EXISTING WMRIM=725.37

INSTALL 2" WHIP IN VAULT

STA. 99+87, 50.4' LT

12" GATE VALVE IN 5' DIA VALVE VAULT

EX D.I. WATER MAIN REMOVAL, 12" - 45 LF, 34 CY TBF

6" 45° BEND (MJ)

12"x6" TEE, DI WM 6"- 20 LF

FLANGE EL=726.65

STA 100+05, 63.2' LT

FH W/AUX VALVE AND VALVE BOX

EX D.I. WM REMOVAL, 6" - 4 LF, 4 CY TBF

FIRE HYDRANT TO BE REMOVED
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2
0
"

(AURORA)

PR D.I. WATER MAIN 12", 655 LF, 577 CY TBF

EX T/SAN=708.93

PR B/STORM=717.15

NOTE:

ADJUSTMENT AND REMOVAL SCHEDULE

AND SANITARY SEWER STRUCTURE

SEE SHEET     FOR WATERMAIN74

COMED MANHOLE

JOG AROUND

2 - 12" 45° BENDS (ALL MJ)

12"x6" TEE, DI WM 6"- 4 LF

FLANGE EL=723.53

STA 110+24, 127.6' RT

FH W/AUX VALVE AND VALVE BOX

RIM = 723.75 (AURORA)

INSTALL 2" WHIP IN VAULT

STA. 110+31, 134.7' RT

12" GATE VALVE IN 5' DIA VALVE VAULT

2
3
'

2
3
'

1
4
'

DRILLED, 70 LF
CLASS 52, 12", DIRECTIONALLY 
WATER MAIN, DUCTILE IRON PIPE, 

12"x6" TEE, DI WM 6"- 18 LF

FLANGE EL=720.11

STA 106+70, 18.6' RT

FH W/AUX VALVE AND VALVE BOX

C6A

RCP TO BE INSTALLED

12" RUBBER GASKET

CLEARANCE = 1.50'

TOP/6" WM = 712.96

BOT/12" STM = 714.46

C6A UTILITY CONFLICT
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EX. WM 12"
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M 12

"

EX. 8" SAN SEWER

EX. 8" SAN SEWER

PR. 
WM 1

2"

PR. WM 12"
EX. WM 12"PR. 8" SAN SEWER

8" (PVC) @ 0.45%
PR SAN SEWER

8" (PVC) @ 0.45%
PR. SAN SEWER

8" (PVC) @ 0.45%
PR SAN SEWER
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(UNLESS OTHERWISE SHOWN)
MIN. 6' OF COVER
PR 12" WATER MAIN

CLEARANCE = 1.88'
TOP SAN = 718.42
BOT WM = 720.30
C15 - PR CROSSING

CLEARANCE = 3.17'
TOP/STM = 714.98
BOT/SAN = 718.15
C16 - PR CROSSING

CLEARANCE 1.50'
BOT/WM = 721.00
TOP/SAN = 719.50
C17 - PR CROSSING
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DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

MIN. COVER = 5.5'

PROPOSED 12" DI WATERMAIN

UP EMBANKMENT SLOPE

WATERMAIN INSTALLED 

RCP TO BE INSTALLED
18" RUBBER GASKET
CLEARANCE = 1.50'
TOP/12" WM = 704.80
BOT/18" STM = 706.30
C12 UTILITY CONFLICT

12" 45° BEND (MJ)12" 45° BEND (MJ)

1
2
"
 

P
V

C

1
5
"

18
"

15
"

PVC
6"

P
V

C
6
"

DIP
6"

D
I
P

6
"

DIP
6"

7
1
7
.9

9

7
1
6
.7

0

7
1
5
.7

9

7
1
5
.1

2

7
1
5
.4

9

7
1
6
.6

1

7
1
8
.2

6

7
2
0
.1

6

7
2
1
.8

3

7
2
3
.3

6

7
2
4
.5

4

7
2
5
.4

8

7
2
6
.2

5

7
2
6
.9

2

7
2
7
.2

9

7
2
7
.4

6

7
2
7
.3

9

7
2
7
.1

7

7
2
7
.0

2

7
2
6
.9

0

7
2
6
.8

3

7
2
6
.8

0

7
2
6
.5

5

7
2
6
.1

7

7
2
5
.8

4

7
2
5
.5

4

7
2
5
.3

4

7
2
5
.2

1

7
2
5
.1

7

7
1
5
.8

7

7
1
4
.2

7

7
1
3
.0

3

7
1
2
.1

6

7
1
1
.6

6

7
1
1
.5

3

7
1
1
.7

7

7
1
2
.3

7

7
1
3
.3

4

7
1
4
.6

8

7
1
6
.3

9

7
1
8
.4

6

7
2
0
.5

7

7
2
2
.4

0

7
2
3
.9

3

7
2
5
.1

7

7
2
6
.1

0

7
2
6
.7

4

7
2
7
.0

9

7
2
7
.1

4

108+00 109+00 110+00 111+00 112+00 113+00 114+00 115+00 116+00 117+00

POT Sta 3+19.78

 108  109  110+00  111  112  113  114  115+00  116  117  118  119  120+00  121  122

POT Sta 50+00.00

 
5
0

+
0
0

 
5
1

 
5
2

NOTE:

12" CAP (MJ)

CONN. TO EX. WATER MAIN 12"

C13

    (NAPERVILLE)

   524 CY TBF

  MAIN 12", 557 LF

PR D.I. WATER 

C12

2 - 12" 45° BENDS (ALL MJ)

ADJUSTMENT AND REMOVAL SCHEDULE

AND SANITARY SEWER STRUCTURE

SEE SHEET     FOR WATERMAIN74

FIRE HYDRANT TO BE REMOVED

VALVE VAULT TO BE REMOVED

SANITARY MH TO BE REMOVED

239 CY TBF (AURORA)

PR D.I. WATER MAIN 12", 372 LF,

RIM = 718.06

STA 113+41.4, 54.3' LT 

12" VALVE IN 5' DIA VALVE VAULT

12"x6" TEE, DI WM 6"-4 LF

FLANGE EL=718.60

STA 113+50, 58.0' LT

FH W/AUX VALVE AND VALVE BOX

£ NORTH AURORA ROAD

6" (PVC), 142 LF, 69 CY TBF

SANITARY SEWER REMOVAL 

EX 6" INV (S) = 720.37

8" INV (E) = 719.34

RIM = 725.60

STA. 113+92, 86.6' RT

SAN MH, 4'-DIA, T1F, CL

SLOPE, 95.8 LF, 28 CY TBF

SANITARY SEWERS, PVC, 8" @ 0.45% 

8" INV (NE) = 718.91

8" INV (W) = 718.91

RIM = 728.00

STA. 114+86, 86.6' RT

SAN MH, 4'-DIA, T1F, CL

@ 0.45% SLOPE, 59.3 LF, 0 CY TBF

SANITARY SEWERS, PVC, 8" 

RCP TO BE INSTALLED

12" RUBBER GASKET

CLEARANCE = 1.50'

TOP/12" WM = 702.45

BOT/12" STM = 703.95

C13 UTILITY CONFLICT

8" INV (E) = 718.64

8" INV (SW) = 718.64

RIM = 726.40

STA. 115+50, 62.3' RT

SAN MH, 4'-DIA, T1F, CL

96.0 LF, 0 CY TBF

8" @ 0.45% SLOPE, 

SANITARY SEWERS, PVC, 

OF COVER)

(MAINTAIN 6' 

WATER MAIN 12"

ADJUSTING

8" INV (N) = 718.21

8" INV (W) = 718.21

RIM = 726.35

STA. 116+50, 62.4' RT

SAN MH, 4'-DIA, T1F, CL

114.7 LF, 95 CY TBF

8" @ 0.45% SLOPE, 

SANITARY SEWERS, PVC, 

EX 8" INV (E) = 717.58

PR 8" INV (S) = 717.69

RIM = 727.10

STA. 116+50, 56.3' LT

SAN MH, 4'-DIA, T1F, CL

C14

C17

C16

C15

SANITARY MH TO BE REMOVED

VALVE VAULT TO BE REMOVED

RIM = 724.70

STA 115+27, 48.2' LT 

W/ 12" VALVE IN 6' DIA VALVE VAULT

12"X12" PRESSURE CONNECTION

SANITARY SEWER REMOVAL 8" (VCP), 352 LF

SANITARY MH TO BE REMOVED

EX D.I. WATER MAIN REMOVAL, 12" - 565 LF, 298 CY TBF

WATER MAIN 12"

CONN. TO EX 

RCP TO BE INSTALLED

30" RUBBER GASKET

CLEARANCE = 1.50'

BOT/12" WM = 716.64

TOP/30" STM = 715.14

C14 UTILITY CONFLICT

12"x6" TEE, DI WM 6"- 4 LF

FLANGE EL=723.53

STA 110+24, 127.6' RT

FH W/AUX VALVE AND VALVE BOX

RIM = 723.75 (AURORA)

INSTALL 2" WHIP IN VAULT

STA. 110+31, 134.7' RT

12" GATE VALVE IN 5' DIA VALVE VAULT

CONNECT TO EX FH W/ VALVE

12"x6" TEE, DI WM 6"-8 LF

EX D.I. WM REMOVAL, 6" 14 LF

1
1
'

2
4
'

1
1
'

11'

STA 110+31, 115.3' RT

12"x12" TEE

DI WM 

12" CAP (MJ)
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